Bharat Heavy Electricals Limited

High Pressure Boiler Plant
Tiruchirappalli — 620 014. India
Civil Engineering Department (Township)

TENDER DOCUMENT (QUALIFICATION BID)

Name of work

Value of work

Tender Notice No.

Tender Schedule No.

Period of Contract

Issued to

Electrification of Ramakrishna
Paramahamsa School (Kattur), boiler
Plant Matriculation Primary School,
Ramakrishna Tamil Medium Schools,
Ramakrishna English Medium
Schools in Township.

Rs. 20.17 Lakh

TN No CT:TN:16/14-15

TS No CT:TS:55/14-15

9 Months

M/s

SIGNATURE OF THE APPLICANT



BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)
BHE: C: P: TS No: 07.02.2015
To
The Tenderer
Dear Sirs,

Sub: Electrification of Ramakrishna Paramahamsa School (Kattur),
boiler Plant Matriculation Primary School, Ramakrishna Tamil Medium
Schools, Ramakrishna English Medium Schools in Township.

Ref: 1. Tender Notice No. TN No CT: TN: 16/14-15
2. Tender Schedule No. TS No CT: TS: 55/14-15

*kkkk

Please find enclosed / attached non-transferable tender document
containing I) Qualification bid consisting of Preamble, Specifications, General
Conditions of Contract, Norms for Qualification and Qualification Pro forma ii) Price
bid consisting of Preamble, Bill of Quantities to offer your most competitive rates
for all the items

Tender for the work should be submitted in a sealed cover consisting
of three inner sealed covers such as i) EMD cover ii) Qualification bid cover
& iii) Price bid cover, all superscribing the name of work, tender schedule
number, the contents etc.

1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who
had already remitted one time EMD should furnish the details of cash receipt
No. dt. , on the top of EMD cover. Tender without EMD /
without reference to one time EMD will be summarily rejected and the
respective qualification bid shall not be opened.

In case of tender documents downloaded from website, tender shall
accompany the tender cost of Rs.750/-/-(Rs.825/- per document if required
by post) in the form of Demand Draft (separate) in addition to the EMD
amount in the form of Demand Draft.

All Demand Draft shall be drawn in favour of BHEL, Trichy payable at
Tiruchirappalli.

2) Qualification bid cover shall contain duly filled in qualification bid document
signed by the tenderer in all the pages with documentary evidences for pre-
qualification such as experience, value of work executed in the similar nature
of work, etc. Any bid without proper documentary evidence for pre-
qualification shall not be considered for further evaluation.
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3) The Price Bid cover shall contain price bid document duly filled in and signed
by the tenderer in all the pages. The tenderer has to quote most
competitive rates for all the items in the Bill of Quantities from page No.
15 to 17 of Price Bid.

The completed qualification bid and price bid along with requisite EMD of
Rs 60,000/- for the work in the form of Demand Draft in favor of BHEL, Trichy
shall reach the office of the undersigned on or before 03-March-2015 at 10.00 hrs.
Tenderers who had already remitted one time EMD should furnish the details of
cash receipt No. dt. , on the top of EMD cover. EMD in any other
form will not be accepted. The qualification bid will be opened on the same day at
10.15 hrs. In case of opening day falls on holiday or happened to be declared as a
holiday, the receipt and opening of the tender shall automatically fall on the same
timing of the next working day. Date and time of opening of the Price Bid shall be
intimated only to the bidders those who have qualified after evaluation of the
gualification bid. You / your authorized representative may participate in the tender
opening with authorization letter for Tender opening.

The tenderers who are desirous of sending their tender documents through
your authorized representative / by post / by courier are advised to send the same
well in advance so as to reach the office of DGM / Civil / Planning (F&T),Bldg.53,
BHEL, Trichy-620014, Tamil Nadu on or before 03-March-2015 at 10.00 hrs.

Clarification if any, can be obtained contacting following phone No. 0431 —
2571937/ 2571727/2574658 Fax No. : 0431 — 2520710.

Kindly acknowledge the receipt of the entire set of tender document.
Thanking you,
Yours faithfully

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

DGM / CIVIL/ PLANNING /F&T
BUILDING No.53,
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)

PREAMBLE

The scope of work Electrification of Ramakrishna Paramahamsa School (Kattur), boiler
Plant Matriculation Primary School, Ramakrishna Tamil Medium Schools, Ramakrishna
English Medium Schools in Township.

Value of Work: Rs.20. 17 Lakhs Period of Contract 9 (Nlne) Months
01. .

Other free issue matenals by BHEL are |nd|cated in

Schedule B of the Price bid document.

02. Time is the essence of the contract. Being a time bound project, the contractor should make all
efforts to complete the work in time. Even though the overall completion period is indicated as
9 months, the works shall be completed progressively and handed over as per agreed split up
schedule.

03. The tenderers are advised to visit the site and get themselves acquainted with the site
conditions before submitting the offer.

04. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-

A) Separate Registration for EPF, ESI, PAN & Service Tax, IT returns acknowledged by
IT Office, Profit & Loss Account and Balance Sheet certified by the auditor for the last
three years (2011-12, 2012-13 & 2013-14).

B) Average annual turnover in Civil works in the last 3 financial years ending 31% March ,
years (2011-12,2012-13,2013-14) shall be at least for a value of Rs. 6.05 Lakh

C) During the last seven years ending 31% Dec 2014 should have successfully
completed works either

I) -Three Civil works each not less than Rs. 8.07 Lakh
Or
I)-Two Civil works each not less than Rs. 10.09 Lakh

or
111)-One Civil work not less than Rs. 16.14 Lakh

D) Latest solvency certificate (Obtained within 6 months) from Nationalized /
Scheduled bank, shall be at least for a value of Rs. 8.07 Lakhs.

E) Valid Electrical EA license for Class | and EB for class Il in the name of contractor from
competent authority

05. The works executed in the own name of the tenderer only will be considered for eligibility
criteria.

06. Dissimilar / irrelevant works will not be considered for eligibility criteria.

07. Documentary evidences (Xerox copies - attested) for turnover, works experience, P.F, ESI &

Sales Tax registration etc., all as indicated & required in the tender document should be
furnished without which it will not be taken into account.

08. The value of turnover and the value of similar works mentioned include materials supplied
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09. The norms for qualification with prescribed score is attached in the Qualification Bid Document.
Evaluation will be done accordingly. Minimum score required for qualification is 60.

10. Tender Value is only approximate and liable for variation without entitling the tenderer to any
compensation, till the total value of contract vary by more than 20% (twenty percentage).

11. Quoted rate shall be firm throughout the contract period of 9 months or till completion of work
and no cost escalation is allowed on any account.

12. The item rate offered is for finished item of works and shall provide for the complete cost
towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes,
transport, lay-out, repairs, rectifications, maintenance till handing over, supervision, labour colonies,
establishment, services, roads, revenue expenses, overheads, profits & all other incidentals etc.,
complete. The rate quoted shall not include service tax. However the service tax as applicable
for this contract work can be claimed from BHEL along with their monthly bills for further
payment to be made to the authorities concerned. The contractor has to submit the payment
challan as a documentary proof of having paid the service tax for the previous bill for which he
has received the service tax payment along with the subsequent bill for which payment has to
be processed. As per the recent amendment in Cenvat Credit Rules-2004, Cenvat Credit and
Service Tax Credit should be availed within Six Months from the date of invoice. Hence the
Service Tax should be claimed by the contractor within Four months from the date of invoice.
Otherwise any claim pertaining to Service Tax will not be entertained by BHEL.

13. Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rates quoted shall be deemed to be inclusive of all such
contingencies.

14, Usually, working hours are limited to day time only. In emergency cases to carryout works
during nights, it may be done so with the specific prior permission of BHEL. In such case, it is
to be carried out in the presence of BHEL officials or their authorized persons.

15. The work shall be carried out as per drawings released then and there, Department Work &
Safety procedure, AWS / BIS specifications, standard code of practice and as per the
instructions of Engineer-in-charge. The brief description of items of work is given in the bill of
quantities provided in the Price Bid. Tenderer has to_guote rates both in figures and in
words for all the items given in the Bill of Quantities provided in the Price Bid.

16. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the
conditions given in BHEL General Conditions of Contract in force.

17. The contractor has to furnish the security deposit, as per Clause 13 of Tender Notice,
attached in the Price Bid if the work is awarded. Further the contractor has to furnish
50 % of security deposit before signing of agreement and commencement of work.

19. The contractor has to arrange sufficient number of lorries to collect & transport the surplus
earth, construction debris generated, etc. at site. Otherwise BHEL would clear the debris at the
contractor’s risk and cost.
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20. The contractor has to execute any item of work irrespective of the quantity available in the
tender without any reservation / extra cost till the contract value does not vary more than 20%.

21. Since the responsibility for the quality, workmanship and accuracy of any work being carried
out under this contract lies with the contractor, the contractor should ensure that no work is
done without the presence of contractor’s representative at the work spot. The contract should
arrange for surveying construction site at his own cost.

22. Statement of completed works with detailed measurements along with material reconciliation
statements shall be submitted by the contractor in the last week of every month or as required
by the department for processing bill.

23. The decision of Engineer-in-charge shall be final and binding on the contractor regarding
clarification of items in this tender schedule.

24, The works contract to be entered into with the successful tenderer will be governed by the
BHEL Revised General Conditions of Contract in force.

25. The contractor shall strictly adhere to various labour laws in force.

26. The contractor has to submit the organization chart of their set up for the works and any
change thereafter in the organization set up shall have the prior approval of BHEL.

27. The contractor should submit the programme for the completion of work and the list of
machineries and site personnel to be deployed for the work along with tender.
28. The contractor should establish his own site office, fabrication yard, handling facility, storage

facility to stock cement, reinforcement steel etc. at his own arrangement.

29. The contractor is required to carry out construction activities as directed by the department
officials. It is required to engage certain minimum strength of staff for effective supervision of
works as indicated below:

Site in-charge / Construction Manager - 1 No.
Electrical Engineer (Graduate in Electrical Engineering) - 1 No.
Supervisor/Engineer (Diploma Holder) - 1 No.

In addition to the above, Quantity surveyors have to be engaged to prepare measurements and
submit the bills.

30. Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site.

31. To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial
Safety nets shall be provided at tenderer’s cost in appropriate level and locations. The working
hand including Supervisors, Engineers should wear the personal protective items and safety
measures such as helmets, safety belts, shoes, etc., before entering into working place.

32. The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled,
Mason, Carpenter, Plumber, Welder, Fitter, Mistry,electrician, Technically experienced, etc. so as to
execute the works simultaneously in all areas of work. The Technical persons with experience shall
have to produce valid certificate for verification.

34. The contractor shall follow norms of BHEL security system for movement of men & materials
within the complex including bio-metric system.

35. Exclusive Stores personnel should be engaged who would coordinate with department official
for clearance and collection of BHEL supplied materials required for works.

CONTRACTOR 5 ACCEPTING OFFICER



36. Separate non-technical persons should be engaged for arranging daily gate passes for labours
and vehicles entry in all the gates of Factory / Township Complex.

37. The tenderer shall carry out health performance test at his cost for all the workmen engaged in
the work through a registered medical practitioner and produce certificate on demand.

38. It shall be the responsibility of the contractor to see that the workmen do not utilize the
departmental canteen facilities. Contractor has to make his own arrangements to provide refreshment
for the workmen.

39. All the works shall be executed as per the standard specifications as provided in TNBP / BIS.

40. All the materials supplied by the contractor should conform to the relevant IS/BS/ISO/EN/
TNBP Specifications and got approved by the engineer-in-charge

41. The contractor should maintain proper accounts for eement—reinforcement steel-and-structural
steel-sections-and-other materials if any supplied by this organization and these should be available at
the site of work for verification and check by the Officials of this organization at any time.

42 All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in- charge before they are mcorporated in the work

43. The contractor should use only the materials of brand and quality as approved by BHEL.
44, All materials and consumables brought by the contractor should have manufacturer’s
certificate.

45, All tools and plants including jack hammer with silencer & bits, rock drilling machine, etc.,

required for all the works covered under this contract will have to be brought by the contractor.

46. All safety measures are to be followed during execution of work, particularly during blasting and
only licensed blaster should be engaged for this purpose. Sufficient care shall be taken by the
contractor during excavation to avoid damages to the buried pipe lines, cables and other infrastructure
like railway lines if any etc. Controlled blasting including muffling can be carried out with prior
permission from safety department.

47. Contractor’'s materials and tools & plants shall have to be brought inside factory / Township
with proper invoice / voucher and make necessary entry in the security gate. They should
maintain proper record for tools and plats, materials, etc., brought inside.

48. The contractor should extend fullest co-operation with the third party agencies engaged, if any
by BHEL, to adhere the Quality Control Procedures ensuring quality.

49. The contractor should extend full co-operation to the other contractors who may be doing other
works in the same areas to enable them to execute their portions of work without any delay or
difficulty.

50. With regard to specifications not covered by the General and Special Conditions of Contract,

those contained in the Fami-Nadu-—Building—Practice—Standard-Specifications—or— Electrical

specifications approved by Bharat Heavy Electricals Limited, shall apply.

51. Tenderers are requested to furnish the duly filled in E format attached as separate sheet along
with a cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any
payment from BHEL, Trichy.

52. Bank Guarantee format can be obtained after award of work in case of successful tenderer.

53. No advance / mobilization advance will be given.
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54,

55.

56.

57.

LD / Penalty clause is applicable as per General Conditions of Contract in force.

BHEL reserves its right to finalize the contract through reverse auction for which only qualified
tenderers will be provided with necessary documents containing reverse auction rules, terms
and conditions for this purpose.

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu
State Minimum Wages as applicable under law from time to time.

At present the Tamil Nadu State Government Minimum wages declared is enclosed for
your reference

Normally the revision will be with effect from 1% April of every year. Tenderers are
requested to quote their offer after taking into account of the above factor also.

The labourers engaged in this contract shall be paid additional payment as
mentioned below in addition to the payment of Minimum wages as stated
above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the
payment of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages and
additional payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under

law to the authorities concerned for the total wages paid (i.e.) Payment of minimum wages
and additional payment as mentioned above.
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¥ or ¥ o BHARAT HEAVY ELECTRICALS LIMITED
”ﬂ’l TIRUCHIRAPPALLI - 620 014
HUMAN RESOURCE MANAGEMENT

CIRCULAR

No.BHE: HR: WEL: MW
Date: 28/03/2014

All Contract Executing/Awarding Officials

. Minimum Wages Act 1948 — Fixation of Minimum rates of wages for the employment in “General

b, % Engg. and Fabrication Industry” — Revision of DA — Reg.

Ref. @ Letter N0.Z3/10642/2014 dated 13/03/2014 from the Commissioner of Labour, Chennai - 600 006

Consequent upon the increase in Dearness Allowance payable under the Minimum Wages Act from
Rs.3416.00 to Rs.4175.00 per month to those employed in “General Engineering and Fabrication Industry”,
the Minimum Wages payable by the Contractors to their workmen engaged in the following categories
would be as follows with effect from 01/04/2014:

Minimum Minimum Total Minimum | Total

SL Basic Minimum | Basic Minimum
Category DA per DA per
No. Wages d Wages per | Wages per Wages per
ay month

per day day month month
1 Unskilled Worker Rs.123.00 | Rs.161.00 | Rs.284.00 | Rs.3690.00 | Rs.4175.00 | Rs.7865.00
2 Semi-Skilled Worker | Rs.133.00 | Rs.161.00 | Rs.294.00 | Rs.3990.00 | Rs.4175.00 | Rs.8165.00
3 Skilled Worker Rs.139.00 | Rs.161.00 | Rs.300.00 | Rs.4170.00 | Rs.4175.00 | Rs.8345.00
4 Supervisor Rs.3956.00 | Rs.4175.00 | Rs.8131.00

Contract Awarding Executives are requested to ensure that the contractors make payment to their
workers not less than Minimum Wages as stated above.
'/1/“(/ oo

DGM (HR Welfare and Recruitment)
KRISHNAVEN! SEKAR

Ce.: DGM (HR - Wetizra & Rectt.)
Bharat Heavy Electricals Limited
All HR Executives Tiuchirappalli - 620 014.

Sr.Manager/HR/PC/Chennai
Sr.Manager /HR/PPPU/Thirumayam
AGM/Finance

AGM/HR

GM/Finance

GM/HR
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01.

02.
03.

04.

05.

06.

07.

08.

(Mer e

””” BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking)

221-038

Unit: TIRUVERUMBUR, BOILER PROJECT, P.O.
TIRUCHIRAPALLI - 620 014.

CIVIL ENGINEERING DEPARTMENT

Name of work

Estimated Cost
Earnest Money Deposit

Completion Time

Cost of Tender Document
Last Date for Receipt of
Tenders

Date of Tender Opening

Maintenance Period

NOTICE INVITING TENDER

Electrification of Ramakrishna
Paramahamsa School (Kattur), boiler
Plant Matriculation Primary School,
Ramakrishna Tamil Medium Schools,
Ramakrishna English Medium
Schools in Township.

Rs.20.17 Lakhs

Rs. 60,000/-

9 Months

(From the date of commencement of the work which
will be reckoned from the date of handing over to the
Contractor)

Rs.750/- (including Sales Tax)

This amount will not be refunded under any
circumstances

10.00 Hrs. on 03-Mar-2015

10.15 Hrs. on 03-Mar-2015

Nil

Tender document contains 89 pages in Qualification Bid and 24 pages in Price Bid including Bill of
Quantities, EFT format etc.

Issued to Messrs. / Thiru

CONTRACTOR

ISSUING OFFICER
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1.

NOTE :
a)

b)

INSTRUCTIONS TO TENDERERS

The tender is open to all Contractors. The Contractors not borne on the approved list of
contractors of this organization must submit the following testimonials simultaneously with their
tenders.

i. A Certificate to establish that the tenderer is an independent contractor working on
his own

ii. At least two certificates from responsible Officers of Government of Firms of
repute, regarding the tenderer's capacity to undertake and carryout the work
tendered for or similar work satisfactorily.

Copies of testimonials unless attested by a Gazetted Officer will not be accepted.

Non — Submission of the above testimonials simultaneously with the tenders may result in the
tender being rejected

The tenders should be accompanied by a list of contracts already held by the contractor at the
time of submitting the tender and giving the following particulars

a) Value of each contract
b) The balance value of work to be done on the same

The tenderer is advised to obtain the tender documents in person or by a messenger duly
authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any
circumstances accept responsibility for the non — receipt of delay in the receipt of the tender
documents by the tender.

Rate for each item of the tender schedule should be quoted in FIGURES and in WORDS. In
case of any difference in the rates quoted in figures and in words, the lower of the two rates will
be taken as the tendered rate.  Unit rate quoted shall be the basis for arriving the total value
of the tender. The total amount for every item shall be arrived by multiplying the unit rate with
the quantity indicated for that item. In case of any arithmetic deviation is noticed in the total
amount, the same will be corrected and evaluated by taking unit rate as basis and multiplying
with the quantity indicated.

Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial
Excise Tax, Sales Tax and any other taxes leviable under the State or Central Government
rules. The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect.
The rate quoted shall not include service tax. However the service tax as applicable for
this contract work can be claimed from BHEL along with their monthly bills for further
payment to be made to the authorities concerned. The contractor has to submit the
payment challan as a documentary proof of having paid the service tax for the previous
bill for which he has received the service tax payment along with the subsequent bill for
which payment has to be processed. As per the recent amendment in Cenvat Credit
Rules-2004, Cenvat Credit and Service Tax Credit should be availed within Six Months
from the date of invoice. Hence the Service Tax should be claimed by the contractor
within Four months from the date of invoice. Otherwise any claim pertaining to Service
Tax will not be entertained by BHEL.

Should a tender find discrepancies or omissions in the drawings or any of the tender
documents or should be in doubt as to their meaning, he should at once address the authority
inviting the tender for clarification. Every endeavor is made to avoid any error which can
materially affect the basis of the tender but the successful tenderer shall take upon himself to
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10.

11.

12.

13.

provide for the risk of any error which may be subsequently by discovered and shall make no
subsequent claim on account thereof.

Tenders submitted by post should be sent “Registered Post with Acknowledgement due”.
These should be posted with due allowance for any delay in postal delivery. Tenders received
after the due date and time of opening, tenders are liable to be rejected.

Where the tender called for covers only the building work and excludes internal services such
as sanitary and water supply installations, electrification etc., the building contractor will have to
leave pockets, holes, etc., as required for other works and will have to phase his work to ensure
smooth progress of the work of the other agencies also as directed by the Engineer — in —
charge.

Where the tender schedule contains special items of work such special floor finishes, foam
concrete for insulation, special water proofing treatment to roofs etc., it will be entirely at the
discretion of the Project Authorities to allot these items of work to other contractors specialized
in these works. In such cases, the main building Contractor will have to tender all necessary
co-operation to the agencies involved so as to ensure the smooth progress of all work.

The contractor’s responsibility under this contract shall commence form the date of receipt of
the LOI by the tenderer. The scheduled period of completion for this work will be as mentioned
in page No. 01, and the Contractor will have to plan his work accordingly.

Generally, the maintenance period for any work under BHEL organization will be SIX (6)
MONTHS.

Earnest Money Deposit:

Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to
execute the work after it is awarded to him. Shall also be furnished in the form of Pay Order or
Demand Draft in favour of BHEL, EMD in any other form will not be accepted. The rate of
earnest money deposit shall be as under:

Works costing up to Rs. 2 lakhs NIL
Works costing more than Rs.2 lakh and up to Rs. 5 lakhs Rs. 10,000/-
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs Rs. 20,000/-

Works costing more than Rs.10 lakhs and up to Rs.20 lakhs Rs. 40,000/-
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs Rs. 60,000/-
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs Rs. 1,00,000/-
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs  Rs. 1,50,000/-
Works costing more than Rs.100 lakhs Rs. 2,00,000/-

One time EMD will also be Rs.2 Lakh.
EMD by the Tenderer will be forfeited if,

a) After opening the tender, the tenderer revokes his tender within the validity
period or increases his earlier quoted rates.

b) The tenderer does not commence the work within the period as per LOI /
Contract. In case the

c) LOI / contract is silent in this regard then within 15 days after award of
contract.

d) EMD given by all unsuccessful tenderers shall be refunded normally within
fifteen days of acceptance of award of work by the successful tenderer.

e) EMD shall not carry any interest.

Should a tenderer or a contractor on the list of approved Contractors have a relative, or in the
case or a film or Company of contractors any of its shareholders or shareholder’s relative,
employed in a gazetted capacity in the Engineering Department of the Bharat Heavy Electricals
Limited, the authority inviting tenders shall be informed of this fact at the time of submission of
the tender, failing which tender, may be disqualified or if such fact subsequently comes to light,
the contract may be rescinded in accordance with the relevant provisions in the General
Conditions of Contract.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

If tenderer expires after the submission of his tender or after the acceptance of his tender the
BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after
submission of tender or after the acceptance of the Tender, BHEL may cancel such Tender at
their discretion unless the firm retain its character.

The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the
tenderer or by changes in the composition of firm made subsequent to the execution of the
contract. They may however recognize such power of attorney and changes after obtaining
proper legal advice the cost of which will be chargeable to the contract concerned.

If the tenderer deliberately gives wrong information in his tender or creates conditions
favourable for the acceptance of his tender, the Bharat heavy Electricals Limited, reserves the
right to reject such tender at any stage.

Words importing the singular number shall also be deemed to include the plural number and
vice versa where the context so requires.

The expenses for completing and stamping the agreement shall be paid by the contractor.

The General and special conditions are complementary to each other and where they are
conflict the Special Conditions shall prevail. In regard to matters not covered by the General
and Special Conditions of Contract, those contained in the Tamil Nadu Building Practice
Standard Specifications or other specifications approved by the Bharat Heavy Limited, Shall

apply.

Tenderers shall not increase their quoted rate in case the Bharat Heavy Electricals Limited,
negotiates for negotiation for reduction of rate. Such negotiation shall not amount to
cancellation or withdrawal of the original offer and the rate originally quoted shall be binding on
the tenderers for a period of three months from the date of opening of tenders.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection

All contractors will have to produce Income tax Clearance Certificate from the Income Tax—
Officer concerned along with their tenders. Those Contractors whose income is not taxable will
be required to give an affidavit of their income on the prescribed form. If the successful tenderer
fails to produce the Income — tax clearance certificate within the stated period the Earnest
Money Deposit and Security Deposit of the tenderer may be forfeited and the contract
terminated.

CONTRACTOR 12 ACCEPTING OFFICER



TENDER NOTICE

NAME OF WORK: Electrification of Ramakrishna Paramahamsa School (Kattur),

boiler Plant Matriculation Primary School, Ramakrishna Tamil
Medium Schools, Ramakrishna English Medium Schools in
Township.

ESTIMATED COST: Rs. 20.17 Lakhs

1.

10.

11.

SEALED TENDERS for the above noted work are hereby invited from contractor experienced
in works of similar kind and magnitude. Tenders will be received by DGM / CIVIL / PLANNING /
(F&T), 53 Building Bharat Heavy Electricals Limited, Tiruchirappalli — 620 014. Up to 10.00
hrs. on 03-Mar-2015 and will be opened on the same day at 10.15 hrs. at the Office of the
DGM / CIVIL / PLANNING / (F&T), Building 53, in the presence of such of those tenderers. Or
their agents who may choose to attend.

TENDER FORMS and other particulars regarding the proposed work can be obtained on any
working day from 8.00 A.M. to 4.30 P.M. up to 02-Mar-2015 on payment of the prescribed sum
of Rs.750/ - per set (including Sales Tax ) Amount nor refundable.

TENDERS must be submitted in sealed covers and should be addressed to DGM / CIVIL /
PLANNING / (F&T), Building 53,with full name and address of the tenderer and the name of
work being noted on the cover

All entries in the tender documents should be in one ink. Erasures and over writings are not
permitted. All cancellations and insertions should be duly signed by the tenderer concerned.

TENDERERS should fill in all the required particulars in the blank spaces provided for this
purpose in the tender documents and also sign each and every page of Tender Documents
including the drawings attached there to before submitting their tender.

UNIT rate should be quoted in figures as well as in words with reference to each item and for all
the items shown in the attached schedule. These rates shall be for the finished work in site.
Amount of each item and the total page by page and also the grand total amount of the whole
contract should be filled in by the tenderers. Unit rate quoted shall be the basis for arriving the
total value of the tender. The total amount for every item shall be arrived by multiplying the unit
rate with the quantity indicated for that item. In case of any deviation is noticed in the total
amount, the same will be corrected and evaluated by taking unit rate as basis and multiplying
with the quantity indicated.

QUANTITIES shown in the attached schedule are only approximate and are liable to variation
without entitling the contractors to any variation in the Quoted rates till the total value of the
Contract does not vary by more than 20% (twenty percent)

In quoting their rates, the tenderers are advised to take account all factors including any
fluctuations in the market rates etc. No claim will be entertained on this account after
acceptance of the tender or during the currency of the contract.

Before tendering, the tenderers are advised to inspect the site of work and its environments
and be well acquainted with the actual working and other prevalent conditions position of
materials and labour, General and Special Conditions of Contract. Instructions to tenders,
drawings and Specifications and all other documents which form part of the Agreements to be
entered into.

The rate quoted in the tender shall remain valid for a period THREE MONTHS from the date of
opening of tenders.

In the event of tender being submitted by firm the tender must be signed separately and legibly

by each partner of member of the firm or in their absence, by the person holding the power of attorney
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on behalf of the firm concerned in the latter case a copy of the power of attorney duly attested by a
Gazetted Officer must accompany the tender.

12. Every tender must be accompanied with EMD for the amount as mentioned in “Instruction to
Tenderers”. This Earnest Money will be refunded to the unsuccessful tenderers within fifteen days of
finalization of the award of work. In case of the successful tenderer, the Earnest Money will be retained
as part of the Security Deposit for satisfactory completion of the work in accordance with Clause 16 of
the General Conditions of Contract

NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit receipt
referred to above.
13. Security Deposit

13.1. Security Deposit should be collected from the successful tenderer. The rate of Security
Deposit will be as below:

Up to Rs. 10 lakhs 10%

Above Rs. 10 lakhs up to Rs.50 lakhs  Rs.1 lakh + 7.5% of the amount exceeding
Rs. 10 lakhs.

Above Rs. 50 lakhs Rs.4 lakhs + 5% of the amount exceeding
Rs. 50 lakhs.

The security Deposit should be collected before start of the work from the contractor.

13.2. Security Deposit may be furnished in any one of the following forms

i) Cash (as permissible under the Income Tax Act)
ii) Pay Order, Demand Draft in favour of BHEL.
iii) Local cheques of scheduled banks, subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates, Kisan
Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing the
security and duly pledged in favour of BHEL and discharged on the back).

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act subject to a maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other form of security. The
Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor, A/C
BHEL, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running bills.

However in such cases at least 50% of the Security Deposit should be collected before

start of the work and the balance 50% may be recovered from the running bills.

Viii)  EMD of the successful tenderer shall be converted and adjusted against the security
deposit.

ixX) The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be
liable or responsible in any manner for the collection of interest or renewal of the documents or in
any other matter connected therewith.

14. Unless the contractor whose tender is accepted signs the Contract Agreements and makes the
necessary security deposit specified in Para 13 above within Seven days of the date of the
order directing him to do so the amount of Earnest Money Deposit already deposited by him will
be forfeited and acceptance of his tender withdrawn.
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15.

16.

17.

18.

19.

20.

21.

22,

After tender opening if tenderer revokes his tender or increases his earlier quoted percentage
rate or after acceptance of his tender does not commence the work in accordance with the
instruction of the Engineer-in-charge, the Earnest Money deposited by him will be forfeited and
acceptance of his tender withdrawn. If only a part of the work included in the tender had been
awarded to the tenderer, the amount of Earnest Money to be forfeited will be based on the
value of the contract so awarded.

The Bharat Heavy Electricals Limited reserved the right to reject any or all the received or
accept any tender or part thereof without assigning any reason thereof. In the case acceptance
of part of tender, time for completion may also be reduced to the extent considered appropriate
by the Accepting Authority.

Conditional and Un witnessed tenders, tender containing absurd rates and amounts tenders
which are incomplete or otherwise considered defective and tenders not in accordance with the
tender conditions laid down by the Accepting Officer are liable to be rejected.

Tenders not submitted on the prescribed form are liable to be rejected

The work must be completed within a period as mentioned in Notice Inviting Tender.

The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior
Engineer shall be Accepting Officer, herein after referred to as such for the purpose of this

contract.

This tender notice shall be deemed to form an integral part of the contract to be entered into for
this work.

The tenderers are advised to go through the condition stipulated in Tender document & code of
conduct for ‘Health & Safety of Contract Labourer’ in details. Any violation thereof will invite

punitive action being taken against them. While quoting the rate all the above factors are to be
taken into account.

ISSUING OFFICER
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TO BE STAMPED IN ACCODANCE WITH STAMP ACT)

BANK GUARANTEE FOR SECURITY DEPOSIT

1. THIS DEED OF GUARANTEE made this........ dayof ........ (month)............... (Year)
Byt ( Bank ‘s full address) in favour of M/s Bharat Heavy Electricals Limited, Unit
. Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at BHEL House, Siri Fort ,
New Delhi 110049.

2. WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”)

have placed work order(s) which are pending as on date and also proposes to place further work order(s)
) (hereinafter called the “CONTRACT”) up to......... (Date) for fabrications/ for machining/supply of
pressure and non — pressure parts with M/s............... (CONTRACTOR’S Full address) (hereinafter
called the “CONTRACTOR /SUPPLIER”) and as per the terms of the contract, the company has issued
/proposes to issue raw materials to the contractor to enable them to complete the work.

AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ Supplier shall
provide the Company a Bank Guarantee for Rs. ................ in lieu of cash and towards the security
deposit for the raw materials supplied and to be supplied, in pursuance of the contract(s) already placed
but pending as on date and the contract(s) to be placed from time to time up to .............. (Date) and
also for the satisfactory performance and completion of work/supply as per the terms and conditions of
the said contract(s).

4. AND WHEREAS the Contractor/ Supplier.................... approached the ............
(Bank) and at their request and in consideration of the arrangement arrived at between the said
Contractor / Supplier .................. and the said Bank,

We .o (indicate the name of the bank with full address), do hereby undertake to pay the
amounts due and payable under this guarantee without any demur, merely on a demand from the
Company stating that the amount claimed is due by way of loss or damage caused to or would be
caused to or suffered by the Company by reason of breach by the said Contractor(s) of any of the terms
and conditions contained in the said Agreement or by the reason of the contractor(s) ‘failure to perform’
the said agreement.  Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs. .

We..........o.ool. (Bank) , further assure that the Contractor/ Supplier shall be responsible for the safe
custody and protection of the raw materials that have been supplied/and to be supplied by BHEL under
the contract(s) already placed but pending as on date and to be placed upto ..................ceeeie (date)
against all risks till they are delivered back as finished products to BHEL as per the terms and
conditions of the Contract or as they may direct and until such time, the Contractor/ Supplier shall hold
the raw materials in trust for BHEL and shall not alienate the same in any manner whatsoever by way of
sale or mortgage or charge or hypothecation etc. in favour of anyone else including the bank herein or
any other banks /financial institutions etc. The raw materials shall always remain the property of BHEL
and the Bank shall indemnity BHEL against the loss, damage or deterioration whatsoever in respect of
the said raw materials while in the possession of the Contractor/Supplier. The raw materials of BHEL
shall always be open for inspection by any Officer authorized by BHEL. The liability under this
Guarantee is a continuing one covering all contracts already placed but pending as on date and to be
placed up to................. (date) and should any loss or damage occur on account of the breach of the
terms and conditions of the said contract(s) by the Contractor/ Supplier or should any surplus raw
materials become due to the Company under the Contract(s) and remains undelivered by the Company,
the Bank shall indemnify the Company for the loss /damage for the value of raw materials for
Rs.coiiiinn, /- (Rupees .................. Only) and this is without prejudice to any other remedies which
may be otherwise available to the Company by deduction from any sum due or any sum which at any
time hereinafter become due from the Contractor/ Supplier under this or any other Contract(s).

We undertake to pay unconditionally to the company and money so demanded notwithstanding any
dispute(s) raised by the Contractor in any suit, or proceedings pending before any Court or Tribunal or
Arbitration or before any other authority relating thereto our liability under this present being absolute and
unequivocal. The payment under this guarantee would not wait till the disputes have been decided by
any court or Tribunal or in the arbitration proceedings or by any other authority. The payment so made
by us under this Bond shall be a valid discharge of liability for payment so made by us under this Bond
shall be a valid discharge of liability for payment thereunder and the Contractor(s) shall have no claim
against us for making such payment.
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10.

11.

12.

13.

14.

15.

We.. i ( indicate the name of Bank), further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the performance
of the said Agreement and that it shall continue to be enforceable till all the dues of the Company under
or by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or
till Office / Department/ Division of the Company certifies that
the terms and conditions of the said Agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

(i) Unless a demand or claim under this guarantee is made on us in writing on or before
the we shall be discharged from all the liability under this
guarantee thereafter. But where such claim or demand has been preferred by the
Company with the Bank before the expiry of the said date, the claim shall be
enforceable not withstanding the fact that the said enforcement is effected after the said date.
(i) For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL
dispatched by Registered Post with Ack.Due or by Telegram or by any Electronic
media addressed to the above mentioned address of the Bank shall be deemed to be
the claim / demand in writing referred to above irrespective of the fact as to whether
and when the said letter reaches the Bank, as also any letter containing the said
demand or claim is lodged with the bank personally.

We i (indicate the name of Bank), further agree with the company that the Company
shall have the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said Contractor (s) from time to time or to postpone for any time or from time to time
any of the powers exercisable by the Company against the said Contractor(s) and to forbear or enforce
any of the terms and conditions relating to the said agreement and we shall not be relieved from our
liability by any reason of any such variation or extension being granted to the said Contractor(s) or for
any forbearance, act or omission on the part of the company or any indulgence by the company to the
said Contractor(s) or by any such matter or thing whatsoever which under the law relating would but for
this provision have effect of not so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

It shall not be necessary for the company to proceed against the contractor before proceeding against
the contractor before proceeding against the guarantor-bank and the guarantee herein contained shall be
enforceable against them notwithstanding any security, which the company may have obtained or obtain
from the Contractor shall, at the time when proceedings are taken against the guarantor hereunder be
outstanding or unrealized.

-Any claim or dispute arising under the terms of this document shall only be enforced or settled in the
Courts at Tiruchirapalli.

The guarantor hereby declare that it has power to execute this guarantee and the executant has full

powers to do so on its behalf under the proper authorities granted to him/them by the the guarantor.

We .. (Indicate the name of Bank) lastly undertake not to revoke this guarantee during

its currency except with the previous consent of the company in writing.

In witness whereof we..................... , (indicate the name of Bank) have hereunto setout Bank Seal the
day month 20

Bank Phone No.
Bank e-mail ID
Bank FAX No
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The Bank Guarantee bonds (BG) are to be submitted on non-judicial
stamp paper of Rs. 100/- and should be only from any one of the below
mentioned Banks in India.

LIST OF CONSORTIUM BANKS IN INDIA

(as on 15.12.2011)

List of Consortium Bank

Nationalised Bank

Nationalised Bank

1 | Allahabad bank 19 | Vijaya Bank
2 | Andhra bank Public Sector Banks
3 | Bank of Baroda 20 | IDBI
4 | Canara Bank Foreign bank
5 | Corporation bank 21 | CITI Bank N.A
6 | Central bank 22 | Deutsche Bank AG
The Hongkong and Shanghai Banking
Indian Bank 23 | Corporation Limited
Indian Overseas Bank 24 | Standard Chartered Bank
Oriental bank of Commerce 25 | The Royal Bank of Scotland N.V.
10 | Punjab National Bank 26 | J P Morgan
11 | Punjab & Sindh Bank Private bank
12 | State Bank of India 27 | Axis Bank
13 | State Bank of Hyderabad 28 | The Federal Bank Limited
14 | Syndicate Bank 29 | HDFC
15 | State Bank of Travancore 30 | Kotak Mahindra Bank
16 | UCO Bank 31| ICICI
17 | Union Bank of India 32 | Indusind Bank
18 | United Bank of India 33 | Yes Bank

(1) It should be typed in the Rs. 100 value of stamp paper.

(2) It should be signed by TWO bank officials with Rubber stamp
containing names & employee numbers of bank officials.

(3) It should be submitted with bank covering letter with sign and seal of
the bank official.
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REVERSE AUCTION

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the submitted sealed
bid, which will be decided after technical evaluation. Information and general terms and conditions
governing RA are given below.

GENERAL TERMS AND CONDITIONS OF RA

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING
(THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English
Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate.

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender
enquiry) will have to necessarily submit ,online sealed bid" in the Reverse Auction. Non-submission of
»online sealed bid“ by the bidder for any of the eligible items for which techno-commercially qualified,
will be considered as tampering of the tender process and will invite action by BHEL as per extant
guidelines in vogue.

3. BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on internet.

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable
them to contact & get trained.

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated
through service provider for compliance.

6. Bidders have to fax the Compliance form (annexure 1V) before start of Reverse auction. Without this,
the bidder will not be eligible to participate in the event.

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help
to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges,
Insurance, Service Tax for Services and loading factors (for non-compliance to BHEL standard
Commercial terms & conditions) for each of the bidder to enable them to fill-in the price and keep it
ready for keying in during the Auction.

8. Reverse auction will be conducted on scheduled date & time.
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup
including that of line items, if required, (Annexure VII) as provided on case-to-case basis to Service
provider within two working days of Auction without fail.

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price
bids and price impacts, if any, already submitted and available with BHEL shall be opened as per
BHEL"s standard practice.

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service
provider, using the Login IDs and passwords given to them by the service provider before reverse
auction event. Bidders should acquaint themselves of the ,Business Rules of Reverse Auction®, which
will be communicated before the Reverse Auction.

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel

formation of any kind, directly or indirectly by communicating with other bidders, action as per extant
BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.
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14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other
party.

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online
sealed bid) may not be allowed to participate in further RA process.

Force Majeure clause: If at any time during the continuance of this contract the performance in whole
or in part by either party of any obligations under this contract shall be prevented or delayed by reason,
of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics,
guarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of
happening of any such events is given by either party to other within twenty one days from the date of
occurrence thereof neither party shall reason of such events be entitled to terminate this contract nor
shall either party have any such non performance and delay is resumed as soon as practicable after
such events has come to an end or ceased to exist. If the performance in whole or part of any obligation
under this contract is prevented or delayed by reason or any such event claims for extension of time
shall be granted for period considered reasonable by BHEL subject to prompt notification by the
tenderer to BHEL of the particulars of the events and supply to the BHEL if required of any supporting
evidence. Any waiver of time in respect of partial installment shall not be deemed to be a waiver of time
in respect of remaining deliveries.

The correspondence exchanged against the tender from both tenderer and BHEL through
email are considered as valid document legally though it is not signed. It is treated as valid
confirmations made on behalf of the respective company and very much comes under the legal ambit of
the business transaction and hence it is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done round the clock
irrespective of the office or business hours of the companies, are valid legally and binding on both the
parties. This applies to the extent only in such cases where deadline time for transaction is not
specifically declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of malil
shall be construed as the official time and date of release of LOI. In as much as this date is within the
last date of validity given by the bidder the LOI is said to have been issued within the validity period and
shall be biding on both the parties to the business.

Tenderers participating in the tender should declare in their technical bid that whether they
have been black-listed / kept on hold for a specified period / given Business holiday for a specified
period by any Public sector undertaking or Government departments. The reasons for such action with
details and the current status of such hold shall be clearly furnished to BHEL. If no such details are
mentioned in the offer then it will be construed that the subject bidder is not under any such hold. But at
a later date if it comes to the notice of BHEL about any such hold under enforcement on the subject
bidder, BHEL will have every right to reject the offer of such vendors at any point of time and also under
any stage of the finalization of the subject tender irrespective of the status of the subject bidder in that
tender. Such bidders will not be permitted to participate in the further tender proceedings and will be
communicated suitably. They will not be also considered for any ongoing tenders even if participated till
the hold is officially lifted and confirmed in writing.
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

No night work will be permitted without the written permission of the Engineer — in — charge.

10.

Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached
hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of
the General Conditions of Contract.

Permission for erection of temporary work sheds etc., at site will have to be obtained from
BHEL in writing in advance.

The works contract to be entered into with the successful tenderer will be governed by the
BHEL revised General Conditions of Contract in force.

The successful tenderer / Contractor shall observe all safety regulations and take necessary
safety precaution as called for under the “BHEL General Conditions of Contract and Safety
Precautions” enclosed herewith.

In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd.,
Tiruchirappalli — 620 014. shall be final and binding on the tenderer / contractor.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rate quoted shall be deemed to be inclusive of all such
contingencies.

All the materials supplied by the contractor should conform to the relevant IS/BS/ISO/EN/
TNBP Specifications and got approved by the engineer-in-charge
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING
EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites.

a > DR

© © N o

11.
12.
13.
14.
15.

16.
17.
18.
19.

20.

21.
22.

Providing the working platform with toe board and handrail for continuous working at heights.
Providing safety belt and life line at all times for men working at heights.

Providing dust or fume respirator in places where dust and fume concentration exists.

Providing goggles and welding screens.

Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

Ensuring proper lashing of the components while being transported in vehicles.

The vehicles must have side supports or have body to support the materials conveyed.

The materials should not be allowed to extend or overflow the sides of the vehicles.

Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
Driver of the vehicle must possess license.

Vehicle must not be overloaded prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down not in use. They should
never be rolled as Roller for conveying.

Cylinders should not be used without regulators.

All excavations must be barricaded and red lamps must be provided.

All electrical connections must be properly earthed.

No work should be taken up for execution inside shop floor, without obtaining necessary work
permit.

Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety
nets at appropriate level to safeguard the persons working at high level particularly nin trusses,
girders, roofing etc., of industrial and high roof buildings.

The contractor should maintain a register regarding the driver license particulars.

All personal protective equipment conform with standard specification as per the details given
in the code of conduct.

Contractor including their sub-contractors, agents and labour engaged on the work are required to
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof
will invite punitive action being taken against them. Also contractors with frequent violations of safety
regulations will not be entrusted with further work in this organization.

CONTRACTOR 22 ACCEPTING OFFICER



SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

I. VEHICLE

1.

Vehicles carrying material should have proper registration documents and must be
produced on demand by our Security Staff.

The light on right side, i.e., over the drivers cabin shall be in working condition.

Both the head lights as well as park lamps must be in working conditions.

Il. MOVEMENT OF VEHICLE

10.

The vehicle should not travel at more than 20 km.ph in our premises.

The Driver of the vehicle must possess heavy duty licence and produce on demand by
the Security Staff.

Vehicles carrying inflammable liquids in the tank containers should have grounding chain
or the tank should be coated with insulating material also to avoid Static Electricity.

In road junctions, speed breakers and railway crossing, the speed should be lowered and
vehicle should proceed cautiously.

The driving should ‘KEEP TO THE LEFT’ at all places.

The vehicle should not be parked in road which could obstruct the vehicular
traffic.

No person other than driver should be allowed to sit or stand on the prime mover or
trailer.

The vehicle should pass only through the approved routes. Short cuts should be
forbidden.

There must be a safe distance behind another moving truck.

The driver should avoid making quick starts, jerky stops or quick turns at excessive
speed.

SHIPPING

Strong side supports should be provided on both sides of the trailer. The side supports
should be fixed in such a way that it cannot be removed even temporarily.

Adequate packing must be given for easy slinging operation. The packing materials
should be good enough to withstand the load.

The stacking of loads in the truck should be evenly placed. The load should not be
heaped together or dumped over the chassis.

The loaded materials should be fastened tightly with ‘WIRE ROPE’. Manila rope or coir
rope should not at all be used. There must be side packing such as gunny or rubber tyre
between the sharp edge of the job and wire rope in order to avoid cut in the wire rope.

There must be minimum two fastenings and it should be more in case of lengthier loads.

The wire rope should be in sound conditions i.e., there should not be links, knots or
bristles etc.,

The wire rope ends should be clamped with ‘U’ clamps.
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8. The load on the truck should not be beyond its standard capacity. The carrying capacity
must be clearly marked on the trailer also.

9. The loose pieces should be bundled before loading on the truck.

10. There must be red flags or red lamps for the lengthy loads which extend beyond
chassis.

11. The load should not be over hanging more than 3 ft. from the end of the body.

12. The materials should not be stacked too high to avoid hitting against live electric lines.

13. While transporting the scraps, there must be wire knitting cover to prevent falling of
scrap.

IV GENERAL

The vehicles should not be moved directly inside the production building in case the materials are
to be unloaded there. But the vehicle should be parked outside the building and the driver should
ascertain the passage as well as the unloading points with the help of shop officials. This will
avoid the congestion of blocking of traffic in the gangway.
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SPECIAL SPECIFICATIONS FOR ELECTRICAL WORKS AT BHEL

1. SCOPE:

The Specifications provide for the manufacture, testing before shipment, delivery
at site, erection and setting to work of the electrical installation of the buildings of
BHARATH HEAVY ELECTRICALS LIMITED. The requirements are set out
below.

Unless otherwise specified in this specification, the work shall be carried out in
accordance with the “GENERAL SPECIFICATION FOR ELECTRICAL WORKS
IN BHARAT HEAVY ELECTRICALS LIMITED” and under the terms laid down in
the “General conditions of contract”.

2. LOCATION =

Fhelocationis-shown-inthe-attached-blueprint-The exact location will be shown

by the Engineer at site.

3. ATMOSPHERIC CONDITIONS :

The equipment supplied shall be suitable for operation under the following
atmospheric conditions at site.

Maximum temperature in shade =120°F
Maximum temperature in the sun =150°F
Humidity = 60-90

4. LAYOUT:

Particulars are given in the statement enclosed.

5. LEVELS OF ILLUMINATIONS :

The contractor is at liberty to put forward his own specific recommendations after
taking into consideration all factors.

The illumination shall be uniformly distributed, harsh shadows prevented and
direct and reflected glare avoided. Proper directions of light shall result in
adequate and comfortable illumination.

6. SPECIFICATION FOR WIRING :

Wiring points and run of mains as per IS 732 or any relevant IS specification and
Indian Electricity rules. The wiring and mains, unless otherwise stated in the
tender shall be carried out in single core cable PVC insulated PVC sheathed of
approved make on 10mm to 12mm teakwood fillets. The cable size for the main
shall be 6sq.mm. Prior to erection the teakwood fillets should be painted all over
with one coat of approved make of distemper or paint of colour to match with
surroundings.

Counter sunk MS screws are to be used for securing the fillet to the teakwood
plugs and these are to counter sunk 1.6mm clear below the surface of the fillet,
the counter sunk space being filled with putty flush with the surface of fillets.

Brass link clips manufactured by any approved firm with the prior permission of
the Engineer shall be used. Each clip must not have more than two cables.
Cable of size about 6sg.mm.if used shall have separate fixing clips for each
cable.

The wiring shall be carried out on the looping — in system. The teakwood boxes
of approved pattern shall be used on the job.
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7. MATERIALS AND WORKMANSHIP :
All materials used for the work shall be approved manufacturer and shall be
suitable for the special purpose for which they are employed. They shall be of
first class and capable of satisfactory operation in tropics with humid
atmospheric conditions.

Unless otherwise specified they shall conform to the requirements of the
appropriate Indian Standards / B.S.S where these are not available the
American Standards shall be followed. The workmanship shall be high grade
and the entire installation shall be carried out in accordance with best mode of
practice.

The main cables and all wiring and accessories used shall be of the highest
quality throughout. The wiring mains, cables and accessories required for a
block or building should be of the same pattern, kind and quality throughout.
Different kinds of wires etc., of different manufacturers will not be permitted on
the job.

a. The switches and plug and sockets shall be porcelain base with bakelite covers.
b. The ceiling roses may be of approved bakelite type.
C. The lamp holders for all fittings shall be oxidised, copper or brass.
d. All wooden boards, round blocks should be varnished with two coats of
best quality
varnish.

8. FITTINGS AND FIXTURES :

The fittings and fixtures should be dust proof and those for out — door should be
watertight and weather proof in conditions. They shall be capable of easy
maintenance and shall allow easy renewal of bulbs. All accessories shall be of
the enclosed type with terminals brought out for easy inspection and
maintenance.

Installation of fitting, distribution boards etc., shall include any internal wiring of
such fittings, mountings and connection to point wiring switches etc., shall be
complete in all aspects. Unless otherwise specified all fittings shall be provided
with bulbs and shades.

9. EARTHINGS:

The earthing of the metal clad switches, cable boxes and accessories shall be
in a manner approved by the Engineer and shall be bare No.8 Gl wire with Gl
earth electrode. Suitable arrangements for disconnection should be provided
above and ground for testing purposes. All metal clad switches, distribution
boards etc., should be earthed efficiently and above work should be carried out
by contractor's expenses. No .separate rate will be paid for the earthing of the
entire system as per ISI codes of practice.

10. SUPPLY SYSTEM :

The supply system will be A.C.400 volts 3 Phase 50 cycles 250 volts between
Phase and neutral.

11. ADDITIONS & DEVIATION WORK :

The contractors will be required on receipt of notice in wiring to carry out
additions or deviations found necessary during or prior to the execution of the
work at the accepted rates.
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The layout of the lamps, fittings, etc., indicated in the specification, drawings are
only tentative. The tenderer shall base the offers as far as possible on the layout
set out in this specification.

In the event of the tenderers finding the specification not in line with their
manufacturers normal design practice and wish to depart in any respect for this
specification they may do so subject to the condition that such departure will not
result in the safety of the installation being violated in any respect but ensure
more economical, efficient and modern installation.

12. MODE OF WORK :

i. The Contractor should post a Resident Engineer with full powers for
entering into agreements and receiving payment etc.,
ii. The Contractor should adhere to the following programme of work.

a. As soon as plastering in each room is completed, battening have to be
started.
b. After completion of battening the Contractor will wait till the white washing
is
completed.
C. Immediately after white washing is over , wiring should be completed.

Fittings should
be installed after the doors and windows are provided.

iii. All the materials and men should be collected and kept at site as the
work has to be progressed very fast and in step with the civil progress at
every stage. If the work is not in progress as per a programme given by
BHEL, penalty clause will be applicable unless of course the building is
not ready to start the work.

iv. The Contractor should closely watch the progress in each building and
should start the work without further reference.

V. Recovery towards materials not provided for in Schedule will be made at
stores issue rates plus departmental charges at 20 % or the market
rates, whichever is higher plus sales tax if any. The issue of such
materials will be made only to the extent available.

13. CONTRACTOR’S LICENCE AND COMPETENCY CERTIFICATE FOR
SUPERVISORS AND WIREMEN :

Tender received only from the licensed Government Contractors will be
considered. The electrical installation works should be carried out only by
Supervisors and or Wiremen only in possession of the Competency Certificate
issued by the Government. The tenderers should furnish invariably along with
the tenders, their contractor’s license No, as issued by the Government whom
the Contractor is going to employ on the electrification work.

The work is to be carried out only by the Contractor and not through sub-
contractor or any other Agencies.

The contractor should possess a minimum of five years experience in executing
major contract works in C.T.S. wiring and conduit wiring, in Government
organisation and projects after obtaining the Contract License from the
Government.

14. Completion Report should be submitted in the proforma as per appendix, 'F’ of IS
732, if required.
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15. The contractor should be present at the time of inspection of the installation by the
Electrical inspector. Any defects should be rectified by the contractor at free of
cost.

16. If the cable has to be laid in ground, the following specification should be followed.
For one run of cable , trench should be excavated to such a depth, the cables will
be laid at a minimum depth of 0.75 meter. A layer of sand should be spread below
as well as above the cable and covered with one layer of brick. If two or more
cables are run, they should be laid in a horizontal plane and the cables be
separated by placing a brick between them and 0.075 meter deep layer of sand
should be spread below as well as above the ground level. The trench should be
duly covered after laying of cables, spreading of brick etc., In case where cable
have to be taken across the road, pipe will be issued by BHEL free of cost at store.
However if pipes are already available across the road, then cable will have to be
taken through that only. Cable route / joint indicators should be provided at suitable
distances.

17. In case of open trench / walls / column cables have to be taken with proper
clamping either in cable rack / walls / columns. The clamps have to be supplied by
the contractors.

18. End terminations for the cable includes supply and using solderless crimping type
tinned copper lugs, glands and if necessary cable adopter boxes with 8SWG 7/20
Gl wire.

19. Cubicle / Floor mounting switch board should be manufactured by the reputed
manufacturers who have sufficient experience in the manufacture of electrical
switch boards. The switch board has to be approved by us before despatch to
workspot.

20. BRANDS REQUIRED FOR THE WORK

SL.NO MATERIAL NAME MAKE

1 E\r/nc CONDUIT PIPE 18-25 | AVONPLAST BAJAJ,KUNDAN

2 gg(;:f HOLDER, CEILING |« UNDAN, LISHA ANCHOR

3 g'l:JTLSGW FTL FITTING WITH | by 1ps,BAJAJ,CROMPTON
1.5 SQMM FRLS PVC

4 COPPER CABLE KUNDAN,BAJAJ,POLYCAB
2.5 SQMM FRLS PVC

5 COPPER CABLE KUNDAN,BAJAJ,POLYCAB
4 SQMM FRLS PVC

6 COPPER CABLE KUNDAN,BAJAJ,POLYCAB

7 5PIN 5/6 AMPS SOCKET KUNDAN,LISHA, ANCHOR

8 15/16AMPS SOCKET KUNDAN,LISHA,ANCHOR
5A/6A FLUSH TYPE

9 SWITCH. KUNDAN,LISHA,ANCHOR
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15A/16A FLUSH TYPE

10 SWITCH. KUNDAN,LISHA,ANCHOR

11 TPN 40A MCB 8 WAY L&T,SIEMENS,LEGRAND,INDO ASIAN
DISTRIBUTION BOARD , HAVELLS

12 20A SPN 6 WAY MCB DB L&T,SIEMENS,LEGRAND,INDO ASIAN
BOX , HAVELLS

13 INSULATION TAPE STEEL GRIP,DEER

21. All the materials shall be approved by engineer in charge
22. SAFETY MEASURES:

a. A list containing the name of persons who are working, their age,
designation, pay, nature of work is to be furnished immediately on receipt of
work order, in triplicate.

b. The work should be carried out in the presence of contractor's supervisor
and prior permission should be obtained from the concerned supervisor and
the section before starting the work.

c. In case of cable laying work, the work should be carried out after getting the
prior permission from the concerned electrical supervisor and Civil
department for digging the road when it is required to ensure the proper
precautions are taken.

d. While digging the road, a good barricade and proper sign boards should be
provided in the area.

e. While erecting the poles, proper safety precautions such as supporting the
poles, tieing with ropes, suitable lifting tackles etc., are to be adhered.

f.  While working at heights, proper platform, ladders, safety belts, etc., should
be used.
g. The necessary safety equipments such as gloves, lineman’s belt, helmet

etc.,must be issued to the workers and to be used at work.

h. If Contractor's workmen are found to violate the safety regulations, punitive
action will be taken by withholding a sum of Rs.100/- to 500/- for each
violation.

i. These safety measures shall be deemed to form an integral part of the work
order / agreement.

23. RETURNING OF OLD MATERIALS:

In case of removal of old materials, they have to be returned to our stores by the
contractor at his cost.
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH
VARIOUS LABOUR LAWS BY THE CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who
has not completed 18 years of age.

2. The Contractor shall in respect of labour employed by him either directly or
through subcontractors, comply with or cause to be complied with the following statutory
provisions and rules and in regard to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related
Tamil Nadu Rules.

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules.

C) The Payment of Wages Act 1936 and the related Tamil Nadu Rules.

d) The Factories Act 1948 and the related Tamil Nadu Rules.

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.

f) The Employees State Insurance Act 1948.

0) The Workmen Compensation Act 1923.

h) The Industrial Disputes Act 1947.

i) The Payment of Bonus Act 1965.

and any other law or modifications to the above or to the Rules made thereunder from
time to time.

REGISTRATION AND LICENSING
3. Every Contractor shall register his name with the Welfare Section of BHEL

before taking up the work awarded to him by giving the following information and getting
a Code Number :

a) The Name of the Contractor

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or
more workers)

f) Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of Factories
whenever they call for information regarding contracts.

4, The Contractor employing 20 or more workmen is required to obtain license from
the authorities (The Deputy Chief Inspector of Factories / Assistant Commissioner of
Labour as the case may be). The license shall be amended and / or renewed wherever,
there is an increase in the workmen employed by him or in the event of contract being
extended or renewed. The Contractor shall inform the licence number to the BHEL
Management before taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information
and document required by BHEL authorities for the purpose of fulfilling their obligations
as Principal Employer and / or Occupier of the Factory and shall render all necessary
assistance for the same.
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WAGES

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State
Minimum Wages as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as
mentioned below in addition to the payment of Minimum wages as stated above.
Normally the revision will be with effect from 1°' April of every year. Tenderers are
requested to quote their offer after taking into account of the above factor also.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the
payment of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum
wages and additional payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable
under law to the authorities concerned for the total wages paid ( i.e.) Payment of
minimum wages and additional payment as mentioned above.

At present the Tamil Nadu State Government Minimum wages declared is
enclosed for your reference (Ref.Page No.9).

6. The Contractor shall fix wage periods in respect of which wages shall be
payable. No wage period shall exceed one month.

7. The Contractor shall ensure payment of wages to the contract labour employed
by him within three days from the end of wage period in case the wage period is one
week or a fortnight and in all other cases before 10" day of the following month.

8. All Payment of wages shall be made on working days at the work site and during
the working time and on date notified in advance. In case the work is completed before
the expiry of the wage period final payment shall be made within 48 hours of the last
working day.

9. Where the employment of any worker is terminated by or on behalf of the
Contractor, the wages earned by him shall be paid before the expiry of the second
working day from the day on which his employment is terminated.

10. Wages due to every worker shall be paid to him direct or to the person
authorized by him in this behalf. All wages shall be paid in current coin or currency in
both.

11. The Contractor shall ensure the disbursement of wages in the presence of such
authorized representative of BHEL Management.

12. The above payment shall be verified by the authorized officer / representative of
BHEL with the following certificate of the payment sheet “Certified that the amount
shown in Column No........... has been paid to the workmen concerned in my presence

13. A certificate of payment shall be furnished in duplicate by the Contractor to the
Engineer in charge each month in Form ‘A’.

14. A notice showing the wage period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy to be sent to the Welfare

Department by the Contractor under acknowledgement.

15. Notices showing the rate of wages, weekly rest days, hours of work, wage
period, date of payment of wages, names and addresses of the Inspector having
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jurisdiction, the date of unpaid wages shall be displayed in Tamil and English in
conspicuous places at the establishment and at work site by the Contractor. The
Contractor shall inform the BHEL Management every month the details of contract
labour engaged for contract in this following form :

a) Serial Number

b) Location

C) Period of work

d) No. of contract labour engaged during the month
e) No. of days worked

f) No. of men worked

o)) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every
month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS
16. The following documents / formats under Contract Labour (Regulation &

Abolition) Act 1970 and Tamil Nadu Rules thereunder shall be maintained by each
contractor.

a) Register of persons employed by the Contractor

b) Employment Card

c) Service Certificate

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime
Register,

Register of Fines, Register of Advances etc,

17. The Contractor shall display the abstract of the Contract Labour (Regulation
Abolition) Act and the Rules thereunder both in English and Tamil.

18. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing
Officer.
19. The Contractor shall submit the returns required under the Contract Labour

(Regulation & Abolition) Act 1970 periodically to BHEL Management.

20. The Contractor shall without fail give upto date information in writing of the
attendance of the workers employed by him.

21. The Contractor shall ensure that his workers keep and produce their
Employment Card when coming to duty and take them back when leaving duty.

22. All the above registers and records shall be preserved in original for a period of
three years. All the registers, records and notice maintained under the Act and rules shall
be produced on demand by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

23. No worker shall be required or allowed to work on Sunday unless he has or will
have a holiday on anyone of the three days before or after the said day.

24. The Contractor shall inform BHEL Management in the prescribed form details of
the contract workers scheduled to work on Sunday, the day of rest and also indicate the
substituted holiday in lieu thereof. This shall be intimated two days in advance before his
workmen are booked for work on Sunday.

25. The contract labour working for more than nine hours in any day or for more than

48 hours in any week shall be paid wages at the rate of twice the ordinary rate of wages
in accordance with the provisions of Sections 59 of the Factories Act 1948.
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32.

33.

34.

35.

36.

37.

26. The Contractor shall provide all safety devices and personal protective
equipment to his workmen at his own cost and shall ensure that his workmen wear / use
such devices or equipment provided to them while doing the work and there should not
be any relaxation on this.

27. The Contractor shall give four paid National Holidays to his workers, viz., 26"
January, 1% May, 15th August and 2™ October.

28. The Contractor shall ensure that his workmen vacate the premises after the shift
is over.
29. The Contractor shall give leave with wages to his workmen who have worked for

a period of 240 days or more in the Factory premises during a calendar year. This leave
shall be allowed during the subsequent calendar year at the rate of one day for every 20
days of work performed by the worker during the previous calendar year. The worker
whose services commences on a day other than the first of January shall be entitled to
leave with wages at the above rate (One day for every 20 days of work) only if he had
worked for a minimum of 2 /3 of the total number of days in the reminder of the calendar
year. This leave will be admissible only during the subsequent calendar year.

30. No woman worker shall be required or allowed to work in the Factory except
between the hours of 6.00 A.M. and 7.00 P.M.

31. The Contractor shall comply with the provisions relating to Welfare and Health
facilities as provided in the Contract Labour (Regulation and Abolition) Act 1970 read
with the Tamil Nadu Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

Notwithstanding anything contrary to this, in the event of accident the contractor shall be
required to fill injury report and submit the Engineer in charge immediately and ensure
the compliances of ESI / Workmen’s compensation Act, Factories Act and Rules made
thereunder. He shall also maintain a register of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from General Insurance Corporation of India before actually
starting the work of contract. The insurance coverage should be for the entire period of
Contract. The Contract shall comply with the provisions of the Workmen’s Compensation
Act 1923. (This should be read in conjunction with the provisions of ESI Act )

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS
PROVISIONS ACT

The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and produce to BHEL such Registration Number / Enrolment Number
before executing the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s
contributions as well as employees’ contribution pursuance of the above scheme as fixed
from time to time. The Contribution payable presently is 1.75% wages to be recovered
from his workmen and 4.75% of wages to be contributed by the Contractor. Contributions
recovered from employee and contribution made by the contractor may be rounded to
the next higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF &
Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL Management
the registration / enrolment number before awarding of contract work. As per the
existing provisions every worker shall be entitled and required to become a member of
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38.

39.

40.

41.

42.

43.

the fund. The employee’s contribution payable at present is 12% of wages which will be
recovered by the contractor from the wages of his workmen and the contractor should
pay equal contribution. The contractor is also liable to pay any administrative charges in
this behalf that may be decided from time to time. It will be the responsibility of the
contractor to ensure such contribution payable in respect of workmen employed through
sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable
under the scheme from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable / paid for employees engaged by
him or through him and shall also furnish to BHEL such information as Principal
Employer is required to furnish under the provisions of the ESI Act and PF as well as the
schemes made thereunder to the authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the
contractor under the above Act, the sum shall be deducted from any sum that may be
due or which at any time thereafter may become due to the Contractor under this
contract or under any other contract or from his security deposit. In case the recoveries
are not sufficient to satisfy the claim, the contractor shall pay the balance thereof on
demand. In case any recoveries are made under this clause from security deposit, the
contractor shall immediately thereafter pay such further sums as may be required to
replenish the shortage caused by such recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour /
worker under this contract and shall at all times keep BHEL indemnified against all
loses, claims, prosecutions under any law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having
complied with the same, BHEL will be entitled to recover the same from the contractor /
sub-contractor.

Non-exercise of any of the powers or rights available to BHEL hereunder or under any
law, shall not in any way operate as waiver thereof.

Note: The Specimen forms for the following are available in BHEL.

1) Form ‘A’ - Payment Certificate

2) Form IV - Application for License

3) Form Xl - Register of Workmen employed by contractor
4) Form XIV - Employment Card

5) Form XV - Service Certificate

6) Form XVI - Muster Roll

7) Form XVII - Register of wages

8) Form XIX - Wage slip
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CHAPTER- |

1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning
hereby assigned to them except where the context otherwise requires:-

a) The “CONTRACT” means the documents forming the tender and acceptance
thereof, together with all documents referred to therein including General and
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General
Summary attached to the form of tender, the Bharat Heavy Electricals Limited,
Schedule of Rates as amended and in force the Specifications and the
Drawings. All these documents as applicable taken together shall be deemed to
form one Contract and shall be complementary to one another.

b) The “TENDER DOCUMENTS” means the form of Tender the applicable
Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General Summary, General and Special
Conditions of Contract and the Specification and / or Drawings as given to
Contractors on payment for the purpose of preparing their tenders.

¢) The “WORK” means the work described in the tender documents in individual
work orders and/or accompanying Drawings and Specifications as may be
issued from time to time to the Contractor by the Engineer—in— charge within the
powers conferred upon them, including all modified or additional works and
obligations to be carried out either at the site or at any Factory Workshop or
other place as required for the performance of the Contract.

d) The “SITE” means the lands and/or other places on, in into or through which the
work is to be executed under the Contract or any adjacent land, path or street
which may be allotted to or used for the purpose of carrying out the contract.

e) The “CONTRACTOR” means the individual, firm or Company, whether
incorporated or not undertaking the work and shall include the legal personal
representatives of such individuals or the persons composing the firm or
Company, or the successors of the firm or Company and the permitted assigns
of such individual or firm or Company.

f) The “ Engineer—in—charge” means the Engineer who is incharge for the works
referred.

CHAPTER II

SCOPE OF CONTRACT

2. Heading to the Contract:

The heading to these conditions shall not effect the interpretation thereof.
3. Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF
COST” three copies of signed drawings and one copy of the signed agreement
comprising of preamble to agreement, General and Special Specifications,
Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract
and Drawings) and three copies of all further drawings issued during the
progress of work.
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However, for any additional copies of the agreement or drawings required by the
Contractor the same will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at
the site and the Engineer-in-charge or his representative shall have access to
them at all reasonable times.

None of these documents shall be used by the contractor for any purpose other
than that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed
on any work in connection with this contract have noticed that the Indian official
Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply
even after the execution of such works under the contract.

Works to be Carried Out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all
labour, materials, tools, plants equipment and transport which may be required
in preparation for, and in the entire execution and full completion of the work.
Schedule ‘A’ shall be deemed to have been prepared in accordance with good
practice and recognized principles and unless otherwise stated, the descriptions
given therein shall be held to include waste on materials carriage and cartage,
lead, return of empties, hoisting, setting, fitting in position and all other labour
necessary in and for the entire execution and full completion aforesaid. Any
error in description or quantity in schedule ‘A’ or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole
or any part of the work comprised therein according to the Drawings and
Specifications, or from any of his obligations under the Contract. The insertion
of the name of any firm of suppliers in the Tender Documents is for the purpose
of obtaining a particular class or quality of materials or workmanship but the
articles or materials specified may be obtained from any other firm subject to
prior written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the
Drawing, the Accepting Officer shall be the sole deciding authority as to which
shall prevail and his decision shall be final and conclusive. If neither Drawings
nor Specifications contain any mention of minor details of construction, which in
the opinion of the Accepting Officer whose decision shall be final and conclusive,
are reasonable and obviously and fairly intended for the satisfactory completion
of the work, such details shall be provided by the Contractor without any extra
cost as if they were specially mentioned and shall be deemed to be included in
the contract.

The contractor will be deemed to have satisfied himself as to the nature of the
site, local facilities of access and all matters affecting the execution and
completion of the work. No extra charges consequent on any mis-understanding
in these respects or otherwise will be allowed.

Provisional Iltems

The full amount of provisional lumpsums and the value annexed to each
provisional item inserted in the tender documents shall be deducted from the
contract sum and the value of work ordered and executed thereunder shall be
ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the
Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to
guarantee or limit the amount and description of the work to be executed by the
contractor either in respect of the items concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisional lumpsums as included in the tender documents.
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Deviations

The contractor shall not make any alteration in addition to or omission from the
work as described in the tender documents except in pursuance of the written
instructions of the Engineer-in-charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and
incorporated in the contract.

The Accepting Officer may deviate either by way of addition or deduction, from
the work so described, provided that the contract sum be not thereby varied on
the whole by more than the percentage set out in the tender documents. The
value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right,
his intention shall specify the deviations which are to be made, the lumpsum
assessment or the proposed basis of payment, the extra time allowed, if any,
and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be
notified by him in writing to the Engineer-in-charge within Seven days from the
date of such order, but under no circumstances shall the work be stopped
(unless so ordered by the Engineer-in-charge) owing to differences or
controversy that may arise from such an objection. In the absence of such a
notification of objection by the contractor, he will be deemed to have accepted
the order and the conditions stated therein. In the event of the contractor failing
to agree with the Engineer-in charge regarding the terms of the proposed
deviation, the objection shall be referred to the Project Manager whose decision
shall be final conclusive and binding on the Contractor.

Time

Time is the essence of the contract and is specified in the tender document or in
each individual Work Order.

As soon as possible after the contract is let or any substantial Work Order is
placed and before work under is to begin, the Engineer-in-charge and the
Contractor shall agree to a Time and Progress Chart. The Chart shall be
prepared in direct relation to the time stated in the Tender Documents or the
Work Order for the completion of the individual items thereof and/the contract or
order as a whole. It shall indicate the forecast of the dates for the
commencement of the various trade processes or sequences of the work, and
shall be amended as may be required by agreement between the Engineer-in-
charge and the Contractor within the limitation of the time imposed in the Tender
Documents or Order.

In the absence of any specific Time and Progress chart to be agreed to between
the Contractor and the Engineer—in—charge, the contractor shall ensure and
maintain uninterrupted progress of the work such that the entire work shall be
completed within the time imposed in the Tender Documents or Order and that
the proportion of work completed upto any time in relation to the entire work to
be under the Contractor Order shall not be less than the proportion that the time
elapsed bears to the total time of completion provided in the Tender Documents
or Order.

The contractor shall suspend the execution of the work, or any part or parts
thereof whenever called upon in writing by the Engineer—in—charge to do so, and
shall not resume work thereon until so directed in writing by the Engineer —in—
charge. The Contractor will be allowed an extension of time for completion not
less than the period of suspension. However, no other claim in this respect for
compensation or otherwise however will be admitted. Provided the cause for
suspension is not attributable to any default on the contractor’s part to proceed
with or fulfill the contractual obligations. This may also be extended to allow for
alteration of work made by the deviation order.
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Stores and Materials

The Contractor shall, at his own cost and expense, provide all materials required
for the works, other than those listed in Schedule ‘B’, which are to be supplied by
Bharat Heavy Electricals Limited. All materials to be supplied by the Contractor
shall be of the best kind as described in the specifications and the Contractor
shall, if requested by the Engineer—in—charge, furnish proof to the satisfaction of
the Engineer-in-charge, that the materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of
materials proposed to be used in the execution of the work for approval of the
Engineer—in—charge, who may reject the materials not corresponding either in
quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the
cost of loading, transporting to site, unloading, storing under cover as required
assembling and jointing the several parts together as necessary and
incorporating or fixing these stores materials in the work, including all
preparatory work of whatever description as may be required, and of closing,
preparing, loading and returning empty cases or containers to the place of issue
without any extra charges.

Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:

i) By reason of abnormally bad weather, OR
i) By reason of serious loss or damage by fire, OR
iii) By reason of Civil commotion, local combination of workmen strike or

lockout, affecting any of the trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in
executing work not forming part of this contract, OR

V) by reason of any other cause which in the absolute discretion of the
Engineer—in—charge is (when he is the Accepting Officer of the Contract)
beyond the Contractor’s reasonable control, than in such case the
Accepting Officer on the recommendation of the Engineer-in-charge (or
higher authority) may make fair and reasonable extension in the
completion dates of the individual items of work or the contract as a
whole. Such extension which will be communicated to the Contractor by
the Engineer—in—charge in writing shall be final and binding on the
Contractor. No other claim in this respect for compensation or other—
wise howsoever is admissible. Upon the happening of any such event
causing delay, the Contractor shall immediately given notice thereof in
writing to the Engineer-in-charge but shall nevertheless use constantly
his best endeavour to prevent or make good the delay and shall do all
that may reasonably be required to the satisfaction of the Engineer—in—
charge to proceed with the work.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee
of B.H.E.L against any action, claim or proceeding relating to infringement or the
use of any patent or design or any alleged patent or design rights, and shall pay
any royalties which may be payable in respect of any article / or part thereof
included in the contract.

In the event of any claims being made or action brought against B.H.E.L or any
agent, or servant or employee of BHEL in respect of matters aforesaid the
Contractor shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall not apply when such infringement has
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taken place in complying with the specific directions issued by the BHEL but the
Contractor shall pay any royalties payable in respect of any such use.

Octroi and Other Duties:

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on
material obtained for the work (excluding materials provided by B.H.E.L on
payment) shall be borne by the contractor.

Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to remove from quarries situated
on land which is in charge of the B.H.E.L authorities.

Plant and Equipment:

The Contractor, shall at his own expense, supply all tools, plant and equipment
(here-in-after referred to as T & P) required for the execution of the contract
other than those listed in Schedule ‘C’ which subject to their availability may be
hired by B.H.E.L., to the Contractor or issued free for use in the execution of the
work as specified in Tender Documents.

Assignment or Transfer of Contract:

The Contractor shall not, without the prior written approval of the Accepting
Officer, assign or transfer the Contract or any part thereof, or any share, or
interest therein to any other person. No sum of money which may become
payable under the Contract shall be payable to any person other than the
Contractor unless the prior written approval of the Accepting Officer to the
assignment or transfer of such money is given.

(@) Sub Contract:

The Contractor shall not sub—let any portion of the Contract without the prior
written approval of the Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work
and regulations and bye-laws of any local authority and of any water and lighting
Companies or Undertakings with whose system the work is proposed to be
connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—
in— charge notice, specifying the variation proposed to be made and the reasons
there for and shall not carry out any such variation until he has received
instructions from the Engineer—in—charge in respect thereof. The contractor
shall be bound to give all notice required by Statute Regulations or Bye-laws as
aforesaid and to pay all fees, and taxes payable to any authority in respect
thereof.
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CHAPTER IlI

PERFORMANCE OF THE CONTRACT

16.  Security Deposit

16.1  Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Upto Rs. 10 lakh 10%

Above Rs. 10 lakh upto Rs.50 lakh 1 lakh + 7.5% of the amount Exceeding
Rs.10 Lakh

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding
Rs.50 Lakh

At least 50% of the security Deposit should be furnished before start of the
work by the contractor in the form of Demand Draft / Bank Guarantee.

Security Deposit may be furnished in any one of the following forms:-

i) Cash (as permissible under the Income Tax Act)

i) Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of scheduled banks in the name of BHEL subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc. (Certificates should be held in the name of Contractor
furnishing the security and duly pledged in favour of BHEL and discharged).

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined
in the Companies Act subject to a maximum of 50% of the total security deposit
value. The balance 50% has to be remitted either by cash or in the other form of
security. The Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions
as defined in the Companies Act. The FDR should be in the name of the
contractor, A/C BHEL, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the
security deposit.

ix) The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be
subject to hypothecation or endorsement on the documents in favour of
BHEL. However, BHEL will not be liable or responsible in any manner
for the collection of interest or renewal of the documents or in any other
matter connected therewith.
All compensation or other sums of money payable by the Contractor to BHEL,
under the terms of this Contract or under any other contract with BHEL, may be
deducted from the Security Deposit or realized by the sale of the Securities or
from the interest arising there from or from any sums which may be due or may
become due to the Contractor payable by BHEL, on any account whatsoever
against this Contract or any other Contract with BHEL, and in the event of his
Security Deposit being reduced by reason of such deductions or sale as
aforesaid, the Contractor shall, within seven days thereafter, make good in cash
or in securities endorsed as aforesaid, any sum or sums by which the Security
Deposit has been so reduced.

50% of the Security Deposit / may be refunded on completion of the work after
payment of the final bill and the balance 50% of the Security Deposit is
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refundable only after the expiry of the maintenance period of six (6) months from
the date of completion of work as stipulated in the Contract concerned.

Order under the contract

All orders, notices etc., to be given under the contract shall be in writing
typescript or printed and if sent by registered post to the address given in the
tender of the contractor, shall be deemed to have been served on the date when
in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.

Admission to site

The Contractor shall not enter on (other than for inspection purposes) or take
possession of the site unless permitted to do so by the Engineer-in-charge. The
portions of the Site to be occupied by the Contractor will be clearly defined and
marked on the site plan, and the Contractor will on no account be allowed to
extend his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary
access there to and shall alter, modify and maintain the same as required from
time to time. He shall take out and clear away the access route when no longer
required and restoring the area to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or not
connected with the work in the contract agreement) on the site
contemporaneously with the execution of the original work and Contractor shall
give reasonable facilities for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site
which they may require and the Contractor shall at his own expense clear such
portion forthwith. No photographs of the Site or of the work or any part there of
shall be taken, published or otherwise circulated without the prior approval of the
Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any
statutory provisions in regard to the taking and publication of such photographs.
B.H.E.L Officials connected with the Contract shall have the right of entry to the
Site at all times.

Engineer - in charge shall have the power to exclude from the site any person
whose admission there to may, in his opinion be undesirable for any reason
whatsoever.

Contractor’s Supervision

The Contractor shall either himself supervise the execution of the Contract or
shall appoint a competent Agent approved by the Engineer—in—charge to act in
his stead. The contractor shall employ an Engineer/Agent having at least a
‘Degree of Bachelor of Civil Engineering’ from a recognized University/on any
work with a Contract value exceeding rupees two lakhs, and having at least a
Diploma in civil Engineering from a recognised college, on work with a contract
value exceeding Rs. 50,000/- but not exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the
Contractor himself in possession of a recognized technical qualification and is in
opinion of the Engineer-in-charge capable of receiving instructions of the
Engineer—in—charge and of executing the work to the satisfaction of the
Engineer—in—charge. If the Contractor fails to appoint a suitable Engineer/ Agent
as aforesaid, the Engineer—in—charge shall have full powers to suspend the
execution of work and stop payment of any advances that may have become
due until such date as a suitable Engineer/Agent is appointed and the contractor
shall be held responsible for the delay caused to the work and no extension of
time on this account shall be given to him as stipulated in condition (9) above.
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Orders given to the Contractor’'s Agent/Engineer shall be considered to have the
same force as if they had been given to the Contractor himself.

The contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the execution of work with such additional
assistance in each trade as the Engineer—in - charge may consider necessary.
The contractor or his accredited agent shall attend when required and without
making any claim for doing so, either the Office of the Engineer—in—charge or the
work site to receive instructions.

The Engineer—in—charge shall have full powers, and without assigning any
reason to require the Contractor immediately to cease to employ in connection
with the Contract any Agent, servant or employee whose continued employment
is, in his opinion undesirable.

The Contractor shall not be allowed any compensation on this account.

LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or
through sub-contractors to maintain the required rate of progress and of quality
to ensure workmanship of the degree specified in the Contract and to the
satisfaction of the Engineer-in-charge. The Contractor shall not employ in
connection with the works any person who has not completed his fifteen years of
age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified
by him, a distribution return of the number and description by trades of the work
people employed on the works. The Contractor shall also submit on the 4™ and
19" of every month to the Engineer-in-charge a true statement showing in
respect of the second half of the preceding month and the 1% half of the current
month (i) the accidents that occurred during the said fortnight showing
the circumstances under which they happened and the extent of damage and
injury caused by them and (ii) The number of female workers who have been
allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules
made thereunder and the amount paid to them.

The Contractor shall pay to labour employed by him either directly or through
sub—contractors wages not less than fair wages as defined in the Contractor’s
Labour Regulations.

The contractor shall in respect of labour employed by him either directly or
through sub — contractors comply with or cause to be complied with Contractor’s
Labour Regulations in regard to all matters provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen'’s
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act
1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or
any modifications there of or any other law relating thereto and rules made
thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’
contribution to the State Insurance Scheme in respect of all labour employed by
him for the execution of the contract, in accordance with the provision of “The
Employees” State Insurance Act, 1948” as amended from time to time. In case
the contractor fails to submit full details of his account of labour employed and
the contribution payable, the Engineer—in—charge shall recover from the running
bills of contractor an amount of contribution as assessed by him. The amount so
recovered shall be adjusted against the actual contribution payable for
Employees’ State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting
Officer as defined in the Contractor’'s labour Regulations have the power to
deduct from the moneys due to the Contractor any sum required or estimated to
be required for making good the loss suffered by the worker or worker by reason
of non-fulfillment of the Conditions of the Contract for the benefit of workers,
non-payment of wages or of deductions made from his or their wages which are
not justified by the terms of the Contract or non-observance of the said
Contractor’s Labour Regulations.
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The Contractor shall indemnify the B.H.E.L against any payments to be made
under and for observance of the Regulations aforesaid without prejudice to his
right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the
provisions of the aforesaid Contractor's Labour Regulations, as amended from
time to time or furnishing any information or submitting or filling any form /
Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting Officers as defined in the
Contractor’s Labour Regulation, the Contractor shall without prejudice to any
other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated
damages for every default breach or furnishing, making submitting, filling
materially incorrect statement as may be fixed by the Engineer—in—charge and in
the event of the Contractor’s default continuing in this respect, the liquidated
damages may be enhanced to Rs. 50/- per day for each day of default subject to
a maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit
of the Contractor and credit the same to the Welfare Fund constituted under
Regulations. The decision of the Engineer-in-charge in this respect shall be final
and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied
with Model Rules for Labour welfare as appended to these Conditions or rules
framed by Government from time to time for the protection of health and for
making sanitary arrangements for workers employed directly/or indirectly on the
works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer—in— charge shall be entitled to do so and recover the cost thereof from
the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as
appended to these conditions or as required by the Engineer — in — charge, in
respect of all labour directly or indirectly employed for performance of the works
and shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provide necessary facilities as aforesaid, the
Engineer— in—charge shall be entitled to do so and recover the cost thereof from
the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the
provisions relating to report on accidents and to grant of maternity benefits to
female workers shall make the Contractor liable to pay to the B.H.E.L as
liquidated damages an amount not exceeding Rs. 50/- for each default or
materially incorrect statement. The decision of the Engineer—in—charge in such
matters based on reports from the Inspecting Officers as defined in the
Contractor’s Labour Regulation as appended to these conditions shall be final
and binding and deductions for recovery of such liquidated damages may be
made from any amount payable to the Contractor.

WATER

The Contractor shall allow in his Tender and provide at his cost all water
required for the work or his employees on the work, together with all pipes and
fittings or other means that may be necessary or required to ensure a proper and
ample supply of water for all purposes connected with the work.

Water will be supplied from the BHEL supply system, or other sources at one
point fixed by the Engineer-in-charge on the site of work at free of cost. The
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Contractor shall make necessary arrangement for lifting pumping, carrying or
conveying the water as required at his own cost.

Temporary Workshops, Stores Etc.

The Contractor shall, during the progress of the work provide, erect and maintain
at his own expense all necessary temporary workshops, stores, offices, etc.,
required for the proper and efficient execution of the work. The planning, siting
and erection of these buildings shall have the approval of the Engineer-in-charge
and the Contractor shall at all times keep them tidy and in a clean and sanitary
condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away
and the site restored and left in a clean and tidy condition to the entire
satisfaction of the Engineer-in-charge.

Stores and Materials on Site

All stores and materials required for the work are to be deposited by the
Contractor only in places to be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials
(for incorporation in the work) are to be issued to the Contractor by the BHEL as
detailed under Schedule 'B’ such items will be so issued only to the extent
required for the actual completion of the work as stipulated in the contract.
The decision of the Engineer-in-charge regarding the quantities to be issued as
above shall be final and binding on the contractor. For any excess guantities
consumed on the work upto 5% over the theoretical consumption will be charged
at issue rates and excess consumption beyond this limit, their cost will be
recovered from the Contractor at punitive rates which will be 100% (Hundred
Percent) more than the issue rates of the BHEL as specified in the Instructions
to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in
writing of his requirements of such stores and materials and on the approval of
his demand being notified to him, he shall make immediate arrangements for
drawing the same. Such stores and materials shall be transported by the
Contractor at his own expense direct from the place of issue to the site of the
work, unless prior written approval is obtained from the Engineer-in-charge to
take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of
cement required for 15 days consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to
inspect and examine any stores or materials intended to be used in or on the
work, whether on the site or at any factory or workshop or other place where
such stores or materials are being fabricated or manufactured or at any place
where the same are lying and the contractor shall give necessary facilities for
such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or
materials supplied by the Contractor who shall provide at his own expense all
facilities which the Engineer-in-charge may require for this purpose. If at the
discretion of the Engineer-in-charge an independent expert is employed to make
any such tests his charges shall be borne by the Contractor only if the test
discloses that the said stores or materials are not in accordance with the
provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or
re-construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the
stores or materials provided by the Contractor are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the contract (in
respect whereof the decision of the Engineer-in-charge shall be final and
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith
remove the stores or materials so specified and provide other proper and
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suitable stores or materials at his own expense; to the entire satisfaction of the
Engineer-in-charge and in the event of his failing to do so within a period to be
specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace within others the stores or materials complained of at the
risk and expense in all respects of the Contractor. The liability of the contractor
under this condition shall not extend beyond the maintenance period aforesaid
except as regards stores or materials which the Engineer-in-charge shall have
previously given notice to the contractor to replace. (*MAINTENANCE PERIOD
for any work under this Organisation will be SIX MONTHS FROM THE DATE OF
ACTUAL COMPLETION of the particular work and handing over to B.H.E.L).

All stores and materials brought to the Site shall become and remain the
property of B.H.E.L and shall not be removed from the site without prior written
approval of the Engineer-in-charge. However, when the work is finally
completed, the Contractor shall at his own expense forthwith remove from
the site all surplus stores or materials originally supplied by him and upon such
removal, the same shall revert in and become the property of Contractor. All
B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in
the work and which, making due allowance for reasonable wear and tear/or
waste, have not on completion of the work been so incorporated or fixed, shall
be returned by the Contractor at his own expense to the place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L
will be given to him at a price based on the prevailing market rate but not
exceeding that at which the said stores and materials were originally issued to
him but due consideration shall be given to the allowance claimed by B.H.E.L in
respect or any depreciation or damage suffered by the stores and/or materials
whilst in the custody of the Contractor regarding which the decision of Engineer-
in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)
any stores, supplied by B.H.E.L have either during currency of the work or after
completion of the work whilst under the custody of the Contractor, become
damaged to such an extent that they cannot be usefully utilized, either in the
same work or in other works, the Engineer-in-charge shall not accept the stores
and in the event of his rejection the contractor shall be charged for the said
Stores at a rate as fixed by the Accepting Officer. The Contractor shall not be
entitled to any claim whatsoever on this account.

Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of
B.H.E.L and shall not be removed from the site without the prior written approval
of the Engineer-in-charge when the work is finally completed or the Contract is
determined for reasons other than the default of the Contractor he shall forthwith
remove from the site all tools, plants, equipments etc., (other than those as may
have been provided by B.H.E.L) and upon such removal, the same shall in, and
become the property of the Contractor.

Statement of Hire Charges:

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-
in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all
precautions to prevent loss or damage from any and all risks and to minimize the
amount of any such loss or damage and for the necessary steps to be taken for
the said purpose until the works have been handed over complete in all respect
of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the
site, the work, the materials, tools, plants, equipments and anything else lying on
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the Site during the progress of the work. He shall be solely responsible for and
shall take all reasonable and proper steps for protecting, securing, lighting and
watching, all places on or about the work and the Site which may be dangerous
to any person whomsoever.

Notices and Fees:

The Contractor shall give all notices required by any Statutory provision or by the
regulations and/or bylaws of any local Authority and/or of any Public Service,
Company or Authority affected by the work or with whose system the same are
or will be connected. The Contractor shall pay and indemnify B.H.E.L against
any fees and charges payable under such Acts. Regulation and/or byelaws in
respect of the work and shall make and supply all drawings and plans required in
connection with any such notice.

Setting out of the Works and Protective and Maintaining
Signals and Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other
information necessary to enable the contractor to set out the work. The
Contractor shall at his own expense set accurately according to the drawings
and figured dimension thereon, all the work comprised in the contract and any
extras or additions there-to and shall be solely responsible for their being so set
out and executed. All bench marks, pegs, signals on the surface, alignment
stones, milestones and all similar marks whether put in by B.H.E.L Authorities for
the purpose of checking the Contractor’s work or in the nature of permanent
survey marks will during the tenure of the contract, be under the care of the
Contractor who shall, at his own expense, take,all proper and reasonable
precautions and care to preserve and maintain them in their true position. In the
event of these marks being disturbed or obliterated by accident or due to any
other cause whatsoever, the same may, if deemed necessary, be replaced by
the Engineer-in-charge at the Contractor's expense and the cost thereof
deducted from any money then or thereafter becoming due to the Contractor.

Where requested by the Contractor, the level marks, center line and chainage
pegs corresponding to those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to
those shown on the Drawing will be set out by BHEL authorities.

Site Drainage:

All water that may accumulate on the site during the progress of the work or in
trenches and excavations shall be removed to the entire satisfaction of the
Engineer-in-charge and at Contractor’s expense.

Excavations, Relics Etc.

Material of any kind obtained from excavation on the site shall remain the
property of BHEL and shall be disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones,
coins, treasures, relics, antiques and other similar items which may be found in
or upon the site shall be the property of Bharat Heavy Electricals Limited and the
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall
from time to time deliver the same to such person or persons as the B.H.E.L
may appoint to receive the same.

Foundations

The Contractor shall not lay any foundations until the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.
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Covering-in Work

The Contractor shall give reasonable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured if
necessary. In default of so doing, the Contractor shall, if required by the
Engineer-in-charge uncover such work at his own expense.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in
writing to the Engineer-in-charge when each stage is ready. In default of such
notice being received, the Engineer-in-charge shall be entitled to approve the
quality and extent thereof at any time he may choose and in the event of any
dispute, the decision of the Engineer-in-charge thereon shall be final and
conclusive.

Execution of the Work:

The work shall be executed in a workman-like manner and to the satisfaction in
all respects of the Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of the Work in a “Work Site Order Book”
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instructions by signing the relevant entries in this book.
Such entries will rank as order or notices in writing within the intent and meaning
of these conditions.

Day Work:

No day-work shall be performed without the prior written instructions of the
Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the
start of any work ordered to be executed by day-work and shall deliver to the
Engineer-in-charge within two days of the end of each pay week a return in
duplicate giving full detailed accounts of labour and materials for that pay-week.
One copy of each of these returns, if found correct, will be certified by the
Engineer-in-charge and returned to the contractor and must be produced at the
time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor will be furnished with
a receipt signed by the Engineer-in-charge specifying the description, quantities
weight or measurement (as the case may be) of the articles approved, reference
will be made in this receipt in the return aforesaid and the Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage
addition for profit and establishment charges, etc., will be agreed upon between
the Accepting Officer and the Contractor prior to the execution of the work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to
inspect and examine any part of the work and the Contractor shall give such
facilities as may be required to be given for such inspection and examination
Should Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been executed with unsound, imperfect
or unskilled workmanship or of a quality inferior to that contracted for or not
otherwise in accordance with the contract (in respect) whereof the decision of
the Engineer-in-charge shall be final and conclusive the Contractor shall on
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demand in writing from the Engineer-in-charge specifying the fault
notwithstanding that the same may have been inadvertently passed, certified
and paid for, forthwith rectify or remove and reconstruct the work so specified in
whole or in part as the case may be required at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his demand as
aforesaid, the Engineer-in-charge may carry out the work by other means at the
risk and expense in all respects of the Contractor. However, the liability of the
Contractor under this condition shall not extend beyond the maintenance period
except as regards workmanship which the Engineer-in-charge shall have
previously given notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the
Contractor for the execution of work thereto under the provisions of the Contract,
he shall give a written receipt for all fixtures, glass etc. and he shall be required
to make good at his own expense all damages resulting from any cause
whatsoever while in his charge and on completion of the work to deliver the said
building or part thereof in a clean state complete in every particular to the entire
satisfaction of the Engineer-in-charge.

Insurance

The contractor shall within one month after the date of the acceptance of the
contract, insure the work against loss or damage to the contract works,
temporary work and materials erected in performance of the contract on “all
risks” basis from the time of arrival on site until taken over by BHEL on
completion of the contract.

The cover shall also include wherever necessary the risks of testing including
breakdown or explosion of plant and machinery undergoing testing, trail and
commissioning operations. The insurance shall also specifically cover removal
of debris cost. The sum insured shall represent the estimated full value of the
contract works inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection,
value of constructional plants and machinery, removal of debris and
escalation of costs where the contract includes a maintenance period, the
insurance cover shall specifically include the contractors’ liabilities during the
maintenance period. The insurance shall also be extended to cover third party
personal injury and property damage for a sum to be specified by BHEL. The
insurance shall be effected in the name of BHEL and the contractor shall submit
to BHEL a draft of the insurance policy for approval. The policy when issued will
be lodged with BHEL together with receipts of premium for such insurance and
the contractor shall maintain such policies in force until the obligations of the
contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting
officer may insure the work and may deduct the amount of premiums from any
money that may become payable to the contractor or may at his discretion
refuse payment of any advances to the contractor until the contractor shall have
complied with the terms of this condition. This provision does not, however,
absolve the contractor of his responsibility for taking up the insurance. The
contractor is, therefore, primarily responsible for taking up the insurance in
time.

Damage and loss to private property and injury to workmen

The contractor shall at his own expense reinstate and make good to the
satisfaction of the Engineer—in-charge and pay compensation for any injury, loss
or damage occasioned to any property or rights whatever including property
and rights of B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury
loss or damage arising out of or in anyway in connection with the execution or
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purported execution of the contract and further the contractor shall indemnify
B.H.E.L, against all claims enforceable against B.H.E.L, or any agent, servant,
or employee of B.H.E.L a private person, in respect of any such injury (including
injury resulting in death loss or damage to any person) whosoever or property,
including all claims which may arise under the workmen’s Compensation Act or
otherwise, or which would be enforceable against B.H.E.L.

Completion

The works shall be completed to the entire satisfaction of the Engineer-in-
charge and in accordance with the Contractor’s forecast of Time and Progress
where operative, and all unused stores and materials, tools, plants, equipments,
temporary buildings and things shall be removed and the site and work cleared
of rubbish and all waste materials and delivered up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractor’s expense and/or before
the Scheduled date of completion.

The B.H.E.L shall have power to take over from the Contractor from time to time
each sections of the work as have been completed to the satisfaction of the
Engineer-in-charge.

In case the Contractor fails to remove any of his properties, assets or fails to
clear the rubbish and waste materials within 30 days of the completion of the
contract, it is lawful for the contractee, that is BHEL to take such action as it
deems fit to clear dispose of such properties, assets or such waste materials and
charge the contractor any expenses incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work
is completed and the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work
at the end of maintenance period, where applicable.

Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7 or
to complete the work and clear the site on or before the contracted or extended
period of completion, he shall, without prejudice to any other right or remedy of
the B.H.E.L on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the
BHEL on the contract value of the work for every week that the progress remains
below that specified in condition 7 or that the work remains incomplete.

This will also apply to items or group of items for which separate period of
completion has been specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of
the work as ordered.

a. Completion period (as originally-stipulated) -- at 1 percent per week.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- at ¥z percent per week
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as originally-stipulated) -- at¥a percent per week
Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed the under noted percentage of the contract
value or of the contract value of the item or group of items of work for which a
separate period of completion is given:
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a. Completion period (as originally-stipulated)
Not exceeding 6 months.

10 percent.

b. Completion period (as originally-stipulated) -- 7Y percent.
Exceeding 6 months and not exceeding 2 years.
C. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the B.H.E.L.

Laws Governing the Contract:

This contract shall be governed by the Indian Laws for the time being inforce.

Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall,
without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in any
of the following cases and the Contractor shall be liable to make payment to
B.H.E.L for any loss or damage resulting from any such cancellation for default.

If the Contractor shall:

Offer or give or agree to give to any person in BHEL service any gift or
consideration of any kind as an inducement or reward for doing or for bearing to
do or for having done or forborne to do a day act in relation to the obtaining or
execution of this or any other contract for BHEL service OR

Enter into a contract with B.H.E.L in connection with which commission has been
paid or agreed to be paid by him or with his knowledge, unless the particulars of
any such commission and the terms of payment thereof have previously been
disclosed in writing to the Accepting Officer, OR

Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide
methods of competitive tendering without first disclosing the fact in writing to the
Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or
Transfer or Sub-Letting of Contract:

The Accepting Officer, without prejudice to any other right or remedy which shall
accrue thereafter to B.H.E.L shall cancel the contract in any of the following
cases:

If the Contractor,

Being an individual, or if a firm any partner thereof shall at any time be adjudged
bankrupt or have a receiving order or orders for administration of his Estate
made against him or shall take any proceedings, for liquidation or composition
under any Bankruptcy Act for the time being in force or make any conveyance or
assignment of his effects of composition or arrangement for the benefit of his
creditor or purport to do so, or if any application be made under any Bankruptcy
Act for the time being in force for the sequestration of his Estate or if a trust deed
be granted by him on behalf of his creditors, OR

Being a Company, shall pass a resolution or the Court shall make an order for
the liquidation of its affairs, or a Receiver or Manager on behalf of the
debentures holders shall be appointed or circumstances shall arise which entitle
the court or debentures holders to appoint a Receiver or Manager OR.
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Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion
of the work without the prior written approval of the Accepting Officer. OR

Shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days.

Whenever the Accepting Officer exercises his authority to cancel the Contract
under this condition, he may complete the work by any means at the
Contractor’s risk and expense provided always that in the event of cost of the
completion (as certified by Engineer-in-charge which is final and conclusive)
being less than the contract cost, the advantage shall accrue to the BHEL and
that if the cost of completion exceeds the money due to the Contractor under the
contract, the Contractor shall either pay the excess amount ordered by the
Engineer-in-charge or the same shall be recovered from the Contractor by other
means.

Engineer-in-charge will have powers to take possessions of the site and any
materials, constructional plant, implements, stores, etc, thereon and or carryout
the work by any means at the risk and cost of the contractor.

In case the BHEL completes the work under the provisions of this condition the
cost of such completion to be taken into account in determining the excess cost
to be charged to the contractor under this Condition shall consist of the cost of
materials purchased and/or labour provided by the BHEL with an addition of
such percentage to cover superintendence and establishment charges as may
be decided by the Project Manager/Project Engineer whose decision shall be
final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the
Engineer-in-charge shall have the right to sell any or all of the contractor’s
unused materials, constructional plant implements, temporary buildings, etc.,
and apply the proceeds of sale thereof towards the satisfaction of any sum due
from the contractor under the contract and if thereafter be any balance
outstanding from the contractor, it shall be recovered in accordance with the
provisions of the contract.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:

€) makes default in commencing the work within a reasonable time from
the date of handing over of the site and continue in that state after a
reasonable notice from Engineer-in-charge, OR

(b) in the opinion of the Engineer-in-charge at any time, whether before or
after the date or extended date for completion, makes default in
proceeding with the work, with due diligence and continue in that state
after a notice of seven days from Engineer-in-charge, OR

(© fails to comply with any of the terms and conditions of the contract or
after 7 days notice in writing with orders properly issued there under, (
OR)

(d) Fails to complete the work order and items of work individual dates for

completion and clear the site on or before the date of completion or fails
to achieve the progress as set out under clauses 7 of these General
Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall
have accrued or shall accrue thereafter to B.H.E.L cancel the contract as a whole or
in part thereof or only such work order or items of work in default from the contract.
Whenever the Accepting Officer exercises his authority to cancel the contract as a
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whole or in part under this conditions he may complete the work at the Contractor’s
risk and cost, provided always that in the event of the cost of completion (as certified
by Engineer-in-charge which is final and conclusive) being less than the contract
cost the advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the
money due to the contractor under this contract, the contractor shall either pay the
excess amount ordered by Project Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take
possession of the site and any materials, constructional plant, implements, Stores,
etc., thereon.

In case the B.H.E.L completes the work or any part thereof under the provisions of
this conditions the cost of such completion to be taken in to account in determining
the excess cost to be charged to the contractor under this conditions shall consists of
the cost of materials purchased and/or labour provided by the B.H.E.L with an
addition of such percentage to cover superintendence and establishment charges
as may be decided by the Project Manager/Engineer whose decision shall be final
and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractor’s unused materials,
constructional plant implements, temporary buildings, etc, and apply the proceeds of
sale thereof towards the satisfaction of any sum due from the contractor under the
contract and if thereafter be any balance outstanding from the contractor it shall be
recovered in accordance with the provision of the contract.

Termination of Contract for Death

Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the accepting Officer shall have the opinion of terminating the
contract without compensation to the contractor.

47. Special Powers of Determination

If at any time after the acceptance of the tender B.H.E.L shall for any reason
whatsoever not require the whole or any part of the work, to be carried out the
project Manager/Engineer shall give notice in writing of the fact to the Contractor
who shall have no claim to any payment of compensation or otherwise
howsoever on account of any profit or advantage which he might have derived
from the execution of the work in full but which he did not derive in consequence
of the foreclosing of the work.

He shall be paid at Contract rates, for the full amount of the work executed
including such additional works, e.g. clearing of site, etc., as may be rendered
necessary by the said fore closing. He shall also be allowed a reasonable
payment (as decided by the Accepting Officer) for any expenses sustained on
account of labour and materials collected but which could not be utilised on the
work, as verified by the Engineer-in-charge. Neither shall the Contractor have
any claim for compensation on account of any alterations having been made in
the original specifications, drawings, designs and instructions, involving any
curtailment of the work as originally contemplated.

Fair Wage

a) The contractor shall pay not less than the “Fair Wage” to labourers
engaged by him on the work.

“Fair Wage” means wage whether for time or piece work notified at the time of
inviting tenders for the work and where such wages have not been notified the
wages prescribed by the Project Manager/Engineer for the stations at which the
work is done.
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b) The Contractor shall not withstanding the provision of any contract to the
contrary, cause to be paid a “Fair Wage” to labourers indirectly engaged
on the work, including any labour engaged by the Sub-Contractors in
connection with the said work, as if the labourers had been directly
employed by him.

C) In respect of labourers directly or indirectly employed on the work for the
performance of the Contractors part of this Agreement, the Contractor
shall comply with or cause to be complied with B.H.E.L Contractor’s
Labour Regulations (appended here to as Annexure ‘A’ to these
conditions) in regard to payment of wages, wage period deduction from
wages, recovery of wages not paid and deductions unauthorisedly
made, maintenance of wage book, wage-slips publication of scale of
wage and other terms of employment inspection and submission of
periodical returns and all other matters of alike nature.

d) The Engineer-in-charge concerned shall have the right to deduct from
the money due to the contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfilment of the conditions of the contract for the benefit of
the workers non-payment of wages or of deductions made from his or
their wages which are not justified by the terms of the contract or non-
observance of the regulations.

e) The Contractor shall be liable primarily for all payments to be made
under the contract and for the observance of the Regulations aforesaid
without prejudice to his right to claim indemnity from his sub-contractors.

d) The regulations aforesaid shall be deemed to be a part of this contract
and any breach thereof shall be deemed to be a breach of this Contract.
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CHAPTER IV
VALUATION AND PAYMENT
Records and Measurements:

All items having a financial value shall be entered in the B.H.E.L Measurement
Book so that a complete record is obtained of all works performed under the
Contract.

Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by
number at the unit lumpsum.

Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be
restricted to that required to ascertain the financial liability of B.H.E.L under the
contract.

Work which fails to be measured in detail shall be measured physically, without
reference to any local custom that may obtain excepting where it may otherwise
be directed in the tender documents. The measurements shall be taken jointly
by any person duly authorized on the part of the BHEL and by the Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor
of appointment for measurement.

The Contractor shall, without extra charge, provide assistance with appliance
and other things necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed
and dated by both parties each day at the Site on completion of measurement.
If the Contractor objects to any of the measurements recorded on behalf of the
B.H.E.L a note to that effect will be made in the BHEL Measurement Book or
against the item or items objected to; and such note shall be signed and dated
by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work
wholly or in part, the expense of such re- measurement shall be borne by the
party requiring the measurement.

Measurement to be re-taken, provided that a net error is found by this
remeasurement to amount to less than 5% (five percent) of the value as
recorded by the first measurement. But, where the net errors amount to 5% and
over of the said value, then the cost is to be borne by the other party. In any
case, if the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party. If the Contractor's
representative fails to attend when required, the Engineer-in-charge shall have
power to proceed by himself to take measurement and in that case these
measurements shall be accepted by the Contractor as final.

The contractor shall, once every month, submit to the Engineer-in-charge with a
copy to the Civil Manager/Senior Engineer details of his claims for the work done
by him up to and including the previous month which are not covered by his
Contract Agreement in any of the following respects;

Deviation from the items and Specifications provided in the contract
documents.

Extra Iltems/New ltems of work.
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Quantities in excess of those provided in the contract schedule.

Items in respect of which rates have not been settled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claim and that no further claims shall be raised by him
in respect of the work done up to and including the period under report.
Except where any general or detailed description of the work in quantities
expressly shows to the contrary, schedule of quantities shall be deemed to
have been prepared and measurements shall be taken in accordance with
the procedure set forth in the schedule of rates specification notwithstanding
any provision in the relevant standard method of measurement or any
general or local custom. In the case of items which are not covered by the
schedule of rates / specification, measurements shall be taken in
accordance with relevant standard method of measurement issued by the
Indian Standard Institution or as per standard engineering practice.

Valuation of Deviations:
Rates for deviated items of work will be fixed as follows:-

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor’s Schedule but is covered by
B.H.E.L Schedule of rates the rate payable for such a fresh item will be derived
from B.H.E.L Schedule by the method of proportion as follows:

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate
for the nearest analogous item of work in Contractor’s schedule bears to rate for
the particular analogous item of work in B.H.E.L Schedule of rates.

If a single appropriate analogous item of work is not available in both Schedule
(Contractor's and B.H.E.L Schedule) then the method of proportion will be
applied to the nearest analogous group of items available in both the Schedules
referred to i.e. in the same proportion as the total tendered cost of that particular
group of items (the sum of the products of the tendered rates and the quantities
for which orders are placed bears to the total cost of the same items and
guantities at the B.H.E.L Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s
Schedule and B.H.E.L Schedule, then the methods of proportion will be applied
to all those items of the whole work, which are available in both the Schedules
and for which orders have been placed on the contractor, i.e., in the same
proportion as the total cost of all these items of work (the sum of the products of
the tendered rates and the quantities for which orders are placed) bears to the
total cost of the same items and qualities at the B.H.E.L Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the
basis of payment shall be decided by the Accepting Officer whose decision shall
be final and conclusive and binding on the parties.

The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. Where the rates for deviated items or
new items of work can be derived by the selection of different analogous items
or analogous group of items, the lowest of all such derived rates shall be taken
as the correct rate.

In the case of the contracts for which the Engineer-in-charge is the Accepting
Officer, all disputes regarding the settlement of rates of deviated or new items or
work shall be referred to the Deputy Manager/Manager whose decision shall be
final and conclusive as the case may be.
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Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the
price of any material (not being a material supplied from the B.H.E.L store in
accordance with the Conditions of the Contract) is increased or decreased by an
Act of Legislature (Central or State) and/or any notification there under or on
account of new duties or levies such as octroi or on account of increase or
decrease in such duties affecting the price of materials required for incorporation
in the works and made from materials of

which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or
lower than the price of that material or item as prevailing immediately before the
passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L
shall incase of increase in price or the duty reimbursed to the contractor and
incase of decrease in price, the B.H.E.L shall be entitled to a refund of the
reduction price or the reduction in duty. Provided, however no reimbursement or
refund shall be made if the increase/decrease is not more than 10% of the said
price, and if so, the reimbursement or refund shall be made only on the
excess over 10% provided always that any such increase shall not be payable if,
in the opinion of the Deputy Manager/Manager (whose decision shall be final
and conclusive) the increase is attributable to the delay in the execution of the
contract within the control of the contractor or that any such increase has
become operative after the contracted/or extended date of completion of the
work or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of
account and other documents as are necessary to show the amount of any
increase claimed or any reduction available and shall allow inspection of the
same by any duly authorized representative of the B.H.E.L and further shall at
the request of the Engineer-in-charge furnish for verification such other
information of the Engineer-in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials, give notice thereof in writing to the
Engineer-in-charge stating that the rate is submitted in pursuance to this
condition together with all information relating thereto which he may be in a
position to supply.

Advances on Account:

No payment shall be made for work estimated to cost less than Rupees FIVE
THOUSAND till the whole of the work shall have been completed and a
certificate of completion given by the Competent Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of not less than one month or as otherwise provided
for in the Contract Documents, counting from the date on which order to
commence work is given by Engineer-in-charge submit claims on B.H.E.L forms
for payment of advances on account of work done and of materials delivered in
connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The
certificate of the Engineer-in-charge regarding such approval and passing of the
sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10%
deduction from On account” bills, 100% payment of all subsequent bills
may be made to the Contractor.
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The Contractor may also be paid during the progress of the work 75% of the
value of any materials which are in the opinion of the Engineer-in-charge in
accordance with the Contract, and are actually required for incorporation in the
work and which have reasonably been brought to the site in connection
therewith and are adequately stored and / or protected against damage by
weather or other causes, but which have not at the time of payment of the
advance been incorporated in the work on furnishing a formal hypothecation
deed. Payment of such advances, however, shall be purely at the discretion of
the Deputy Manager/Senior Engineer provided always that payments shall not
be made under these periodical certificates in respect of perishable materials
like lime, cement, timber, sand, kankar, etc., Any sums/due from the Contractor
on account of Tools and Plant, Stores or any other items provided by B.H.E.L
shall be deducted from the respective advances, the Engineer-in-charge shall
from time to time certify the sums payable to the contractor after retaining the
reserves.

Any certificate relating to work done or materials delivered may be modified or
corrected by any subsequent interim certificate or by the final certificate and no
certificate of the Engineer-in-charge supporting an advance payment shall itself
be conclusive evidence that any work or materials to which it relates are in
accordance with the contract. All such intermediate payments shall be regarded
as advances against the final payment only and shall not be considered as an
admission of the due performance of the contract or any part thereof in any
respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way
the powers of the Engineer-in-charge as to the final settlement and adjustment
of the accounts or otherwise, or in any way vary or affect the contract.

Final Bill

As soon as possible after the completion of the work to the satisfaction of the
Engineer-in-charge, the contractor shall forward a certified final account on
BHEL form, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of
payments already made on account subject to certification of the final bill by the
Engineer-in-charge. Any sums due from the contractor on account of Tools &
Plant, Stores or any other items provided by BHEL not yet recovered from the
contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of
the final bill.

Payment of Bills

All payment to be made to the Contractor under this contract shall be by
“Crossed Cheque” marked ‘A/C payee only (Within a reasonable time after the
Certification by the Engineer-in-charge) at the State Bank of India or their
subsidiaries located in the station where either the work is executed or service
rendered or at their branch nearest to the station where the Officer of the
Engineer-in-charge is located.

Recovery from Contractor:

Whenever under the contract any sum of money shall be recoverable from or
payable by the contractor the same may be deducted from any sum then due or
which at any time thereafter may become due to the Contractor under the
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contract or under any other Contract with BHEL or from his Security Deposit or
he shall pay the claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical
examination of the work and final bill including all supporting vouchers, abstracts
etc., and to enforce recovery of any sums becoming due as a result thereof in
the manner provided in the preceding sub-paragraphs provided however that no
such recovery shall be enforced after three years of passing the final bill.

Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded
to the contractor in respect of all contracts on completion of work and after
payment of final bill and the balance 50% on expiry of the maintenance period,
(described under clause 23) provided the contractor shall have rendered a “No-
Demand” Certificate. In case of works where maintenance period is not involved
100% of the Security Deposit may be refunded after payment of final bill
provided that the contractor shall have rendered a “No-Demand Certificate”.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
hereinbefore mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing whatsoever
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or failure to execute the same whether arising during the
progress of the work or after the completion or abandonment thereof shall be
referred to the sole arbitration of the Executive Director / General Manager of
BHEL and if ED is unable or unwilling to act, to the sole arbitration of some
other person appointed by the ED / General Manager, willing to act as such
arbitrator. The cases referred to arbitration shall be other than those for which
the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed
in the contract to be final and conclusive. There will be no objection if the
arbitrator so appointed is an employee of B.H.E.L and that he had to deal with
the matters to which the contract relates and that in the course of his duties as
such he had expressed views on all or any of the matters in dispute or
difference.

The arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, such Executive Director
/ General Manager as aforesaid at the time of such transfer, vacation of office or
inability to act, shall appoint another person to act as arbitrator in accordance
with the terms of the contract. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or
any statutory modification or re-enactment thereof and the rules made there
under and for the time being in force shall apply to the arbitration proceeding
under this clause.

It is a term of the contract that the party involving arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together with
the amount or amounts claimed in respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
time for making and publishing the award.
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The work under the Contract shall, if reasonably possible, continue, during the
arbitration proceedings and no payment due or payable, to the Contractor shall
be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or
difference referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in
his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to
this contract.

In the event of disputes or differences arising between one public sector
enterprise and a Govt. Department or between two public sector enterprises the
above stipulations shall not apply the provisions of BPE office memorandum No.
BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1 January 1976 or its
amendments for arbitration shall be applicable.
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ANNEXURE ‘A’

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS
(See condition 20)

Definition:

In these regulations, unless otherwise expressed or indicated, the following
words and expressions shall have the meaning hereby assigned to them.

a)

b)

c)

d)

e)

“Labour” means workers employed by a contractor directly, or indirectly
through a sub-contractor, or by an agent on his behalf on a payment not
exceeding Rs.500 per month.

“Fair Wage” means wages, which shall include wages for weekly day of
rest and other allowances, whether for time or piece work, after taking
into consideration prevailing market rates for similar employments in the
neighborhood but shall not be less than the minimum rates of wages
fixed under the minimum Wages Act.

“Contractor” for the purpose of these Regulations shall include an agent
or Sub-Contractor employing labour on the work taken on contract.

“Inspecting Officer” means any Labour Enforcement Officer, or Assistant
Labour Commissioners of the Chief Labour Commissioner's
Organisation.

“Form” means a form appended to these Regulations.

Notice of Commencement:

The Contractor shall, within SEVEN DAYS of commencement of the work,
furnish in writing to the Inspecting Officer of the area concerned the following
information with copy to the Engineer-in-charge.

a)
b)
c)
d)
e)
)
)

(i)

(ii)

Name and situation of the work.

Contractor’'s name and address.

Particulars of the Department for which the work is undertaken.

Name and address of sub-contractors as and when they are appointed
Commencement and probable duration of the work

Number of workers employed and likely to be employed,

‘Fair wages’ for different categories of workers.

Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an
adult shall be NINE hours. The working day of an adult worker shall be
so arranged that of intervals, if any, for rest it shall not spread over more
than twelve hours on any day. When an adult worker is made to work
for more than NINE hours on any day or for more than FORTY EIGHT
hours in any week he shall in respect of overtime work, be paid wages at
double the ordinary rate of wages.

Weekly day of rest: Every worker shall be given a weekly day of rest
which shall be fixed and notified atleast TEN days in advance. A worker
shall not be required or allowed to work on the weekly rest day unless he
has or will have a substituted rest day, on one of five days immediately
before or after the rest day. Provided that no substitution shall be made
which will result in the worker working for more than ten days
consecutively without a rest day for a whole day.
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Where in accordance with the foregoing provisions a worker works on
the rest day and has been given a substituted rest day he shall be paid
wages for the work done on the weekly rest day at the overtime rate of
wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the
worker is entitled to.

Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and
correctly maintain and continue to display and correctly maintain in clean and
legible condition in consipicuous places on the works, notice in English and in
the local Indian languages, spoken by majority of workers, given the rate of fair
wages, the hours of work for which such wages are payable, the weekly rest
days workers are entitled to and name and address of the Inspecting Officer.
The Contractor shall send a copy each of such notices to the Inspecting Officers
and the Engineer-in-charge.

Fixation of Wage Periods:

The Contractor shall fix wage periods in respect of which wages shall be
payable.
No wage period shall normally exceed one week.

Payment of Wages:

() Wages due to every worker shall be paid to him direct. All wages shall
be paid in current coins or currency or in both.

Wages of every worker employed on the contract shall be paid where the
wage period is one week, within, THREE DAYS from the end of the wage
period, and in any other case before the expiry of the 7" day or 10" day from the
end of the wage period according as number of workers does not exceed 1,000.

(i) When employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before expiry of the
day succeeding the one on which his employment is terminated.

(iii) Payment of wages shall be made at the work site on a working day
except when the work is completed before expiry of the wage period, in
which case final payment shall be made at the work site within 48 hours
of the last working day and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which labour
is employed is in progress.

Register of Workmen:

A register of workmen shall be maintained in the form appended to these
regulations and kept at the work site or as near to it as possible, and the relevant
particulars of every workmen shall be entered therein within THREE days of his
employment.

Employment Card:

The Contractor shall issue an employment card in the Form appended to these
regulations to each worker on the day of work or entry into his employment. If a
worker has already any such card with him issued by the previous employer the
contractor shall merely endorse that Employment Card with relevant entries. On
termination of employment the Employment Card shall again be endorsed by the
Contractor and returned to the worker.
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Register of Wages etc.

(i)

(ii)

A register of Wages-cum-Muster Roll in the Form appended to these
regulations shall be maintained and kept at the work site or as near to it
as possible.

A wage slip in the form appended to these regulations shall be issued to
every worker employed by the Contractor atleast a day prior to
disbursement of wages.

Fines and Deductions which may be made from wages:

(i)

Vi.

Vii.

Wages of worker shall be paid to him without any deductions of any kind
except the following:

Fines;

Deductions for absence from duty, i.e., from the place or the places
where by the terms of his employment he is required to work. The
amount of deduction shall be in proportion to the period for which he
was absent.

Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money which he is required
to account for, where such damage or loss is directly attributable to his
neglect or default;

Deductions for recovery of advances or for adjustment of overpayment
of a wages. Advance granted shall be entered in a register;

and
Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and
omissions on his part as have been approved by the Chief Labour
Commissioner.

No fines shall be imposed on a worker and no deductions for damage or
loss shall be made from wages until the worker has been given an
opportunity of showing cause against such fines or deductions.

The total amount of fines which may be imposed in any one wage period
on a worker shall not exceed an amount equal to three paise in rupee of
the wages payable to him in respect of that wage period.

No fine imposed on a worker shall be recovered from him in instalments,
or after expiry of sixty days from the date on which it was imposed.
Every fine shall deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian
language a list, approved by the Chief Labour Commissioner, clearly
stating the acts and omissions for which penalty or fine may be imposed
on a workman and display it in good condition in a conspicuous place on
the work site.

The Contractor shall maintain a register of fines and the register of
deductions for damage or loss in the Forms appended to these
regulations which should be kept at the place of work.
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16.

Register of Accidents:
The Contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:

Full particulars of the labourers who met with the accident.

Rates of Wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in hospital.

Date of discharge from the hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by
Medical Officer.

Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.

Remarks.

T TS@moa0oTe
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Preservation of Registers:

The Register of Wages-cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which last entry is
made therein.

Enforcement:

The Inspecting Officer shall either on his own motion or on a complaint received
by him carry out investigations, and send a report to the Engineer-in-charge
specifying the amounts representing workers, dues and amount of penalty to be
imposed on the contractor for breach of these Regulations, that have to be
recovered from the contractor, indicating full details of the recoveries proposed
and the reasons therefore. It shall be obligatory on the part of the Engineer-in-
Charge on receipt of such a report to deduct such amounts from payments due
to the contractor.

Disposal of amounts recovered from the Contractor:

The Engineer-in-charge shall arrange payment to workers concerned within
FORTY FIVE days from receipt of a report from the Inspecting Officer except in
cases where the contractor had made an appeal under Regulation, 16 of these
Regulations. In cases where there is an appeal, payments of workers, due
would be arranged by the Engineer-in-charge, wherever such payments arise,
within THIRTY days from the date of receipt of the decision of the Regional
Labour Commissioner (R.L.C.).

Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due
which could not be disbursed to workers within the time-limit prescribed above,
due to reasons such as where-about of workers not being known, death of a
worker, etc., and also amounts recovered as penalty, shall be credited to a fund
to be kept under the custody of B.H.E.L for such benefit and welfare of workmen
employed by contractors.

Appeal against decision of Inspecting Officer :

Any person aggrieved by a decision of the Inspecting Officer may appeal against
such decision to the Regional Labour Commissioner concerned within THIRTY
days from the date of the decision, forwarding simultaneously a copy of his
appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner shall be final and binding upon the Contractor and the workmen.
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Representation of Parties:

A workman shall be entitled to be represented in any investigation or enquiry
under these Regulations by an Officer of a registered trade union of which the
said trade union is affiliated or where the workman is not a member of any
registered trade union, by an Officer of a registered trade union connected with,
or any other workmen employed in the industry in which the worker is employed.

A Contractor shall be entitled to be represented in any investigation or enquiry
under these Regulations by an officer of an association of contractors of which
he is a member or by an officer of a Federation of Associations of Contractors
to which the said association is affiliated or where the contractor is not a member
of any association of employers, connected with, or by any other employer
engaged in the industry in which the contractor is engaged.

No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these Regulations.

Inspection of Books and other Documents:

The Contractor shall allow inspection of the Register and other documents
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his
agent on receipt of due notice at a convenient time.

Interpretation etc.

On any question as to the application, interpretation or effect of the Regulations
the decision of the Chief Labour Commissioner or Deputy Chief Labour
Commissioner (Central) shall be final and binding.

Amendments:

Central Government may, from time to time, add to or amend the Contractor’s
Labour Regulations and issue such directions as it may consider necessary for
the proper implementation of the Contractor’'s Labour Regulations or for the
purpose of removing any difficulty which may arise in the administration thereof,
based on which the B.H.E.L., Contractor's Labour Regulations herein contained
shall be subject to revision.
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MODEL RULES FOR LABOUR WELFARE
(See Condition 20)

Definition:

(a) ‘Workplace’ means a place at which, on an average, twenty or more
workers are employed.

(b) ‘Large Workplace’ means a place at which on an average, 500 or more

workers are employed.

First Aid: At every workplace, there shall be maintained in a readily
accessible place first-aid appliances including an adequate supply of sterilized
dressings and sterilized cotton wool as prescribed in the Factory Rules of the
State in which the work is carried on. The appliances shall be kept in good order
and, in large work places, they shall be placed under the charge of a responsible
person who shall be readily available during working hours.

At large workplaces, where hospital facilities are not available within easy
distance of the works First Aid posts shall be established and be run by a trained
compounder.

Where large workplaces are remotely situated and far away from regular
hospitals an indoor ward shall be provided with one bed for every 250
employees.

Where large workplaces are situated in cities, towns or in their suburbs and no
beds are considered necessary owing to proximity of city or town hospitals,
suitable transport shall be provided to facilitate removal of urgent cases to these
hospitals. At other workplaces, some conveyance facilities shall be kept readily
available to take injured person or persons suddenly taken seriously ill, to the
nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room
of the prescribed sizes, containing the prescribed equipment and in the in-
charge of such medical and nursing staff as may be prescribed. For this
purpose the relevant provisions of the Factory Rules of the State Government of
the area where the work is carried on may be taken as the prescribed standard.

Accommodation for Labour: The Contractor shall during the progress of the
works provide, erect and maintain necessary temporary living accommodation
and ancillary facilities for labour at his own expense and to standards and scales
as approved by the Engineer-in-charge.

Drinking Water: In every workplace, there shall be provided and maintained at
suitable places, easily accessible to labour, a sufficient supply of cold water fit
for drinking.

Where drinking water is obtained from an intermittent public water supply each
workplace shall be provided with storage where drinking water shall be stored.
Every water supply storage shall be at a distance of not less than 15 meters
from any latrine drain or other source of pollution. Where water has to be drawn
from an existing well, which is within such proximity of latrine drain or any other
source of pollution, the well shall be properly chlorinated before water is drawn
from it for drinking. All such wells shall be entirely closed in and be provided with
a trap door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for cleaning or inspection which shall be done at least
once a month.

Washing and Bathing places: Adequate washing and bathing places shall be

provided separately for men and women. Such places shall be kept in clean and
drained condition.
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11.

Scale of Accommodation in Latrines and Urinals: These shall be
provided within the precincts of every workplace latrines and urinals in an
accessible place, and the accommodation, separately for each of these, shall not
be less than at the following scales:

No.of Seats
a) Where number of persons does not exceed 50 2
b) Where number of persons exceed 50 but does
not exceed 100 3
C) For additional persons 3

Per 100 or part thereof.
In particular cases, the Engineer-in-charge shall have the power to increase the
requirement, where necessary.

Latrines and Urinals: Except in workplaces provided with water flushed
latrines connected with a waterborne sewage system, all latrines shall be
provided with receptacles on dry-earth system which shall be cleaned at least
four times daily and at least twice during working hours and kept in a strictly
sanitary condition. Receptacles shall be tarred inside and outside at least once
a year.

If women are employed, separate latrine and urinals, screened from those for
men and marked in the vernacular in conspicuous letters “For Women only” shall
be provided on the scale laid down in rule 6. Those for men shall be similarly
marked “For Men only” A poster showing the figure of a man and of a woman
shall also be exhibited at the entrance to latrines for each sex. There shall be
adequate supply of water close to latrines and urinals.

Construction of Latrines: Inside walls shall be constructed of masonry or
other non-absorbent material and shall be cement-washed inside and outside at
least once a year. The dates of cement washing shall be noted in a register
maintained for the purpose and kept available for inspection. Latrines shall have
at least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary
authority, arrangement for proper disposal of excreta by incineration at the
workplace shall be made by means of a suitable incinerator approved by the
local medical health and municipal or cantonment authorities. Alternatively local
excreta may be disposed off by putting a layer of night soil at the Bottom of
pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste
or refuse and then covering it with a layer of earth for a fortnight (when it will turn
into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him
by the Engineer-in-charge to effect proper disposal of soil and other conservancy
work in respect of Contractor's work-people or employees on the Site. The
Contractor shall be responsible for payment of any charges which may be levied
by municipal or cantonment authority for execution of such work on his behalf.

Provision of shelters during rest: At every workplace there shall be provided,
free of cost, four suitable sheds, two for meals and two others for rest,
separately for use of men and women labour. Height of each shelter shall not be
less than 3 meters from floor level to lowest part of roof. Sheds shall be kept
clean and space provided shall be on the basis of at least 0.5 sqg.m. per head.

Créches: At a place at which 20 or more women workers are ordinarily
employed, there shall be provided at least one hut for use of children under the
age of 6 years of such women. Huts shall not be constructed to a standard
lower than that of thatched roof, mud floor and walls with wooden planks spread
over mud floor and covered with matting.

Huts shall be provided with suitable and sufficient openings, for light and
ventilation. There shall be adequate provision of sweepers to keep the places
clean. There shall be two ‘dais’ in attendance. Sanitary utensils shall be
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13.

14.

15.

provided to the satisfaction of local medical, health and municipal or cantonment
authorities. Use of huts shall be restricted to children, their attendants and
mothers of children.

When the number of women workers is more than 25 but less than 50, the
Contractor shall provide at least one hut and one Dais to look after children of
women workers.

Size of créche (s) shall vary according to the number of women workers
employed. Creche(s) shall be properly maintained and necessary equipment
like toys, etc. provided.

Canteen: A cooked food canteen on a moderate scale shall be provided
for the benefit of workers wherever it is considered necessary.

Planning, setting and erection of the above mentioned structures shall be
approved by the Engineer-in-charge, and the whole of such temporary
accommodation shall at all times during the progress of the works be kept tidy
and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor's expense. The Contractor shall conform
generally to sanitary requirements of local medical, health and municipal or
cantonment authorities and at all times adopt such precautions as may be
necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in
and effectively sealed off and the whole of site left clean and tidy to the entire
satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses.

Anti-malarial precautions: The Contractor shall, at his own expense,
conform to all anti-malarial instructions given to him by the Engineer-in-charge,
including filling up of any borrow pits which may have been dug by him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour
Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of
the Contractor and or his sub-contractors to comply with the provisions of these
Rules either wholly or in part and the Engineer-in-Charge shall impose such
fines and other penalties as are prescribed in the conditions.
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B.H.E.L SAFETY CODE
See Condition-20

Suitable scaffolds shall be provided for workmen for all work that cannot safely
be done from the ground, or from solid construction except such short period of
work as can be done safely from ladders. When a ladder is used an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds and hand-holds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than ¥ to 1
(% horizontal and 1 vertical)

Scaffolding or staging more than 3.25 meters above the ground or floor, swung
or suspended from an overhead support or erected with stationary support, shall
have a guard rail properly attached, bolted, braced and otherwise secured
atleast 1 meter high above the floor or platform of such scaffolding or staging
and extending along the entire length of the outside and ends thereof with only
such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platform, gangways, and stairways shall be so constructed that they do
not sag unduly or unequally, and if height of a platform or gangway or stairway is
more than 3.25 meters above ground level or floor level, it shall be closely
bordered have adequate width and be suitably fenced, as described in 2 above

Every opening in floor of a building or in a working platform shall be provided
with suitable means to prevent fall of persons or materials by providing suitable
fencing or railing with a minimum height of 1 meter.

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9 meters in length. Width between side rails in a rung, ladder shall
in no case be less than 30 cm, for ladders upto and including 3 metres in length.
For longer ladders this width shall be increased by atleast 6 mm for each
additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The Contractor
shall provide all necessary fencing and lights to protect public from accidents
and shall be bound to bear expenses of defence of every suit action or other
proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and costs
which may be awarded in any such suit, action or proceeding to any such person
or which may with the consent of the Contractor be paid to compromise any
claim by any such person.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with
atleast one ladder for each 30 m length or fraction thereof. Ladder shall be
extended from bottom of trench to atleast 1 metre above surface of the ground.
Sides of a trench 1.5 metres or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. Excavated materials shall not be placed within 1.5 metres of
the edge of trench or half the depth of trench, whichever is more. Cutting shall
be from top to bottom. Under no circumstances shall undermining or
undercutting be done.

Demolition: Before any demolition work is commenced and also during
the process of the work:
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a. All roads and open areas adjacent to the work site shall either be closed
or suitably protected:

b. No electric cable or apparatus which is liable to be a source of danger
over a cable or apparatus used by the operator shall remain electrically
charged.

C. All practical steps shall be taken to prevent danger to persons

employed, from risk of fire or explosion, or flooding. No floor, roof, or
other part of a building shall be so overloaded with debris or materials as
to render it unsafe.

All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge shall be available for use of persons employed on the site
and maintained in a condition suitable for immediate use and the Contractor
shall take adequate steps to ensure proper use of equipment by those
concerned.

a. Workers employed on mixing asphaltic materials cement and lime
mortars/ concrete shall be provided with protective footwear and
protective gloves.

b. Those engaged in handling any material which is injurious to the eye
shall be provided with protective goggles.

C. Those engaged in welding works shall be provided with welder’'s
protective eye-shields.

d. Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

e. When workers are employed in sewers and manholes which are in use,
the

Contractor shall ensure that manhole covers are opened and manholes
are ventilated atleast for an hour before workers are allowed to get into
them. Manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or boards to prevent accident to
public.

The Contractor shall not employ men below the age of 18 and women
on the work of painting with products containing lead in any form.
Whenever men above the age of 18 are employed on the work of lead
painting, the following precautions shall be taken:

i. No paint containing lead or lead products shall be used except in the
form of paste or ready-made paint.

ii. Suitable face masks shall be supplied for use by workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed
and scraped.

iii. Overalls shall be supplied by the Contractor to workmen and adequate
facilities shall be provided to enable working-painters to wash during on
cessation of work.

When work is done near any place where there is risk of drowning, all necessary
equipment shall be provided and kept ready for use and all necessary steps
taken for prompt rescue of any person in danger and adequate provision made
for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.
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10.

11.

12.

13.

14.

15.

Use of hoisting machine and tackles including their attachments, anchorage and
supports shall conform to the following:

i. These shall be of good mechanical construction, sound material and adequate
strength and free from defects and shall be kept in good working order.

ii. Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and
no person under the age of 21 years shall be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel
and pulley block used in hoisting or lowering or as means of suspension, safe
working load shall be ascertained by adequate means. Every hoisting machine
and all gear referred to above shall have the safe working load plainly marked
there on, In case of a hoisting machine having a variable safe working load,
each safe working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

Incase of departmental machine, safe working load shall be notified by the
Engineer-in-Charge. As regards contractor’'s machine the Contractor shall notify
safe working load of each machine to the Engineer-in-Charge whenever he
brings it to site of work and get it verified by the Engineer-in-Charge.

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances shall be provided with efficient safeguards; hoisting
appliances shall be provided with such means as will reduce to the minimum risk
of accidental descent of load. Adequate precautions shall be taken to reduce to
the minimum risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are
already energized, insulating mats, working apparel such as gloves, sleeves and
boots, as may be necessary shall be provided. Workers shall not wear any
rings, watches carry keys or other materials which are good conductors of
electricity.

All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in a safe condition and no scaffold, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities shall
be provided at or near the places of work.

These safety provision shall be brought to the notice of all concerned by display
on a notice board at a prominent place at the work spot. Persons responsible for
ensuring compliance with the Safety Code shall be named thereon by the
Contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the Contractor shall be open to inspection
by the Engineer-in-Charge or his representatives and the Inspecting Officers as
defined in the Contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted
from the operation of any other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

i Name and address of the Contractor
ii. Number and date of the WORK ORDER & CONTRACT AGREEMENT

iii. Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work
V. Duration of the Contract
Sl. Name and surname  Age & Father’'s/ Nature Permanent/  Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 5 6 7 8 9 10 11
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Name and Sex of the Worker

FORM OF EMPLOYMENT CARD

(Regulation-8)

Father’'s / Husband’s Name

Address

Age or Date of birth

Identification mark

Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-

Nam

e
c

Full address of Dependents

(Specify Village, Dist., and State
SI.  Name & Address of  Particulars of Total period Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the  number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description of employed worked should be worker. Parti- by the
work done from........... specified). culars Worker
| (o JURRROTO ) of during
unit in the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11
N.B:-

For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment

should be made separately.
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10.

FORM OF WAGE SLIP
(Regulation-9)

Name of the Contractor

Place

Name of the worker with
father’s / husband’s name.

Nature of employment.

Wage period.

Rate of Wages payable

Total attendance / Unit of work done.
Dates on which overtime worked
Overtime Wages.

Gross Wages payable.

Total deductions (indicating

nature of deductions )

Net wages payable.

Contractor’s Signature /

Thumb impression.
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Employees’ Signature/

Thumb impression.
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FORM OF REGISTER OF FINES

(Regulations No0.10 vii)

Sl. Name  Father's/ Sex Department Nature and Whether workmen Rate of Date and Date on Remarks
No. Husband’s name date of showed cause wages  amount which fine
the offence against fine of fine realised
for which or not, if so, imposed
fine imposed  enter date
1 2 3 4 5 6 7 8 9 10 11
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

(Regulation - 9)

Name and address of the Contractor

No. & Date of the Contract Agreement /Work Order

Name and address of the department awarding the Contract

iv. Nature of the Contract and location of the work

Duration of the Contract
Wage period

V.

Vi.

Overtine Deduction from

Fair Wage
Wages payable

wages

Worked

paid

N

Syeway

layIom ay) Jo
oissaldwi quiny) Jo ainjeubls

1uawAed Jo a1eQq

a|qeAed sabem 1aN
suoiaNpap 1ayi0

saoueApe Jo Alanoday

1u8l 8ShoH

S$s0| 10 afewep o} uononpag
ouldy

pred sabem e10]

"paulea safem awanQ
'Sinoy J0°ON

aleq

aouemoje J1ayio ® 'v'd

Jlseq

aouemoj|e J1ayio ® 'vy'd

Jlseq

SHUN douepuaNe [el10]
(T€"2'9'S'V'E'Z'T pasiom
S)un Jo "oN) aduepuane Ajeg
OM JO ainjeN pue uoireubisag
’CIS

aweu s,pueqsnH/sJayred
OM 8y} JO sWeuInS pue aweN

JaquInN [euas

02 03 04 05 06 or 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

01

Reasons to be recorded in Column 24.
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS
Regulation No 10 (vii)

SI.No Name Father’s Sex Department Damage Whether  Date & Number Date on Remarks
Husband’s or loss worked amount of of Instal-  which
Name caused showed deduction ment, if total
with date cause imposed any amount
against realised
deduction
if so, enter
date
1 2 3 4 5 6 7 8 9 10 11
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The Contractor should engage technical

persons and workmen with the following
qualifications for works as detailed below and the contractor shall carry out the health
Performance check at his cost for the workmen engaged in the work through a registered
medical practitioner and produce the certificate on demand.

CHECK FOR HEALTH PERFORMANCE

Sl. Activity Hazard Exposure Check for Periodicity
No. Consequence
1 Concrete Emission of Dust 1 Lung Onceina
Dismantling & Noise function Year
2 Concrete Mixing Emission of Dust 1 Lung Oncein a
& Noise function Year
3 Painting Emission of Dust 1 Lung & Onceina
& fumes throat Year
function
4 Cutting & Emission of fumes 3 Eyes & Onceina
Welding and gas. Lung Year
Exposure to Live function
wire
5 Working on AC Emission of Dust 3 Lung Oncein a
sheets function Year
6 Sweeping of Emission of Dust 2 Lung Onceina
Roads function Year
7 Collection and Foul smell & 3 Lung Onceina
disposal of susceptibility to function and | Year
Sanitary waste decease. skin
irritation
8 Handling of Leakage of gas 4 Throat Onceina
Oxygen & irritation Year
Acetylene
Cylinders
9 Cleaning of Exposure to 4 Suffocation | Oncein a
Manholes poisonous gas Year
10 | Cleaning of Emission of Dust 1 Suffocation = Oncein a
Overhead tank & skin Year
irritation

NOTE: Exposure Consequence

el
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Slightly harmful
Harmful

Very harmful
Extremely harmful
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BHARAT HEAVY ELECTRICALS LIMITED,
UNIT: TIRUCHIRAPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)

NORMS FOR QUALIFICATION

Name of work: Electrification of Ramakrishna Paramahamsa School (Kattur),
BoilerPlant Matriculation Primary School, Ramakrishna Tamil
Medium Schools,Ramakrishna English Medium Schools in

Tender Schedule No. CT:TS:55/14-15

Township.

Tender Value of Rs. 20.17 Lakh

Sl.
No.

Thrust Area

Evaluation for

Rs. 20.17 Lakh

ELIGIBILITY:

1. Separate registration for EPF, ESI, PAN & Service Tax, IT Returns
acknowledged by IT office, Profit & Loss account and balance sheet
certified by the auditor for the last three years (2011-12,2012-13,2013-14)

2. Average annual turnover in Electrification works in the last 3 financial
years ending 31°%" March , years (2011-12,2012-13,2013-14) shall be at

least for a value of Rs.6.05 Lakh

3. During the last seven years ending 31° Jan 2015 should have

successfully completed works either

I) -Three Electrification works each not less than Rs.8.07 Lakh

Or

I)-Two Electrification works each not less than Rs.10.09 Lakh

or

[I1)-One Electrification work not less than Rs. 16.14 Lakh

of contractor from competent authority

Valid Electrical EA license for Class | and EB for class Il in the name

5. Latest solvency certificate (Obtained within 6 months) from Nationalized
/ Scheduled bank, shall be at least for a value of Rs. 8.07 Lakh

QUALIFICATIO
THRUST AREA SCORE | N NORMS
Rs.20.17 Lakh
I NATURE OF COMPANY 5
Public Limited 5
Private Limited/Partnership firm 3
Sole Proprietor 2
Il Experience in Electrification Works 40
Electrification of Residential Buildings | 40 36.30 lakh
/Quarters/Public buildings in last three years (Pro-
rata for in between cases)
More than 24 18.15 lakh
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i Performance on previous Electrification works | 10
each costing minimum Rs. 8.07 Lakh during last
seven financial years

Successful completion of three major works in time. 10

Successful completion of two major works in time. 8

Successful completion of one major work in time. 6
v Highest value of single Electrification work | 20

completed during last seven years ending 31

Jan 2015

More than 20 16.14 Lakh

Atleast (Pro-rata for in between cases) 12 8.07 lakh
Vv Equipments for deployment 10

Multimeter,Earthtester,Megger,Tong tester,Heavy | 10
duty drilling m/c with F/R,Wall cutting m/c, Single
phase 200A welding(portable) m/c, Heavy duty lug

gripper,laptop

Multimeter,Earthtester,Megger,Tong tester,Heavy | 6
duty drilling m/c with F/R,Wall cutting m/c, Heavy

duty lug gripper

VI Qualified staff availability 5
Min. of Graduate Engineers — 1 No 5
Min. of Supervisors - 2 Nos
Min. of Graduate Engineers — 1 No 3
Min. of Supervisors -1 No

VIl Financial stability - Solvency certificate 10
(Pro-rata for in between cases) 10 16.14 Lakh
More than. 6 8.07 lakh

Total 100
NOTE: 1. Minimum score required for qualification is 60 out of 100.

2. All the required document’s copies should be attested by the
Gazzeted officer

CONTRACTOR 81 ACCEPTING OFFICER




BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)

QUALIFICATION PROFORMA

Name of applicant : Shri / M/s
Nationality : Indian
Address e

Telephone No.

Fax No. : E-mail:

Constitution Individual Sole Proprietorship concern
Partnership Firm Private Ltd. Company
Public Ltd. Company

In case of Limited Liability Company or Company
Limited by Guarantees.
A) Amount of paid-up-capital

Enclose a chart showing Company Organisation
indicating various factories / workshops / sites /
divisions etc., with levels and names of key
personnel and clearly depicting the reporting and
functional relationships. Also give brief write-up
on the functions and responsibilities of each
entity.

Details of Owner / Partners / Directors (Strike out
whichever is not applicable)

Name & Designation Occupation Telephone Fax No. E-mail
Address No.

To be furnished in
separate sheet -

Value of property owned, Certificate to be
produced from the Revenue Department.

Does the applicant maintain any office for
preparing designs, drawings, bills, etc.

Does the applicant posses facility to set up
laboratory for Quality Control at site of work. If
so please furnish full details of organisation,
equipments, tools, etc.
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12.

(@)
(b)

(©)

(d)

(€)

(f)

13.

14.

15.

16.
17.

18.

19.

20.

21.

22.

23.

24.

Is the individual/sole proprietor/any partner/

directors of company:
Dismissed Government Servant

Having business banned/suspended by any
government in the past

Convicted by a court of law

Retired Engineer / Official from Engineering

Departments of Govt. of India within last two

years

Director or partner of any other company / firm

enlisted with CPWD or any other department

Member of Parliament or any State Legislative

Assembly If answer to any of the above is

‘Yes”, furnish details on a separate sheet
Name of person holding power of attorney.
(Copy to be enclosed)

Yes

Yes

Yes

Yes

Yes

Yes

(a) Nationality Indian

(b) Liabilities

Name of Banker with full address

(Note: Banker’s report in original preferably
in sealed cover, giving the financial
capacity to handle works of the required
magnitude should be enclosed)

Place of business

Date of commencement of business

Details of Income Tax paid during last
three years.

State whether Income Tax Clearance
Certificate from the appropriate authority
in the prescribed form enclosed.

Contractor’s capital in the business. (in
case of partnership, please mention
percentage of shares and amount)
Quantum of business done during last
three financial years

Value of fixed assets of the business in the
last three years

Guarantee limits (if any) enjoyed by the
firm.
Over-draft limits (if any) enjoyed by the
firm.

State whether Audited report for Profit and

CONTRACTOR 83

No
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2013-14
2012-13
2011-12

Yes

2013-14
2012-13
2011-12

2013-14

2012-13
2011-12

Yes

[ N [ ]

[ ] N [ ]
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Loss Account & Balance Sheet for last
three years enclosed.

25. Details of Technically qualified staff :-

SI. | Name and Designation | Qualification Experience and Remarks if any
No. Specialisation
26. Whether the details of T & P, Machinery, Yes [ ] No [ ]

Equipments and work shop as per
Annexure — | given.

27. Whether enlisted with any other Department Yes I:l No :I
(@) If yes, give details:

(i) Name of Department & addreSS ..o
(i) Money limit

(i) Enlistment NO. & date
(iv) Valid upto

28. Licence No. and validity of licence obtained from Dy. Chief
Inspector of Factories / Assistant Commissioner of Labour

29. Whether the applicant has registered his workmen under
Employees’ State Insurance Act. If so, code number may be
furnished. If applied, attested copy of application for
registration acknowledged by ESI Authorities.

30. Whether the applicant has registered his workmen under
Employees’ Provident Funds and Miscellaneous Provisions
Act?. If so, the code number may be furnished. If applied,
attested copy of application for registration with
acknowledged by PF Authorities.

31. Indicate Central / Local Sales Tax, Excise Duty 1. CST
code Numbers and PAN. 2. LST

3. ED
4 PAN

32. s any person working with the applicantasa  Yes [ | No [ ]
near relative of the Officer / Official of BHEL

(@) If yes, give details

0] Name
(i) Staff NO.
(iii) Designation & Department
(iv) UNit

33. Details of similar works completed during the last seven years (To be submitted in separate
sheet as per Annexure-I1.)

34. Certificates from clients in original as per proforma given in Annexure -Ill for all eligible
works.

CONTRACTOR 84 ACCEPTING OFFICER



35. Certificates:

0] I/'We (including all partners) certify that I/We have read the Preamble & Terms and
conditions and shall abide by them.

(ii) I/We certify that the information given above is true to the best of our knowledge. 1/We also
understand that if any of the information is found wrong, I/We am/are liable to be debarred.

(i)  /We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL
under more than one name.

(iv) (3

(b)

| certify that | did not retire as an Engineer of Gazetted rank or as any Gazetted Officer
employed on Engineering or Administrative duties in any Engineering Department of
the Government of India during the last two years. | also certify that | have neither
such a person under my employment nor shall | employ any such person within two
years of his retirement except with the prior permission of the Government. (For
Individuals seeking enlistment in their own name).

We certify that none of the partners/directors retire as an Engineer of Gazetted rank or
as any Gazetted Officer employed on Engineering or Administrative duties in last two
years. We also certify that we have neither under our employment any such person
nor shall we employ any person within two years of his retirement except with the prior
permission of the Government. (For partnership firms and limited companies).

Signature(s) of the applicant(s)
Name Signature Address

Date:

(Seal in case of Firm)

NOTE: 1) All the relevant certificates, details etc. should be attached with the application.
2) The terms that are not applicable may be scored out.

Details of

© © N o ok~ w NP

-
o

documents attached:-
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ANNEXURE - |

DETAILS OF PLANTS AND EQUIPMENTS OWNED

Sl.

No.

Name of Equipments

Nos.

Capacity
or Type Age Remarks

Multimeter,
Earthtester,
Megger,
Tong tester,

Heavy duty drilling m/c with
FIR,

Wall cutting m/c,

Single phase 200A
welding(portable) m/c,

Heavy duty lug gripper,

laptop ,

Power equipments
Diesel generator

Any other plants/equipments
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ANNEXURE - lI

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS
(FROM 01.02.2008 TO 31.01.2015)

Sl.

No.

Name of
work &
Agreement
No.

Date of
commence
ment

Date of completion

Stipulated Actual

Reasons for
delay &
compensation
levied, if any

Work order
Value

Gross cost of completion

Including cost of
cement, steel
reinforcement &
strl. steel

Excluding cost
of cement, steel
reinforcement &

strl. steel

Name,
designation &
complete
address of
the authority for
whom
the work was
done

DETAILS OF WORK COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED
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ANNEXURE - llI
CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF

CONTRACTORS

Name & Address of the Client

© © N o g > NP

11.

12.

13.

Name of work with brief particulars

Agreement No. and date

Date of commencement

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay, if any:
Tendered amount

Gross amount of the work completed

Name and address of the authority under

whom work executed

Whether the contractor employed qualified
Engineer/Overseer during execution of work?

(i) Quality of work (indicate grading)

Outstanding/V.Good/Good/Poor

(i) Amount of work paid on reduced rate
basis, if any

(i) Did the contractor go for arbitration ?
(i) If yes, amount of claim
(iif) Amount received

Comments on the capabilities of the contractor

€)) Technical Proficiency
Outstanding/V.Good/Good/Poor
(b) Financial Soundness

Outstanding/V.Good/Good/Poor
(c) Mobilisation of adequate T & P
Outstanding/V.Good/Good/Poor

(d) Mobilisation of manpower
Outstanding/V.Good/Good/Poor
(e) General behaviour

Outstanding/V.Good/Good/Poor

NOTE: All columns should be filled in properly.

Signature of the Certifying Officer
with Official seal.
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To E FORMAT
THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by
BHEL

Details of Bank Account:

NAME & ADDRESS OF THE

03 BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

CURRENT A/C [/ OD [ CASH

08 | TYPE OF ACCOUNT CREDIT

09 | BENEFICIERY’S NAME

10 | |Fsc CODE OF THE BRANCH

11| emalL ID

12 | TELEPHONE/MOBILE NO.

CERTIFICATE

| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS
LIMITED by the National Electronic Funds Transfer and/or RTGS Transfer mode by
credit to my / our above mentioned Bank Account. |/ We also agree that payments
made to the above mentioned Account is a valid discharge of the liability of Bharat
Heavy Electricals Limited. |/ We also agree to bear the applicable Bank Charges for
the above mode of transfer. A copy of the cheque leaf/cancelled cheque leaf of the
above account is sent herewith.

AUTHORISED SIGNATORY WITH NAME SEAL

Banker’s Certification

We confirm that we are enabled for receiving RTGS and NEFT credits and we
further confirm that the account number of

(name of account holder), the signature of the authorized
signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE: (Manager / Officer’s)
DATE: Signature Under Bank stamp and Name Seal
With Membership No.
(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.

Signature of the BHEL Executive with Name Seal (Operating the Contract/Services)




