Bharat Heavy Electricals Limited
High Pressure Boiler Plant
Tiruchirappalli — 620 014. India
Civil Engineering Department (Factory)

TENDER DOCUMENT (QUALIFICATION BID)

Name of work - Sweeping, Cleaning, Swabbing of shop
floors, offices including all toilets,
bathrooms, wash-basins, Tea-points,
etc. at Building-24,79,53,0HS model
center,RPS,ICT,FCB,CCDP,WRI,CRC
and MD Hall, vehicle parking shed etc.
at outside factory peripheral area.

Value of work : Rs. 89.63 Lakh
Tender Notice No. . CF:TN:009/15-16
Tender Schedule No. . CF:TS:037/15-16
Period of Contract . 15 (Fifteen) Months

Issued to M/s / S/Shri
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (FACTORY)
BHE: C: P: TS No: 13.11.2015
To
The Tenderer
Dear Sirs,

Sub:  Sweeping, Cleaning, Swabbing of shop floors, offices including all
toilets, bathrooms, wash-basins, Tea-points, etc. at Building-24,79,53,0HS
model center,RPS,ICT,FCB,CCDP,WRI,CRC and MD Hall, vehicle parking
sheds etc. at outside factory peripheral area

Ref: 1. Tender Notice No. TN No CF: TN: 009/15-16
2. Tender Schedule No. TS No CF: TS: 037/15-16

*kkkk

Please find enclosed / attached non-transferable tender document containing
I) Qualification bid consisting of Preamble, Specifications, General Conditions of
Contract, Norms for Qualification and Qualification Pro forma ii) Price bid consisting of
Preamble, Bill of Quantities to offer your most competitive rates for all the items

Tender for the work should be submitted in a sealed cover consisting of
three inner sealed covers such as i) EMD cover ii) Qualification bid cover & iii)
Price bid cover, all super scribing the name of work, tender schedule number, the
contents etc.

1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who had
already remitted one time EMD should furnish the details of cash receipt
No. dt. , on the top of EMD cover. Tender without EMD / without
reference to one time EMD will be summarily rejected and the respective
qualification bid shall not be opened.

In case of tender documents downloaded from website, tender shall accompany
the tender cost of Rs.750/-/-(Rs.825/- per document if required by post) in the
form of Demand Draft (separate cover) in addition to the EMD amount in the form
of Demand Draft. Tender without Tender cost will be summarily rejected.

All Demand Draft shall be drawn in favour of BHEL, Trichy payable at
Tiruchirappalli.

2) Qualification bid cover with seal shall contain duly filled in qualification bid
document signed by the tenderer in all the pages with documentary evidences for
pre-qualification such as experience, value of work executed in the similar nature
of work, etc. Any bid without proper documentary evidence for pre-qualification
shall not be considered for further evaluation.

3) The Price Bid cover shall contain price bid document duly filled in and signed
by the tenderer in all the pages. The tenderer has to quote most
competitive rates for all the items in the Bill of Quantities from page No.
19 to 23 of Price Bid.
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The completed qualification bid and price bid along with requisite EMD of
Rs1,50,000/- for the work in the form of Demand Draft in favor of BHEL, Trichy shall
reach the office of the undersigned on or before 11.12.2015 at 10.30 hrs. Tenderers
who had already remitted one time EMD should furnish the details of cash receipt No.

dt. , on the top of EMD cover and requested to submit the copy of our
letter correspondence regarding remittance of one time EMD. EMD in any other form will
not be accepted. The qualification bid will be opened on the same day at 10.30 hrs. In
case of opening day falls on holiday or happened to be declared as a holiday, the receipt
and opening of the tender shall automatically fall on the same timing of the next working
day. Date and time of opening of the Price Bid or the details of reverse auction if any
shall be intimated only to the bidders those who have qualified after evaluation of the
qualification bid. You / your authorized representative may participate in the tender
opening with authorization letter for Tender opening.

The tenderers who are desirous of sending their tender documents through your
authorized representative / by post / by courier are advised to send the same well in
advance so as to reach the office of DGM / Civil / Planning (F&T),Bldg.53, BHEL,
Trichy-620014, Tamil Nadu on or before 11.12.2015 at 10.30 hrs.

Clarification if any, can be obtained contacting following phone No. 0431 —
2574109/2574658 Fax No. : 0431 — 2520710.

Kindly acknowledge the receipt of the entire set of tender document.

Thanking you,
Encl: E Format
Yours faithfully

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

DGM / CIVIL/ PLANNING /F&T
BUILDING No.53,
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (FACTORY)

PREAMBLE

Name of work :Sweeping, Cleaning, Swabbing of shop floors, offices
including all toilets, bathrooms, wash-basins, Tea-points, etc.
at Building-24,79,53,0HS model center, RPS,ICT, FCB, CCDP,
WRI,CRC and MD Hall, vehicle parking shed etc. at outside
factory peripheral area.

SCOPE : The scope of work involves sweeping and swabbing of shop floors, offices,
conference halls, AC/PC rooms, spraying chemicals for mosquito / cockroach
control, cleaning oily substances in shop floors etc., inside the factory complex.

01. The contract period will be 15 (Fifteen) months.

02. The tenderers are advised to visit BHEL Factory and get themselves acquainted with the
site conditions before submitting the offer.

03. Only male employees / labourers shall be engaged for all activities.

04. Adequate labourers are to be deployed daily for carrying out all the works as indicated in
the BOQ. The action plan and the manpower deployment for various activities are to
be indicated in the offer.

05. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-

1. Separate Registration for EPF, ESI, PAN & Service Tax, IT returns
acknowledged by IT Office, Profit & Loss Account and Balance Sheet certified
by the auditor for the last three financial years (2012-13,13-14, & 15-16)

2 Average annual turnover of similar works in the last 3 financial years(2012-13,
2013-14 &2014-15) shall be at least for a value of (Rs. 26.89 L)

3. During last seven (01.08.2008 to 31.07.2015) should have successfully
completed works either Three similar works not less than (Rs. 35.85L )
Or

Two similar works not less than (Rs.44.82 L)
Or
One similar work not less than (Rs. 71.70 L )
4. Latest Solvency certificate (obtained within last 6 months) from Nationalised
/Scheduled Bank shall be at least for a value of (Rs.35.851L)

NOTE:. The qualified contractors will be enlisted with BHEL, Trichy Civil Department as
registered Contractors according the category & value of work on approval from
competent authority

6. Tenderers have to quote itemised rate for items provided in the BOQ.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

The item rate offered is for finished item of works and shall provide for the complete cost towards
fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport,
lay-out, repairs, rectifications, maintenance till handing over, supervision, labour colonies,
establishment, services, roads, revenue expenses, overheads, profits & all other incidentals etc.,
complete.

The rate quoted shall not include service tax. However the service tax as applicable for this
contract work can be claimed from BHEL along with their monthly bills for further payment to be
made to the authorities concerned. The contractor has to submit the service tax payment challan
as a documentary proof of having paid the service tax for the previous bill for which he has
received the service tax payment along with the subsequent bill for which payment has to be
processed.

The L1 position based on the quoted values ( subject to calculations) excluding service tax, will not
necessarily mean L1 for a vendor, but the net liability to BHEL, after considering the service tax
criteria for the vendors who had participated in the tender  In case of non-applicability of service
tax, the contractor has to submit a declaration along with the tender documents

New Taxes / Levies

In case the Government imposes any new levy / tax on the output service / goods / work
after award of the contract, the same shall be reimbursed by BHEL at actual.

In case any new tax / levy / duty etc. becomes applicable after the date of Bidder"s offer,
the Bidder / Contractor must convey its impact on his price duly substantiated by
documentary evidence in support of the same before opening of Price Bid. Claim for
any such impact after opening the Price Bid will not be considered by BHEL for
reimbursement of tax or reassessment of offer.

he works contract to be entered into with the successful tenderer will be governed by the
BHEL Revised General Conditions of Contract in force.

The contractor shall follow norms of BHEL security system for movement of men &
materials within the complex including biometric system.

The workmen to be deployed by the contractor shall adhere to the safety / security rules
and regulations of the Company and any person who is found to be violating the security /
safety rules of the company shall be replaced immediately at the cost of the contractor.

The contractor shall strictly adhere to various labour laws in force.

Covered area for the purpose of office / rest room for the contract workers will be provided
by BHEL at free of cost.

Water and electrical energy required for the work will be provided by BHEL at free of cost
at the locations wherever possible.

The tenderer shall carry out health performance test at his cost for all the workmen
engaged in the work through a registered medical practitioner and produce certificate on
demand,

It shall be the responsibility of the contractor to see that the departmental canteen
facilities are not utilized by the workmen. The contractor has to make his own
arrangements to provide refreshment for the workmen.

If any of the workers employed by the contractor is found to indulge in acts subversive of
discipline, the same will be brought to the knowledge of the contractor and he shall
arrange for replacement of such personnel.
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20.
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22.
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23.

24,

25,

26.

27.

28.

29.

30.

Usually, working hours are limited to day time only. In emergency cases to carryout
works during nights, it may be done so with the specific prior permission of BHEL. In such
case, it is to be carried out in the presence of BHEL officials or their authorized persons.

The contractor has to carry out all the works on all days except Sundays and BHEL
holidays under normal circumstances. However sweeping of all shop floors has to be
done in Sundays and BHEL holidays, if required.

Contractor/Authorized representative must be present at site to supervise the activities on
day-to-day basis and for giving necessary instructions regarding the work to be carried
out.

For any item of work not covered in Bill of Quantities, the rate will be arrived at based on
the conditions given in BHEL General Conditions of Contract in force.

After award of work the contractor has to furnish the security deposit, as per
Clause 13 of Tender Notice, attached in the Price Bid. Also it is to be noted that
after award of work the contractor has to furnish 50 % of security deposit before
the commencement of work.

Bank Guarantee format for security deposit is enclosed in qualification bid to be used by
the successful tenderer.The bank guarantee bond(BG) is to be submitted by the
successful tenderer on non judicial stamp paper of Rs100/- and should be only from any
one of the banks as per the list of consortium banks in India enclosed in the qualification
bid.

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State
Minimum Wages as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as
mentioned below in addition to the payment of Minimum wages as stated above.

Unskilled Worker Rs. 3200 per month
Semi-skilled Worker Rs. 3700 per month
Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the
payment of Bonus Act 1965 for the total wages paid (i.e) Payment of minimum
wages and additional payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable
under law to the authorities concerned for the total wages paid ( i.e) Payment of
minimum wages and additional payment as mentioned above.

At present the Tamil Nadu State Government Minimum wages declared is enclosed
for your reference (Ref. Page No0.08). Normally the revision will be with effect from
15t April of every year. Tenderers are requested to quote their offer after taking into
account of the above factor also.

The contractor shall maintain registers for entering the details of cleaning done in each
bay / building and obtain the signature from the concerned officials daily for the work
carried out.

All the tools like soft hair boss brooms with cane handle, cob-web remover, bamboo
basket, empty gunny bags, plastic mug, plastic bucket (12 Lit. capacity), nylon scrubber,
double wheel barrows, spray tank (10 — 12 lit capacity) & safety items (like boots, gloves,
goggles etc.) will be under the scope of the contractor.
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32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

44,

45,

Consumables required for each operation / cleaning of various activities are shown in the
Annexure 1 in BOQ of Price Bid and the supply of the same will be under the contractor’s
scope.

All the consumables, Tools & Plants used in the work shall be of approved quality and will
be subject to periodical inspection by BHEL officials.

Even though the contract period for the above operation will be fifteen months, the
contract may be awarded initially for six months on trial basis. If the service of the
contractor is not found satisfactory during the stipulated contract period, BHEL reserves
the right to pre-close the contract without assigning any reasons & compensations
whatsoever.

The contractor has to carry-out the work in production shops without affecting the day to-
day production activities.

The contractor should record the entry of all machineries / materials at the security gate
while bringing in for work.

Statement of completed works with detailed certified measurements along with material
consumption statement shall be submitted by the contractor in the last week of every
month for processing their bill.

QUANTITIES shown in the attached schedule are only approximate and are liable to
variation without entitling the contractors to any variation in the Quoted rates till the total
value of the Contract does not vary by more than 20% (twenty percent).

The decision of In-charge for this contract shall be final and binding on the contractor
regarding clarification of items of works.

In all matters of disputes, the decision of the General Manager, BHEL, Tiruchirappali-14
shall be final and binding on the Tenderer / Contractor.

Any claim or dispute arising from the tender stage, till/after completion of the work under
the terms and conditions stipulated in the tender document/contract agreement shall only
be enforced or settled in the courts at Tiruchirappalli, TamilNadu only

BHEL reverses its right to reject any tender whose performance was not satisfactory in
any other work / project of BHEL in India / Abroad.

No advance / mobilization advance will be given.

LD/Penalty clause is applicable as per General Conditions of Contract. All the terms &
conditions in the documents are binding on the tenderers and BHEL reserves its right to
accept / reject any or all the tenders without assigning any reason.

Also BHEL reserves its right to finalize the contract through REVERSE AUCTION for which
only qualified tenderers will be provided with necessary documents containing business
rules, terms and conditions for this purpose.

Deviations

The contractor shall not make any alteration in addition to or omission from the work as
described in the tender documents except in pursuance of the written instructions of the
Engineer-in-charge. No such deviation from the work described in the tender documents
shall be valid unless the same has been specifically confirmed and accepted by the
Accepting Officer in writing and incorporated in the contract.
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The Accepting Officer may deviate either by way of addition or deduction, from the work
so described, provided that the contract sum be not thereby varied on the whole by more
than the percentage set out in the tender documents. The value of all addition and
deductions will be added to, or deducted from the contract sum. Whenever the Accepting
Officer intends to exercise such a right, his intention shall specify the deviations which are
to be made, the lumpsum assessment or the proposed basis of payment, the extra time
allowed, if any, and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by
him in writing to the Engineer-in-charge within Seven days from the date of such order,
but under no circumstances shall the work be stopped (unless so ordered by the
Engineer-in-charge) owing to differences or controversy that may arise from such an
objection. In the absence of such a notification of objection by the contractor, he will be
deemed to have accepted the order and the conditions stated therein. In the event of the
contractor failing to agree with the Engineer-in charge regarding the terms of the
proposed deviation, the objection shall be referred to the Project Manager whose decision
shall be final conclusive and binding on the Contractor.

46. Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions hereinbefore
mentioned and as to the quality of workmanship or materials used on the work or as to any
other question, claim, right, matter or thing whatsoever in any way arising out of or relating
to the contract, designs, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the work or failure to execute the same whether arising
during the progress of the work or after the completion or abandonment thereof shall be
referred to the sole arbitration of the Executive Director / General Manager of BHEL and if
ED is unable or unwilling to act, to the sole arbitration of some other person appointed by
the ED / General Manager, willing to act as such arbitrator. The cases referred to
arbitration shall be other than those for which the decision of the Manager / Senior
Engineer / Engineer-in-charge is expressed in the contract to be final and conclusive.

There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that
he had to deal with the matters to which the contract relates and that in the course of his
duties as such he had expressed views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reason, such Executive Director / General Manager as
aforesaid at the time of such transfer, vacation of office or inability to act, shall appoint
another person to act as arbitrator in accordance with the terms of the contract. Such
person shall be entitled to proceed with the reference from the stage at which it was left by
his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any
statutory modification or re-enactment thereof and the rules made there under and for the
time being in force shall apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or
disputes to be referred to arbitration under this clause together with the amount or amounts
claimed in respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for
making and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration
proceedings and no payment due or payable, to the Contractor shall be withheld on
account of such proceeding.

Contractor 8 Accepting officer



The Arbitrator shall be deemed to have entered on the reference on the date he issues
notice to both the Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference referred
to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole
discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this
contract.

In the event of disputes or differences arising between one public sector enterprise and a
Govt. Department or between two public sector enterprises the above stipulations shall not
apply the provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-
BPE (GM-1) dated 1stJanuary 1976 or its amendments for arbitration shall be applicable.
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 14
HUMAN RESOURCE MANAGEMENT

CIRCULAR

No.BHE: HR: WEL: MW

ALL CONTRACT EXECUTING/AWARDING OFFICIALS

Date: 26/03/2015

Sub. ¢ Minimum Wages Act 1948 — Fixation of Minimum rates of wages
for the employment in “General Engg. and Fabrication Industry™ —
Revision of DA — Reg.

Ref. :  Letter

No.Z3/4053/2015 dated

of Labour, Chennai,600 006

11/03/2015  from

the Commissioner

Consequent upon the increase in Dearness Allowance payable under the Minimum Wages Act from
Rs.4175.00 to Rs.4575.00 per month to those employed in “General Engineering and Fabrication
Industry™, the Minimum Wages payable by the Contractors to their workmen engaged in the
following categories would be as follows with effect from 01/04/2015:

Minimum | o Total Minimum | o | Total |
SL Basic Minimum = Basic Minimum |
¢ Category ; DA per DA per ’
No. Wages d Wages per | Wages per Wages per

ay : month
| per day | day month month

l Unskilled Worker | Rs.123.00 | Rs.176.00 | Rs.299.00 | Rs.3690.00 | Rs.4575.00 | Rs.8265.00
2 Semi-Skilled Worker | Rs.133.00 | Rs.176.00 | Rs.309.00 | Rs.3990.00 | Rs.4575.00 | Rs.8565.00
3 Skilled Worker Rs.139.00 | Rs.176.00 | Rs.315.00 | Rs.4170.00 | Rs.4575.00 | Rs.8745.00
4 | Supervisor Rs.3956.00 | Rs.4575.00 | Rs.8531 .00 l

Contract Awarding Executives are requested to ensure that the contractors make payment to their
workers not less than Minimum Wages as stated above, -

Cc:  All HR Executives

Sr.Manager/HR/PC/Chennai
Sr.Manager /HR/PPPU/Thirumayam

AGM/Finance
GM/Finance

Contractor
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REVERSE AUCTION

BHEL reserves the right to go for a Reverse Auction(RA) instead of Opening the submitted
sealed bid, which will be decided after technical evaluation. Information and general terms and
conditions governing RA are given below.

GENERAL TERMS AND CONDITIONS OF RA

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING
(THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall be
English Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall
be eligible to participate.

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this
tender enquiry) will have to necessarily submit ,online sealed bid" in the Reverse Auction. Non-
submission of ,online sealed bid“ by the bidder for any of the eligible items for which techno-
commercially qualified, will be considered as tampering of the tender process and will invite action
by BHEL as per extant guidelines in vogue.

3. BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on internet.

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to
enable them to contact & get trained.

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated
through service provider for compliance.

6. Bidders have to fax the Compliance form (annexure 1V) before start of Reverse auction. Without
this, the bidder will not be eligible to participate in the event.

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which
will help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties,
Freight charges, Insurance, Service Tax for Services and loading factors (for non-compliance to
BHEL standard Commercial terms & conditions) for each of the bidder to enable them to fill-in the
price and keep it ready for keying in during the Auction.

8. Reverse auction will be conducted on scheduled date & time.
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price
breakup including that of line items, if required, (Annexure VII) as provided on case-to-case basis
to Service provider within two working days of Auction without fail.

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the
Price bids and price impacts, if any, already submitted and available with BHEL shall be opened
as per BHEL"s standard practice.

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of
Service provider, using the Login IDs and passwords given to them by the service provider before
reverse auction event. Bidders should acquaint themselves of the ,Business Rules of Reverse
Auction®, which will be communicated before the Reverse Auction.

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel
formation of any kind, directly or indirectly by communicating with other bidders, action as per
extant BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.
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14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other
party.

15. In case BHEL decides to go for reverse auction,the H1 bidder (whose quote is highest in
online sealed bid) may not be allowed to participate in further RA process.

Force Majeure clause: If at any time during the continuance of this contract the performance in
whole or in part by either party of any obligations under this contract shall be prevented or delayed
by reason, of any war, hostilities, acts of the public enemy, civii commotion, sabotage, fires,
explosions, epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as events)
then provided notice of happening of any such events is given by either party to other within
twenty one days from the date of occurrence thereof neither party shall reason of such events be
entitled to terminate this contract nor shall either party have any such non performance and delay
is resumed as soon as practicable after such events has come to an end or ceased to exist. If the
performance in whole or part of any obligation under this contract is prevented or delayed by
reason or any such event claims for extension of time shall be granted for period considered
reasonable by BHEL subject to prompt notification by the tenderer to BHEL of the particulars of
the events and supply to the BHEL if required of any supporting evidence. Any waiver of time in
respect of partial installment shall not be deemed to be a waiver of time in respect of remaining
deliveries.

The correspondence exchanged against the tender from both tenderer and BHEL through
email are considered as valid document legally though it is not signed. It is treated as valid
confirmations made on behalf of the respective company and very much comes under the legal
ambit of the business transaction and hence it is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done round the
clock irrespective of the office or business hours of the companies, are valid legally and binding
on both the parties. This applies to the extent only in such cases where deadline time for
transaction is not specifically declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of
mail shall be construed as the official time and date of release of LOI. In as much as this date is
within the last date of validity given by the bidder the LOI is said to have been issued within the
validity period and shall be biding on both the parties to the business.

Tenderers participating in the tender should declare in their technical bid that whether
they have been black-listed / kept on hold for a specified period / given Business holiday for a
specified period by any Public sector undertaking or Government departments. The reasons for
such action with details and the current status of such hold shall be clearly furnished to BHEL. If
no such details are mentioned in the offer then it will be construed that the subject bidder is not
under any such hold. But at a later date if it comes to the notice of BHEL about any such hold
under enforcement on the subject bidder, BHEL will have every right to reject the offer of such
vendors at any point of time and also under any stage of the finalization of the subject tender
irrespective of the status of the subject bidder in that tender. Such bidders will not be permitted to
participate in the further tender proceedings and will be communicated suitably. They will not be
also considered for any ongoing tenders even if participated till the hold is officially lifted and
confirmed in writing.
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221-038

BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking )
Unit : TIRUVERUMBUR, BOILER PROJECT, P.O.

TIRUCHIRAPALLI - 620 014.
CIVIL ENGINEERING DEPARTMENT

NOTICE INVITING TENDER

Name of work

Estimated Cost

Earnest Money Deposit

Completion Time

Cost of Tender Document

Last Date for Receipt of
Tenders

Date of Qualification Bid Opening:

Date of Price Bid opening

Maintenance Period

:Sweeping, Cleaning, Swabbing of shop
floors, offices including all toilets,
bathrooms, wash-basins, Tea-points,
etc. at Building-24,79,53,0HS model
center,RPS,ICT,FCB,CCDP,WRiI,

CRC and MD Hall, vehicle parking shed
etc. at outside factory peripheral area.

Rs. 89.63 Lakh

Rs. 1,50,000/-

FIFTEEN (15) Months

( From the date of commencement of the work
which will be reckoned from the date of the site,
handed over to the Contractor )

Rs.750/- (including Sales Tax)

This amount will not be refunded under any
circumstances

10.30 Hrs. on 11.12.2015

10.30 Hrs. on 11.12.2015

Will be intimated to those who are qualified
Separately.

Tender document contains 95 pages in Qualification Bid and 29 pages in Price Bid including Bill
of Quantities, etc.

Issued to Messrs. / Thiru

Contractor

ISSUING OFFICER
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1.

INSTRUCTIONS TO TENDERERS

The tender is open to all Contractors. The Contractors not borne on the approved list of
contractors of this organization must submit the following testimonials simultaneously with
their tenders.

i. A Certificate to establish that the tenderer is an independent contractor
working on his own

ii. At least two certificates from responsible Officers of Government of Firms of
repute, regarding the tenderer’s capacity to undertake and carryout the work
tendered for or similar work satisfactorily.

NOTE :

a)

b)

6.

Copies of testimonials unless attested by a Gazetted Officer will not be accepted.

Non — Submission of the above testimonials simultaneously with the tenders may result in
the tender being rejected

The tenders should be accompanied by a list of contracts already held by the contractor
at the time of submitting the tender and giving the following particulars

a) Value of each contract
b) The balance value of work to be done on the same

The tenderer is advised to obtain the tender documents in person or by a messenger duly
authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any
circumstances accept responsibility for the non — receipt of delay in the receipt of the
tender documents by the tender.

Rate for each item of the tender schedule should be quoted in FIGURES and in WORDS.
In case of any difference in the rates quoted in figures and in words, the lower of the two
rates will be taken as the tendered rate.  Unit rate quoted shall be the basis for arriving
the total value of the tender. The total amount for every item shall be arrived by
multiplying the unit rate with the quantity indicated for that item. In case of any arithmetic
deviation is noticed in the total amount, the same will be corrected and evaluated by
taking unit rate as basis and multiplying with the quantity indicated.

Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial
Excise Tax, Sales Tax and any other taxes leviable under the State or Central Government
rules. The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this
respect. The item rate offered is for finished item of works and shall provide for the complete cost
towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes,
transport, lay-out, repairs, rectifications, maintenance till handing over, supervision, labour
colonies, establishment, services, roads, revenue expenses, overheads, profits & all other
incidentals etc., complete.

The rate quoted shall not include service tax. However the service tax as applicable for this
contract work can be claimed from BHEL along with their monthly bills for further payment to be
made to the authorities concerned. The contractor has to submit the service tax payment challan
as a documentary proof of having paid the service tax for the previous bill for which he has
received the service tax payment along with the subsequent bill for which payment has to be
processed.

The L1 position based on the quoted values ( subject to calculations) excluding service tax, will not
necessarily mean L1 for a vendor, but the net liability to BHEL, after considering the service tax
criteria for the vendors who had participated in the tender  In case of non-applicability of service
tax, the contractor has to submit a declaration along with the tender documents

Should a tender find discrepancies or omissions in the drawings or any of the tender
documents or should be in doubt as to their meaning, he should at once address the
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authority inviting the tender for clarification. Every endeavor is made to avoid any error
which can materially affect the basis of the tender but the successful tenderer shall take
upon himself to provide for the risk of any error which may be subsequently by discovered
and shall make no subsequent claim on account thereof.

7. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”.
These should be posted with due allowance for any delay in postal delivery. Tenders
received after the due date and time of opening, tenders areliable to be rejected.

8. Where the tender called for covers only the building work and excludes internal services
such as sanitary and water supply installations, electrification etc., the building contractor
will have to leave pockets, holes, etc., as required for other works and will have to phase
his work to ensure smooth progress of the work of the other agencies also as directed by
the Engineer — in — charge.

9. Where the tender schedule contains special items of work such special floor finishes,
foam concrete for insulation, special water proofing treatment to roofs etc., it will be
entirely at the discretion of the Project Authorities to allot these items of work to other
contractors specialized in these works. In such cases, the main building Contractor will
have to tender all necessary co-operation to the agencies involved so as to ensure the
smooth progress of all work.

10. The contractor’s responsibility under this contract shall commence form the dateof receipt
of the LOI by the tenderer. The scheduled period of completion for this work will be as
mentioned above, and the Contractor will have to plan his work accordingly.

11. Generally, the maintenance period for any work under BHEL organization will be SIX (6)
MONTHS.

12. Earnest Money Deposit:

Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse
to execute the work after it is awarded to him. Shall also be furnished in the form of Pay
Order or Demand Draft in favour of BHEL, EMD in any other form will not be accepted.
The rate of earnest money deposit shall be as under:

Works costing up toRs. 2 lakhs NIL
Works costing more than Rs.2 lakh and up toRs. 5 lakhs Rs. 10,000/-
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs Rs. 20,000/-

Works costing more than Rs.10 lakhs and up to Rs.20 lakhs Rs. 40,000/-
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs Rs. 60,000/-
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs Rs. 1,00,000/-
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs  Rs. 1,50,000/-
Works costing more than Rs.100 lakhs Rs. 2,00,000/-

One time EMD will also be Rs.2 Lakh.
EMD by the Tenderer will be forfeited if,

a) After opening the tender, the tenderer revokes his tender within the
validity period or increases his earlier quoted rates.

b) The tenderer does not commence the work within the period as per LOI
/ Contract. In case the

c) LOI/ contract is silent in this regard then within 15 days after award of
contract.

d) EMD given by all unsuccessful tenderers shall be refunded normally
within fifteen days of acceptance of award of work by the successful
tenderer.

e) EMD shall not carry any interest.

13. Should a tenderer or a contractor on the list of approved Contractors have a relative, or in
the case or a film or Company of contractors any of its shareholders or shareholder’s
relative, employed in a gazetted capacity in the Engineering Department of the Bharat
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14.

15.

16.

17.

18.

19.

20.

21.

22.

Heavy Electricals Limited, the authority inviting tenders shall be informed of this fact at the
time of submission of the tender, failing which tender, may be disqualified or if such fact
subsequently comes to light, the contract may be rescinded in accordance with the
relevant provisions in the General Conditions of Contract.

If tenderer expires after the submission of his tender or after the acceptance of his tender
the BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after
submission of tender or after the acceptance of the Tender, BHEL may cancel such
Tender at their discretion unless the firm retain its character.

The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted
by the tenderer or by changes in the composition of firm made subsequent to the
execution of the contract. They may however recognize such power of attorney and
changes after obtaining proper legal advice the cost of which will be chargeable to the
contract concerned.

If the tenderer deliberately gives wrong information in his tender or creates conditions
favourable for the acceptance of his tender, the Bharat heavy Electricals Limited, reserves
the right to reject such tender at any stage.

Words importing the singular number shall also be deemed to include the plural number
and vice versa where the context so requires.

The expenses for completing and stamping the agreement shall be paid by the contractor.

The General and special conditions are complementary to each other and where they are
conflict the Special Conditions shall prevail. In regard to matters not covered by the
General and Special Conditions of Contract, those contained in the Tamil Nadu Building
Practice Standard Specifications or other specifications approved by the Bharat Heavy
Limited, Shall apply.

Tenderers shall not increase their quoted rate in case the Bharat Heavy Electricals
Limited, negotiates for negotiation for reduction of rate. Such negotiation shall not amount
to cancellation or withdrawal of the original offer and the rate originally quoted shall be
binding on the tenderers for a period of three months from the date of opening of tenders.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection

All contractors will have to produce Income tax Clearance Certificate from the Income
Tax— Officer concerned along with their tenders. Those Contractors whose income is not
taxable will be required to give an affidavit of their income on the prescribed form. If the
successful tenderer fails to produce the Income — tax clearance certificate within the
stated period the Earnest Money Deposit and Security Deposit of the tenderer may be
forfeited and the contract terminated.
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TENDER NOTICE

NAME OF WORK:Sweeping, Cleaning, Swabbing of shop floors, offices including
all toilets, bathrooms, wash-basins, Tea-points, etc. at Building-24,79,53,0HS
model center,RPS,ICT,FCB,CCDP,WRI, CRC and MD Hall, vehicle parking shed
etc. at outside factory peripheral area.

ESTIMATED COST:Rs. 89.63Lakhs + Applicable service tax

1.

SEALED TENDERS for the above noted work are hereby invited from contractor
experienced in works of similar kind and magnitude. Tenders will be received by DGM /
CIVIL / PLANNING / (F&T), 53 Building Bharat Heavy Electricals Limited, Tiruchirappalli
— 620 014. Up to 10.30 hrs. on 11.12.2015 and will be opened on the same day at 10.30
hrs. at the Office of the DGM / CIVIL / PLANNING / (F&T), Building 53,in the presence of
such of those tenderers. Or their agents who may choose to attend.

TENDER FORMS and other particulars regarding the proposed work can be obtained on
any working day from 8.00 AM. to 4.30 P.M. up to 10.12.2015 on payment of the
prescribed sum of Rs.750/ - per set ( including Sales Tax ) Amount nor refundable.

TENDERS must be submitted in sealed covers and should be addressed to DGM / CIVIL
/ PLANNING / (F&T), Building53,with full name and address of the tenderer and the
name of work being noted on the cover

All entries in the tender documents should be in one ink. Erasures and overwritings are
not permitted. All cancellations and insertions should be duly signed by the tenderer
concerned.

TENDERERS should fill in all the required particulars in the blank spaces provided for
this purpose in the tender documents and also sign each and every page of Tender
Documents including the drawings attached there to before submitting their tender.

UNIT rate should be quoted in figures as well as in words with reference to each item and
for all the items shown in the attached schedule. These rates shall be for the finished
work in site. Amount of each item and the total page by page and also the grand total
amount of the whole contract should be filled in by the tenderers. Unit rate quoted shall
be the basis for arriving the total value of the tender. The total amount for every item shall
be arrived by multiplying the unit rate with the quantity indicated for that item. In case of
any deviation is noticed in the total amount, the same will be corrected and evaluated by
taking unit rate as basis and multiplying with the quantity indicated.

QUANTITIES shown in the attached schedule are only approximate and are liable to
variation without entitling the contractors to any variation in the Quoted rates till the total
value of the Contract does not vary by more than 20% (twenty percent)

In quoting their rates, the tenderers are advised to take account all factors including any
fluctuations in the market rates etc. No claim will be entertained on this account after
acceptance of the tender or during the currency of the contract.

Before tendering, the tenderers are advised to inspect the site of work and its
environments and be well acquainted with the actual working and other prevalent
conditions position of materials and labour, General and Special Conditions of Contract.
Instructions to tenders, drawings and Specifications and all other documents which form
part of the Agreements to be entered into.
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10. The rate quoted in the tender shall remain valid for a period THREE MONTHS from the
date of opening of tenders.

11. In the event of tender being submitted by firm the tender must be signed separately and
legibly by each partner of member of the firm or in their absence, by the person holding
the power of attorney on behalf of the firm concerned in the latter case a copy of the
power of attorney duly attested by a Gazetted Officer must accompany the tender.

12. Every tender must be accompanied with EMD for the amount as mentioned in “Instruction
to Tenderers”. This Earnest Money will be refunded to the unsuccessful tenderers within
fifteen days of finalization of the award of work. In case of the successful tenderer, the
Earnest Money will be retained as part of the Security Deposit for satisfactory completion of
the work in accordance with Clause 16 of the General Conditions of Contract

NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the
deposit receipt referred to above.

13. Security Deposit

13.1. Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Up toRs. 10 lakhs 10%

Above Rs. 10 lakhs up to Rs.50 lakhs Rs.1 lakh + 7.5% of the amount
exceeding Rs. 10 lakhs.

Above Rs. 50 lakhs Rs.4 lakhs + 5% of the amount
exceeding Rs. 50 lakhs.

The security Deposit should be collected before start of the work from the contractor.
13.2. Security Deposit may be furnished in any one of the following forms
i) Cash (as permissible under the Income Tax Act)
i) Pay Order, Demand Draft in favour of BHEL.
iii) Local cheques of scheduled banks, subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates,
KisanVikasPatras etc. (Certificates should be held in the name of Contractor
furnishing the security and duly pledged in favour of BHEL and discharged on the
back).

V) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined
in the Companies Act subject to a maximum of 50% of the total security deposit
value. The balance 50% has to be remitted either by cash or in the other form of
security. The Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions
asdefined in the Companies Act. The FDR should be in the name of the
contractor, A/C BHEL, duly discharged on the back.

Vii) Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be collected
beforestart of the work and the balance 50% may be recovered from the running
bills.

Viii) EMD of the successful tenderer shall be converted and adjusted against the
security deposit.

iX) The security deposit shall not carry any interest.

Contractor 18 Accepting officer



NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not
be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Unless the contractor whose tender is accepted signs the Contract Agreements and
makes the necessary security deposit specified in Para 13 above within Seven days of
the date of the order directing him to do so the amount of Earnest Money Deposit already
deposited by him will be forfeited and acceptance of his tender withdrawn.

After tender opening if tenderer revokes his tender or increases his earlier quoted
percentage rate or after acceptance of his tender does not commence the work in
accordance with the instruction of the Engineer-in-charge, the Earnest Money deposited
by him will be forfeited and acceptance of his tender withdrawn. If only a part of the work
included in the tender had been awarded to the tenderer, the amount of Earnest Money to
be forfeited will be based on the value of the contract so awarded.

The Bharat Heavy Electricals Limited reserved the right to reject any or all the received or
accept any tender or part thereof without assigning any reason thereof. In the case
acceptance of part of tender, time for completion may also be reduced to the extent
considered appropriate by the Accepting Authority.

Conditional and Un witnessed tenders, tender containing absurd rates and amounts
tenders which are incomplete or otherwise considered defective and tenders not in
accordance with the tender conditions laid down by the Accepting Officer are liable to be
rejected.

Tenders not submitted on the prescribed form are liable to be rejected
The work must be completed within a period as mentioned in Notice Inviting Tender.

The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior
Engineer shall be Accepting Officer, herein after referred to as such for the purpose of this
contract.

This tender notice shall be deemed to form an integral part of the contract to be entered
into for this work.

The tenderers are advised to go through the condition stipulated in Tender document &
code of conduct for ‘Health & Safety of Contract Labourer’ in details. Any violation thereof
willinvite punitive action being taken against them. While quoting the rate all the above
factors are to be taken into account.
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Eicraid BHARAT HEAVY ELECTRICALS LIMITED,

UNIT: TIRUCHIRAPALLI - 620 014

If‘t”’ CIVIL ENGINEERING DEPARTMENT (FACTORY)

NORMS FOR QUALIFICATION

Name of Work: Sweeping, Cleaning, Swabbing of shop floors, offices including all
toilets, bathrooms, wash-basins, Tea-points, etc. at Building-24,79,53,0HS model
center,RPS,ICT,FCB,CCDP,WRI, CRC and MD Hall, vehicle parking shed etc. at
outside factory peripheral area..

(Tender Notice No. CF:TN:09/15-16 & Tender schedule No. CF:TS:037/15-16)

Sl.
No.

Eval. Value

Thrust Area Score Rs. 89.63 Lakhs

ELIGIBILITY:

1. Separate Registration for EPF, ESI, PAN, Sales tax & Service tax. Proof of IT
returns acknowledged by IT Office, Profit & Loss Account and Balance Sheet
certified by the auditor, last three financial years (2012-13,13-14 & 14-15)

2. Average annual turnover of similar works in the last 3 financial years (2012-13,13-
14 & 14-15) shall be at least for a value of Rs. 26.89 Lakhs.

3. During last seven years (01.11.08 to 31.10.15) should have successfully completed
works either

a) Three similar works each not less than Rs. 35.85 Lakhs (or)

b) Two similar works each not less than Rs. 44.82 Lakhs (or)
c) One similar work not less than Rs. 71.70 Lakhs

4, Latest Solvency certificate (obtained within 6 months) from Nationalized /
Scheduled Bank shall be at lease for a value of Rs. 35.85 Lakhs

THRUST AREA SCORE Qualification Norms

I | NATURE OF COMPANY 5

Public Limited 5

Private Limited/Partnership firm 3

Sole Proprietor 2
Il | Similar Experience in House Keeping 40

works, etc.

Total value of Similar works executed 40 Rs. 161.34 Lakhs

in the last three years - From 01.11.2012
to 31.10.2015. (Pro-rata for in between
cases)

More than 24 Rs. 80.67 Lakhs
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IV | Performance on previous works and the 20
min. cost of each work (Rs. 35.85
Lakhs) during last seven years
(From 01.11.2008 to 31.10.2015)
Successful completion of three major works 20 Costing atleast Rs.35.85lakh
in time. each
Successful completion of two major works 16
in time.
Successful completion of one major work in 12
time.
V | Highest value of single work 10
completed (Rs. 69.76 Lakhs) in last
seven years (From 01.11.2008 to
31.10.2015)
(Pro-rata for in between cases) 10 Rs. 71.70 Lakhs
More than 6 Rs. 35.85 Lakhs
VI | Equipments / Tools & Plants owned 10
Road sweeping machine, Sewage 10
Cleaning machine, Mechanical floor
cleaning equipments, Pest Control &
Fogging machines, Toilet Cleaning
equipment, Transport vehicle.
Sewage Cleaning machine, Mechanical 8
floor cleaning equipments, Pest Control
& Fogging machines, Toilet Cleaning
equipment, Transport vehicle.
Pest Control & Fogging machines, 6
Toilet Cleaning equipment, Transport
vehicle.
VIl | Qualified staff availability 5
Minimum No. of Supervisors — 2 Nos. & 5
Unskilled Workers (House keeping
Labourers )- 34 Nos.
VIII | Financial stability (Solvency) 10
(Pro-rata for in between cases) 10 Rs. 71.70 Lakhs
More than . 6 Rs. 35.85 Lakhs
Total 100
NOTE: 1. Minimum score required for qualification is 60 out of 100.
2. All the above financial value excludes service tax.
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BHARAT HEAVY ELECTRICALS LIMITED

TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (FACTORY)

QUALIFICATION PROFORMA

1. Name of applicant : Shri / M/s
2. Nationality : Indian

3. Address L

4. Telephone No.

Fax No.

5. Constitution Individual

Partnership Firm

Public Ltd. Company

Sole Proprietorship concern

Private Ltd. Company

6. In case of Limited Liability Company or Company

Limited by Guarantees.
A) amount of paid-up-capital

7. Enclose a chart showing Company Organization
indicating various factories / workshops / sites /
divisions etc., with levels and names of key
personnel and clearly depicting the reporting and
functional relationships. Also give brief write-up
on the functions and responsibilities of each

entity.

8. Details of Owner / Partners / Directors (Strike out

whichever is not applicable)

E-mail :

Sl. Name & Designation
No.

Occupation
Address

Telephone
No.

Fax No.

E-mail

To be furnished in
separate sheet -

9. Value of property owned, Certificate to be

produced from the Revenue Department.

10. Does the applicant maintain any office for

preparing designs, drawings, bills, etc.

11. Does the applicant posses facility to set up
laboratory for Quality Control at site of work. If
so please furnish full details of organization,

equipments, tools, etc.

Contractor
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12. Is the individual/sole proprietor/any partner/

directors of company:

(@) Dismissed Government Servant

(b) Having business banned/suspended by any

government in the past

(c) Convicted by a court of law

(d) Retired Engineer / Official from Engineering

Departments of Govt. of India within last two

years

(e) Director or partner of any other company / firm
enlisted with CPWD or any other department

()  Member of Parliament or any State Legislative
Assembly If answer to any of the above is

‘Yes”, furnish details on a separate sheet

13. Name of person holding power of attorney.

(Copy to be enclosed)

(a) Nationality Indian
(b) Liabilities

14. Name of Banker with full address

(Note: Banker’s report in original preferably in
sealed cover, giving the financial capacity to
handle works of the required magnitude should

be enclosed)
15. Place of business

16. Date of commencement of business

Yes

Yes

Yes

Yes

Yes

J U Ul UL
J U Uu b

Yes

No

No

No

No

No

No

17. Details of Income Tax paid during last

three years.

18. State whether Income Tax Returns filed

Acknowledged by IT Office, Audited report
for Profit and Loss Account & Balance Sheet

for last three years enclosed

19. Contractor’s capital in the business. (in case of
partnership, please mention percentage of

shares and amount)

20. Quantum of business done during last three

financial years

21. Value of fixed assets of the business in the last

three years

22. Guarantee limits (if any) enjoyed by the

firm.

Contractor
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23.

Over-draft limits (if any) enjoyed by the

firm.
24. Details of Technically qualified staff :-
SI. | Name and Designation | Qualification Experience and Remarks if any
No. Specialization
25. Whether the details of T & P, Machinery, Yes I:l No :I
Equipments and work shop as per
Annexure — | given.
26. Whether enlisted with any other Department Yes [ | No [ |
(@) If yes, give detalils:
() Name of Department & addreSS ..ot
(i) Money limit s
(i) Enlistment NO. & date e
(iv) Validupto
27. License No. and validity of license obtained from Dy. Chief
Inspector of Factories / Assistant Commissioner of Labour
28. Whether the applicant has registered his workmen under
Employees’ State Insurance Act. If so, code number may be
furnished.
29. Whether the applicant has registered his workmen under
Employees’ Provident Funds and Miscellaneous Provisions
Act ?. If so, the code number may be furnished
30. s any person working with the applicantasa  Yes [ | No [ ]
near relative of the Officer / Official of BHEL
(@) If yes, give details
0] NamMe
(i) Staff NO.
(iii) Designation & Department .
(iv) UNit
31. Details of similar works completed during the last seven years (To be submitted in separate
sheet as per Annexure-I1.)
32 Certificates from clients in original as per proforma given in Annexure -lll for all eligible

works.
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33. Certificates:

0] I/'We (including all partners) certify that I/We have read the Preamble & Terms and
conditions and shall abide by them.

(ii) I/We certify that the information given above is true to the best of our knowledge. I/We also
understand that if any of the information is found wrong, I/We am/are liable to be debarred.

(i)  /We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL
under more than one name.

(iv) (3

(b)

| certify that | did not retire as an Engineer of Gazetted rank or as any Gazetted Officer
employed on Engineering or Administrative duties in any Engineering Department of
the Government of India during the last two years. | also certify that | have neither
such a person under my employment nor shall | employ any such person within two
years of his retirement except with the prior permission of the Government. (For
Individuals seeking enlistment in their own name).

We certify that none of the partners/directors retire as an Engineer of Gazetted rank or
as any Gazetted Officer employed on Engineering or Administrative duties in last two
years. We also certify that we have neither under our employment any such person
nor shall we employ any person within two years of his retirement except with the prior
permission of the Government. (For partnership firms and limited companies).

Signature(s) of the applicant(s)
Name Signature Address

Date:

(Seal in case of Firm)

NOTE: 1) All the relevant certificates, details etc. should be attached with the application.
2) The terms that are not applicable may be scored out.

Details of documents attached:-

N o g~ NP
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ANNEXURE - |

DETAILS OF PLANTS AND EQUIPMENTS OWNED

Sl. Capacity
No. | Name of Equipments Nos. or Type Age Remarks
A | Sewer cleaning machine

B | Manhole block remover

C | Sludge removal pumping system

D | Pest control equipments

E | Fogging equipment / machine

F | Floor cleaner / washer

G | Road sweeping machine

H | Cob-web remover / Vacuum cleaner

| | Toilet cleaner

J | Vehicles for transporting garbages,

sludge, etc.
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ANNEXURE - I

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS
(01.11.2008 to 31.10.2015)

SI.

No.

Name of
work &
Agreement
No.

Date of
commenc
ement

Date of completion

Stipulated

Actual

Reasons for
delay &
compensation
levied, if any

Work order
Value

Gross cost of
completion

Name, designation &
complete address of
the authority for whom
the work was done

DETAILS OF WORK COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED

Only work orders will not be considered. Both work orders and completion certificates are essential for technical evaluation.

Contractor

27

Accepting officer




ANNEXURE - llI

CLIENT'S CERTIFICATE REGARDING PERFORMANCE OF
CONTRACTORS

Name & Address of the Client

Details of works executed by Shri . M/s

Name of work with brief particulars

Agreement No. and date

Date of commencement

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay, if any:

Tendered amount

© N o g~ w NP

Gross amount of the work completed

9. Name and address of the authority under
whom work executed

10. Whether the contractor employed qualified
Sanitary Inspector / Supervisor during
execution of work?

11. (i) Quality of work (indicate grading)
Outstanding/V.Good/Good/Poor
(i) Amount of work paid on reduced rate
basis, if any

12. () Did the contractor go for arbltrat|on ?
(ii) If yes, amount of claim
(i) Amount received

13. Comments on the capabilities of the contractor
(a) Technical Proficiency
Outstanding/V. Good/Good/Poor
(b) Financial Soundness :
Outstanding/V.Good/Good/Poor
(© Mobilisation of adequate T & P
Outstanding/V.Good/Good/Poor
(d) Mobilisation of manpower
Outstanding/V. Good/Good/Poor
(e) General behaviour
Outstanding/V. Good/Good/Poor
NOTE: All columns should be filled in properly.
Signature of
Certifying Officer
Official seal

the
with
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS
LABOUR LAWS BY THE CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has
not completed 18 years of age.

2. The Contractor shall in respect of labour employed by him either directly or through
subcontractors, company with or cause to be complied with the following statutory
provisions and rules and in regard to a all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related
Tamil Nadu Rules
b) The Minimum Wages Act 1948 and the related Tamil Nadu
c) The payment of Wages Act 1936 and the related Tamil Nadu Rules
d) The Factories Act 1948 and the related Tamil Nadu
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.
f) The Employees State Insurance Act 1948
g) The Workmen Compensation Act. 1923
h) The Industrial Disputes Act 1947.
i) The Payment of Bonus act 1965.
and any other law or modifications to the above or the to the Rules made there
under from time to time.

REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before
taking up the work awarded to him by giving the following information getting a
Code Number:

a) The Name of the Contractor

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or more
workers)

f)  Whether enrolled for PF, ESI, etc., and enrolment No.

4. The Contractor employing 20 or more workmen is required to obtain license from
the authorites ( The Deputy Chief Inspector of Factories / Assistant
Commissioner of Labour as the case may be ). The license shall be amended and /
or renewed wherever, there is an increase in the workmen employed by him or in
the event or contract being extended or renewed. The Contractor shall inform the
license number to the BHEL Management before taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information
and document required by BHEL authorities for the purpose of fulfilling their
obligations as Principal Employer and / or Occupier of the Factory and shall render
all necessary assistance for the same.
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WAGES

6.

10.

11.

12.

13.

14.

15.

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu
State Minimum Wages as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as
mentioned below in addition to the payment of Minimum wages as stated
above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as
per the payment of Bonus Act 1965 for the total wages paid (i.e) Payment of
minimum wages and additional payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates
applicable under law to the authorities concerned for the total wages paid (
i.e) Payment of minimum wages and additional payment as mentioned above.

At present the Tamil Nadu State Government Minimum wages declared is
enclosed for your reference (Ref. Page No0.10). Normally the revision will be
with effect from 1t April of every year. Tenderers are requested to quote their
offer after taking into account of the above factor also.

The Contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The Contractor shall ensure payment of wages to the contract labour employed by
him within three days from the end of wage period in case the wage period is one
week or a fortnight and in all other cases before 10" day of the following month

All Payment of wages shall be made on working days at the work site and during
the working time and on date notified in advance. In case the work is completed
before the expiry of the wage period final payment shall be made within 48 hours of
the last working day.

Where the employment of worker is terminated by or on behalf of the Contractor,
the wages earned by him shall be paid before the expiry of the second working day
from the day on which his employment is terminated.

Wages due to every worker shall be paid to him direct or to the person authorized
him in this behalf. All wages shall be paid in current coin or in both.

The Contractor shall ensure the disbursement of wages in the presence of
authorized representative of BHEL Management

The above payment shall be verified by the authorized office / representative of
BHEL with the following certificate of the payment sheet “Certified that the amount
shown in Column No........... has been paid to the workmen concerned in the
presenceon .......... at...o

A certificate of payment shall be furnished in duplicate by the Contractor to the
Engineer in charge each month in Form ‘A’ enclosed.

A notice showing the wage period and the place and time of disbursement of wages

shall be displayed at the work and a copy to be sent to the Welfare Department by
the Contractor under acknowledgement.
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16. Notices showing the rate of wages, weekly rest days, hours of work, wage period,
date of payment of wages, names and addresses of the Inspector having
jurisdiction, the date of unpaid wages shall be displayed in Tamil and English in
conspicuous places at the establishment and work at work site by the Contractor.
The Contractor shall inform the BHEL Management every month the details of
contract labour engaged for contract in this following form:

Serial Number

Location

a

b

c. Period of work

d. No. of days worked

e. No. of man worked

f.  Wages paid to workers
The above statement shall be furnished to BHEL Management at the end of every
month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

17. The following documents / formats under Contract Labour (Regulation & Abolition)
Act 1970 and Tamil Nadu Rules Rules thereunder shall be maintained by each

contractor.
a. Register of persons employed by the Contractor
b. Employment Card
c. Service Certificate
d. Muster Roll, Wage Register, Deduction Register, wage slip, Overtime

Reqgister, register of Fines, Register of Advances etc.,

18. The Contractor shall display the abstract of the Contract Labour (Regulation &
Abolition) Act and the Rules thereunder both in English and Tamil.

19. Half yearly Return shall by the Contractor in duplicate to the Licensing Officer

20. The Contractor shall submit the returns required under the Contract Labour
(Regulation * Abolition) Act 1970 periodically to BHEL Management.

21. The Contractor shall without fail give upto date information in writing to the
attendance of the workers employed by him.

22. The Contractor shall ensure that his workers keep and produce their Employment
Card when coming to duty and take them back when leaving duty.

23. All the above registers and records shall be preserved in original for a period of
three years. All the registers, records and notice maintained under the Act and rules
shall be produced on demand by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

24. No worker shall be required or allowed to work on Sunday unless he has or will
have a holiday on anyone of the three days before or after the said say.

25. The Contractor shall inform BHEL Management in the prescribed form details of the
contract workers scheduled to work on Sunday, the way of rest and also indicate
the substituted holiday in lieu thereof. This shall be intimated two days in advance
before his workmen and booked for work Sunday.
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26. Notices showing the rate of wages, weekly rest days, hours of work, wage period,
date of payment of wages, names and addresses of the Inspector having
jurisdiction, the date of unpaid wages shall be displayed in Tamil and English in
conspicuous places at the establishment and work at work site by the Contractor.
The Contractor shall inform the BHEL Management every month the details of
contract labour engaged for contract in this following form:

Serial Number

Location

No. of days worked

a
b

c. Period of work
d

e. No. of man worked
f.

Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every
month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

27. The following documents / formats under Contract Labour (Regulation & Abolition)
Act 1970 and Tamil Nadu Rules Rules thereunder shall be maintained by each
contractor.

Register of persons employed by the Contractor

Employment Card

Service Certificate

Muster Roll, Wage Register, Deduction Register, wage slip, Overtime
Register, register of Fines, Register of Advances etc.,

aoow

28. The Contractor shall display the abstract of the Contract Labour (Regulation &
Abolition) Act and the Rules thereunder both in English and Tamil.

29. Half yearly Return shall by the Contractor in duplicate to the Licensing Officer

30. The Contractor shall submit the returns required under the Contract Labour
(Regulation * Abolition) Act 1970 periodically to BHEL Management.

31. The Contractor shall without fail give upto date information in writing to the
attendance of the workers employed by him.

32. The Contractor shall ensure that his workers keep and produce their Employment
Card when coming to duty and take them back when leaving duty.

33. All the above registers and records shall be preserved in original for a period of
three years. All the registers, records and notice maintained under the Act and rules
shall be produced on demand by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

34. No worker shall be required or allowed to work on Sunday unless he has or will
have a holiday on anyone of the three days before or after the said say.

35. The Contractor shall inform BHEL Management in the prescribed form details of the
contract workers scheduled to work on Sunday, the way of rest and also indicate
the substituted holiday in lieu thereof. This shall be intimated two days in advance
before his workmen and booked for work Sunday.
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36. The contract labour working for more than nine hours in any day or for more than 48
hours in any week shall be paid wages at the rate of twice the ordinary rate of twice
the ordinary rate of wages in accordance with the provisions of Sections 59 of the
Factories Act 1948.

37. The Contractor shall provide all safety devices and personal protective equipment
to his workmen at his own cost and shall ensure that his workmen wear / use such
devices or equipment provided to them while doing the work and there should not
be any relaxation on this.

38. The Contractor shall give four paid National Holidays to his workers, viz., 26"
January, 1st May 15" August and 2" October.

39. The Contractor shall ensure that his workmen vacate the premises after the shift is
over.

40. The Contractor shall give leave with wages to his workmen who have worked for a
period of 240 days of work performed by the worker during the previous calendar
year. The worker whose services commences on a day other than the first of
January shall be entitled to leave with wages at the above rat e (One day for every
20 days of work) only if he had worked for a minimum of 2 /3 of the total number of
days in the reminder of the calendar year. This leave will be admissible only during
the subsequent calendar year.

41. No woman worker shall be required or allowed to work in the Factory except
between the hours of 6.00 A.M. and 7.00 P.M.

42. The Contractor shall comply with the provisions relating to Welfare and Health
facilities as provided in the Contractor Labour (Regulation and Abolition) Act 1970
read with the Tamil Nadu Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

43. Not withstanding anything contrary to this contrary to this, in the event of accident
the contractor shall be required to fill injury report and submit the Engineer in chare
immediately and ensure the compliances of ESI / Workmen’s compensation Act,
Factories Act and Rules made there under. He shall also maintain a register of
accident as per the Act.

44. The Contractor shall get the contract labour engaged by him insured Workmen'’s
Compensation policy from general should be for the entire period of Contract. The
Contract shall comply with the provisions of the Workmen's Compensation Act
1923. (This should be read in conjunction with the provisions of ESI Act )

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS
ACT

45. The contractor shall ensure that all his workmen are covered under the Employee’s
State Insurance Act and producer to BHEL such Registration Number / Enrolment
Number before executing the contract work.

46. The Contractor shall regularly pay the amount of contribution. i.e., employer’s
contributions as well as employees’ contribution pursuance of the above scheme as
time. The Contribution payable presently is 1.75% wages to be recovered from his
workmen and 4.75% of wages to b e contributed by the Contractor. Contributions
recovered from employee and contribution made by the contractor may be rounded
to the higher multiples of five paise.

47. The Contractor shall take note of any amendment that may be brought forth in the
above contribution rate and act accordingly.
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48. The contractor shall ensure that his workmen are covered under the EPF &
Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL
Management the registration / enrolment number before awarding of contract work.
As per the existing provisions every worker shall be entitled and required to become
a member of the fund. The employee’s contribution payable at present is 12% of
wages which will be recovered by the contractor from the wages of his workmen
and the contractor should pay equal contribution. The contractor is also liable to pay
any administrative charges in this behalf that may be decided from time to time. It
will be the responsibility of the contractor to ensure such contribution payable in
respect of workmen employed through sub-contractors also.

49. The Contractor shall take note of any amendment in the rate of contribution payable
under the scheme from time to time.

50. The Contractor shall with seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable / paid for employees
engaged by him or through him and shall also furnish to BHEL such information as
Principal Employer is required to furnish under the provisions of the ESI Act and PF
as well as the schemes made thereunder to the authorities concerned.

51. Whenever any sum of money is found to be recoverable from or payable by the
contractor under the above Act, the sum shall be deducted from any sum that may
be due or which at any time thereafter may become due to the Contractor under this
contract or under any other contract or from his security deposit, the contractor shall
immediately thereafter such further sums as may be required to replenish the
shortage caused by such recoveries in amount of security deposit.

52. The Contractor shall abide by all the labour and other laws applicable to contract
labour / worker under this contract and shall at all times keep BHEL indemnified
against all loses, claims, prosecutions under any law.

53. In case of non-compliance of any of the provisions of the Acts and in case BHEL

having complied with the same BHEL will be entitled to recover the same from the
contractor / sub-contractor.

54. Non-exercise of any of the powers of rights available to BHEL hereunder to under
any law, shall not in any way operate as waiver thereof.

Note: The Specimen forms for the following are available in BHEL.

1) Form ‘A’ - Payment Certificate

2) Form IV - Application for License

3) Form XiIlI - Register of Workmen employed by contractor
4) Form XIV - Employment Card

5) Form XV - Service Certificate

6) Form XVI - Muster Roll

7) Form XVII - Register of wages

8) Form XIX - Wage up
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GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE DURING
EXECUTION

The following safety measures should be strictly adhered to during execution of works at
sites.

1. Providing the working platform with toe — board and handrail for continuous working at

heights
2. Providing safety belt and life — line at all times for men working at heights
3. Providing dust or fume respirator in places where dust and fume concentration exist
4, Providing goggles and welding screens
5. Providing acid and alkali — proof rubber gloves for handling acid and alkali and
chemical which are corrosive
6. Providing rubber gloves for working on electrical works

7. Ensuring proper lashing of the components while being transported in vehicles
The vehicles must have side supports or have body to support the materials
conveyed

9. The materials should not to be allowed to extend or overflow the sides of the vehicles

10. Materials should not be allowed to overhang from the rear edge of the body of the
vehicle

11. Driver of the vehicle must possess valid license

12.  Vehicle must not be overloaded beyond the prescribed limits.

13. Red flags and lights for parts projecting from the body of vehicle must be provided.

14. The speed restrictions within the factory premises must be strictly adhered to.

15. The gas cylinders must be always handled on trolleys or kept tied down when not in
use. They should never be rolled as Roller for conveying.

16. Cylinders should not be used without Regulators.

17.  All excavations must be barricaded and red lamps must be provided

18. All electrical connections must be properly earthed.

19. No work should be taken up of execution inside shop floor, without obtaining necessary work
permit.

20. Providing helmet for high level work

21. The contractor should maintain a register regarding the driver license particulars

22. All personal protective equipment should conform with standard specification as per
the details given in the code of conduct.

All Contractors including their sub contractors, agents and labour engaged on the
work are required to scrupulously adhere to the safety regulations, safety precautions
and measurers. Any violation thereof will invite punitive action being taken against
them. Also contractors with frequent violations of safety regulations will not be
entrusted with further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING
MATERIALS

1. VEHICLE

1. Vehicles carrying material should have proper registration documents and must be
produced on demand by our Security Staff.

2. The light on right side, i.e., over the drivers cabin shall be in working condition.

3. Both the head lights as well as park lamps must be in working conditions.

1. MOVEMENT OF VEHICLE

1. The vehicle should not travel at more than 20 km.ph in our premises.

2. The Driver of the vehicle must possess suitable light / heavy duty licence as the
case may be and produce on demand by the Security Staff.

3. Vehicles carrying inflammable liquids in the tank containers should have grounding
chain or the tank should be coated with insulating material also to take care Static
Electricity.

4. In road junctions, speed breakers and railway crossing, the speed should be
lowered and vehicle should proceed cautiously.

5. The driving should ‘KEEP TO THE LEFT at all places

6. The vehicle should not be parked in road which could obstruct the vehicular traffic

7. No person other than driver should be allowed to sit or stand on the prime mover or
trailer

8. The vehicle should pass only through the approved routes. Short cuts should be
forbidden.

9. There must be a safe distance behind another moving truck

10. The driver should avoid making quick starts, jerky stops or quick turns at excessive
speed.

I SHIPPING

1. Strong side supports should be provided on both sides of the trailer and the side
supports should be fixed in such a way that it cannot be removed even temporarily.

2. Adequate packing must be given for easy slinging operation. The packing materials
should be good enough to withstand the load.

3. The stacking of loads in the truck should be evenly placed. The load should not be
heaped together or dumped over the chassis.

4. The loaded materials should be fastened tightly with ‘WIRE ROPE’ Manila rope or
coir rope should not at all be used. There must be side packings such as gunny or
rubber tyre between the sharp edge of the job and wire rope in order to avoid cut in
the wire rope.

5. There must be minimum two fastenings and it should be more in case of lengthier
loads.

6. The wire rope should be in sound conditions i.e, there should not be links, knots or
bristles etc.,

7. The wire rope ends should be clamped with ‘U’ clamps

8. The load rope ends should not be beyond its standard capacity. The carrying
capacity must be clearly marked on the trailer also.

9. The loose pieces should be bundled before loading on the truck.

10. There must be red flags or red lamps for the lengthy loads which extend beyond
chassis

11. The load should not be over — hanging more than 3ft. from the end of the body

12. The materials should not be stacked too high to avoid hitting against live electric
lines

13. While transporting the scraps, there must be wire netting cover to prevent failing of
scrap.

IV GENERAL

The vehicles should not be moved directly inside the production building in case the
materials are to be unloaded there. But the vehicle should be parked outside the building
and the driver should ascertain the passage as well as the unloading points with the help of
shop officials. This will avoid the congestion of blocking of traffic in the gangway.
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CHAPTER- |

1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them except where the context otherwise requires:-

a) The “CONTRACT” means the documents forming the tender and acceptance
thereof, together with all documents referred to therein including General and
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General
Summary attached to the form of tender, the Bharat Heavy Electricals Limited,
Schedule of Rates as amended and in force the Specifications and the Drawings.
All these documents as applicable taken together shall be deemed to form one
Contract and shall be complementary to one another.

b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules
‘A, ‘B, ‘C, ‘D, ‘E’, and / or General Summary, General and Special Conditions of
Contract and the Specification and / or Drawings as given to Contractors on
payment for the purpose of preparing their tenders.

¢) The “WORK” means the work described in the tender documents in individual work
orders and/or accompanying Drawings and Specifications as may be issued from
time to time to the Contractor by the Engineer—in— charge within the powers
conferred upon them, including all modified or additional works and obligations to
be carried out either at the site or at any Factory Workshop or other place as
required for the performance of the Contract.

d) The “SITE” means the lands and/or other places on, in into or through which the
work is to be executed under the Contract or any adjacent land, path or street which
may be allotted to or used for the purpose of carrying out the contract.

e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated
or not undertaking the work and shall include the legal personal representatives of
such individuals or the persons composing the firm or Company, or the successors
of the firm or Company and the permitted assigns of such individual or firm or
Company.

f) The “ Engineer—in—charge” means the Engineer who is incharge for the works
referred.

CHAPTER II

SCOPE OF CONTRACT

2. Heading to the Contract:
The heading to these conditions shall not effect the interpretation thereof.
3. Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST”
three copies of signed drawings and one copy of the signed agreement comprising
of preamble to agreement, General and Special Specifications, Schedule ‘A’, ‘B’,
‘C’, & ‘E’, etc., (but excluding General Conditions of Contract and Drawings) and
three copies of all further drawings issued during the progress of work.
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However, for any additional copies of the agreement or drawings required by the
Contractor the same will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at the
site and the Engineer-in-charge or his representative shall have access to them at
all reasonable times.

None of these documents shall be used by the contractor for any purpose other
than that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed on
any work in connection with this contract have noticed that the Indian official
Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply even
after the execution of such works under the contract.

Works to be Carried Out

The Contract shall, except as provided under Schedules 'B’ and ‘C’ include all
labour, materials, tools, plants equipment and transport which may be required in
preparation for, and in the entire execution and full completion of the work.
Schedule ‘A’ shall be deemed to have been prepared in accordance with good
practice and recognized principles and unless otherwise stated, the descriptions
given therein shall be held to include waste on materials carriage and cartage, lead,
return of empties, hoisting, setting, fitting in position and all other labour necessary
in and for the entire execution and full completion aforesaid. Any error in
description or quantity in schedule ‘A’ or any omission there from shall not vitiate
the Contract or release the Contractor from the execution of the whole or any part of
the work comprised therein according to the Drawings and Specifications, or from
any of his obligations under the Contract. The insertion of the name of any firm of
suppliers in the Tender Documents is for the purpose of obtaining a particular class
or quality of materials or workmanship but the articles or materials specified may be
obtained from any other firm subject to prior written approval of the Engineer — in —
charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the
Drawing, the Accepting Officer shall be the sole deciding authority as to which shall
prevail and his decision shall be final and conclusive. If neither Drawings nor
Specifications contain any mention of minor details of construction, which in the
opinion of the Accepting Officer whose decision shall be final and conclusive, are
reasonable and obviously and fairly intended for the satisfactory completion of the
work, such details shall be provided by the Contractor without any extra cost as if
they were specially mentioned and shall be deemed to be included in the contract.
The contractor will be deemed to have satisfied himself as to the nature of the site,
local facilities of access and all matters affecting the execution and completion of
the work. No extra charges consequent on any mis-understanding in these
respects or otherwise will be allowed.

Provisional Iltems

The full amount of provisional lumpsums and the value annexed to each provisional
item inserted in the tender documents shall be deducted from the contract sum and
the value of work ordered and executed thereunder shall be ascertained by
measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the
Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to
guarantee or limit the amount and description of the work to be executed by the
contractor either in respect of the items concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisional lumpsums as included in the tender documents.
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Deviations

The contractor shall not make any alteration in addition to or omission from the work
as described in the tender documents except in pursuance of the written
instructions of the Engineer-in-charge. No such deviation from the work described
in the tender documents shall be valid unless the same has been specifically
confirmed and accepted by the Accepting Officer in writing and incorporated in the
contract.

The Accepting Officer may deviate either by way of addition or deduction, from the
work so described, provided that the contract sum be not thereby varied on the
whole by more than the percentage set out in the tender documents. The value of
all addition and deductions will be added to, or deducted from the contract sum.
Whenever the Accepting Officer intends to exercise such a right, his intention shall
specify the deviations which are to be made, the lumpsum assessment or the
proposed basis of payment, the extra time allowed, if any, and the date for
completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified
by him in writing to the Engineer-in-charge within Seven days from the date of such
order, but under no circumstances shall the work be stopped (unless so ordered
by the Engineer-in-charge) owing to differences or controversy that may arise from
such an objection. In the absence of such a notification of objection by the
contractor, he will be deemed to have accepted the order and the conditions stated
therein. In the event of the contractor failing to agree with the Engineer-in charge
regarding the terms of the proposed deviation, the objection shall be referred to the
Project Manager whose decision shall be final conclusive and binding on the
Contractor.

Time

Time is the essence of the contract and is specified in the tender document or in
each individual Work Order.

As soon as possible after the contract is let or any substantial Work Order is placed
and before work under is to begin, the Engineer-in-charge and the Contractor shall
agree to a Time and Progress Chart. The Chart shall be prepared in direct relation
to the time stated in the Tender Documents or the Work Order for the completion of
the individual items thereof and/the contract or order as a whole. It shall indicate
the forecast of the dates for the commencement of the various trade processes or
sequences of the work, and shall be amended as may be required by agreement
between the Engineer-in-charge and the Contractor within the limitation of the time
imposed in the Tender Documents or Order.

In the absence of any specific Time and Progress chart to be agreed to between the
Contractor and the Engineer—in—charge, the contractor shall ensure and maintain
uninterrupted progress of the work such that the entire work shall be completed
within the time imposed in the Tender Documents or Order and that the proportion
of work completed upto any time in relation to the entire work to be under the
Contractor Order shall not be less than the proportion that the time elapsed bears to
the total time of completion provided in the Tender Documents or Order.

The contractor shall suspend the execution of the work, or any part or parts thereof
whenever called upon in writing by the Engineer—in—charge to do so, and shall not
resume work thereon until so directed in writing by the Engineer —in—charge. The
Contractor will be allowed an extension of time for completion not less than the
period of suspension. However, no other claim in this respect for compensation or
otherwise however will be admitted. Provided the cause for suspension is not
attributable to any default on the contractor’'s part to proceed with or fulfill the
contractual obligations. This may also be extended to allow for alteration of work
made by the deviation order.
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Stores and Materials

The Contractor shall, at his own cost and expense, provide all materials required for
the works, other than those listed in Schedule ‘B’, which are to be supplied by
Bharat Heavy Electricals Limited. All materials to be supplied by the Contractor
shall be of the best kind as described in the specifications and the Contractor shall,
if requested by the Engineer—in—charge, furnish proof to the satisfaction of the
Engineer-in-charge, that the materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of
materials proposed to be used in the execution of the work for approval of the
Engineer—in—charge, who may reject the materials not corresponding either in
quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost
of loading, transporting to site, unloading, storing under cover as required
assembling and jointing the several parts together as necessary and incorporating
or fixing these stores materials in the work, including all preparatory work of
whatever description as may be required, and of closing, preparing, loading and
returning empty cases or containers to the place of issue without any extra charges.

Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:

i) By reason of abnormally bad weather, OR
i) By reason of serious loss or damage by fire, OR
iii) By reason of Civil commotion, local combination of workmen strike or

lockout, affecting any of the trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in
executing work not forming part of this contract, OR

V) by reason of any other cause which in the absolute discretion of the
Engineer—in—charge is (when he is the Accepting Officer of the Contract)
beyond the Contractor’s reasonable control, than in such case the
Accepting Officer on the recommendation of the Engineer-in-charge (or
higher authority) may make fair and reasonable extension in the completion
dates of the individual items of work or the contract as a whole. Such
extension which will be communicated to the Contractor by the Engineer—
in—charge in writing shall be final and binding on the Contractor. No other
claim in this respect for compensation or other—wise howsoever is
admissible. Upon the happening of any such event causing delay, the
Contractor shall immediately given notice thereof in writing to the Engineer-
in-charge but shall nevertheless use constantly his best endeavour to
prevent or make good the delay and shall do all that may reasonably be
required to the satisfaction of the Engineer—in—charge to proceed with the
work.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of
B.H.E.L against any action, claim or proceeding relating to infringement or the use
of any patent or design or any alleged patent or design rights, and shall pay any
royalties which may be payable in respect of any article / or part thereof included in
the contract.

In the event of any claims being made or action brought against B.H.E.L or any
agent, or servant or employee of BHEL in respect of matters aforesaid the
Contractor shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall not apply when such infringement has
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taken place in complying with the specific directions issued by the BHEL but the
Contractor shall pay any royalties payable in respect of any such use.

Octroi and Other Duties:

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on
material obtained for the work (excluding materials provided by B.H.E.L on
payment) shall be borne by the contractor.

Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to remove from quarries situated on
land which is in charge of the B.H.E.L authorities.

Plant and Equipment:

The Contractor, shall at his own expense, supply all tools, plant and equipment
(here-in-after referred to as T & P) required for the execution of the contract other
than those listed in Schedule ‘C’ which subject to their availability may be hired by
B.H.E.L., to the Contractor or issued free for use in the execution of the work as
specified in Tender Documents.

Assignment or Transfer of Contract:

The Contractor shall not, without the prior written approval of the Accepting Officer,
assign or transfer the Contract or any part thereof, or any share, or interest therein
to any other person. No sum of money which may become payable under the
Contract shall be payable to any person other than the Contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such
money is given.

(@) Sub Contract:

The Contractor shall not sub—let any portion of the Contract without the prior written
approval of the Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work and
regulations and bye-laws of any local authority and of any water and lighting
Companies or Undertakings with whose system the work is proposed to be
connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—

in— charge notice, specifying the variation proposed to be made and the reasons
there for and shall not carry out any such variation until he has received instructions
from the Engineer—in—charge in respect thereof. The contractor shall be bound to
give all notice required by Statute Regulations or Bye-laws as aforesaid and to pay
all fees, and taxes payable to any authority in respect thereof.
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CHAPTER IlI

PERFORMANCE OF THE CONTRACT

16.  Security Deposit

16.1  Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Up toRs. 10 lakh 10%

Above Rs. 10 lakh upto Rs.50 lakh 1 lakh + 7.5% of the amount Exceeding
Rs.10 Lakh

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding
Rs.50 Lakh

At least 50% of the security Deposit should be furnished before start of the work
by the contractor in the form of Demand Draft / Bank Guarantee.

Security Deposit may be furnished in any one of the following forms:-

i) Cash (as permissible under the Income Tax Act)

ii) Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of scheduled banks in the name of BHEL subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates,
KisanVikasPatras etc. (Certificates should be held in the name of Contractor
furnishing the security and duly pledged in favour of BHEL and discharged).

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in
the Companies Act subject to a maximum of 50% of the total security deposit value.
The balance 50% has to be remitted either by cash or in the other form of security.
The Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor,
A/C BHEL, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the
security deposit.

iX) The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be
subject to hypothecation or endorsement on the documents in favour of
BHEL. However, BHEL will not be liable or responsible in any manner for
the collection of interest or renewal of the documents or in any other matter
connected therewith.
All compensation or other sums of money payable by the Contractor to BHEL,
under the terms of this Contract or under any other contract with BHEL, may be
deducted from the Security Deposit or realized by the sale of the Securities or from
the interest arising there from or from any sums which may be due or may become
due to the Contractor payable by BHEL, on any account whatsoever against this
Contract or any other Contract with BHEL, and in the event of his Security Deposit
being reduced by reason of such deductions or sale as aforesaid, the Contractor
shall, within seven days thereafter, make good in cash or in securities endorsed as
aforesaid, any sum or sums by which the Security Deposit has been so reduced.
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50% of the Security Deposit / may be refunded on completion of the work after
payment of the final bill and the balance 50% of the Security Deposit is refundable
only after the expiry of the maintenance period of six (6) months from the date of
completion of work as stipulated in the Contract concerned.

Order under the contract

All orders, notices etc., to be given under the contract shall be in writing typescript
or printed and if sent by registered post to the address given in the tender of the
contractor, shall be deemed to have been served on the date when in the ordinary
course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.

Admission to site

The Contractor shall not enter on (other than for inspection purposes) or take
possession of the site unless permitted to do so by the Engineer-in-charge. The
portions of the Site to be occupied by the Contractor will be clearly defined and
marked on the site plan, and the Contractor will on no account be allowed to extend
his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary access
there to and shall alter, modify and maintain the same as required from time to time.
He shall take out and clear away the access route when no longer required and
restoring the area to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or not
connected with the work in the contract agreement) on the site contemporaneously
with the execution of the original work and Contractor shall give reasonable facilities
for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site which
they may require and the Contractor shall at his own expense clear such portion
forthwith. No photographs of the Site or of the work or any part there of shall be
taken, published or otherwise circulated without the prior approval of the Engineer-
in-charge.

No such approval shall however exempt the contractor from complying with any
statutory provisions in regard to the taking and publication of such photographs.
B.H.E.L Officials connected with the Contract shall have the right of entry to the Site
at all times.

Engineer - in charge shall have the power to exclude from the site any person
whose admission there to may, in his opinion be undesirable for any reason
whatsoever.

Contractor’s Supervision

The Contractor shall either himself supervise the execution of the Contract or shall
appoint a competent Agent approved by the Engineer—in—charge to act in his stead.
The contractor shall employ an Engineer/Agent having at least a ‘Degree of
Bachelor of Civil Engineering’ from a recognized University/on any work with a
Contract value exceeding rupees two lakhs, and having at least a Diploma in civil
Engineering from a recognised college, on work with a contract value exceeding Rs.
50,000/- but not exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the
Contractor himself in possession of a recognized technical qualification and is in
opinion of the Engineer-in-charge capable of receiving instructions of the Engineer—
in—charge and of executing the work to the satisfaction of the Engineer—in—charge.
If the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the
Engineer—in—charge shall have full powers to suspend the execution of work and
stop payment of any advances that may have become due until such date as a
suitable Engineer/Agent is appointed and the contractor shall be held responsible
for the delay caused to the work and no extension of time on this account shall be
given to him as stipulated in condition (9) above.
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Orders given to the Contractor's Agent/Engineer shall be considered to have the
same force as if they had been given to the Contractor himself.
The contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the execution of work with such additional assistance in
each trade as the Engineer—in - charge may consider necessary.
The contractor or his accredited agent shall attend when required and without
making any claim for doing so, either the Office of the Engineer—in—charge or the
work site to receive instructions.
The Engineer—in—charge shall have full powers, and without assigning any reason to
require the Contractor immediately to cease to employ in connection with the
Contract any Agent, servant or employee whose continued employment is, in his
opinion undesirable.
The Contractor shall not be allowed any compensation on this account.

LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or through
sub-contractors to maintain the required rate of progress and of quality to ensure
workmanship of the degree specified in the Contract and to the satisfaction of the
Engineer-in-charge. The Contractor shall not employ in connection with the works
any person who has not completed his fifteen years of age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified by
him, a distribution return of the number and description by trades of the work people
employed on the works. The Contractor shall also submit on the 4" and 19t of every
month to the Engineer-in-charge a true statement showing in respect of the second
half of the preceding month and the 1st half of the current month (i) the
accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them and (ii)
The number of female workers who have been allowed maternity benefit as provided
in the Maternity Benefit Act, 1961 or Rules made thereunder and the amount paid to
them.

The Contractor shall pay to labour employed by him either directly or through sub—
contractors wages not less than fair wages as defined in the Contractor’'s Labour
Regulations.

The contractor shall in respect of labour employed by him either directly or through
sub — contractors comply with or cause to be complied with Contractor’s Labour
Regulations in regard to all matters provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act 1936,
Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s Compensation
Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961 and Mines Act
1952, Contract Labour Regulation and Abolition Act 1970 or any modifications there
of or any other law relating thereto and rules made thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution
to the State Insurance Scheme in respect of all labour employed by him for the
execution of the contract, in accordance with the provision of “The Employees” State
Insurance Act, 1948” as amended from time to time. In case the contractor fails to
submit full details of his account of labour employed and the contribution payable,
the Engineer—in—charge shall recover from the running bills of contractor an amount
of contribution as assessed by him. The amount so recovered shall be adjusted
against the actual contribution payable for Employees’ State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting
Officer as defined in the Contractor’s labour Regulations have the power to deduct
from the moneys due to the Contractor any sum required or estimated to be required
for making good the loss suffered by the worker or worker by reason of non-
fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the
terms of the Contract or non-observance of the said Contractor's Labour
Regulations.
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The Contractor shall indemnify the B.H.E.L against any payments to be made under
and for observance of the Regulations aforesaid without prejudice to his right to
claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions
of the aforesaid Contractor’'s Labour Regulations, as amended from time to time or
furnishing any information or submitting or filling any form / Register/Slip under the
provisions of these Regulations which is materially incorrect then on the report of the
Inspecting Officers as defined in the Contractor’s Labour Regulation, the Contractor
shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding
Rs. 50/- as liquidated damages for every default breach or furnishing, making
submitting, filling materially incorrect statement as may be fixed by the Engineer—in—
charge and in the event of the Contractor’s default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default
subject to a maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit of the
Contractor and credit the same to the Welfare Fund constituted under Regulations.
The decision of the Engineer-in-charge in this respect shall be final and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied with
Model Rules for Labour welfare as appended to these Conditions or rules framed by
Government from time to time for the protection of health and for making sanitary
arrangements for workers employed directly/or indirectly on the works. In case the
Contractor fails to make arrangements as aforesaid, the Engineer—in— charge shall
be entitled to do so and recover the cost thereof from the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as
appended to these conditions or as required by the Engineer — in — charge, in
respect of all labour directly or indirectly employed for performance of the works and
shall provide all facilities in connection therewith. In case the Contractor fails to
make arrangements and provide necessary facilities as aforesaid, the Engineer— in—
charge shall be entitled to do so and recover the cost thereof from the Contractor.
Failure to comply with model Rules for Labour Welfare, Safety Code, or the
provisions relating to report on accidents and to grant of maternity benefits to female
workers shall make the Contractor liable to pay to the B.H.E.L as liquidated
damages an amount not exceeding Rs. 50/- for each default or materially incorrect
statement. The decision of the Engineer—in—charge in such matters based on
reports from the Inspecting Officers as defined in the Contractor's Labour Regulation
as appended to these conditions shall be final and binding and deductions for
recovery of such liquidated damages may be made from any amount payable to the
Contractor.

WATER

21. On the written request from the contractor Water required for the work may be
provided by this organization at only one point at the site of the work at free of cost.
In case of failure of water supply, the Contractor will have to make his own
arrangements for water without any extra claims until supply is restored. BHEL does
not accept any liability whatsoever for non-supply or delay in the supply of water
under any circumstances. The contractor shall ensure that there is no wastage of
water otherwise supply of water is liable to be stopped at contractor’s risk and cost.

22. Temporary Workshops, Stores Etc.

The Contractor shall, during the progress of the work provide, erect and maintain at
his own expense all necessary temporary workshops, stores, offices, etc., required
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for the proper and efficient execution of the work. The planning, siting and erection
of these buildings shall have the approval of the Engineer-in-charge and the
Contractor shall at all times keep them tidy and in a clean and sanitary condition to
the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away and
the site restored and left in a clean and tidy condition to the entire satisfaction of the
Engineer-in-charge.

23. Stores and Materials on Site

All stores and materials required for the work are to be deposited by the Contractor
only in places to be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials (for
incorporation in the work) are to be issued to the Contractor by the BHEL as detailed
under Schedule 'B’ such items will be so issued only to the extent required for
the actual completion of the work as stipulated in the contract. The decision of
the Engineer-in-charge regarding the quantities to be issued as above shall be final
and binding on the contractor. For any excess quantities consumed on the work
upto 5% over the theoretical consumption will be charged at issue rates and excess
consumption beyond this limit, their cost will be recovered from the Contractor at
punitive rates which will be 100% (Hundred Percent) more than the issue rates of the
BHEL as specified in the Instructions to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by BHEL
the Contractor shall give the Engineer-in-charge reasonable notice in writing of his
requirements of such stores and materials and on the approval of his demand being
notified to him, he shall make immediate arrangements for drawing the same. Such
stores and materials shall be transported by the Contractor at his own expense direct
from the place of issue to the site of the work, unless prior written approval is
obtained from the Engineer-in-charge to take them to a Store or Workshop
elsewhere.

The Contractor shall have to build a weather proof shed for the storage of cement
required for 15 days consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to
inspect and examine any stores or materials intended to be used in or on the work,
whether on the site or at any factory or workshop or other place where such stores or
materials are being fabricated or manufactured or at any place where the same are
lying and the contractor shall give necessary facilities for such inspection and
examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or
materials supplied by the Contractor who shall provide at his own expense all
facilities which the Engineer-in-charge may require for this purpose. If at the
discretion of the Engineer-in-charge an independent expert is employed to make any
such tests his charges shall be borne by the Contractor only if the test discloses that
the said stores or materials are not in accordance with the provisions of the Contract.
Should the Engineer-in-charge consider at any time during the construction or re-
construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the stores
or materials provided by the Contractor are unsound or of a quality inferior to that
contracted for or otherwise not in accordance with the contract (in respect whereof
the decision of the Engineer-in-charge shall be final and conclusive) the Contractor,
shall on demand, in writing from the Engineer-in-charge specifying the Stores or
materials complained of, notwithstanding that the same may have been inadvertently
passed, certified and paid for, forthwith remove the stores or materials so specified
and provide other proper and suitable stores or materials at his own expense; to the
entire satisfaction of the Engineer-in-charge and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his demand aforesaid
the Engineer-in-charge may replace within others the stores or materials complained
of at the risk and expense in all respects of the Contractor. The liability of the
contractor under this condition shall not extend beyond the maintenance period
aforesaid except as regards stores or materials which the Engineer-in-charge shall
have previously given notice to the contractor to replace. (*MAINTENANCE
PERIOD for any work under this Organisation will be SIX MONTHS FROM THE
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27.

Tools

DATE OF ACTUAL COMPLETION of the particular work and handing over to
B.H.E.L).

All stores and materials brought to the Site shall become and remain the property of
B.H.E.L and shall not be removed from the site without prior written approval of the
Engineer-in-charge. However, when the work is finally completed, the Contractor
shall at his own expense forthwith remove from the site all surplus stores or
materials originally supplied by him and upon such removal, the same shall revert in
and become the property of Contractor. All B.H.E.L Stores and materials issued to
Contractor for in-corporation or fixing in the work and which, making due allowance
for reasonable wear and tear/or waste, have not on completion of the work been so
incorporated or fixed, shall be returned by the Contractor at his own expense to the
place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will
be given to him at a price based on the prevailing market rate but not exceeding that
at which the said stores and materials were originally issued to him but due
consideration shall be given to the allowance claimed by B.H.E.L in respect or any
depreciation or damage suffered by the stores and/or materials whilst in the custody
of the Contractor regarding which the decision of Engineer-in-charge shall be final
and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any
stores, supplied by B.H.E.L have either during currency of the work or after
completion of the work whilst under the custody of the Contractor, become damaged
to such an extent that they cannot be usefully utilized, either in the same work or in
other works, the Engineer-in-charge shall not accept the stores and in the event of
his rejection the contractor shall be charged for the said Stores at a rate as fixed by
the Accepting Officer. The Contractor shall not be entitled to any claim whatsoever
on this account.

and Plants on site:

All tools, plants and equipment brought to the site shall become the property of
B.H.E.L and shall not be removed from the site without the prior written approval of
the Engineer-in-charge when the work is finally completed or the Contract is
determined for reasons other than the default of the Contractor he shall forthwith
remove from the site all tools, plants, equipments etc., (other than those as may
have been provided by B.H.E.L) and upon such removal, the same shall in, and
become the property of the Contractor.

Statement of Hire Charges:

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools,
plants, equipments etc., shall be given to the Contractor by the Engineer-in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all
precautions to prevent loss or damage from any and all risks and to minimize the
amount of any such loss or damage and for the necessary steps to be taken for the
said purpose until the works have been handed over complete in all respect of the
Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the site,
the work, the materials, tools, plants, equipments and anything else lying on the Site
during the progress of the work. He shall be solely responsible for and shall take all
reasonable and proper steps for protecting, securing, lighting and watching, all
places on or about the work and the Site which may be dangerous to any person
whomsoever.

Notices and Fees:
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The Contractor shall give all notices required by any Statutory provision or by the
regulations and/or bylaws of any local Authority and/or of any Public Service,
Company or Authority affected by the work or with whose system the same are or
will be connected. The Contractor shall pay and indemnify B.H.E.L against any fees
and charges payable under such Acts. Regulation and/or byelaws in respect of the
work and shall make and supply all drawings and plans required in connection with
any such notice.

28. Setting out of the Works and Protective and Maintaining Signals and
Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other
information necessary to enable the contractor to set out the work. The Contractor
shall at his own expense set accurately according to the drawings and figured
dimension thereon, all the work comprised in the contract and any extras or additions
there-to and shall be solely responsible for their being so set out and executed. All
bench marks, pegs, signals on the surface, alignment stones, milestones and all
similar marks whether put in by B.H.E.L Authorities for the purpose of checking the
Contractor’s workor in the nature of permanent survey marks will during the tenure of
the contract, be under the care of the Contractor who shall, at his own expense,
take,all proper and reasonable precautions and care to preserve and maintain them
in their true position. In the event of these marks being disturbed or obliterated by
accident or due to any other cause whatsoever, the same may, if deemed necessary,
be replaced by the Engineer-in-charge at the Contractor’s expense and the cost
thereof deducted from any money then or thereafter becoming due to the Contractor.

Where requested by the Contractor, the level marks, center line and chainage pegs
corresponding to those shown on the Drawing will be pointed out to the Contractor
on the ground but all bench marks or chainage pegs additional to those shown on
the Drawing will be set out by BHEL authorities.

29. Site Drainage:

All water that may accumulate on the site during the progress of the work or in
trenches and excavations shall be removed to the entire satisfaction of the Engineer-
in-charge and at Contractor’s expense.

30. Excavations, Relics Etc.

Material of any kind obtained from excavation on the site shall remain the property of
BHEL and shall be disposed offas Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones,
coins, treasures, relics, antigues and other similar items which may be found in or
upon the site shall be the property of Bharat Heavy Electricals Limited and the
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall
from time to time deliver the same to such person or persons as the B.H.E.L may
appoint to receive the same.

31. Foundations

The Contractor shall not lay any foundations until the excavations for the same have
been examined and approved in writing by the Engineer-in-charge.

32. Covering-in Work

The Contractor shall give reasonable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by earth
or other means so that it can finally be inspected or measured if necessary. In
default of so doing, the Contractor shall, if required by the Engineer-in-charge
uncover such work at his own expense.
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36.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in writing to
the Engineer-in-charge when each stage is ready. In default of such notice being
received, the Engineer-in-charge shall be entitled to approve the quality and extent
thereof at any time he may choose and in the event of any dispute, the decision of
the Engineer-in-charge thereon shall be final and conclusive.

Execution of the Work:

The work shall be executed in a workman-like manner and to the satisfaction in all
respects of the Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of the Work in a “Work Site Order Book”
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instructions by signing the relevant entries in this book. Such
entries will rank as order or notices in writing within the intent and meaning of these
conditions.

Day Work:

No day-work shall be performed without the prior written instructions of the Accepting
Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of
any work ordered to be executed by day-work and shall deliver to the Engineer-in-
charge within two days of the end of each pay week a return in duplicate giving full
detailed accounts of labour and materials for that pay-week. One copy of each of
these returns, if found correct, will be certified by the Engineer-in-charge and
returned to the contractor and must be produced at the time of adjustment of
accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each
delivery of materials for day-work and the Contractor will be furnished with a receipt
signed by the Engineer-in-charge specifying the description, quantities weight or
measurement (as the case may be) of the articles approved, reference will be made
in this receipt in the return aforesaid and the Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage
addition for profit and establishment charges, etc., will be agreed upon between the
Accepting Officer and the Contractor prior to the execution of the work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect
and examine any part of the work and the Contractor shall give such facilities as may
be required to be given for such inspection and examination Should Engineer-in-
charge consider, at any time during the expiry of the maintenance period, that any
work has been executed with unsound, imperfect or unskilled workmanship or of a
quality inferior to that contracted for or not otherwise in accordance with the contract
(in respect) whereof the decision of the Engineer-in-charge shall be final and
conclusive the Contractor shall on demand in writing from the Engineer-in-charge
specifying the fault notwithstanding that the same may have been inadvertently
passed, certified and paid for, forthwith rectify or remove and reconstruct the work
so specified in whole or in part as the case may be required at his own expense to
the entire satisfaction of the Engineer-in-charge and in the event of his failing to do
so within a period to be specified by the Engineer-in-charge in his demand as
aforesaid, the Engineer-in-charge may carry out the work by other means at the risk
and expense in all respects of the Contractor. However, the liability of the Contractor
under this condition shall not extend beyond the maintenance period except as
regards workmanship which the Engineer-in-charge shall have previously given
notice to the Contractor to rectify.
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37. Responsibility for Building:

In the event of any building or part of any building being handed over to the
Contractor for the execution of work thereto under the provisions of the Contract, he
shall give a written receipt for all fixtures, glass etc. and he shall be required to make
good at his own expense all damages resulting from any cause whatsoever while in
his charge and on completion of the work to deliver the said building or part thereof
in a clean state complete in every particular to the entire satisfaction of the Engineer-
in-charge.

38. Insurance

The contractor shall within one month after the date of the acceptance of the
contract, insure the work against loss or damage to the contract works, temporary
work and materials erected in performance of the contract on “all risks” basis from
the time of arrival on site until taken over by BHEL on completion of the contract.

The cover shall also include wherever necessary the risks of testing including
breakdown or explosion of plant and machinery undergoing testing, trail and
commissioning operations. The insurance shall also specifically cover removal of
debris cost. The sum insured shall represent the estimated full value of the contract
works inclusive of value of free supply materials by BHEL, transport charges,
customs dues, express freight, overtime charges, cost of erection, value of
constructional plants and machinery, removal of debris and escalation of costs
where the contract includes a maintenance period, the insurance cover shall
specifically include the contractors’ liabilities during the maintenance period. The
insurance shall also be extended to cover third party personal injury and property
damage for a sum to be specified by BHEL. The insurance shall be effected in the
name of BHEL and the contractor shall submit to BHEL a draft of the insurance
policy for approval. The policy when issued will be lodged with BHEL together with
receipts of premium for such insurance and the contractor shall maintain such
policies in force until the obligations of the contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting officer
may insure the work and may deduct the amount of premiums from any money that
may become payable to the contractor or may at his discretion refuse payment of
any advances to the contractor until the contractor shall have complied with the
terms of this condition. This provision does not, however, absolve the contractor of
his responsibility for taking up the insurance. The contractor is, therefore, primarily
responsible for taking up the insurance in time.

39. Damage and loss to private property and injury to workmen

The contractor shall at his own expense reinstate and make good to the satisfaction
of the Engineer—in-charge and pay compensation for any injury, loss or damage
occasioned to any property or rights whatever including property and rights of
B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury loss or damage
arising out of or in anyway in connection with the execution or purported execution of
the contract and further the contractor shall indemnify B.H.E.L, against all claims
enforceable against B.H.E.L, or any agent, servant, or employee of B.H.E.L a private
person, in respect of any such injury (including injury resulting in death loss or
damage to any person) whosoever or property, including all claims which may arise
under the workmen’s Compensation Act or otherwise, or which would be enforceable
against B.H.E.L.

40. Completion

The works shall be completed to the entire satisfaction of the Engineer-in-charge
and in accordance with the Contractor's forecast of Time and Progress where
operative, and all unused stores and materials, tools, plants, equipments, temporary
buildings and things shall be removed and the site and work cleared of rubbish and
all waste materials and delivered up clean and tidy to the satisfaction of the
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42.

Engineer-in-charge at the Contractor’'s expense and/or before the Scheduled date of
completion.

The B.H.E.L shall have power to take over from the Contractor from time to time
each sections of the work as have been completed to the satisfaction of the
Engineer-in-charge.

In case the Contractor fails to remove any of his properties, assets or fails to clear
the rubbish and waste materials within 30 days of the completion of the contract, it is
lawful for the contractee, that is BHEL to take such action as it deems fit to clear
dispose of such properties, assets or such waste materials and charge the contractor
any expenses incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is
completed and the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at
the end of maintenance period, where applicable.

Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7 or to
complete the work and clear the site on or before the contracted or extended period
of completion, he shall, without prejudice to any other right or remedy of the B.H.E.L
on account of such breach, pay as agreed compensation an amount calculated as
stipulated below or such smaller amount as may be fixed by the BHEL on the
contract value of the work for every week that the progress remains below that
specified in condition 7 or that the work remains incomplete.

This will also apply to items or group of items for which separate period of completion
has been specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of the
work as ordered.

a. Completion period (as originally-stipulated) -- at 1 percent per week.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- at ¥z percent per week
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as originally-stipulated) -- at¥a percent per week
Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed the under noted percentage of the contract value or of
the contract value of the item or group of items of work for which a separate period of
completion is given:

a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- 7Y% percent.
Exceeding 6 months and not exceeding 2 years.

C. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the B.H.E.L.

Laws Governing the Contract:

This contract shall be governed by the Indian Laws for the time being inforce.
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43.

Cancellation of Contract for Corrupt Acts:

44,

a)

b)

d)

The Accepting Officer, whose decision shall be final and conclusive, shall, without
prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter to Bharat Heavy Electricals Limited, cancel the contract in any of the
following cases and the Contractor shall be liable to make payment to B.H.E.L for
any loss or damage resulting from any such cancellation for default.

If the Contractor shall:

Offer or give or agree to give to any person in BHEL service any gift or consideration
of any kind as an inducement or reward for doing or for bearing to do or for having
done or forborne to do a day act in relation to the obtaining or execution of this or
any other contract for BHEL service OR

Enter into a contract with B.H.E.L in connection with which commission has been
paid or agreed to be paid by him or with his knowledge, unless the particulars of
any such commission and the terms of payment thereof have previously been
disclosed in writing to the Accepting Officer, OR

Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide
methods of competitive tendering without first disclosing the fact in writing to the
Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or Transfer or
Sub-Letting of Contract:

The Accepting Officer, without prejudice to any other right or remedy which shall
accrue thereafter to B.H.E.L shall cancel the contract in any of the following cases:

If the Contractor,

Being an individual, or if a firm any partner thereof shall at any time be adjudged
bankrupt or have a receiving order or orders for administration of his Estate made
against him or shall take any proceedings, for liquidation or composition under any
Bankruptcy Act for the time being in force or make any conveyance or assignment of
his effects of composition or arrangement for the benefit of his creditor or purport to
do so, or if any application be made under any Bankruptcy Act for the time being in
force for the sequestration of his Estate or if a trust deed be granted by him on behalf
of his creditors, OR

Being a Company, shall pass a resolution or the Court shall make an order for the
liquidation of its affairs, or a Receiver or Manager on behalf of the debentures
holders shall be appointed or circumstances shall arise which entitle the court or
debentures holders to appoint a Receiver or Manager OR.

Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of
the work without the prior written approval of the Accepting Officer. OR

Shall suffer an execution being levied on his goods and allow it to be continued for a
period of 21 days.

Whenever the Accepting Officer exercises his authority to cancel the Contract under
this condition, he may complete the work by any means at the Contractor’s risk and
expense provided always that in the event of cost of the completion (as certified by
Engineer-in-charge which is final and conclusive) being less than the contract cost,
the advantage shall accrue to the BHEL and that if the cost of completion exceeds
the money due to the Contractor under the contract, the Contractor shall either pay
the excess amount ordered by the Engineer-in-charge or the same shall be
recovered from the Contractor by other means.
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Engineer-in-charge will have powers to take possessions of the site and any
materials, constructional plant, implements, stores, etc, thereon and or carryout the
work by any means at the risk and cost of the contractor.

In case the BHEL completes the work under the provisions of this condition the cost
of such completion to be taken into account in determining the excess cost to be
charged to the contractor under this Condition shall consist of the cost of materials
purchased and/or labour provided by the BHEL with an addition of such percentage
to cover superintendence and establishment charges as may be decided by the
Project Manager/Project Engineer whose decision shall be final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractor’s unused materials,
constructional plant implements, temporary buildings, etc., and apply the proceeds of
sale thereof towards the satisfaction of any sum due from the contractor under the
contract and if thereafter be any balance outstanding from the contractor, it shall be
recovered in accordance with the provisions of the contract.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:

€) makes default in commencing the work within a reasonable time from the
date of handing over of the site and continue in that state after a reasonable
notice from Engineer-in-charge, OR

(b)  in the opinion of the Engineer-in-charge at any time, whether before or after
the date or extended date for completion, makes default in proceeding with
the work, with due diligence and continue in that state after a notice of
seven days from Engineer-in-charge, OR

(© fails to comply with any of the terms and conditions of the contract or after 7
days notice in writing with orders properly issued there under, ( OR)

(d) Fails to complete the work order and items of work individual dates for
completion and clear the site on or before the date of completion or fails to
achieve the progress as set out under clauses 7 of these General
Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall
have accrued or shall accrue thereafter to B.H.E.L cancel the contract as a whole or in
part thereof or only such work order or items of work in default from the contract.
Whenever the Accepting Officer exercises his authority to cancel the contract as a
whole or in part under this conditions he may complete the work at the Contractor’s risk
and cost, provided always that in the event of the cost of completion (as certified by
Engineer-in-charge which is final and conclusive) being less than the contract cost the
advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the money due
to the contractor under this contract, the contractor shall either pay the excess amount
ordered by Project Manager or the same shall be recovered from the contractor by
other means. Engineer-in-charge will have power to take possession of the site and
any materials, constructional plant, implements, Stores, etc., thereon.

In case the B.H.E.L completes the work or any part thereof under the provisions of this
conditions the cost of such completion to be taken in to account in determining the
excess cost to be charged to the contractor under this conditions shall consists of the
cost of materials purchased and/or labour provided by the B.H.E.L with an addition of
such percentage to cover superintendence and establishment charges as may be
decided by the Project Manager/Engineer whose decision shall be final and conclusive.
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If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractor's unused materials,
constructional plant implements, temporary buildings, etc, and apply the proceeds of
sale thereof towards thesatisfaction of any sum due from the contractor under the
contract and if thereafter be any balance outstanding from the contractor it shall be
recovered in accordance with the provision of the contract.

46. Termination of Contract for Death

Without prejudice to any of the rights or remedies under this contract if the contractor dies,
the accepting Officer shall have the opinion of terminating the contract without
compensation to the contractor.

47. Special Powers of Determination

If at any time after the acceptance of the tender B.H.E.L shall for any reason
whatsoever not require the whole or any part of the work, to be carried out the
project Manager/Engineer shall give notice in writing of the fact to the Contractor who
shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution
of the work in full but which he did not derive in consequence of the foreclosing of
the work.

He shall be paid at Contract rates, for the full amount of the work executed including
such additional works, e.g. clearing of site, etc., as may be rendered necessary by
the said fore closing. He shall also be allowed a reasonable payment (as decided by
the Accepting Officer) for any expenses sustained on account of labour and
materials collected but which could not be utilised on the work, as verified by the
Engineer-in-charge. Neither shall the Contractor have any claim for compensation
on account of any alterations having been made in the original specifications,
drawings, designs and instructions, involving any curtailment of the work as
originally contemplated.

48. Fair Wage

a) The contractor shall pay not less than the “Fair Wage” to labourers
engaged by him on the work.

“Fair Wage” means wage whether for time or piece work notified at the time of inviting
tenders for the work and where such wages have not been notified the wages
prescribed by the Project Manager/Engineer for the stations at which the work is
done.

b) The Contractor shall not withstanding the provision of any contract to the
contrary, cause to be paid a “Fair Wage” to labourers indirectly engaged on
the work, including any labour engaged by the Sub-Contractors in
connection with the said work, as if the labourers had been directly
employed by him.

c) In respect of labourers directly or indirectly employed on the work for the
performance of the Contractors part of this Agreement, the Contractor shall
comply with or cause to be complied with B.H.E.L Contractor’'s Labour
Regulations (appended here to as Annexure ‘A’ to these conditions) in
regard to payment of wages, wage period deduction from wages, recovery
of wages not paid and deductions unauthorisedly made, maintenance of
wage book, wage-slips publication of scale of wage and other terms of
employment inspection and submission of periodical returns and all other
matters of alike nature.

d) The Engineer-in-charge concerned shall have the right to deduct from the

money due to the contractor any sum required or estimated to be required
for making good the loss suffered by a worker or workers by reason of non-
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fulfilment of the conditions of the contract for the benefit of the workers non-
payment of wages or of deductions made from his or their wages which are
not justified by the terms of the contract or non-observance of the
regulations.

e) The Contractor shall be liable primarily for all payments to be made under
the contract and for the observance of the Regulations aforesaid without
prejudice to his right to claim indemnity from his sub-contractors.

d) The regulations aforesaid shall be deemed to be a part of this contract and
any breach thereof shall be deemed to be a breach of this Contract.

CHAPTER IV
VALUATION AND PAYMENT
Records and Measurements:

All items having a financial value shall be entered in the B.H.E.L Measurement Book so that
a complete record is obtained of all works performed under the Contract.

Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the
unit lumpsum.

Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be restricted to that
required to ascertain the financial liability of B.H.E.L under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to
any local custom that may obtain excepting where it may otherwise be directed in the tender
documents. The measurements shall be taken jointly by any person duly authorized on the
part of the BHEL and by the Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of
appointment for measurement.

The Contractor shall, without extra charge, provide assistance with appliance and other
things necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by
both parties each day at the Site on completion of measurement. If the Contractor objects
to any of the measurements recorded on behalf of the B.H.E.L a note to that effect will be
made in the BHEL Measurement Book or against the item or items objected to; and such
note shall be signed and dated by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in
part, the expense of such re- measurement shall be borne by the party requiring the
measurement.

Measurement to be re-taken, provided that a net error is found by this remeasurement to
amount to less than 5% (five percent) of the value as recorded by the first measurement.
But, where the net errors amount to 5% and over ofthe said value, then the cost is to be
borne by the other party. In any case, if the net value of errors found exceeds Rs. 500/- the
expense of re-measurement is to be borne by the other party. If the Contractor’s
representative fails to attend when required, the Engineer-in-charge shall have power to
proceed by himself to take measurement and in that case these measurements shall be
accepted by the Contractor as final.
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The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the
Civil Manager/Senior Engineer details of his claims for the work done by him up to and
including the previous month which are not covered by his Contract Agreement in any of the
following respects;

a.

b.

Deviation from the items and Specifications provided in the contract documents.
Extra Items/New Items of work.

Quantities in excess of those provided in the contract schedule.

Items in respect of which rates have not been settled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as

aforesaid cover all his claim and that no further claims shall be raised by him in
respect of the work done up to and including the period under report.

Except where any general or detailed description of the work in quantities expressly shows

to the contrary, schedule of quantities shall be deemed to have been prepared
and measurements shall be taken in accordance withthe procedure set forth in
the schedule of rates specification notwithstanding any provision in the relevant
standard method of measurement or any general or local custom. In the case
of items which are not covered by the schedule of rates / specification,
measurements shall be taken in accordance with relevant standard method of
measurement issued by the Indian Standard Institution or as per standard
engineering practice.

Valuation of Deviations:

Rates for deviated items of work will be fixed as follows:-

For any item of work required to be carried out after the contract has been awarded
and which is not covered by Contractor's Schedule but is covered by B.H.E.L
Schedule of rates the rate payable for such a fresh item will be derived from B.H.E.L
Schedule by the method of proportion as follows:

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for
the nearest analogous item of work in Contractor’s schedule bears to rate for the
particular analogous item of work in B.H.E.L Schedule of rates.

If a single appropriate analogous item of work is not available in both Schedule
(Contractor’s and B.H.E.L Schedule) then the method of proportion will be applied to
the nearest analogous group of items available in both the Schedules referred to i.e.
in the same proportion as the total tendered cost of that particular group of items
(the sum of the products of the tendered rates and the quantities for which orders
are placed bears to the total cost of the same items and quantities at the B.H.E.L
Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor's
Schedule and B.H.E.L Schedule, then the methods of proportion will be applied to all
those items of the whole work, which are available in both the Schedules and for
which orders have been placed on the contractor, i.e., in the same proportion as the
total cost of all these items of work (the sum of the products of the tendered rates
and the quantities for which orders are placed) bears to the total cost of the same
items and qualities at the B.H.E.L Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the
basis of payment shall be decided by the Accepting Officer whose decision shall be
final and conclusive and binding on the parties.

The selection of analogous items or analogous group of items referred to above shall
be done by the Engineer-in-charge. Where the rates for deviated items or new items
of work can be derived by the selection of different analogous items or analogous
group of items, the lowest of all such derived rates shall be taken as the correct rate.
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52.

In the case of the contracts for which the Engineer-in-charge isthe Accepting
Officer, all disputes regarding the settlement of rates of deviated or new items or
work shall be referred to the Deputy Manager/Manager whose decision shall be final
and conclusive as the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the price of
any material (not being a material supplied from the B.H.E.L store in accordance with
the Conditions of the Contract) is increased or decreased by an Act of Legislature
(Central or State) and/or any notification there under or on account of new duties or
levies such as octroi or on account of increase or decrease in such duties affecting
the price of materials required for incorporation in the works and made from
materials of

which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or lower
than the price of that material or item as prevailing immediately before the passing of
such Act or levying, increasing/ decreasing of such duty, the B.H.E.L shall incase of
increase in price or the duty reimbursed to the contractor and incase of decrease in
price, the B.H.E.L shall be entitled to a refund of the reduction price or the reduction
in duty. Provided, however no reimbursement or refund shall be made if the
increase/decrease is not more than 10% of the said price, and if so, the
reimbursement or refund shall be made only on the excess over 10% provided
always that any such increase shall not be payable if, in the opinion of the Deputy
Manager/Manager (whose decision shall be final and conclusive) the increase is
attributable to the delay in the execution of the contract within the control of the
contractor or that any such increase has become operative after the contracted/or
extended date of completion of the work or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account
and other documents as are necessary to show the amount of any increase claimed
or any reduction available and shall allow inspection of the same by any duly
authorized representative of the B.H.E.L and further shall at the request of the
Engineer-in-charge furnish for verification such other information of the Engineer-in-
charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials, give notice thereof in writing to the
Engineer-in-charge stating that the rate is submitted in pursuance to this condition
together with all information relating thereto which he may be in a position to supply.

Advances on Account:

No payment shall be made for work estimated to cost less than Rupees FIVE
THOUSAND till the whole of the work shall have been completed and a certificate of
completion given by the Competent Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of not less than one month or as otherwise provided for in
the Contract Documents, counting from the date on which order to commence work
is given by Engineer-in-charge submit claims on B.H.E.L forms for payment of
advances on account of work done and of materials delivered in connection with the
Contract.

The contractor shall be paid in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The certificate
of the Engineer-in-charge regarding such approval and passing of the sums so
payable shall be final and conclusive against the Contractor.
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“After the full amount of Security Deposit is made up through the 10% deduction from On
account” bills, 100% payment of all subsequent bills may be made to the Contractor.

The Contractor may also be paid during the progress of the work 75% of the value of any
materials which are in the opinion of the Engineer-in-charge in accordance with the
Contract, and are actually required for incorporation in the work and which have reasonably
been brought to the site in connection therewith and are adequately stored and / or
protected against damage by weather or other causes, but which have not at the time of
payment of the advance been incorporated in the work on furnishing a formal hypothecation
deed. Payment of such advances, however, shall be purely at the discretion of the Deputy
Manager/Senior Engineer provided always that payments shall not be made under these
periodical certificates in respect of perishable materials like lime, cement, timber, sand,
kankar, etc., Any sums/due from the Contractor on account of Tools and Plant, Stores or
any other items provided by B.H.E.L shall be deducted from the respective advances, the
Engineer-in-charge shall from time to time certify the sums payable to the contractor after
retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by
any subsequent interim certificate or by the final certificate and no certificate of the
Engineer-in-charge supporting an advance payment shall itself be conclusive evidence that
any work or materials to which it relates are in accordance with the contract. All such
intermediate payments shall be regarded as advances against the final payment only and
shall not be considered as an admission of the due performance of the contract or any part
thereof in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of
the Engineer-in-charge as to the final settlement and adjustment of the accounts or
otherwise, or in any way vary or affect the contract.

53. Final Bill

As soon as possible after the completion of the work to the satisfaction of the
Engineer-in-charge, the contractor shall forward a certified final account on BHEL
form, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall
be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of payments
already made on account subject to certification of the final bill by the Engineer-in-
charge. Any sums due from the contractor on account of Tools & Plant, Stores or
any other items provided by BHEL not yet recovered from the contractor shall be
deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the
final bill.

54. Payment of Bills

All payment to be made to the Contractor under this contract shall be by “Crossed

Chegte™—marked—A/C—payee—or Electronic Fund Transfer / RTGS only (Within a

reasonable time after the Certification by the Engineer-in-charge).

55. Recovery from Contractor:
Whenever under the contract any sum of money shall be recoverable from or
payable by the contractor the same may be deducted from any sum then due or
which at any time thereafter may become due to the Contractor under the contract or
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58.

under any other Contract with BHEL or from his Security Deposit or he shall pay the
claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical examination
of the work and final bill including all supporting vouchers, abstracts etc., and to
enforce recovery of any sums becoming due as a result thereof in the manner
provided in the preceding sub-paragraphs provided however that no such recovery
shall be enforced after three years of passing the final bill.

Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded to
the contractor in respect of all contracts on completion of work and afterpayment of
final bill and the balance 50% on expiry of the maintenance period, (described under
clause 23) provided the contractor shall have rendered a “No-Demand” Certificate.
In case of works where maintenance period is not involved 100% of the Security
Deposit may be refunded after payment of final bill provided that the contractor shall
have rendered a “No-Demand Certificate”.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
hereinbefore mentioned and as to the quality of workmanship or materials used on
the work or as to any other question, claim, right, matter or thing whatsoever in any
way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work
or failure to execute the same whether arising during the progress of the work or
after the completion or abandonment thereof shall be referred to the sole arbitration
of the Executive Director / General Manager of BHEL and if ED is unable or
unwilling to act, to the sole arbitration of some other person appointed by the ED /
General Manager, willing to act as such arbitrator. The cases referred to arbitration
shall be other than those for which the decision of the Manager / Senior Engineer /
Engineer-in-charge is expressed in the contract to be final and conclusive. There will
be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he
had to deal with the matters to which the contract relates and that in the course of his
duties as such he had expressed views on all or any of the matters in dispute or
difference.

The arbitrator to whom the matter is originally referred being transferred or vacating
his office or being unable to act for any reason, such Executive Director / General
Manager as aforesaid at the time of such transfer, vacation of office or inability to act,
shall appoint another person to act as arbitrator in accordance with the terms of the
contract. Such person shall be entitled to proceed with the reference from the stage
at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any
statutory modification or re-enactment thereof and the rules made there under and
for the time being in force shall apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute
or disputes to be referred to arbitration under this clause together with the amount or
amounts claimed in respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time
for making and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the

arbitration proceedings and no payment due or payable, to the Contractor shall be
withheld on account of such proceeding.
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The Arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference
referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this
contract.

In the event of disputes or differences arising between one public sector enterprise
and a Govt. Department or between two public sector enterprises the above
stipulations shall not apply the provisions of BPE office memorandum No. BPE/CL
001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1stJanuary 1976 or its amendments for
arbitration shall be applicable.

CONTRACTOR 62 ACCEPTING OFFICER



1.

ANNEXURE ‘A’

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS
(See condition 20)

Definition:

In these regulations, unless otherwise expressed or indicated, the following words and

a)

b)

c)

d)

e)

2.

expressions shall have the meaning hereby assigned to them.

“Labour” means workers employed by a contractor directly, or indirectly through a
sub-contractor, or by an agent on his behalf on a payment not exceeding Rs.500 per
month.

“Fair Wage” means wages, which shall include wages for weekly day of rest and other
allowances, whether for time or piece work, after taking into consideration prevailing
market rates for similar employments in the neighborhood but shall not be less than
the minimum rates of wages fixed under the minimum Wages Act.

“Contractor” for the purpose of these Regulations shall include an agent or Sub-
Contractor employing labour on the work taken on contract.

“Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour
Commissioners of the Chief Labour Commissioner’s Organisation.

“Form” means a form appended to these Regulations.

Notice of Commencement:

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing

(ii)

to the Inspecting Officer of the area concerned the following information with copy to
the Engineer-in-charge.

Name and situation of the work.
Contractor’'s name and address.
Particulars of the Department for which the work is undertaken.
Name and address of sub-contractors as and when they are appointed
Commencement and probable duration of the work
Number of workers employed and likely to be employed,
‘Fair wages’ for different categories of workers.

(i)Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an adult shall be
NINE hours. The working day of an adult worker shall be so arranged that of
intervals, if any, for rest it shall not spread over more than twelve hours on any day.
When an adult worker is made to work for more than NINE hours on any day or for
more than FORTY EIGHT hours in any week he shall in respect of overtime work, be
paid wages at double the ordinary rate of wages.

Weekly day of rest: Every worker shall be given a weekly day of rest which shall be
fixed and notified atleast TEN days in advance. A worker shall not be required or
allowed to work on the weekly rest day unless he has or will have a substituted rest
day, on one of five days immediately before or after the rest day. Provided that no
substitution shall be made which will result in the worker working for more than ten
days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day
and has been given a substituted rest day he shall be paid wages for the work done
on the weekly rest day at the overtime rate of wages.
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NOTE:The expression ‘Ordinary rate of wages’ means the fair wage the worker is
entitled to.

4, Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and correctly
maintain and continue to display and correctly maintain in clean and legible condition
in consipicuous places on the works, notice in English and in the local Indian
languages, spoken by majority of workers, given the rate of fair wages, the hours of
work for which such wages are payable, the weekly rest days workers are entitled to
and name and address of the Inspecting Officer. The Contractor shall send a copy
each of such notices to the Inspecting Officers and the Engineer-in-charge.

5. Fixation of Wage Periods:

The Contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall normally exceed one week.

6. Payment of Wages:

0) Wages due to every worker shall be paid to him direct. All wages shall be
paid in current coins or currency or in both.

Wages of every worker employed on the contract shall be paid where the wage
period is one week, within, THREE DAY'S from the end of the wage period, and in any
other case before the expiry of the 7t day or 10" day from the end of the wage period
according as number of workers does not exceed 1,000.

(ii) When employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before expiry of the day
succeeding the one on which his employment is terminated.

(iii) Payment of wages shall be made at the work site on a working day except
when the work is completed before expiry of the wage period, in which case final
payment shall be made at the work site within 48 hours of the last working day and
during normal working time.

NOTE: The term “Working Day” means a day on which the work on which labour is employed
is in progress.

7. Register of Workmen:

A register of workmen shall be maintained in the form appended to these regulations
and kept at the work site or as near to it as possible, and the relevant particulars of
every workmen shall be entered therein within THREE days of his employment.

8. Employment Card:

The Contractor shall issue an employment card in the Form appended to these
regulations to each worker on the day of work or entry into his employment. If a
worker has already any such card with him issued by the previous employer the
contractor shall merely endorse that Employment Card with relevant entries. On
termination of employment the Employment Card shall again be endorsed by the
Contractor and returned to the worker.

9. Register of Wages etc.

(@ A register of Wages-cum-Muster Roll in the Form appended to these
regulations shall be maintained and kept at the work site or as near to it as possible.
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(ii)

10.

(i)

Vi.

Vii.

11.

A wage slip in the form appended to these regulations shall be
issued to every worker employed by the Contractor atleast a day prior to
disbursement of wages.

Fines and Deductions which may be made from wages:

Wages of worker shall be paid to him without any deductions of any kind
except the following:

a.Fines;

Deductions for absence from duty, i.e., from the place or the places where by the
terms of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money which he is required to account for, where
such damage or loss is directly attributable to his neglect or default;

Deductions for recovery of advances or for adjustment of overpayment of a wages.
Advance granted shall be entered in a register;

and
e.Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and omissions on
his part as have been approved by the Chief Labour Commissioner.

No fines shall be imposed on a worker and no deductions for damage or loss shall be
made from wages until the worker has been given an opportunity of showing cause
against such fines or deductions.

The total amount of fines which may be imposed in any one wage period on a worker
shall not exceed an amount equal to three paise in rupee of the wages payable to him
in respect of that wage period.

No fine imposed on a worker shall be recovered from him in instalments, or after
expiry of sixty days from the date on which it was imposed. Every fine shall deemed
to have been imposed on the day of the act or omission in respect of which it was
imposed.

The Contractor shall maintain both in English and the local Indian language a list,
approved by the Chief Labour Commissioner, clearly stating the acts and omissions
for which penalty or fine may be imposed on a workman and display it in good
condition in a conspicuous place on the work site.

The Contractor shall maintain a register of fines and the register of deductions for
damage or loss in the Forms appended to these regulations which should be kept at
the place of work.

Register of Accidents:

The Contractor shall maintain a register of accidents in such form as may be convenient at

the work place but the same shall include the following particulars:

a.Full particulars of the labourers who met with the accident.
b.Rates of Wages.

c.Sex

d.Age

e.Nature of accident and cause of accident.

f. Time and date of accident.

g.Date and time when admitted in hospital.
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12.

13.

14.

15.

16.

17.

h.Date of discharge from the hospital.

i. Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k.Claim required to be paid under Workmen’s Compensation Act.

|. Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.

n.Authority by whom the compensation was assessed.

0.Remarks.

Preservation of Registers:

The Register of Wages-cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which last entry is made
therein.

Enforcement:

The Inspecting Officer shall either on his own motion or on a complaint received by
him carry out investigations, and send a report to the Engineer-in-charge specifying
the amounts representing workers, dues and amount of penalty to be imposed on the
contractor for breach of these Regulations, that have to be recovered from the
contractor, indicating full details of the recoveries proposed and the reasons
therefore. It shall be obligatory on the part of the Engineer-in-Charge on receipt of
such a report to deduct such amounts from payments due to the contractor.

Disposal of amounts recovered from the Contractor:

The Engineer-in-charge shall arrange payment to workers concerned within FORTY
FIVE days from receipt of a report from the Inspecting Officer except in cases where
the contractor had made an appeal under Regulation, 16 of these Regulations. In
cases where there is an appeal, payments of workers, due would be arranged by the
Engineer-in-charge, wherever such payments arise, within THIRTY days from the
date of receipt of the decision of the Regional Labour Commissioner (R.L.C.).

Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due which
could not be disbursed to workers within the time—limit prescribed above, due to
reasons such as where-about of workers not being known, death of a worker, etc.,
and also amounts recovered as penalty, shall be credited to a fund to be kept under
the custody of B.H.E.L for such benefit and welfare of workmen employed by
contractors.

Appeal against decision of Inspecting Officer

Any person aggrieved by a decision of the Inspecting Officer may appeal against such
decision to the Regional Labour Commissioner concerned within THIRTY days from
the date of the decision, forwarding simultaneously a copy of his appeal to the
Engineer-in-charge. The decision of the Regional Labour Commissioner shall be final
and binding upon the Contractor and the workmen.

Representation of Parties:

A workman shall be entitled to be represented in any investigation or enquiry under
these Regulations by an Officer of a registered trade union of which the said trade
union is affiliated or where the workman is not a member of any registered trade
union, by an Officer of a registered trade union connected with, or any other workmen
employed in the industry in which the worker is employed.

A Contractor shall be entitled to be represented in any investigation or enquiry under
these Regulations by an officer of an association of contractors of which he is a
member or by an officer of a Federation of Associations of Contractors to which the
said association is affiliated or where the contractor is not a member of any
association of employers, connected with, or by any other employer engaged in the
industry in which the contractor is engaged.
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18.

No party shall be entitled to be represented by a legal practitioner in any investigation
or enquiry under these Regulations.

Inspection of Books and other Documents:

The Contractor shall allow inspection of the Register and other documents prescribed under

19.

20.

(a)
(b)

these Regulations by Inspecting Officer and the Engineer-in-charge or his authorized
representative at any time and by the worker or his agent on receipt of due notice at a
convenient time.

Interpretation etc.

On any question as to the application, interpretation or effect of the Regulations the
decision of the Chief Labour Commissioner or Deputy Chief Labour Commissioner
(Central) shall be final and binding.

Amendments:

Central Government may, from time to time, add to or amend the Contractor’'s Labour
Regulations and issue such directions as it may consider necessary for the proper
implementation of the Contractor’s Labour Regulations or for the purpose of removing
any difficulty which may arise in the administration thereof, based on which the
B.H.E.L., Contractor's Labour Regulations herein contained shall be subject to
revision.

MODEL RULES FOR LABOUR WELFARE
(See Condition 20)

Definition:
‘Workplace’ means a place at which, on an average, twenty or more workers are
employed.
‘Large Workplace’ means a place at which on an average, 500 or more workers are
employed.

First Aid: At every workplace, there shall be maintained in a readily accessible place
first-aid appliances including an adequate supply of sterilized dressings and sterilized
cotton wool as prescribed in the Factory Rules of the State in which the work is
carried on. The appliances shall be kept in good order and, in large work places, they
shall be placed under the charge of a responsible person who shall be readily
available during working hours.

At large workplaces, where hospital facilities are not available within easy distance of
the works First Aid posts shall be established and be run by a trained compounder.

Where large workplaces are remotely situated and far away from regular hospitals an
indoor ward shall be provided with one bed for every 250 employees.

Where large workplaces are situated in cities, towns or in their suburbs and no beds
are considered necessary owing to proximity of city or town hospitals, suitable
transport shall be provided to facilitate removal of urgent cases to these hospitals. At
other workplaces, some conveyance facilities shall be kept readily available to take
injured person or persons suddenly taken seriously ill, to the nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room of
the prescribed sizes, containing the prescribed equipment and in the in-charge of
such medical and nursing staff as may be prescribed. For this purpose the relevant
provisions of the Factory Rules of the State Government of the area where the work is
carried on may be taken as the prescribed standard.

Accommodation for Labour:  The Contractor shall during the progress of the
works provide, erect and maintain necessary temporary living accommodation and
ancillary facilities for labour at his own expense and to standards and scales as
approved by the Engineer-in-charge.
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Drinking Water: In every workplace, there shall be provided and maintained at
suitable places, easily accessible to labour, a sufficient supply of cold water fit for
drinking.

Where drinking water is obtained from an intermittent public water supply each
workplace shall be provided with storage where drinking water shall be stored. Every
water supply storage shall be at a distance of not less than 15 meters from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well,
which is within such proximity of latrine drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door which shall be dust and
water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

Washing and Bathing places: Adequate washing and bathing places shall be
provided separately for men and women. Such places shall be kept in clean and
drained condition.

Scale of Accommodation in Latrines and Urinals: These shall be provided
within the precincts of every workplace latrines and urinals in an accessible place,
and the accommodation, separately for each of these, shall not be less than at the
following scales:

No.of Seats
a)Where number of persons does not exceed 50 2
b)Where number of persons exceed 50 but does
not exceed 100 3
c)For additional persons 3

Per 100 or part thereof.
In particular cases, the Engineer-in-charge shall have the power to increase the
requirement, where necessary.

Latrines and Urinals: Except in workplaces provided with water flushed latrines
connected with a waterborne sewage system, all latrines shall be provided with
receptacles on dry-earth system which shall be cleaned at least four times daily and
at least twice during working hours and kept in a strictly sanitary condition.
Receptacles shall be tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, screened from those for men
and marked in the vernacular in conspicuous letters “For Women only” shall be
provided on the scale laid down in rule 6. Those for men shall be similarly marked
“For Men only” A poster showing the figure of a man and of a woman shall also be
exhibited at the entrance to latrines for each sex. There shall be adequate supply of
water close to latrines and urinals.

Construction of Latrines: Inside walls shall be constructed of masonry or
other non-absorbent material and shall be cement-washed inside and outside at least
once a year. The dates of cement washing shall be noted in a register maintained for
the purpose and kept available for inspection. Latrines shall have at least thatched
roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary
authority, arrangement for proper disposal of excreta by incineration at the workplace
shall be made by means of a suitable incinerator approved by the local medical health
and municipal or cantonment authorities. Alternatively local excreta may be disposed
off by putting a layer of night soil at the Bottom of pucca tank prepared for the
purpose and covering it with a 15 cm. layer of waste or refuse and then covering it
with a layer of earth for a fortnight (when it will turn into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him by

the Engineer-in-charge to effect proper disposal of soil and other conservancy work in
respect of Contractor's work-people or employees on the Site. The Contractor shall
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10.

11.

12.

13.

14.

be responsible for payment of any charges which may be levied by municipal or
cantonment authority for execution of such work on his behalf.

Provision of shelters during rest: At every workplace there shall be provided, free
of cost, four suitable sheds, two for meals and two others for rest, separately for use
of men and women labour. Height of each shelter shall not be less than 3 meters
from floor level to lowest part of roof. Sheds shall be kept clean and space provided
shall be on the basis of at least 0.5 sg.m. per head.

Créches: At a place at which 20 or more women workers are ordinarily employed,
there shall be provided at least one hut for use of children under the age of 6 years of
such women. Huts shall not be constructed to a standard lower than that of thatched
roof, mud floor and walls with wooden planks spread over mud floor and covered with
matting.

Huts shall be provided with suitable and sufficient openings, for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean. There shall
be two ‘dais’ in attendance. Sanitary utensils shall be provided to the satisfaction of
local medical, health and municipal or cantonment authorities. Use of huts shall be
restricted to children, their attendants and mothers of children.

When the number of women workers is more than 25 but less than 50, the Contractor
shall provide at least one hut and one Dais to look after children of women workers.

Size of créche (s) shall vary according to the number of women workers employed.
Creche(s) shall be properly maintained and necessary equipment like toys, etc.
provided.

Canteen: A cooked food canteen on a moderate scale shall be provided for the
benefit of workers wherever it is considered necessary.

Planning, setting and erection of the above mentioned structures shall be approved
by the Engineer-in-charge, and the whole of such temporary accommodation shall at
all times during the progress of the works be kept tidy and in a clean and sanitary
condition to the satisfaction of the Engineer-in-Charge and at the Contractor's
expense. The Contractor shall conform generally to sanitary requirements of local
medical, health and municipal or cantonment authorities and at all times adopt such
precautions as may be necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be cleared
away, all rubbish burnt, excreta or other disposal pits or trenches filled in and
effectively sealed off and the whole of site left clean and tidy to the entire satisfaction
of the Engineer-in-Charge, and at the Contractor’s expenses.

Anti-malarial precautions: The Contractor shall, at his own expense, conform
to all anti-malarial instructions given to him by the Engineer-in-charge, including filling
up of any borrow pits which may have been dug by him.

15.Enforcement: The Inspecting Officer mentioned in the Contractors Labour

Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of
the Contractor and or his sub-contractors to comply with the provisions of these
Rules either wholly or in part and the Engineer-in-Charge shall impose such
fines and other penalties as are prescribed in the conditions.
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B.H.E.L SAFETY CODE
See Condition-20

Suitable scaffolds shall be provided for workmen for all work that cannot safely be
done from the ground, or from solid construction except such short period of work as
can be done safely from ladders. When a ladder is used an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well,
suitable footholds and hand-holds shall be provided on the ladder and the ladder shall
be given an inclination not steeper than ¥ to 1 (% horizontal and 1 vertical)

Scaffolding or staging more than 3.25 meters above the ground or floor, swung or
suspended from an overhead support or erected with stationary support, shall have a
guard rail properly attached, bolted, braced and otherwise secured atleast 1 meter
high above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

Working platform, gangways, and stairways shall be so constructed that they do not
sag unduly or unequally, and if height of a platform or gangway or stairway is more
than 3.25 meters above ground level or floor level, it shall be closely bordered have
adequate width and be suitably fenced, as described in 2 above

Every opening in floor of a building or in a working platform shall be provided with
suitable means to prevent fall of persons or materials by providing suitable fencing or
railing with a minimum height of 1 meter.

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9
meters in length. Width between side rails in a rung, ladder shall in no case be less
than 30 cm, for ladders upto and including 3 metres in length. For longer ladders this
width shall be increased by atleast 6 mm for each additional 30 cm. of length.
Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The Contractor shall provide all necessary
fencing and lights to protect public from accidents and shall be bound to bear
expenses of defence of every suit action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above
precautions, and pay any damages and costs which may be awarded in any such
suit, action or proceeding to any such person or which may with the consent of the
Contractor be paid to compromise any claim by any such person.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast
one ladder for each 30 m length or fraction thereof. Ladder shall be extended from
bottom of trench to atleast 1 metre above surface of the ground. Sides of a trench 1.5
metres or more in depth shall be stepped back to give suitable slope or securely held
by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials
shall not be placed within 1.5 metres of the edge of trench or half the depth of trench,
whichever is more. Cutting shall be from top to bottom. Under no circumstances
shall undermining or undercutting be done.

Demolition: Before any demolition work is commenced and also during
the process of the work:

All roads and open areas adjacent to the work site shall either be closed or suitably
protected:
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10.

No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed, from risk of
fire or explosion, or flooding. No floor, roof, or other part of a building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge shall be available for use of persons employed on the site and maintained in a
condition suitable for immediate use and the Contractor shall take adequate steps to
ensure proper use of equipment by those concerned.

Workers employed on mixing asphaltic materials cement and lime mortars/ concrete
shall be provided with protective footwear and protective gloves.

Those engaged in handling any material which is injurious to the eye shall be
provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-
shields.

Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

When workers are employed in sewers and manholes which are in use, the

Contractor shall ensure that manhole covers are opened and manholes are ventilated
atleast for an hour before workers are allowed to get into them. Manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards
to prevent accident to public.

The Contractor shall not employ men below the age of 18 and women on the work of
painting with products containing lead in any form. Whenever men above the age of
18 are employed on the work of lead painting, the following precautions shall be
taken:

No paint containing lead or lead products shall be used except in the form of paste or
ready-made paint.

Suitable face masks shall be supplied for use by workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scraped.

Overalls shall be supplied by the Contractor to workmen and adequate facilities shall
be provided to enable working-painters to wash during on cessation of work.

When work is done near any place where there is risk of drowning, all necessary
equipment shall be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision made for prompt first
aid treatment of all injuries likely to be sustained during the course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and
supports shall conform to the following:

i. These shall be of good mechanical construction, sound material and adequate
strength and free from defects and shall be kept in good working order.

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no

person under the age of 21 years shall be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.
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11.

12.

13.

14.

15.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel
and pulley block used in hoisting or lowering or as means of suspension, safe working
load shall be ascertained by adequate means. Every hoisting machine and all gear
referred to above shall have the safe working load plainly marked there on, In case of
a hoisting machine having a variable safe working load, each safe working load and
the conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

Incase of departmental machine, safe working load shall be notified by the Engineer-
in-Charge. As regards contractor's machine the Contractor shall notify safe working
load of each machine to the Engineer-in-Charge whenever he brings it to site of work
and get it verified by the Engineer-in-Charge.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances shall be provided with efficient safeguards; hoisting appliances shall be
provided with such means as will reduce to the minimum risk of accidental descent of
load. Adequate precautions shall be taken to reduce to the minimum risk of any part
of a suspended load becoming accidentally displaced. When workers are employed
on electrical installations which are already energized, insulating mats, working
apparel such as gloves, sleeves and boots, as may be necessary shall be provided.
Workers shall not wear any rings, watches carry keys or other materials which are
good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near
the places of work.

These safety provision shall be brought to the notice of all concerned by display on a
notice board at a prominent place at the work spot. Persons responsible for ensuring
compliance with the Safety Code shall be named thereon by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the Contractor shall be open to inspection by the
Engineer-in-Charge or his representatives and the Inspecting Officers as defined in
the Contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from
the operation of any other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

Name and address of the Contractor
ii. Number and date of the WORK ORDER & CONTRACT AGREEMENT

Name and address of the department awarding the contract

Nature of the Contract and location of the work

iv.
V. Duration of the Contract
Sl. Name and surname Age & Father's/ Nature Permanent / Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address addresscommen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loymentof emp- employee.
loyment
1 2 3 4 5 6 7 8 9 10 11
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FORM OF EMPLOYMENT CARD

(Regulation-8)
i Name and Sex of the Worker
ii Father's / Husband’s Name

iii Address
iv Age or Date of birth
v Identification mark

Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-
Name

Full address of Dependents
(Specify Village, Dist., and State

Sl.  Name & Address of  Particulars of Total period Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the  number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description of employed worked should be worker. Parti- by the
work done from........... specified). culars Worker
to i ) of during
unit in the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment
should be made separately.
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Name of the Contractor

FORM OF WAGE SLIP
(Regulation-9)

Place

Name of the worker with

father’s / husband’s name.

2.

3.

7.

8.

Nature of employment.

Wage period.

Rate of Wages payable

Total attendance / Unit of work done.
Dates on which overtime worked
Overtime Wages.

Gross Wages payable.

Total deductions (indicating

nature of deductions)

10.

Net wages payable.

Contractor’s Signature /

Thumb impression.

CONTRACTOR
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Thumb impression.
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FORM OF REGISTER OF FINES

(Regulations No.10 vii)

rs/ ‘tment 2 and 1er workmen of and amount >n irks
and’s name f showed cause 5 2imposed fine
fence st fine ad
lich or not, if so,
1posed date
3 5 6 7 0 1

FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL
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Name and address of the Contractor

iii.
iv.

V.

(Regulation —9)

No. & Date of the Contract Agreement /Work Order
Name and address of the department awarding the Contract
Nature of the Contract and location of the work
Duration of the Contract

vi. Wage period
Fair Wage Overtine Deduction from
Wages payable Worked wages
« paid
9 S 2 3 2
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Reasons to be recorded in Column 24.

FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS
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Regulation No 10 (vii)

r's / Husband’s ‘tment ge er & er on irks
. iS d nt of tal-
d 2d ttion if
ate ! ed nt
st ad
ition
anter
’ } ) 1
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The Contractor should engage technical persons and workmen with the following qualifications for
works as detailed below and the contractor shall carry out the health Performance check at his cost for
the workmen engaged in the work through a registered medical practitioner and produce the certificate
on demand.

CHECK FOR HEALTH PERFORMANCE

Sl. Activity Hazard Exposure Check for Periodicity
No. Consequence
1 Concrete Emission of Dust 1 Lung Onceina
Dismantling & Noise function Year
2 Concrete Mixing Emission of Dust 1 Lung Oncein a
& Noise function Year
3 Painting Emission of Dust 1 Lung & Onceina
& fumes throat Year
function
4 Cutting & Emission of fumes 3 Eyes & Onceina
Welding and gas. Lung Year
Exposure to Live function
wire
5 Working on AC Emission of Dust 3 Lung Oncein a
sheets function Year
6 Sweeping of Emission of Dust 2 Lung Onceina
Roads function Year
7 Collection and Foul smell & 3 Lung Onceina
disposal of susceptibility to function and | Year
Sanitary waste decease. skin
irritation
8 Handling of Leakage of gas 4 Throat Onceina
Oxygen & irritation Year
Acetylene
Cylinders
9 Cleaning of Exposure to 4 Suffocation | Oncein a
Manholes poisonous gas Year
10 | Cleaning of Emission of Dust 1 Suffocation = Oncein a
Overhead tank & skin Year
irritation

NOTE: Exposure Consequence
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Slightly harmful
Harmful

Very harmful
Extremely harmful
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING
EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites.

a > 0D PE

© ©® N o

16.
17.
18.
19.

20.

21.
22.

Providing the working platform with toe board and handrail for continuous working at heights.
Providing safety belt and life line at all times for men working at heights.

Providing dust or fume respirator in places where dust and fume concentration exists.

Providing goggles and welding screens.

Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

Ensuring proper lashing of the components while being transported in vehicles.

The vehicles must have side supports or have body to support the materials conveyed.

The materials should not be allowed to extend or overflow the sides of the vehicles.

Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
Driver of the vehicle must possess license.

Vehicle must not be overloaded prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down not in use. They should
never be rolled as Roller for conveying.

Cylinders should not be used without regulators.

All excavations must be barricaded and red lamps must be provided.

All electrical connections must be properly earthed.

No work should be taken up for execution inside shop floor, without obtaining necessary work
permit.

Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety
nets at appropriate level to safeguard the persons working at high level particularly nin trusses,
girders, roofing etc., of industrial and high roof buildings.

The contractor should maintain a register regarding the driver license particulars.

All personal protective equipment conform with standard specification as per the details given
in the code of conduct.

Contractor including their sub-contractors, agents and labour engaged on the work are required to
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof
will invite punitive action being taken against them. Also contractors with frequent violations of safety
regulations will not be entrusted with further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING

MATERIALS

I. VEHICLE

4.

5.

6.

Vehicles carrying material should have proper registration documents and must be
produced on demand by our Security Staff.

The light on right side, i.e., over the drivers cabin shall be in working condition.

Both the head lights as well as park lamps must be in working conditions.

IIl. MOVEMENT OF VEHICLE

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

14.

15.

16.

17.

18.

The vehicle should not travel at more than 20 km.ph in our premises.

The Driver of the vehicle must possess heavy duty licence and produce on demand by
the Security Staff.

Vehicles carrying inflammable liquids in the tank containers should have grounding
chain or the tank should be coated with insulating material also to avoid Static
Electricity.

In road junctions, speed breakers and railway crossing, the speed should be lowered
and vehicle should proceed cautiously.

The driving should ‘KEEP TO THE LEFT’ at all places.

The vehicle should not be parked in road which could obstruct the vehicular
traffic.

No person other than driver should be allowed to sit or stand on the prime mover or
trailer.

The vehicle should pass only through the approved routes. Short cuts should be
forbidden.

There must be a safe distance behind another moving truck.

The driver should avoid making quick starts, jerky stops or quick turns at excessive
speed.

SHIPPING

Strong side supports should be provided on both sidesof the trailer.  The side
supports should befixed in such a way that it cannot be removed even temporarily.

Adequate packing must be given for easy slinging operation. The packing materials
should be good enough to withstand the load.

The stacking of loads in the truck should be evenly placed. The load should not be
heaped together or dumped over the chassis.

The loaded materials should be fastened tightly with ‘WIRE ROPE'. Manila rope or
coir rope should not at all be used. There must be side packing such as gunny or
rubber tyre between the sharp edge of the job and wire rope in order to avoid cut in the
wire rope.

There must be minimum two fastenings and it should be more in case of lengthier
loads.

CONTRACTOR 81 ACCEPTING OFFICER



19. The wire rope should be in sound conditions i.e., there should not be links, knots or
bristles etc.,

20. The wire rope ends should be clamped with ‘U’ clamps.

21. The load on the truck should not be beyond its standard capacity. The carrying
capacity must be clearly marked on the trailer also.

22. The loose pieces should be bundled before loading on the truck.

23. There must be red flags or red lamps for the lengthy loads which extend beyond
chassis.

24, The load should not be over hanging more than 3 ft. from the end of the body.

25. The materials should not be stacked too high to avoid hitting against live electric lines.

26. While transporting the scraps, there must be wire knitting cover to prevent falling of
scrap.

IV GENERAL

The vehicles should not be moved directly inside the production building in case the materials
are to be unloaded there. But the vehicle should be parked outside the building and the driver
should ascertain the passage as well as the unloading points with the help of shop officials.
This will avoid the congestion of blocking of traffic in the gangway.
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SCHEDULE ‘A’
LIST OF WORKS AND PRICES
NAME OF WORK:

Sweeping, Cleaning, Swabbing of shop floors, offices including all toilets,
bathrooms, wash-basins, Tea-points, etc. at Building-24,79,53,0HS model
center,RPS,EDP,FCB,CCDP,WRI,CRC and MD Hall, vehicle parking shed
etc. at outside factory peripheral area.

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES
are only approximate and the same is attached. They are given as a guide for the
purpose of tendering only and are liable to variation and alteration of the Competent
Authority. The work under each item as executed shall be measured and priced at the
corresponding rate quoted by the contractor in the BILL OF QUANTITIES

SI.No. Description of work / supplied Total amount Period of contract
of work /
supplies (in
figures and

words)
Rs. Ps.

1. Sweeping, Cleaning, Swabbing of shop Fifteen
floors, offices including all toilets, Rs (15)
bathrooms, wash-basins, Tea-points, 89,63,096.00/- MONTHS
etc. at Building-24,79,53,0HS model ‘oPPIcable

center,RPS,EDP,FCB,CCDP,WRI,CRC
and MD Hall, vehicle parking shed etc.
at outside factory peripheral area.

ANNEXURE TO SCHEDULE A

BILL OF QUANTITIES

Sl. No. Appx. Qty. Description of TNBP Rate (Both in Unit Amount
work No. fig & Words Rs.
Ps.

AS PER SEPARATE SHEETS ATTACHED CONTAINING 5 —PAGES.

FROM Page No. —84 to 88
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BHEL / TRICHY-620 014
CIVIL ENGINEERING DEPARTMENT-FACTORY

Name of work : Sweeping, Cleaning, Swabbing of shop floors, offices including all toilets, bathrooms, wash-basins, Tea-points,
etc. at Building-24,79,53,0HS model center,RPS,EDP,FCB,CCDP,WRI,CRC and MD Hall, vehicle parking shed etc. at outside
factory peripheral area.

BILL OF QUANTITIES (NOT TO BE QUOTED)

Rate (Rs.P) Amount (Rs.P)

L _ (Both in Figures& in Words)
S.No | QTY Description Unit

Cleaning, washing and swabbing the following
including the floor area dado etc. as per the
frequency mentioned against each activity in
Annexure-l in all toilets, wash basins, tea-points,
etc. Payment will be made based on the actual
work done and on acknowledgement from the
1 user departments. Quoted rate shall include cost
of labour, tools & plants, machineries, necessary
chemicals, acids and other cleaning materials,
etc. Required quantity of water, power and
storage room will be given by BHEL at free of

cost.
EACH
A 92000 Water closet. TIME
_——  UNPRICED
B 108400 Wash basin TIME
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Rate (Rs.P) Amount (Rs.P)
S.No | QTY Description Unit (Both in Figures& in Words)
EACH
88500 Urinal TIME
EACH
d 17800 Wash trough TIME
EACH
e 7400 Bath room TIME
EACH
f 10700.00 | Tea point TIME
Sweeping, cleaning, washing and swabbing the
following including the shop floors areas but excluding U N P R | C E D
areas covered by machineries, furnaces, etc., as per the
frequency mentioned against each activity in
Annexure-1I in all shop buildings, offices, staircases,
swabbing of AC/PC rooms, conference halls, cobweb
removal in office areas only cleaning of dining hall,
etc. complete. After sweeping all the waste, dust,
3 garbage, etc. to be disposed off to the nearby dustbins /

dumping site as instructed by Engineer-in-charge.
Payment will be made based on the actual quantum of
work done and on acknowledgement from the user
departments. Quoted rate shall include cost of labour,
tools & plants, machineries, necessary chemicals, acids
and other cleaning materials, incidentals, etc. complete.
Required quantity of water, power and storage room
will be given by BHEL at free of cost.
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Rate (Rs.P)

Amount (Rs.P)

S.No | QTY Description Unit (Both in Figures& in Words)
a 25270000 | Sweeping office area 100
sgm
100
b 4440000 | Sweeping shop floor area sgm
Sweeping and swabbing Air-conditioned / PC | 100
c 21110000 | rooms and conference halls. sgm
998000 Cob-web removal in office area only.
d sgqm
Sweeping roads, car/scooter parking shed ,open UNPR'CED
spaces, back spaces between the blocks, roof
terraces of building maximum elevation of 6
meters and other areas as identified and instructed | S4M
03 1290000 | by engineer —in-charge. Rate includes labour,

tools, brooms, malads, basket ect, sweeping and
hand picking of debris, collecting and and
dumping the debris in the nearby dust bin /
earmarked areas ect. Complete. Sweeping has to
be done as and when required; pay will be made
only the areas where sweeping has done.

CONTRACTOR

86

ACCEPTING OFFICER




S.No

QTY

Description

Unit

Rate (Rs.P)
(Both in Figures& in Words)

Amount (Rs.P)

04

480

Labour charges for spraying chemicals for
mosquito / cockroach control inside factory
and also for fogging operation in the entire
area. All as directed by the officer —in-charge.
All the required chemicals, equipment’s,
machineries, etc. will be provided by BHEL at
free of charges. The payment will be made
based on the duration of the works done on
hourly basis supported by log sheet
maintained jointly.

Man
Hour

05

418000

Sweeping, cleaning, washing and swabbing the
auditorium (MD Hall) as per required frequency
,cleaning includes hall, stage, gallery front area,
offices, staircases, and surrounding , swabbing,
cobweb and dust removal as required. After
sweeping all the waste, dust, garbage, etc. to be
disposed off to the nearby dustbins / dumping site
as instructed by Engineer-in-charge. Payment will
be made based on the actual quantum of work
done and on acknowledgement from the user
departments. Quoted rate shall include cost of
labour, tools & plants, machineries, necessary
chemicals, acids and other cleaning materials,
incidentals, etc. complete. Required quantity of
water, power will be given by BHEL at free of
cost.

sgm

UNPRICED
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Rate (Rs.P) Amount (Rs.P)
S.No | QTY Description Unit (Both in Figures& in Words)
Disposal of dead animals including burying the
animals at designated places in Factory complex
6 (inside/outside) as directed by Engineer-in- KG
charge. All the tools & plants, materials required
are in the scope of contractor.
a |15 Cattle UNPRICED
Dog, Monkey, Peacock, etc.
b 25 EACH
Rat, Cat, etc. EACH
c 40
(Rupees GRAND TOTAL
.................................................................................................................................... only)
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SCHEDULE ‘B’

The following materials will be issued FREE of cost to contractor at BHEL Stores
/ Stock yard.

SI.No.

DESCRIPTION PLACE OF ISSUE

NIL

It will be the responsibility of the Contractor to submit his demands for the above
stores in writing atleast seven days in advance of the actual requirement.

Issue of Stores is subject to the availability at the place of issue cited above,
items of stores to be issued by BHEL which are not available at the time of
indenting by the contractor may be supplied by BHEL after necessary
procurement. The contractor shall not be entitled to any claim of compensation
for delay in the supply of stores by BHEL under any circumstances.

The materials will be issued only during the working hours of the BHEL Stores
Department (8.00 a.m. to 4.30 p.m.). Contractor shall have to transport them as
soon as they are issued to him to the site of work at his own cost.

The steel materials if issued will be in random lengths and sizes as stocked by
the BHEL and the cost of all cutting, conversion, substitution and fabrication as
well as wastage shall have to be borne by the Contractor.

The contractor shall from time to time render proper account of all materials
issued to him by BHEL. If he fails to do so, no further issue of materials will be
made to him and he will be held responsible for any delay in the execution of the
work which may occur on this account.

Where A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special
glasses or other items are issued free of cost to the contractor, the contractor will
have to make good at his own cost any loss or damage to any part or whole of
the items issued to him as above. All wastage within the premises limits as fixed
by BHEL will be charged for at the prescribed issued rates of BHEL. Excess
wastage will be charged for at punitive rates which will be 100% higher than the
issue rates.

All surplus materials in good condition which are not returned to the BHEL
Stores as also quantities of materials consumed in excess of the max.
Permissible limit as fixed by BHEL shall be charged for at punitive rates.

The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to
which materials have been rendered surplus or consumed in excess of the
actual requirements shall be final and conclusive and binding on the contractor.



SCHEDULE ‘C’

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS

SI.No. Qty. Particulars  Details of Hire Place of Remarks
BHEL Crew Charges Issue
Supplied Per unit
Per Day
................................... NIl e,
a. Machineries shall not be operated over time without the written permission of the

Sr. Engineer / Dy. Manager / Manager.

b.

All Coolies, Watermen etc., required in addition to BHEL crew mentioned in

column 4 above shall be arranged by the contractor at his own expense.

SCHEDULE ‘D’

NOTE: All Drawings are to be signed by the Contractor as well as the officer entering
into contract.

SL.No. | DRAWING NUMBER DESCRIPTION
NIL
SCHEDULE ‘FE’
LEAD STATEMENT
SI.No. | Name of Material Name of Source Lead Particulars both for

Factory and Factory

NIL
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(To be used in conjunction with BHE Ltd., General Conditions of Contract)

AUTHORITY TO TENDER

Tender Notice No.TN No CF: TN: 009/15-16 Office of the
DGM/ CIVIL / PLANNING (F&T),
53 Building Ground Floor,
BHARAT HEAVY  ELECTRICALS
LIMITED
TIRUCHY - 14,

Tender Schedule No.TS No CF: TS: 037/15-16

Item rate tenderfor work required in Sweeping, Cleaning, Swabbing of
shop floors, offices including all toilets, bathrooms, wash-basins,
Tea-points, etc. at Building-24,79,53,0HS model
center,RPS,ICT,FCB,CCDP,WRI,CRC and MD Hall, vehicle parking
shed etc. at outside factory peripheral area.

Messrs / Mr.

Are / is hereby authorized to tender for the above work. The Tender is to be delivered at
the Office of the DGM/ CIVIL / PLANNING (F&T), 53 Building Ground floor Bharat
HeavyElectricals Limited, Thiruverumbur, Tiruchirappalli — 620 014, upto 10.30 hrs.
on 11.12.2015 addressed to the DGM / Civil / Planning(F&T),Building No0.53
Ground floor, BHEL. Tiruverumbur, Tiruchirapalli — 620 014 superscribing the name of
work as mentioned above.

Any correspondence concerning this tender should be addressed as indicated above

quoting the Tender Notice, Schedule No. and other relevant particulars.

BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT
THE LOWEST OR ANY TENDER.

Issuing Officer with Designation

CONTRACTOR 91 ACCEPTING OFFICER



TENDER
To

DGM/ CIVIL / PLANNING (F&T), 53 Building Ground floor
Bharat Heavy Electricals Limited

Unit:Tiruverumbur

TIRUCHIRAPPALLI — 620 014.

| / We hereby offer to carryout the work of  Sweeping, Cleaning,
Swabbing of shop floors, offices including all toilets, bathrooms,
wash-basins, Tea-points, etc. at Building-24,79,53,0HS model
center,RPS,ICT,FCB,CCDP,WRI,CRC and MD Hall, vehicle parking
shed etc. at outside factory peripheral area.

| / We hereby carefully perused the following documents connected with
the above noted work and agree to abide by the same.

1. Specifications (General &Particular)

2. Drawings

3. Schedule ‘A’, ‘B, ‘C’, 'D’ & ‘E’

4. Schedule-of Rates

5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to
Tenders attached hereto.

I / We forward herewith the sum of Rs.............coiiiiiii, as
Earnest Money, which shall be refunded should this tender be rejected. | / We further
agree to  deposit such  sum which along with the sum of
RS mentioned above shall make up 50% of the fully Security
Deposit for this work as provided for under conditions of the BHARAT HEAVY
ELECTRICALS LIMITED General Conditions of Contract.

I / We further agree to execute all the work referred to in the said documents
upon the terms & conditions contained or referred therein and as detailed in Schedule ‘A’
and Bill of Quantities annexure thereto and to carry out such deviations as may be
ordered, vide conditions 6 of the BHEL Ltd., General Conditions of Contract up to a
maximum of 20% of the tendered amount of

| / We further agree to refer all disputes, as required by condition 62 of the
General conditions of Contract to the sole arbitration of an Officer, to be appointed by the
General Manager, B.H.E Ltd., in his sole discretion whose decision shall be final and
binding.

WITNESS Signature of the
Contractor

Date:
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GENERAL SUMMARY

(a) Net Costaf works or building etc., from Schedule
‘A’ and Bill of quantities annexed thereto

Provisional sum

RUP S . . i
.................................... Sl
............... in the capacity of
............................................................................................. has been duly
authorized by me / use to sign the tender for and on behalf of
...... (in block letters )
Date : SIGNATURE OF
CONTRACTOR
Witness : Postal Address :
L PP Telephone No.

Address
2

Address
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......................................................................................... alternations have
been made in the Tender Document and as evidence that these alternations were made
before the execution of contract agreement, they have been initialed by the Contractor
and the

.................................... is hereby authorized to sign and initial on my behalf the
documents forming part of this contract (Number of alternation in figures and words to be

given me)

The above tender is accepted by me on behalf of the Bharat Heavy Electricals Limited,

Unit  Thriuverumbur, Tiruchirappali - 620 014. for a sum of Rs..
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To E FORMAT
THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by BHEL

Details of Bank Account:

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT CURRENT A/C / OD | CASH CREDIT

09 | BENEFICIERY’S NAME

IFSC CODE OF THE BRANCH

11 | EmAIL ID

12 | TELEPHONE/MOBILE NO.

CERTIFICATE
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our above mentioned
Bank Account. | / We also agree that payments made to the above mentioned Account is a valid
discharge of the liability of Bharat Heavy Electricals Limited. |/ We also agree to bear the applicable
Bank Charges for the above mode of transfer. A copy of the cheque leaf/cancelled chegue leaf of the
aboveaccountissent herewith.

AUTHORISED SIGNATORY WITH NAME SEAL

Banker’s Certification

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the
account number of

(name of account holder), the signature of the authorized signatory and the MICR and IFSC codes of our Branch
mentioned above are correct.

PLACE:(Manager / Officer’s)
DATE: Signature Under Bank stamp and Name Seal
With Membership No.

(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.

Signature of the BHEL Executive with Name Seal (Operating the Contract/Services

CONTRACTOR 95 ACCEPTING OFFICER




