

SCOPE OF WORK & TERMS OF CONDITIONS FOR “REPAIR AND EXTENSION OF INDUSTRIAL PIPE LINES IN BLOCKS AND YARD”

1. The staff of the agency has to attend the complaints from all the user departments as instructed by the gas services In -charge.
2. The contractor has to engage the staff throughout the contract period daily on all working days of BHEL to attend all the works related to industrial gas pipelines.
3. The contractor has to engage the staff to attend the emergency works at any time, including Sundays and holidays as per the requirement of the gas services in-charge.
4. The agency shall prepare daily / weekly / monthly work records for the works carried out by them.
5. Agency shall maintain Inventory records for consumables and spares etc.
6. Agency shall prepare daily and monthly reports and submit to gas services In -charge.
7. All the mechanical and electrical spares / consumables and special tools will be issued by BHEL free of cost.
8. Gas Services In – charge is the final authority to allot the work as per the BHEL requirement.
9. All the spares, consumables will be issued by BHEL at free of cost.
10. Special tools will be issued by BHEL and tools shall be returned in good condition.
11. Extra payments will not be made for Emergency, Sunday and Holiday works. Compensatory off may be given to the workers after taking due permission from Gas Services In – charge.
12. The agency should engage one skilled welder, one semi-skilled Fitter and one unskilled worker.
(Total three workers)
13. They should attend 3 X 302 working days in the contract period. BHEL labour laws are to be adhered for the payment of contract workers

Note:

1. WORKS TO BE ATTENDED BY THE AGENCY IN FIRST SHIFT CONTINUOUSLY ON ALL BHEL WORKING DAYS.
2. IN CASE OF EMERGENCY AT ANY TIME, INCLUDING SUNDAYS AND HOLIDAYS.
3. THE REPAIR AND EXTENSION WORKS ARE TO BE TAKEN UP BY THE AGENCY DURING THE FULL CONTRACT PERIOD ON DAILY BASIS.

Penalty: - In case of any work delay from contractor side, Rs.5000/- per day will be deducted.