

ANNEXURE-III (SUMMARY)

EXECUTION AND HANDING OVER OF BALANCE CIVIL WORKS OF 400/220 KV SWITCHYARD AND CONTROL ROOM BUILDING AT BELLARY TPS, STAGE-III IN KARNATAKA

Sl No.	Description	Amount (Rs.)
1	Total amount as per the rates in BOQ for execution and handing over of balance civil works of 400/220 kV switchyard and control room building at Bellary TPS, stage-III in Karnataka (Annexure-I)	106,10,381.17
2	Value of percentage above/below to the total amount in BOQ for execution and handing over of balance civil works of 400/220 kV switchyard and control room building at Bellary TPS, stage-III in Karnataka (As indicated in Price Schedule Format, Annexure - A).% above/below
3	Total amount for Execution and handing over of balance civil works of 400/220 kV switchyard and control room building at Bellary TPS, stage-III in Karnataka after consideration of percentage above/below.	
4	Total amount for underground earthing works (Annexure-II)	
5	Total Cost (Rs.) (3+4)	