ANNEXURE-II

EXECUTION AND HANDING OVER OF CIVIL WORKS OF 400KV GIS BUILDING, CONTROL ROOM
BUILDING AT GIS END & EXTENSION OF CONTROL ROOM BUILDING AT EXISTING 400KV SWITCHYARD
AT WANAKBORI IN GUJARAT

Tender Spec. No. TBSM/ WANAKBORI/CIVIL/ PKG-1l /TENDER Date: 08.04.2016

SI No.

Description

Amount (Rs.)

1

Total amount as per the rates in BOQ for Execution and
handing over of Civil Works of 400kV GIS Building, Control
Room Building at GIS end & Extension of Control Room
Building at existing 400kV Switchyard at Wanakbori in
Gujarat (Annexure-I)

416,62,386

Value of percentage above/below to the total amount in
BOQ for Execution and handing over of Civil Works of 400kV
GIS Building, Control Room Building at GIS end & Extension
of Control Room Building at existing 400kV Switchyard at
Wanakbori in Gujarat (As indicated in Price Schedule
Format, Annexure - A).

......... % above/below

Total amount for execution and handing over of Execution
and handing over of Civil Works of 400kV GIS Building,
Control Room Building at GIS end & Extension of Control
Room Building at existing 400kV Switchyard at Wanakbori
in  Gujarat after consideration of percentage
above/below.




