

**ANNEXURE-II**

**EXECUTION AND HANDING OVER OF CIVIL WORKS OF 400KV GIS BUILDING, CONTROL ROOM BUILDING AT GIS END & EXTENSION OF CONTROL ROOM BUILDING AT EXISTING 400KV SWITCHYARD AT WANAKBORI IN GUJARAT**

**Tender Spec. No. TBSM/ WANAKBORI/CIVIL/ PKG-II /TENDER Date: 08.04.2016**

<b>SI No.</b>	<b>Description</b>	<b>Amount (Rs.)</b>
1	Total amount as per the rates in BOQ for Execution and handing over of Civil Works of 400kV GIS Building, Control Room Building at GIS end & Extension of Control Room Building at existing 400kV Switchyard at Wanakbori in Gujarat (Annexure-I)	416,62,386
2	Value of percentage above/below to the total amount in BOQ for Execution and handing over of Civil Works of 400kV GIS Building, Control Room Building at GIS end & Extension of Control Room Building at existing 400kV Switchyard at Wanakbori in Gujarat (As indicated in Price Schedule Format, Annexure - A).	.....% above/below
3	<b>Total amount for execution and handing over of Execution and handing over of Civil Works of 400kV GIS Building, Control Room Building at GIS end &amp; Extension of Control Room Building at existing 400kV Switchyard at Wanakbori in Gujarat after consideration of percentage above/below.</b>	