
Sl No. Description Amount (Rs.)

1 Total amount as per the rates in BOQ for Execution and

handing over of Civil Works of 400kV GIS Building, Control

Room Building at GIS end & Extension of Control Room

Building at existing 400kV Switchyard at Wanakbori in

Gujarat (Annexure-I) 

416,62,386

2 Value of percentage above/below to the total amount in

BOQ for Execution and handing over of Civil Works of 400kV

GIS Building, Control Room Building at GIS end & Extension

of Control Room Building at existing 400kV Switchyard at

Wanakbori in Gujarat (As indicated in Price Schedule

Format, Annexure - A).

………%  above/below

3 Total amount for execution and handing over of Execution

and handing over of Civil Works of 400kV GIS Building,

Control Room Building at GIS end & Extension of Control

Room Building at existing 400kV Switchyard at Wanakbori

in Gujarat after consideration of percentage

above/below.

EXECUTION AND HANDING OVER OF CIVIL WORKS OF 400KV GIS BUILDING, CONTROL ROOM

BUILDING AT GIS END & EXTENSION OF CONTROL ROOM BUILDING AT EXISTING 400KV SWITCHYARD

AT WANAKBORI IN GUJARAT

Tender Spec. No. TBSM/ WANAKBORI/CIVIL/ PKG-II /TENDER Date: 08.04.2016

ANNEXURE-II


