
Schedule-III

Name of Project: 

Name of Work: 

Sr. 

No.
Particulars Unit Qty

Rate

(Rs.)

Amount

(Rs.)

1 a Earth work excavation for foundation in hard gravelly soil with initial

lead  and  lift  of  etc., complete.

 m3
1200

2 

Plain cement concrete M 10 using 12 to 20mm (machine crushed) hard

broken stone without form work including cost of all materials, labour, lead

lift etc complete.”

 m3
125

3 

RCC 1:1.5:3 using 20mm to 12mm down graded HBG metal with form

work including cost of all materials, labour, lead, lift, etc., but excluding

cost of steel reinforcement for rafts

a) Raft  m3 120

b) side walls  m3 170

e Cast in situ slab  m3 5

f Pre cast slab  m3 92

4 

Labour rate for fabricating and placing in posiion of steel

reinforcement(supplied by BHEL) including cost of binding wire,labour for

cutting,bending   and   tying   in position etc. complete. 

 MT 30

5 

Supplying, fabricating and fixing in position of G.I angles for cable duct

including cost of steel labour lead and lift and hot tip of galvanizing

charges etc complete

 MT
19

6 

Drilling suitable holes using power drilling machine to the required

depth to fix the angle without disturbing the strength of the concrete

including hire charges for drilling machine cable lead lift etc complete

 Nos
11000

7 
Fly ash brick work in CM 1:6 for wall 23 cm thick including cost of all

materials leads lift and curing etc complete
 m3 1

8 
Plastering with CM 1:3 12 mm thick for wall sides including cost of all

materials   labour   etc complete

 m2
200

9 

Painting with 2 coats of approved colour cement paint over priming coat of

white cement including cost including cost of all materials, labour, lead, lift

etc complete for exterior faces of walls.

 m2
200

10 

Refilling with excavated soil complying with standard specification for

filling sides of cable duct including cost of labour, lead, lift, watering

consolidation etc. complete.

 m3
500

11 
Removal of surplus earth away from site to lift and spreading wherever

necessary   with   std specification etc. complete

 m3
1000

12 
Providing weep holes using PVC pipes including cost of all materials,

PVC  pipes,  fixing  charges etc., complete

 Nos.
200

13 

Providing opening for cable,Exhaust fan AC duct, water pipe line etc in

brick work/RCC in building and retaining wall& cable duct including cost

of machinaries labour etc complete

a) Brick wall  Nos 5

b) RCC work  Nos 5

14 
Supplying and fixing PVC pipes for the cable entry for inside the cable

duct including cost of PVC pipes fixing charges etc complete

a) 75mm PVC pipe  RM 344

b) 110mm PVC pipe  RM 44.4

15 

Providing recharge pits for rain water harvesting including cost of

excavation 1m to 2.m wide 2m depth back filled with boulders / gravel

/coarse sand / etc as directed by department officials

 Nos
20

16 

Supplying and laying fo PVC pipe line reputed make and approved

quality including cost of all materials,labour for fixing with all leads and lifts

etc.,compelte

a) 40mm dia Pipe line 10kg/cm 2  RM 800

b) 32mm dia Pipe line 10kg/cm 2  RM 800

C) 25mm dia Pipe line 10kg/cm 2  RM 1000

d) 20mm dia Pipe line 10kg/cm 2  RM 700

e) 15 mm 1.00 m length with cap for dripping arrangements  Nos 200

17 

Supplying and fixing in position of various sizes of quality and approved

variety of gun metal gate/ wheel value of the following sizes with ISI

mark,cost of shellac, thread etc. including labour for cutting, therading,

jointing, clamps, screws, lead, lift etc. complete complying with standard

specification for both internal and external water supply arrangements.

a) 40 mm dia GM Gate/Wheel valve  Nos 5

b) 32mm dia GM gate / Wheel valve  Nos. 7

c) 25mm dia GM gate / Wheel valve  Nos. 7

d) 20mm dia GM gate / Wheel valve  Nos. 7

18 Fixing of borewell point  No. 1

19 
Drilling of 150 mm Dia bore well up to 200 M depth in all soils using power

drilling machine
 RM 100

20 

Supply and providing Heavey duty 180 mmPVC casing pipe with ISI make

to suitable 150 mm Dia borewell 6 KG/ cm2 pressure including cost of all

materials labour lead lift etc, complete

 RM 12

BILL OF QUANTITY

Construction of RCC Cable Duct, Retaining Wall and Compound 

Wall 

400/110kV Substation at Thappagundu
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21 

Supply & Fixing 40 mm Dia HDPE suction pipe (pressure 10 KG/cm2) of

approved best quality of ISI make for delivery pipe including cost of all

materials labour, lead lift, fixing charges etc complete.

 RM 180

22 

Supply & Fixing 20 mm Dia HDPE Air pipe (pressure 10 KG/cm2) of

approved best quality of ISI make inside the borewell including cost of all

materials labour, lead lift, fixing charges etc complete.

 RM 180

23 

Supply & Providng and fixing of 15 mm Dia GI pipe of B Class of approved

ISI make drain pipe to borewell including cost of all materials labour, lead

lift, fixing charges etc complete.

 RM 40

24 
Supply & Fixing 160 mm Dia PVC End Cap approved best quality of ISI

make including cost of all materials labour, lead lift etc complete.
 No 1

25 

Suppply and erection of 5 HP capacity reputed make compressor with

reputed make motor 5 HP starter with cutler and Hammer make including

cost of materials C. W Board, fixing of starter, indicator bulb, Switch,

Holders, Earth Plate IC Aerial fuse carrier, Copper wire reputed make

wiring labour, lead, lift, Etc, Complete

 No 1

26 Supply & fixing of 25 mm Dia GI pipe of B Class service connection pipe of

approved best quality with necessary including cost of all materials labour,

lead lift, fixing charges etc complete.

 RM 60

27 

Providing Three phase service connection using PVC unsheathed 7/20

copper cable of reputed make from EB post to meter board including cost of

labour, lead, lift, Etc, Complete.

 RM 30

28 

Supply & Fixing of ISI make 4 way triple pole and natural MCB

Distribution Board with 1 No. 32 Amps DPIC switch of 500 V as in coming

6 No 32 Amps SPMCB out going necessary hug with wall and making good

of concealed portion with earthy etc, complete asper standard specification. 

 No 1

29 
Supply and fixingof 32 A, Ariel fuse connection with clamp including cost

of all materials labour, lead, lift, etc, complete. 
 No 1

30 
Providing and fixing of 40 mm Dia M S collar for outer hose connection

including cost of all materials labour, lead, lift, etc, complete.
 No 1

31 
Providing and fixing of 20 mm Dia M S collar for Air hose connection

including cost of all materials labour, lead, lift, etc, complete.
 No 1

32 
Supply and fixingof 53 mm Dia G I elbow for water connection above

ground level including cost of all materials labour, lead, lift, etc, complete. 
 No 3

33 

Supply & Fixing of G I Cover boxto required size to accommodate for

temporary supply including meter board IC Carrier etc with necessary clam,

bolts, nuts etc, complete

 No 1

34 
Supply and fixingof 53 mm Dia G I union for water connection above

ground level including cost of all materials labour, lead, lift, etc, complete. 
 No 2

35 

Providing Platform of RR 1:5 for compressor motor fixing with necessary

bed bolt required masonary including cost of base concrete PCC 1:4:8,

cement and all materials labour, lead, lift, curing etc, complete as per

standard specification. 

 No 1

36 
Water divining charges for fixing of bore point including cost of transporting

of instrument lead, lift, etc, complete.
 No 1

37 

Labour rate for Lifting, cartage, placing in position precast cable trench

covers of various sections. Precast covers are stacked in yard and required to

be placed over cable trenches in 400/110 KV yard. Utmost care shall be

taken to avoid cracking/breaking of covers. (Cost including replacing the

cracked/ broken covers by new one) 

 Nos 4500

38 Modification/ repair in cable trench wall including all necessary works to

maintain top of wall to true line as per drawing. Work includes casting of

approximately 150 mm wall with RCC 1:1.5:3, cost of labour, material,

shuttering lead lift etc compelte.

 RM 100

Total Amount (Rs.)
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