

ANNEXURE-VIII

**SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF BALANCE CIVIL WORKS
OF CONSTRUCTION OF CONTROL ROOM, YARD FENCING, AREA FENCING, YARD
METALLING, ROAD, CULVERT AND RETAINING WALL OF 400KV SUBSTATION AT
BADNAWAR IN MADHYA PRADESH (PACKAGE-I)**

Tender Spec. No. TBSM/BADNAWAR/BAL-CIVIL/PKG-I/TENDER, Dated 04.05.16

Sl No.	Description	Amount (Rs.)
1(I)	Total amount as per the rates in BOQ for Civil works of construction of control room (Annexure-I)	73,18,248.27
1(II)	Total amount as per the rates in BOQ for Civil works for construction of yard fencing (Annexure-II)	4,47,528.00
1 (III)	Total amount as per the rates in BOQ for Civil works of construction of area fencing (Annexure-III)	35,931.50
1 (IV)	Total amount as per the rates in BOQ for Civil works for yard metalling work (Annexure-IV)	157,15,630.00
1(V)	Total amount as per the rates in BOQ for Civil works for construction of culverts inside the yard (Annexure-V)	2,51,754.00
1(VI)	Total amount as per the rates in BOQ for Civil works for construction of retaining wall (Annexure-VI)	4,67,071.00
1(VII)	Total amount as per the rates in BOQ for Civil works for construction of road inside the yard (Annexure-VII)	20,28,920.00
1	Total amount as per the rates in BOQ for Civil works (Annexure (I) to (VII))	262,65,082.77
2	The summary of Annexure (I) to (VII) is placed at sl. No. 1 above & bidder to quote same % (above or below) as quoted in Annexure-A.% above/below
3	Total cost for civil works (Annexure (I) to (VII)) after consideration % above/below as quoted in sl. No. 2 above/ Annexure A	