
Sl No. Description Amount (Rs.)

1(I) Total amount as per the rates in BOQ for Civil works of construction

of control room (Annexure-I)

73,18,248.27

1(II) Total amount as per the rates in BOQ for Civil works for construction

of yard fencing (Annexure-II)

4,47,528.00

1 (III) Total amount as per the rates in BOQ for Civil works of construction

of area fencing (Annexure-III)

35,931.50

1 (IV) Total amount as per the rates in BOQ for Civil works for yard

metalling work (Annexure-IV)

157,15,630.00

1(V) Total amount as per the rates in BOQ for Civil works for construction

of culverts inside the yard (Annexure-V)

2,51,754.00

1(VI) Total amount as per the rates in BOQ for Civil works for construction

of retaining wall (Annexure-VI)

4,67,071.00

1(VII) Total amount as per the rates in BOQ for Civil works for construction

of road inside the yard (Annexure-VII)

20,28,920.00

1 Total amount as per the rates in BOQ for Civil works (Annexure (I)

to (VII))

262,65,082.77

2 The summary of Annexure (I) to (VII) is placed at sl. No. 1 above &

bidder to quote same % (above or below) as quoted in Annexure-A. ………%  above/below

3 Total cost for civil works (Annexure (I) to (VII)) after consideration

% above/below as quoted in sl. No. 2 above/ Annexure A

SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF BALANCE CIVIL WORKS 

OF CONSTRUCTION OF CONTROL ROOM, YARD FENCING, AREA FENCING, YARD 

METALLING, ROAD, CULVERT AND RETAINING WALL OF 400KV SUBSTATION AT 

BADNAWAR IN MADHYA PRADESH (PACKAGE-I)

ANNEXURE-VIII

Tender Spec. No. TBSM/BADNAWAR/BAL-CIVIL/PKG-I/TENDER, Dated 04.05.16


