ANNEXURE-IV
SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF BALANCE CIVIL WORKS
OF CONSTRUCTION OF CONTROL ROOM, EARTH PITS, YARD METALLING OF 400KV
SUBSTATION AT KIRNAPUR IN MADHYA PRADESH (PACKAGE-I)

Tender Spec. No. TBSM/KIRNAPUR/BAL-CIVIL/PKG-I/TENDER, Dated 06.06.16

SI No. Description Amount (Rs.)
1(1) Total amount as per the rates in BOQ for Civil works of construction 60,21,182.90
of control room (Annexure-|)
1(I1)  [Total amount as per the rates in BOQ for Civil works of earth pit 3,84,994.00
(Annexure-II)
1(Ill) |Total amount as per the rates in BOQ for Civil works for yard 108,25,000.00
metalling work (Annexure-Ill)
1 Total amount as per the rates in BOQ for Civil works (Annexure (1) 172,31,176.90
to (1))
2 The summary of Annexure (I) to (Ill) is placed at sl. No. 1 above &
bidder to quote same % (above or below) as quoted in Annexure-A. v % above/below
3 Total cost for civil works (Annexure (l) to (lll)) after consideration %
above/below as quoted in sl. No. 2 above/ Annexure A




