
Sl No. Description Amount (Rs.)

1(I) Total amount as per the rates in BOQ for Civil works of construction

of control room (Annexure-I)

60,21,182.90

1(II) Total amount as per the rates in BOQ for Civil works of earth pit

(Annexure-II)

3,84,994.00

1 (III) Total amount as per the rates in BOQ for Civil works for yard

metalling work (Annexure-III)

108,25,000.00

1 Total amount as per the rates in BOQ for Civil works (Annexure (I)

to (III))

172,31,176.90

2 The summary of Annexure (I) to (III) is placed at sl. No. 1 above &

bidder to quote same % (above or below) as quoted in Annexure-A. ………%  above/below

3 Total cost for civil works (Annexure (I) to (III)) after consideration %

above/below as quoted in sl. No. 2 above/ Annexure A

SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF BALANCE CIVIL WORKS 

OF CONSTRUCTION OF CONTROL ROOM, EARTH PITS, YARD METALLING OF 400KV 

SUBSTATION AT KIRNAPUR IN MADHYA PRADESH (PACKAGE-I)

ANNEXURE-IV

Tender Spec. No. TBSM/KIRNAPUR/BAL-CIVIL/PKG-I/TENDER, Dated 06.06.16


