

ANNEXURE-IV

**SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF BALANCE CIVIL WORKS
OF CONSTRUCTION OF CONTROL ROOM, EARTH PITS, YARD METALLING OF 400KV
SUBSTATION AT KIRNAPUR IN MADHYA PRADESH (PACKAGE-I)**

Tender Spec. No. TBSM/KIRNAPUR/BAL-CIVIL/PKG-I/TENDER, Dated 06.06.16

Sl No.	Description	Amount (Rs.)
1(I)	Total amount as per the rates in BOQ for Civil works of construction of control room (Annexure-I)	60,21,182.90
1(II)	Total amount as per the rates in BOQ for Civil works of earth pit (Annexure-II)	3,84,994.00
1 (III)	Total amount as per the rates in BOQ for Civil works for yard metalling work (Annexure-III)	108,25,000.00
1	Total amount as per the rates in BOQ for Civil works (Annexure (I) to (III))	172,31,176.90
2	The summary of Annexure (I) to (III) is placed at sl. No. 1 above & bidder to quote same % (above or below) as quoted in Annexure-A.% above/below
3	Total cost for civil works (Annexure (I) to (III)) after consideration % above/below as quoted in sl. No. 2 above/ Annexure A	