Tenders shall be submitted in Two parts on or before the Due Date and time indicated on the portal
as per the following instructions :

PART -1 : Technical & Commercial bid
Comprising of following:

PQ qualification documents (Mandatory)
Annexure-I to GCC (Mandatory)
General conditions of contract, GCC (Mandatory)
Special conditions of contract, SCC (Mandatory)
Technical offer, comprising of technical specification and other documents as asked in
technical specifications e.g. drawings, test report etc. (Mandatory)

6. Annexure-III to GCC (Declaration about completeness of price) - (Mandatory)

7. Annexure-XII to GCC (Optional)
“NO DEVIATION CERTIFICATE” FOR COMMERCIAL TERMS AND CONDITIONS as per General
Conditions of Contracts (GCC, Rev.01), Special Conditions of Contracts and RFQ in case of no
deviations

8. Integrity Pact Agreement (Mandatory if shown on portal, not applicable otherwise)

9. Unpriced copy of Annexure-II, cost of withdrawal of deviation (Mandatory)

i W e

Any deviation not mentioned in un-priced copy of Annexure-II format, but mentioned in the priced
copy, shall not at all be accepted.

Bidder to note all the points mentioned in “Notes” of Annexure-II to GCC Rev.01.

Cost of withdrawal for the deviations, for which, the “Cost of withdrawal” is not specified, shall be
taken as NIL.

The vendors shall be forced by the system to upload the above documents which are marked
mandatory. All the documents are to be stamped and uploaded. The Annexure mentioned at Sl
no 2, 6 & 7 (if applicable), above should be duly filled by the bidder and should be printed on their
letter head before uploading.

PART - 1I : Price bid
Containing
1. Prices as per price format,
2. Cost of withdrawal of deviation as per Annexure-II, to be uploaded strictly as per Price
Schedule of BHEL for complete scope of Tender Enquiry.
NOTE: Offers are liable to be rejected for changes made by vendors in the Price Schedule, except
those specified in the unpriced bid and accepted by Purchaser.

The clause nos 2.6 & 2.7 of INSTRUCTIONS TO BIDDERS of GCC shall not be applicable for this
tender.

[t shall be the responsibility of the bidder to ensure that the tender is submitted on or before the due
date and time as mentioned above.

ENQUIRY TERMS AND CONDITIONS

1. The prices offered shall be firm till the completion of project.

2. Tenders shall be submitted strictly in accordance with the requirements of the above tender
documents. In case of deviations (Technical/ Commercial), the same shall be highlighted
separately giving clause references along with the Cost of withdrawal of Deviations as per
Annexure-II to GCC Rev. 01 of "DEVIATION SHEET (COST OF WITHDRAWAL)" along
with reasons for taking such deviations.

Cost of withdrawal for the deviations, for which, the “Cost of withdrawal” is not specified,
shall be taken as NIL.
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10.

11.

12.

Bidder to note all the points mentioned in “Notes” of Annexure-II to GCC Rev.01.

Bidder has to submit “NO DEVIATION CERTIFICATE FOR COMMERCIAL TERMS AND
CONDITIONS as per General Conditions of Contracts (GCC, Rev.01), Special Conditions of
Contracts and Notice Inviting Tender (NIT)” in case of no deviations.

Purchaser shall be under no obligation to accept the lowest or any other tender and shall be
entitled to accept or reject any/all tender(s) in part or full without assigning any reason
whatsoever.

Purchaser reserves the right to split up the scope of the tender enquiry and place the orders
for different scope/items with different bidders and also increase or decrease the quantity.

Bidders must enclose the Quality Plan in the prescribed format, for approval. Equipment will
be dispatched only after Purchaser’s/Owner's inspection at the hold points specified in the
approved Quality Plan and issue of Material Dispatch Clearance Certificate (MDCC) from
BHEL-ISG Material Management Department irrespective of inspection categories.

All correspondence thereof, shall be addressed to the RFQ owner as mentioned above.

The bidders shall submit all their queries/clarifications four days before the due date
of the enquiry after which it will be presumed that there are no queries/clarifications and
BHEL will be under no obligation to reply queries/clarifications raised after the date.

Pre-Qualifying Requirements:

Bidders are requested to furnish the details as per “TECHNICAL AND FINANCIAL PRE-
QUALIFYING REQUIREMENTS” (attached with the enquiry document) and to submit the
credentials.

Bids of only those bidders shall be evaluated who meet the Technical as well as Financial
pre-qualifying requirements, if applicable.

Only those bidders, whose offer is technically and commercially recommended, shall be
allowed to participate in RA/ Price-Bid opening.

Bidder to note that this is a conditional enquiry for those who are not approved by
Customer / Owner for the subject project/ package, and the price bid (Part-1I) opening/RA
shall be subject to following criterion:

Approval of bidder by Customer / Owner

Approval shall be taken up by BHEL with customer / Owner based on the
credentials/reference list. Hence Bidders are requested to submit the following (as part of
their credentials) on or before technical bid Part-1 opening:-

i. Company Profile

ii. Copy of received Purchase Orders of similar equipment

iii. Reference list indicating PO details, customer / Owner name, PO date, execution date
etc.

iv. Performance certificate issued by the clients.

Bidders, who are not registered with BHEL-ISG, are requested to get registered through
online supplier registration portal available on http://www.bhel.com/home.php

Bidders to indicate their import content (CIF) in the format provided along with the price
schedule given with NIT.

BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed
envelope price bid, submitted by the bidder. This will be decided after techno-commercial
evaluation. All bidders to give their acceptance for participation in RA. Non-acceptance to
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13.

14.

15.

16.

17.

participate in RA may result in non-consideration of their bids, in case BHEL decides to go
for RA.

In case BHEL decides to go for Reverse Auction, only those bidders who have given their
acceptance to participate in RA will be allowed to participate in the Reverse Auction. Those
bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘online sealed bid’ in the Reverse Auction. Non-submission of ‘online
sealed bid’ by the bidder will be considered as tampering of the tender process and will
invite action by BHEL as per extant guidelines in vogue.

Bidders are requested to refer Terms & Conditions of Reverse Auction’ attached along
with tender enquiry.

All the above Tender Documents shall automatically become a part of the Order/Contract
after its finalisation.

The evaluation of the offer shall be done based on Total Lump sum Cost to BHEL (i.e. Total
F.O.R. site price for supply plus Total E&C charges, if applicable, with necessary loadings as
applicable) as per GCC Rev. 01.

Bidders are requested to visit our websites on regular intervals to update themselves for any
technical or commercial change in the NIT.

Name of Independent External Monitor :

All the above Tender Documents shall automatically become a part of the Order/Contract
after its finalisation.

The Independent External Monitor (IEM) for this tender :

Mrs. Pravin Tripathi (Retd. IAS)

D-243, Anupam Gardens, Lane IB, Neb Sarai,

Sainik Farms,

New Delhi- 110 068

All corrigenda, addenda, amendments, time extensions, clarifications etc, to the
tender will be hosted on websites only. Bidders are requested to visit constantly our
websites to keep themselves updated.

In order to protect its commercial interests, BHEL may take action against suppliers/
contractors by way of suspension of business dealings with them, who either fail to perform
or are in default without any reasonable cause, cause loss of business/ money/ reputation,
indulge in malpractices, cheating, bribery, fraud or any other misconduct or formation of
cartels so as to influence the bidding process or influence the price as per the guidelines for
Suspension of Business Dealings with Suppliers / Contractors available at www.bhel.com
under “supplier registration page”.

18. Order of Precedence

In the event of any ambiguity or conflict between the Tender Documents, the order of
precedence shall be in the order below:

1. Amendments/Clarifications/Corrigenda/Errata etc issued in respect of the tender
documents by BHEL.

2. Price Schedule

3. Special Conditions of Contract (SCC)

4. Technical specification & scope of work

5. General Conditions of Contract (GCC)
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Maharatna Company

Galden Jubilee

GROUP (BG-1A)

SPECIAL CONDITIONS
OF CONTRACT (SCC)
Enquiry no — 77/15/6204/RCD

dt 28.11.2015
Revision No. 00

INDUSTRIAL
SYSTEMS

2 X 660 MW Suratgarh

Super Critical Thermal

Power Station Stage-V,
Units 7& 8

These Conditions shall be read in conjunction with General Condition of Contract (GCC Rev 01) enclosed
along with the tender enquiry. In case of any conflict or inconsistency, the requirement of SCC shall

prevail over the GCC.

i:('). Project Name 2 X 660 MW Suratgarh Super Critical Thermal Power Station Stage-5, Units 7 & 8.
1. | Type of Contract Supply + Supervision of Erection, Commissioning and PG test
2. | Consignee RESIDENT MANAGER/BHEL-ISG
address BHEL-ISG SITE OFFICE
2x660 MW SURATGARH SCTPS, UNIT 7&8,
SURATGARH,
DIST - SRI GANGANAGAR ,RAJASTHAN
PIN - 335804
Notes :
1) Consignee address in LR should be strictly as per above.
2) Vendor to note that to effect "Sale in Transit", BHEL shall issue "Delivery
Note" to the Transporter for transferring the ownership from BHEL to the
customer (RRVUNL).
3) Delivery Note shall be carried by transporter along with other dispatch
documents.
3. | Customer Name | M/S Rajasthan Rajya Vidyut Utpadan Nigam Limited, Rajasthan.
* :Z:ﬁ::‘er Order | RVUN/SE/(TD-)XEN(TD-I)/D.380, Dated-23.05.2013
5. | Customer/Owne
¥s TIN No. 08332105465
6. | Customer/Owne
¥'s PAN No. AABCR7436B
7. | Buyer and | A) For Inter-state sales (where CST is applicable): BHEL-ISG, Bangalore
Paying Authority | B) For Intra-state sales (where VAT is applicable):
Paying Authority shall be same as referred above. However, Buyer will be
BHEL-PSNR, Noida. Detail requirements are enclosed as Annexure-l to SCC
which are to be followed strictly.
8. | BHEL-ISG TIN 29630078284
9. | BHEL-ISG Pan No | AAACB4146P
10. | BHEL-ISG CST No. | 70160429 dated. 19.09.02
11. | Mode of | By Rail/Road/Sea.
Dispatch Note : It is Vendor's responsibility to ensure availability of trucks well in
advance for dispatch of material to meet contractual delivery requirement
12. Road_ Permit Required. Shall be issued by BHEL/customer.
Requirement
13. | Transit Insurance | In BHEL Scope.
A) Policy number -
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Galden Jubilee

L L INDUSTRIAL SPECIAL CONDITIONS | 2 X 660 MW Suratgarh

B”[l : SYSTEMS OF CONTRACT (SCC) Super Critical Thermal
& | GROUP (BG-1A) | Enquiry no - 77/15/6204/RcD | POWer Station Stage-V,
Mo dt 28.11.2015 Units 7 & 8

Revision No. 00

e SCE-500300/44/14/04/40000007, Policy period- 22/07/2014 to
21/05/2017

e MARINE-500300/21/14/02/00000055, Policy period- 22/07/2014 to
21/05/2017

B) Contact details :-
Anju Kochhar
Assistant Manager
UIIC-LCB Delhi
9650052495 (Mobile)
E-mail: anjukochhar@uiic.co.in

Prior Dispatch intimation shall be issued to Insurance agency about the value
of consignment, dispatch details, along with one set of documents consisting
of LR / RR copy, Packing List, Challan indicating the items dispatched (with
their weights). A copy of above should be sent to the following :

a) BHEL. Site office (Address same as Consignee address)

b) BHEL-ISG, Prof CNR Rao Circle, 11Sc Post, Malleswaram, Bangalore- 560 012.
14. | Unloading at Site | In the scope of BHEL.

15. | Storage at Site In the scope of BHEL.

16. | Movement of
Material Within | In the scope of BHEL.

Site

17. | Guarantee 24 Months from the date of last supply or 12 months from commissioning,
period whichever is earlier.

18. | Delivery Supply: Completion: 6 months from the date of drawing approval.
Schedule

Note: This is subjected to submission of drawings / documents by vendor
within 2 weeks of LOI and vendor to re-submit documents within 10 working
days taking care of all comments. In case there are delays of submission of
documents beyond 2 weeks of order or 10 working days of comments, that
much days of delay would be reduced from delivery period months from the
date of drawing approval/manufacturing clearance.

Supervision of Erection & Commissioning:
Vendor to depute their representative as per the requirement mentioned in
the respective Technical Enquiry Specification (Centrifugal Water Pumps &
valves, Document No: [S-4-ES-884-300-M00 and HP Seal Water Pumps,
Document No: 1S-4-ES-884-300-M011). The supervisory staff shall be deputed
immediately as required as per information provided by BHEL.

19. | Payment terms For Supply: As per clause 9.1 of GCC.

The clause no 9.1.2 shall be read as :

Ten percent (10%) of basic price of materials supplied will be released on

pro-rata basis after receipt of Material Receipt Certificate (MRC) from
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Galden Jubilee

INDUSTRIAL
SYSTEMS
GROUP (BG-1A)

SPECIAL CONDITIONS
OF CONTRACT (SCC)

Enquiry no — 77/15/6204/RCD

2 X 660 MW Suratgarh
Super Critical Thermal
Power Station Stage-V,

dt 28.11.2015 Units 7& 8
Revision No. 00

project site engineer of Owner/ Purchaser, on submission of all final
documents for the packages as detailed below, duly certified by Engg.
Deptt.of purchaser.

(The documents to be submitted for claiming supply payments shall be as per
clause n09.7.2 & 9.7.3)

For Supervision of Erection & Commissioning: As per clause no 9.5 of GCC
Copy of site certification for having completed the work shall be submitted by

bidder at the time of claiming commissioning payments along with other
documents as mentioned in clause no 9.7.5 of GCC Rev 01)

20.

Price basis

For Supply:

For Indigenous Suppliers: Firm till completion of the Project. Ex-works
inclusive of packing & forwarding charges. Taxes, duties and freight to be paid
in line with GCC.

For Foreign suppliers: Firm till completion of the Project. FOB basis inclusive of
sea worthy packing & forwarding charges. Taxes, duties and freight to be paid
in line with GCC.

For E&C/Supervision of Erection & Commissioning:

Firm till completion of the Project. Service tax along with cess to be indicated
separately and will be reimbursed at actuals. TDS shall be made for IT as per
Income Tax act.

21.

Evaluation
Criteria

a) Vendors can quote for any/all of the packages viz. package A (Centrifugal
Water Pumps & valves, Document No: 1S5-4-ES-884-300-M009) or package
B (HP Seal Water Pumps, Document No: 1S-4-ES-884-300-M011). Tenders
will be evaluated package wise mainly in two parts viz. package A (HP Seal
Water Pumps, Document No: 1S-4-ES-884-300-M011) and Package B
(Horizontal Centrifugal Water Pumps & valves, Document No: I1S-4-ES-884-
300-M009)

b) Price evaluation shall be package wise on the basis of delivered cost, i.e.
total cost to the Purchaser as per the price format, taking into
consideration loadings, if any, and all available financial advantages,
including those available from Owner, taxation authorities etc.

22.

Submission of
Performance
Bank Guarantee
(PBG)

PBG (if applicable), in line with clause no 11 of general commercial terms &
conditions of GCC, rev-01, is to be submitted within 10 days from the date of
Letter of Intent (LOI).

Clause no- 11.4 of general commercial terms and conditions of GCC, REV 01
shall be read as:

Validity of the Bank Guarantee shall be for the entire Guarantee period +3
months claim period. Initially, it should be at least 30 months + 03 months

Page 3 of 8




LA A

affr | :

Maharatna Company

Galden Jubilee

INDUSTRIAL
SYSTEMS
GROUP (BG-1A)

SPECIAL CONDITIONS
OF CONTRACT (SCC)

Enquiry no — 77/15/6204/RCD

2 X 660 MW Suratgarh
Super Critical Thermal
Power Station Stage-V,

dt 28.11.2015 Units 7& 8
Revision No. 00

claim period, later extended to cover the guarantee period, two months
before its expiry.

23.

Inspection
Agency

Inspection shall be carried out by RRVUNL/BHEL as per approved Quality Plan.

24.

Inspection

a) At manufacturer’s works, prior to dispatch by BHEL / Customer / Consultant.
Inspection call with internal TC’s to be given 15 working days in advance by
indigenous supplier and 30 working days in advance by foreign supplier.
Inspection call should be furnished in the enclosed format only.

b) Penalty for items not ready after inspection call / failure during inspection:
The expenses incurred by Customer / BHEL for travel, stay etc. shall be
recovered from the vendor’s bills.

c) Cost towards the inspection of indigenous/Offshore equipments by
Customer/Customer’s consultant will be to bidder’s account, which includes
to & fro Airfare/Railway/Road fare charges, Boarding and Lodging, local
transportation and other related expenses. The cost shall be included in the
price.

No item / equipments shall be dispatched without obtaining Material Dispatch
clearance certificate from BHEL-ISG Material Management Department
irrespective of inspection categories.

25.

Dispatch
Documents

Required (to be

furnished
Vendor)

by

A) For customer billing by ISG, the supplier shall provide the following
documents to BHEL-ISG in 4 sets :

1) Copy of Vendor Invoice (Original Invoice in case of VAT)

2) Copy of Packing List indicating Quantity/ Gross weight/ Net weight and BHEL
approved BBU item no. wherever applicable against each item dispatched.

3) Copy of Excise Duty Gate Pass

4) Original LR / RR

5) Receipted LR / delivery challan acknowledgement by RRVUNL / BHEL site
engineer

B) For Vendor payments following documents are required in 4 sets:

As per GCC

In addition to the above, vendor may furnish mfg clearance/drg/docs approval
date for the purpose of determining contractual delivery for expeditious
processing of Invoices
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26. | Dispatch Each package/Drum delivered under the Contract shall be marked by Supplier
Markings as per details listed below and such marking must be distinct and in English
language.

1) Name and address of the consignee : Refer SI No-02

2) Dispatched by: (Vendor name) : A/c BHEL ISG, Bangalore

3} LR No

3) Package No / Total Package No e.g.: 1 of N, 2 of N; where N=Total no of
packages in a particular consignment.

4) Type of Supply: "Main equipment supply” "Mandatory Spares”
"Commissioning Spares" as the case may be.

Besides above necessary, packing shall bear a special marking "TOP",
"BOTTOM", "DO NOT TURN OVER", "KEEP DRY", "HANDLE WITH CARE", etc.

27. | Packing For Commissioning Spares :

Instructions The commissioning spares shall be properly packed in separate box and each
spare shall be properly tagged (Tag description matching with packing list) to
facilitate their proper identification. One copy of Packing list must be put
inside the Box.

For Mandatory Spares :

The Mandatory spares shall be properly packed separately in separate box
with separate consignment no. Boxes shall be painted with red colour bands,
indicating Mandatory Spares in bold letters and each spare shall be properly
tagged giving details i.e item number of the equipment in line with the
CUSTOMER approved BBU for Mandatory spares & Number per item (to match
the description given in the packing slip) to facilitate their proper identification
by ultimate customer RRVUNL Ltd. One copy of Packing list must be put inside
the Box along with Manufacturing drawing no. reference, Catalogue reference
etc.

IMPORTANT:-

One copy of packing list in each packet and one set of approved standard
manufacturer's erection instruction/operation manual shall be sent along
with Consignment for immediate reference by BHEL site.

28. | Taxes & Duties a) All Bidders to note that this is a Mega ICB (International Competitive
Bidding) Project. Accordingly the benefits applicable to Mega project would be
granted for this project (Project with deemed export benefits). In this regard
applicable documents such as Project Authority Certificate (PAC) will be
issued by RRVUNL (customer). Under this Project Authority certificate Zero %
Custom Duty shall be applicable on the Import Contents of the supplier.

b) RRVUNL shall issue PAC to BHEL as main vendor for availing zero

custom duty for the imported supply applicable for this project ordered by
BHEL and based on the above PAC, BHEL shall issue PAC to each vendor. The
Bidder to indicate the Import contents i.e. list of the item, Currency of Import
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and Country of Import including CIF value in their offers. BHEL shall inform, the
availability of CIF value for a particular package including ceiling limit, if any,
during evaluation of offer. Bidder has to pass on the benefit of availing Zero %
custom duty in price offered to BHEL.

c) All bidders to note being a Mega Project, Excise Duty shall not be included
in their prices to BHEL as per the nature of the project. However, BHEL shall
issue PAC to main vendor for their self manufactured item only.

Concessional CST presently 2 % against Form 'C' & E1/E2 is to be considered
in their prices. Concessional CST/ VAT shall be considered for evaluation of
offers to arrive at the L1 bidder.

The benefit of Nil Excise duty and concessional CST must be passed on to BHEL
in their offer.

VAT on your intra-state dispatch shall be paid subject to conditions specified
in Annexure-l & Il. VAT returns shall be submitted by the vendor as and when
required by BHEL.

Entry tax: If any, shall be payable by ultimate customer (RRVUNL) directly to
sales tax authority. Hence the same should not be considered in the offer.

29.

Submission of

Submission of E1/E2 forms shall be ensured by Vendor within the time

E1/E2 forms specified in sales tax act.

30. | Drawing As per Technical Enquiry Specification, (Centrifugal Water Pumps & valves,
submission and | Document No: IS-4-ES-884-300-M009 and HP Seal Water Pumps, Document
approval No: IS-4-ES-884-300-M011)

31. | Final Drawings / | As per Technical Enquiry Specification, (Centrifugal Water Pumps & valves,
Documents Document No: 1S-4-ES-884-300-M009 and HP Seal Water Pumps, Document
submission No: 1S-4-ES-884-300-M011)

32. | Approval of Sub- | The supplier shall supply the materials from BHEL/RVUNL approved vendors

vendors

only. The same vendors list is applicable for sub-vendors equipments as well.

33.

Arbitration :

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
hereinbefore mentioned and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs,
drawing, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute the
same whether arising during the progress of the work or after the completion
or abandonment thereof shall be referred to the sole arbitration of the
Chairman &Managing Director/Executive Director (Incharge of the Unit) /
General Manager (Incharge of the Unit) / concerned Additional General
Manager of the Unit of BHEL and if such Chairman & Managing
Director/Executive Director (Incharge of the Unit) / General Manager (Incharge
of the Unit) / concerned Additional General Manager of the Unit of BHEL is
unable to or unwilling to act, as the sole arbitrator, such dispute will be
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referred to the sole arbitration of some other person appointed by the
Chairman &Managing Director/Executive Director (Incharge of the Unit) /
General Manager (Incharge of the Unit) / concerned Additional General
Manager of the Unit of BHEL who is willing to act as such arbitrator. The cases
referred to arbitration shall be other than those for which the decision of the
Dy. General Manager / Sr. Manager /Project Manager/Manager/Sr.
Engineer/Engineer, is expressed in the contract to be final and conclusive.
There will be no objection, if the arbitrator so appointed is an employee of
BHEL and that he had expressed views on all or any of the matters in dispute
or difference. The arbitrator to whom the matter is originally referred being
transferred by vacating his office or being unable to act for any reason, such
Chairman &Managing Director/Executive Director (Incharge of the Unit) /
General Manager (Incharge of the Unit) / concerned Additional General
Manager of the Unit of BHEL as aforesaid at the time of such transfer,
vacation of office or inability to act, shall appoint another person to act as sole
arbitrator in accordance with the terms of the contract, and such person shall
be entitled to proceed with the reference from the stage at which it was left by
his predecessor.

Subject as aforesaid the provisions of the Arbitration and Conciliation Act,
1996 or any statutory modification or re-enactment thereof and the rules
made there under and for the time being in force shall apply to the arbitration
proceedings.

It is a term of the contract that the party invoking arbitration shall specify the
dispute or disputes including specifying the quantum of financial claim, if any,
to be referred to arbitration under this clause together with the amount or
amounts claimed in respect of each such dispute.

The arbitrator (s) may from time to time with consent of the parties enlarge
the time, for making and publishing the award.

The work under the Contract shall continue during the arbitration proceeding
and no payment due to the Contractor shall be withheld on account of such
proceedings. Further, no coercive action should be taken by the parties under
the dispute during the arbitral proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date
one party issues notice to other party invoking arbitration clause under this.
The Venue of arbitration shall be Bangalore and the language will be English
only. The award of the arbitrator shall be final, conclusive and binding all
parties to this contract.
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34 Ethi.cs In | In order to protect its commercial interests, BHEL may take action against
Business suppliers/ contractors by way of suspension of business dealings with them,
Dealings who either fail to perform or are in default without any reasonable cause,

cause loss of business/ money/ reputation, indulge in malpractices, cheating,
bribery, fraud or any other misconduct or formation of cartels so as to
influence the bidding process or influence the price as per the guidelines for
Suspension of Business Dealings with Suppliers / Contractors available at
www.bhel.com under “supplier registration page”.

39 Fraud prevention
policy

The Bidder along with its associate/collaborators/sub-contractors/sub
vendors/ Consultants/ service providers shall strictly adhere to BHEL Fraud
Prevention Policy displayed on BHEL website http://www.bhel.com and shall
immediately bring to the notice of BHEL Management about any fraud or
suspected fraud as soon as it comes to their notice."
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|Annexure .l

Special conditions of Contract for 2x660 MW CHP & AHP Package for Suratgarh
Super Critical Thermal Power Project, Sri Ganganagar Dist., Rajasthan

In order to avail the benefits of input tax credit available to BHEL in case of VAT leviable on
intra-state transaction between BHEL and Vendor and to fulfill the compliances as per
requirements of applicable state’s VAT law, the following modality shall be applicable.
BHEL has identified a nodal agency in each state to take care of VAT compliances in the
state in which project is located. For the subject project, nodal agency shall be:

BHEL-PSNR (Tin No: 08232903345)

Nodal agency is defined as buyer and BHEL-ISG shall be paying agency in such cases,
where VAT is applicable.

Vendors original tax invoice of intra-state transactions is one of the important documents for
availing input tax credit. In this regard, the following may be noted by all vendors for strict

compliance.
» As a general rule, a tax invoice must be original, must contain vendors TIN no. with

full address, invoice no. & date, product description with unit rate, quantity, value,
VAT rate, VAT amount, gross value of bill, buyer i.e. BHEL's address with TIN no.
(as given as above) special marking like “Original” and/or “valid for input credit” /
“buyer can take credit against this" etc as per applicable state VAT law.

> Please note that BHEL's address and TIN to be mentioned in vendors tax invoice

shall be principal place of business & applicable TIN no. of Nodal agency of BHEL as

given above. In no case the vendor's invoices shall be addressed to BHEL-ISG nor
shall they contain our TIN. However for payment purposes, the invoice may mention

BHEL-ISG as paying authority..

As original tax invoice of vendors are to be furnished to nodal unit for

assessment/VAT audit purposes. Extra copy of original invoice is required to be

submitted by vendors for retaining with ISG bank payment voucher.

» Original tax invoice along with extra copy of original tax invoice in line with respective
state VAT law shall be essential document to be submitted by vendor for claiming
payment.

» Vendor shall also furnish a certificate / statement / document as prescribed under
applicable State VAT law. Please note that some of the states requires additional
certificate / documents e.g. Haryana requires certificate in form C-4 in addition to
original tax invoice.

> Please note that reimbursement payment of VAT shall be subject to furnishing of
VAT compliant tax invoice and other certificate / document as per applicable state
VAT law.

» Tax invoice must show VAT rate & VAT amount separately and in no case all

inclusive prices is to be shown in the tax invoice since input credit is not admissible

in case VAT is not indicated separately.

In case vendor is unable to furnish VAT compliant tax invoice & other certificate /

document, VAT shall not be reimbursed by BHEL.

» Where the supplies are made from within the state where the project is located, the
vendor has to provide VAT invoice for such supplies even if the price quoted is all
inclusive.

Y

Y

e
BHEL-ISG



| Annexure - Il |

NOTIFICATION No.F.12(101)FD/Tax/2011-59 Dated 13th August, 2013

In exercise of the powers conferred by sub-section (3) of section 8 of the Rajasthan
Value Added Tax Act, 2003 (Act No. 4 of 2003), and in supersession of this
Department's notification No.F.12(63)FD/Tax/2005-80 dated 11.08.2006, as
amended from time to time, the State Government being of the opinion that it is
expedient in the public interest so to do, hereby, with effect from 01.10.2013,
exempts from payment of tax the registered dealers engaged in execution of works
contract, leviable on the transfer of property in goods (whether as goods or in some
other form) involved in the execution of works contract(s) subject to the following
conditions, namely:-

(1) That such dealer may opt for payment of exemption fee in lieu of tax payable on
the transfer of property in goods (whether as goods or in some other form) involved
in the execution of works contract and for this purpose he shall submit the
application in Form WT-1 appended to this notification, electronically through the
Official Website of the Department duly digitally signed by the dealer within sixty
days from the dale of the award of the works contract, along with the self attested
and legible scanned copy of Work Order and G-Schedule, to the Assessing Authority
or the Officer authorized by the Commissioner in this behalf. In case the works
contract is of the nature that the cost of material does not exceed five percent of the
total contract amount, a self attested and legible scanned copy of Certificate from the
Awarder to this effect shall also be submitted along with the application. Where the
application in Form WT-1 is not digitally signed, the dealer shall furnish the
acknowledgement generated through the Official Website of the Department duly
verified by himself or his business manager by affixing his signature on it within ten
days from the date of submission of application and failure to do so shall be deemed
to be a case of non-submission of application in Form WT-1.

(2) Where the dealer fails to furnish the scanned copy of Work Order and / or G
Schedule and / or certificate of the awarder, as the case may be, along with the
application, the dealer shall furnish the acknowledgement generated through the
Official Website of the Department duly verified by himself or his business manager
by affixing his signature on it along with the hard copies of Work Order and / or G-
Schedule and / or certificate of the awarder, as the case may be. within ten days
from the date of submission of application under clause (1) to his Assessing
Authority or the Officer authorized by the Commissioner in this behalf, and failure to
do so shall be deemed to be a case of non-submission of application.

(3) The assessing authority or any officer not below the rank of an Assistant
Commercial Taxes Officer authorized by the Commissioner in this behalf shall reject
the application for exemption certificate, where,-

(a) the applicant dealer has failed to comply with an order demanding initial or
additional security under section 15 of the Rajasthan Value Added Tax Act. 2003
and/ or sub-section (2A) of section 7 and / or under sub-section (3A) of section 7 of
the Central Sales lax Act, 1956; or



(b) the applicant dealer has failed to furnish any return or returns in accordance with
the provisions of the Rajasthan Value Added Tax Act, 2003 and the Central Sales
Tax Act, 1956 for the immediately preceding two years.

On rejection of the application the dealer may apply afresh for the same, within the
time specified in clause 1 above, on fulfillment of the above requirements.

(4) Subject to the provisions of clause (3) above, the Assessing Authority or the
Officer authorized by the Commissioner in this behalf, on being satisfied that the
application is complete in all respect, shall issue exemption Certificate in form WT-2
appended to this notification in the manner as provided in the official Website of the
Department within twenty one days of submission of the application.

(5) The dealer shall submit separate application in Form WT-I. for payment of
exemption fee in lieu of lax payable on the transfer of property in goods (whether as
goods or in some other form) involved in the execution of works contract, for each
work order separately.

(6) Where any excess payment is made lo such dealer by the awarder for any
additional work or value of the contract is enhanced in relation to the works contract
for which exemption certificate has already been issued, the exemption certificate
shall be revised accordingly on submission of an application in form WT-4 along with
documentary evidence in this regard issued by the awarder, within sixty days of such
communication from the awarder, and a revised Exemption Certificate shall be
issued to the dealer through the Official Website of the Department.

(7) Where the dealer fails to submit the application within the time provided in clause
(1) or in clause (6), he may be allowed to submit the same, on payment of late fee
mentioned below, along with an application in form WT-3 appended lo this
notification to condone the delay mentioning therein the details of payment of late
fee.

Period of Delay Amount of
late fee
Up to one year from the date of award of works contract Rupees
one
thousand
More than one year but up to two years from the date of award of works Rupees
contract five
thousand

(8) No application under this notification shall be entertained after expiry of two years
from the date of award.

(9) That such dealer shall pay exemption fee at such rate as may be notified by the



Stale Government from time to time in Column Number 3 of the List given below
clause 14 of this notification in the following manner:-

(i) Where an awarder is a Department of any Government, a Corporation, a Public
Undertaking, a Co-operative Society, a local Body, a Statutory Body, an Autonomous
Body, a Trust or a Private or Public Limited Company, an amount calculated at the
rate as specified in Column Number 3 of the list given below clause 14 of this
notification shall be deducted by such awarder from each bill of payment to be made
in any manner to such dealer and all the provisions of payment of tax provided in the
Act or the rules made thereunder for such dealer shall mutatis mutandis apply. In
case such dealer has already received some payment for execution of works
contract from the awarder before filing application, he shall enclose proof of payment
/ deduction of notified exemption fee on such payments, along with interest, if any,
up to the date of filing of application, under this notification.

(ii) Where the awarder is not covered under sub-clause (i) above, such dealer shall
be required to make payment of exemption fee in equal monthly installments in a
period not exceeding the period of contract from the date of filing of application. In
case such dealer has already received some payment for execution of works
contract from the awarder, he shall enclose proof of payment of notified exemption
fee on such payments, along with interest up to the date of filing of application, under
this notification.

(iif) The amount already deducted by the awarder in lieu of tax from bill of payments
to the dealer before the issuance of this notification shall be adjusted against the
exemption fee.

(10) That such dealer shall not be entitled to claim input lax credit in respect of the
goods used in execution of the works contract for which exemption certificate has
been issued.

(11) That the certificate of exemption shall be liable to be cancelled by the assessing
authority retrospectively.-

(i) if it is found that the same has been issued in contravention of the provisions of
the Act, rules or notification; or

(ii) the dealer has concealed any lacks regarding the works contract awarded to him.

(12) That the tax collected or charged, if any, by such dealer shall be deposited to
the State Government and tax so deposited shall not be refunded or adjusted
against the exemption fee.

(13) The exemption certificates issued under notification No.F.12 (63) FD / Tax /
2005-80 dated 11.08.2006. as amended from time to time, shall be deemed to have
been issued under this notification.

(14) In case the rate of exemption fee is changed under this notification, the rate of
exemption fee shall be the rate as mentioned in Column Number 3 of List given
below, as is applicable on the date of submission of application.-



(i) for grant of exemption certificate; or

(ii) under clause 6 of this notification.

LIST

(See clause 9)

Item Description of work contract Rate of
No. exemption
fee (% of
the total
value of
the
contract)
1 2 3
1 Works contract where the cost of material does not exceed live 0.25
percent of the total contract amount
2 |[Works contract relating to EPC Turnkey power projects awarded 1.00
by Rajasthan Rajya Vidyut Utpadan Nigam Limited.
3 [[Works contract relating to Construction and Repair of roads. 1.00
4 [ Works contract relating to Construction and Repair of runways. 1.00
5 || Works contract relating to Construction and Repair of bridges. 1.00
6 || Works contract relating to Construction and Repair of dams. 1.00
7 || Works contract relating lo Construction and Repair of drains 1.00
excluding sewerage system.
8 || Works contract relating to Construction and repair of tunnels. 1.00
9 [[Works contract relating to Construction and Repair of canals 1.00
/channels.
10 [|Works contract relating to Construction and Repair of barrages. 1.00
11 || Works contract relating to Construction and Repair of diversion. 1.00




12 || Works contract relating lo Construction and Repair of railway 1.00
tracks.

13 || Works contract relating to Construction and Repair of causeways. 1.00

14 | Works contract relating to Construction and Repair of sub-ways. 1.00

15 | Works contract relating to Construction and Repair of spillways. 1.00

16 | Works contract relating lo Construction and Repair of boundary 1.00
walls.

17 | Works contract relating to Construction and Repair of water 1.00
harvesting structures.

18 [ Any other kind of works contract not covered by item Nos. 1 to 17 3.00
above.

FORM WT 1

Application for grant of Exemption Certificate under notification No. F.12 (101)
Fl) / Tax / 2011-59 Dated 13-08-2013

To
The Assistant Commissioner/
The Commercial Taxes Officer,

Circle

1. Name of the Applicant.

2. Name and address under which the applicant carries on business.

6. Status of the applicant such as Proprietor / Partner / Director / Karta of H.U.F. /
Manager / Secretary.



7. Period during which works contract be executed: from............ to...........

8. Particulars of works contract (s):

Date of
sl No Name and address and the Awarder along Description of | award of
’ with e-mail Address the dealer the
contract
1 2 3 4
Rate of
exempti
on fee
(as per
List
given in
Stipulated Notificat .
Total value| Place of o Exempti

Description of Works period of
contract completion of
the contract

of the execution of F.12 on fee
contract work (101) FD (Rs.)

[Tax /
2011-59
Dated
13- 08-
2013

I/we hereby undertake that if I/we fail to abide by any of the terms and conditions of
the Notification No. F.12 (101) FD /Tax / 2011-59 Dated 13- 08-2013 or any
provisions of the Act or Rules, I/we shall pay tax on the sale or purchase of such
goods in accordance with the provisions of the Act. I/We also undertake to pay the
revised exemption fee in case Exemption Certificate is revised.

I/we declare that the information given above is true and correct to the best of my/our
knowledge and belief and nothing material has been concealed.

Signature of the applicant and

Attachments:



1. Scanned copy of work order.
2. Scanned copy of G-Schedule.
3. Scanned copy of certificate of awarder, if applicable.

4. Proof of payment of late fee. if applicable.

ACKNOWLEDGEMENT
ID No. Date
Received from M/s Registration No. (TIN)
Form No. WT-1 for the works contract (description of the

contract awarded by M/s. for Rs.

for the period from to with following
enclosures -
1.
2.

Original / Revised
FORM WT 2

(See clause 4 & 6)

Exemption Certificate under notification No F.12 (101) FD/Tax / 2011-59 Dated 13-
08-2013

2. Name of Applicant with status.
3. Name and address of business.
4. Registration Certificate No. (TIN)

5. Details of the works contract and exemption

Sl. No [Description of the works Total value 1
Contract & Place of Name and Address of of the Rate of |




Execution the Awarder contract [exemption feef|

|
|
|
(il
(

6. This certificate shall remain in force (till the completion of works contract unless
cancelled or revoked earlier.

Place.......cccccoe...... Signature...............
Date......ccccvveeeeennn. Designation.............
Exemption Certificate issued vide ID No................ dated.......... has been revised on
the application of dealer dated ......... under clause 6 of the notification No F.12 (101)

FD/Tax / 2011-59 Dated 13-08-2013.
Place........cccccce..... Signature...............

Date.....ccccccuvnnnnns Designation.............

Form WT-3
(Sec clause 7)

Application to condone the delay under notification No F.12 (101) FD/Tax/
2011-59 Dated 13-08-2013



To

The Assistant Commissioner /

The Commercial Taxes Officer,

Circle.............

1.

2.

Name of the dealer

. Principal place of business...................

. Date of award of works contract...................
. Dale of submission of application.................
. Period of delay...........ccoooviiiiiiiinn.

. Reasons for delay.............cccoeeini.

. Details of deposit of late fee.......................

Challan No. Date of deposit

Form WT-4

(See clause 6)



Application in case excess payment is made by the awarder
To
The Assistant Commissioner/

The Commercial Taxes Officer,

1. Name of the applicant

2. Name and address under which the applicant carries on business.

6. Status of the applicant such as Proprietor / Partner / Director Karta of H.U.F. /
Manager Secretary.

7. Details of Form WT-2 received earlier.

S. No | ID No. of WT- 2 | Date of issue Description of Name of Total value
works contract || awarder the contrac
and place of shown in W

execution of
works as per
WT-1

8. Particulars of excess payment made in the existing works contract (s):

S. Name and Date of award || Amount of || Amount of Total || Rate of
No | address of of the works excess value [ exemption fee (
the Awarder | contract contract payment of the | as per List given
along with e- as per made by the | contra || in notification No
awarder in ct (4 F.12(101)FD/




mail Address WT-1 continuation || +5) Tax/2011- 59
of works Dated 13-08-
contract 2013
mentioned in
column No. 4

S 0 — ~+

| / we declare that the information given above is true and correct to the best of my /
our knowledge and belief and nothing material has been concealed and undertake to
pay the revised exemption fee in accordance with notification No F. 12 (101) FD /
Tax /2011-59 Dated 13-08-2013

Signature of the applicant and his status.

Attachments:

1. Scanned copy of work order.

2. Scanned copy of G-Schedule.

3. Scanned copy of certificate of awarder, if applicable.
4. Proof of payment of late fee. if applicable.

Acknowledgement

ID No. Date

M/S..ccomeeiiiiiiiiinnns Registration No. (TIN).................. have submitted form No.WT-4
for the works contract (description of the contract) ........... awarded by



for the period from ...................

[ (o TR along with following enclosures:-

By order of the Governor,

(Aditya Pareek)

Joint Secretary to the Government
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ol e GENERAL CONDITIONS
s | 'NDUSTRIAL | OF CONTRACT (GCC) | DEFINITION OF
Wy SYSTEMS . TERMS
o GROUP Revision No. 01
(BG-1A) (For supply and turnkey | Issued on 28-08-2014
projects)

DEFINITION OF TERMS

Throughout the Tender Documents including the Enquiry Letter, the following words
shall have the meanings assigned to them herein, unless the subject matter or the
context requires otherwise.

1

Purchaser shall mean M/s Bharat Heavy Electricals Limited (A Govt. of India
Undertaking) incorporated under the Companies Act 1956 acting through
its Industrial Systems Group Division (ISG), IISc Post, Prof. CNR Rao Circle,
Malleshwaram, Bangalore - 560012 (Karnataka) which expression shall include
its successors and assigns. It may also be referred to as BHEL.

Owner shall mean the Customer or Client for whose project the enquiry is issued
by Purchaser and shall include its successors and assigns as well as authorized
officer(s)/ representative(s).

Consultant shall mean the agency appointed by Owner or Purchaser to
provide consultancy services for the project and shall include its successors and
assigns as well as authorized officer(s)/ representative(s).

Tenderer shall mean the Firm/ Company/ Organization which quotes against
the Tender Enquiry issued by Purchaser. It may also be referred as Bidder or
Vendor.

Order/ Contract shall mean and include the general conditions, bidding
conditions, specific conditions, specifications, schedules, drawings, form of
tender, covering letters, schedule of prices and quantities, letter of intent/
award of the Purchaser, Integrity Pact (if applicable),  special conditions
applicable to the project and subsequent amendments mutually agreed
upon. It may also be referred as Purchase Order.

Seller/Contractor shall mean the Firm/ Company/ Organization with whom
the Order/Contract is made and shall be deemed to include its
successors, representatives, heirs, executors, administrators and permitted assigns,
as the case may be. It may also be referred as Supplier.
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ﬂ”ﬂ Lo GROUP Revision No. 01
O BG-1A (For supply and turnkey | Issued on 28-08-2014
g ( ) projects)
7 Sub-Contractor shall mean the person/ firm/ company,/ organization to whom

any part of the work has been sub-contracted by Seller/ Contractor, with the
written consent of Purchaser, and shall include sub-contractor's heirs,
executors, administrators, representatives and assigns.

Engineer shall mean the authorized officer of Purchaser to act as the engineer on
its behalf for the purpose of the Order/ Contract.

Site shall mean and include the land and place on which the power station
and related facilities are to be constructed and any adjacent land which may be
allocated or used by Owner or Seller/ Contractor in performance of the Order/
Contract.

Tests on completion shall mean such tests as prescribed in specifications and/ or
tests mutually agreed upon by Purchaser and Seller/ Contractor, to be performed
by Seller/ Contractor after erection of equipment to establish its satisfactory
operation as per specifications.

Commissioning shall mean successful completion of Trial Operation and readiness
of the contracted/ ordered plant and materials for commercial use. This will
include all consumables and inputs required for pre-commissioning,.

Initial Operation or Trial Operation or Reliability Run shall mean
continuous integrated operation of the contracted/ ordered plant and materials
under varying loads as proof of satisfactory operation for a specified period.

Inspection Agency (IA) shall mean person(s) authorized by Purchaser / Owner
to inspect the stores as per Order/ Contract at Contractor's/ Sub-Contractor's
works. Vendors to raise inspection call on BHEL ISG.

Month shall mean calendar month and week shall mean 7 days.

Consignee shall mean the official(s)/ person(s) to whom the stores are required to
be delivered in the manner indicated in the Order/ Contract.

Plant/ Equipment/ Stores shall mean the goods, machinery, components, parts,
spares etc. required to be supplied by Seller/ Contractor as per Order/ Contract.
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17 Contract Engineer (CE) shall mean the official who signs the Order/ Contract
on behalf of Purchaser.

18 Site Engineer shall mean officer of Purchaser/ Owner authorized to receive
and verify the in-coming stores, and issue Material Receipt Certificate (MRC)/
Stores Receipt Voucher (SRV).

19 Site Inspection Agency (Site IA) shall mean person(s) authorized by Purchaser/
Owner to inspect the stores/ works included in Order/ Contract at the Project Site.

20 GENERAL

The words incorporating singular shall include plural and vice-versa, the words
incorporating masculine gender shall include feminine gender and vice-versa,
and the words incorporating persons shall include bodies, corporate, limited
liability companies, partnership and other legal entities.
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GENERAL CONDITIONS
INDUSTRIAL | OF CONTRACT (GCC)

SYSTEMS o
GROUP Revision No. 01
(BG-1A) (For supply and turnkey
projects)

ABBREVIATIONS

Issued on 28-08-2014

AWB

BL

BOQ
GIF

cQ

CVD
DMS
EMD
E&C
FOB

GR

H bidder
IP

IEM

L1 Bidder
LC

LOI

LOA

LR
MDCC
MRC
MSMED
NIT
O&M
PBG
P&ID
PO

PQR

ABBREVIATIONS

Airway Bill

Bill of Lading

Bill of Quantity

Cost, Insurance and Freight

Corporate Quality

Countervailing Duty

Document Management System

Earnest Money Deposit

Erection and Commissioning

Free on Board

Goods Receipt

Bidder quoting highest landed cost to BHEL
Integrity Pact

Independent External Monitor

Bidder quoting lowest landed cost to BHEL
Letter of Credit

Letter of Intent

Letter of Award

Lorry Receipt

Material Despatch Clearance Certificate
Material Receipt Certificate

Micro Small and Medium Enterprises Development
Notice Inviting Tender

Operation & Maintenance

Performance Bank Guarantee

Process & Instrumentation Diagram
Purchase order

Pre-Qualification Requirement
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GENERAL CONDITIONS

INS%%STE@:@L OF FC:O'_\‘T_RAET ((()31CC) ABBREVIATIONS
evision No.

e (GB%(-)JL.JPI\:; (For Sur:ﬁg;eacntg)tumkey Issued on 28-08-2014
PVC Price Variation Clause
QS Quality Surveillance
RA Reverse Auction
RBI Reserve Bank of India
RFQ Request for Quotation
RR Railway Receipt
SAD Special Additional Duty
SCC Special Conditions of Contract
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GENERAL CONDITIONS

i INDUSTRIAL OF CONTRACT (GCC) | INSTRUCTIONS TO
ﬂ”ﬂ | ‘A Sggg%hgs Revision No. 01 BIDDERS
Prv—r— (BG-1A) (For Surzﬁgj(eacr][g)turnkey Issued on 28-08-2014
INSTRUCTIONS TO BIDDERS
TABLE OF CONTENTS
SI. No. | DESCRIPTION

1.0 | GENERAL INSTRUCTIONS

20 | PROCEDURE FOR SUBMISSION & OPENING OF TENDERS

30 | MINIMUM E&C CHARGES

40 | AUTHORITY FOR TENDER SIGNING

50 | CLARIFICATIONS REQUIRED BY BIDDERS

60 | DEVIATIONS - LISTING

70 | VALIDITY OF OFFER

80 | LANGUAGE & CORRECTIONS

9.0 | PRICE DISCREPANCY

100 | TENDERER TO INFORM HIMSELF FULLY

11.0 | ETHICS IN BUSINESS DEALINGS

120 | INTEGRITY PACT

130 | REVERSE AUCTION

140 | REJECTION OF TENDER AND OTHER CONDITIONS

150 | DEVIATIONS FROM NIT

16.0 LOADING FOR COMMERCIAL DEVIATION (WHERE COST OF WITHDRAWL NOT GIVEN)

170 | INTEREST RATE FOR LOADING

180 | DISCOUNT

190 | EVALUATION CRITERIA

20.0 | FOREIGN SUPPLIERS &INDIAN AGENTS OF FOREIGN SUPPLIERS

21.0 | MICRO, SMALL & MEDIUM ENTERPRISES
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- upply u Y Issued on 28-08-2014
Maharalna Company (BG lA) projects)
1.0 GENERAL INSTRUCTIONS
1.1  Tenderers are advised to study all the tender documents carefully. Any

1.2

1.3

2.0

21

submission of tender by the tenderer shall be deemed to have been done after
careful study and examination of the tender documents and with full
understanding of the implications thereof. The specifications and terms &
conditions shall be deemed to have been accepted unless otherwise specifically
commented upon in ‘Deviation sheets by the tenderer in his offer. Non-
compliance with any of the requirements and instructions in the Tender Enquiry
may result in rejection of the tender.

Integrity Pact (IP) will be applicable for all tenders/ contracts valuing more than a
specific value or if specified in NIT/ RFQ. Integrity Pact document shall be issued
as part of tender and shall be returned by bidders along with their techno-
commercial bids, duly signed by authorized signatories. Only those vendors/
bidders who enter into Integrity Pact with BHEL would be qualified to participate
in the bidding process.

All commercial terms and conditions, except prices, should be submitted as part of
techno-commercial offer (Part-I) along with unpriced copy of Annexure-II, which
may be opened first. The price part (Part-1I) along with price copy of Annexure-II
is to be submitted in a separate sealed cover along with techno-commercial offer.
Purchaser reserves the right to open both the Parts at the same time.

A declaration as per Annexure-III must be sent before opening of Price Bids.

PROCEDURE FOR SUBMISSION & OPENING OF TENDERS

Tenders shall be submitted in Two parts on or before the Due Date and time
indicated in the NIT/ RFQ.

PART -1 : Techno-Commercial Bid

comprising of Technical Offer, Annexure-I, Commercial Terms & Conditions,
Unpriced copy of Price Bid& Annexure II, PQR documents (if applicable) in five
(5) sets.

PART - 11 : Price Bid

Containing Prices, cost of withdrawal of deviation as per Annexure-lII, to be
submitted in original, strictly, as per Price Schedule of BHEL for complete scope of
Tender Enquiry.
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211

212

213

2.2

NOTE: Offers are liable to be rejected for changes made by vendors in the Price
Schedule, except those specified in the unpriced bid and accepted by Purchaser.

PART-I (Techno-Commercial bid) may be opened on Due Date and time specified
in the NIT/ RFQ, or extension thereof, in presence of tenderers who may like to
attend. Incomplete offers are liable to be rejected. Purchaser reserves the right to
open both Part-I and Part-II together.

PART-II containing prices shall be submitted along with Part-I but in a separate
sealed cover. Corrections/amendments shall be properly authenticated, else the
offer is liable to be rejected.

Any discount/revised offer submitted by a bidder on its own shall be accepted
provided it is received on or before the due date and time of offer submission.
The discount shall be applied on pro-rata basis to all items unless specified
otherwise by the bidder.

Unsolicited discounts/revised offers given after due date and time of offer
submission shall not be accepted.

In case there is no change in the technical scope and/or specifications and/or
commercial terms & conditions, the bidder/s shall not be allowed to change
his/their price bids after the due date, within the validity period.

In case of changes in scope and/or technical specification and/or commercial
terms & conditions, having price implications, techno-commercially acceptable
bidders shall be asked by BHEL (after freezing the scope, technical specifications
and commercial terms & conditions) to submit the impact of such changes on their
price bid. A cut-off date and time shall be given to all the techno-commercially
acceptable bidders to submit the impact on their price bids.

In the event of any bidder, after finalizing the technical specification & scope of
supply, opting to revise and submit their latest price bid instead of submitting
impact on their price bid asked by BHEL, then their original price (i.e. the
previous bid) shall also be opened.

Price Impact/ Discount/ Revised Price Bid shall be duly superscribed as:

“Price Impact / Discount/ Revised Price Bid (Part-II) (delete whichever is not
applicable), Revision No. ___ against Tender Enquiry No. dated "

After technical & commercial examination of the offers received and clarifications
obtained (if required), Part-II (Revised Price Bid/ Original Price Bid along with
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24

25

2.6

26.1

2.6.2

2.6.3

2.7

271

Price Impact and Discount, if any) shall be opened, for which the date and time
shall be intimated to technically and commercially acceptable bidders in case of
public opening. BHEL may opt to finalise the prices through Reverse Auction
amongst technically and commercially acceptable bidders. BHEL reserves the
right to open the earlier price bids, if any, submitted by the bidder(s), if required.

No correspondence shall be entertained from the tenderers after opening of Part-II
(Price bid), except clarifications (if any) asked by BHEL in writing.

Only one representative of the bidder will be permitted to be present for tender
opening. The representative to be present for tender opening should have proper
authentication/ Photo Identity Proof which needs to be produced on demand by
BHEL.

Purchaser may negotiate the tender with L1 bidder after RA/ price bid opening.
MARKING ON ENVELOPES

Following shall be superscribed on the envelopes which shall be addressed by
name and designation to the official inviting tender:

PART-I: 1. TENDER ENQUIRY No. AND ITEM DESCRIPTION
2. DUE DATE FOR OPENING
3. "TECHNO-COMMERCIAL BID”.

PART-II : 1. TENDER ENQUIRY NO AND ITEM DESCRIPTION
2. DUE DATE FOR OPENING
3. "PRICE BID".

Both Parts - I & II shall be submitted in separate sealed covers duly superscribed
as indicated above and shall be enclosed further in a main cover duly sealed and
superscribed as:

"TENDER FOR AGAINST TENDER ENQUIRY NO. DUE
ON CONTAINING PART-I & PART-II BIDS"

Envelope not marked with tender enquiry number is liable to be ignored and may
not be opened.

BID SUBMISSION

Tenders shall be addressed to BHEL officials by name & designation and sent to
the following address:
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272

2.7.3

2.8

29

3.0

4.0

Tender Box at the reception of EPD & ISG,
Bharat Heavy Electricals Ltd.

Industrial Systems group

Opp. IISc, PROF. C N R RAO CIRCLE,
MALLESWARAM , BANGALORE - 560 012

Attention: 1) Mr.
2) Mr.

Tenders can either be deposited in tender room in person or sent by
Courier/Registered or Speed Post to the above mentioned address. It shall be
bidders’ responsibility to ensure that tenders are delivered in time.

Name of vendor’s dealing person with Contact No(s), Email ID and Address of
correspondence shall be provided in the bid.

Tenders received after the Due Date and Time of submission shall be rejected.
Unsolicited tenders will not be entertained.

Total erection & commissioning charges including service tax should be
minimum 20% (or as specified in NIT) of the total quoted package price
(excluding mandatory spares but including all taxes and freight), failing which the
break-up of prices shall be adjusted accordingly for ordering.

Authority of the person signing the tender on behalf of the tenderer:

A person signing the tender or any other document in respect of Order/Contract
on behalf of the tenderer, without disclosing his authority to do so shall be
deemed to warrant that he has the authority to bind the tenderer. If it is
discovered at any time that the person so signing had no authority to do so, the
Purchaser may, without prejudice to any other right or remedy, cancel the
Order/Contract and make or authorise the purchase of the stores at the risk and
cost of such tenderer and hold such tenderer liable to Purchaser for all costs and
damages arising from cancellation of the Order/Contract including any loss
which Purchaser may sustain on account of such purchase.

Notes:
a) Bids of Indian supplier shall be in Indian Rupee only.

b) Bids of foreign suppliers shall preferably be in currency of the country of origin
and on FOB basis.
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5.0

6.0

6.1

6.2

7.0

c) An authorized representative/ agent can represent only one bidder for the
given package.

CLARIFICATIONS REQUIRED BY BIDDERS

Technical and commercial clarifications required before submission of the tender
should be addressed to the official(s) inviting the tender. The bidders are
requested to submit all their queries/clarifications by the date specified in the NIT
after which it will be presumed that there are no queries/clarifications and BHEL
will be under no obligation to reply queries/clarifications raised after the date.

DEVIATIONS - LISTING

Tenders shall be submitted strictly in accordance with the requirements of tender
documents. In case of deviations from NIT, the tenderer shall give cost of
withdrawal of such deviation in Sealed Cover as per Annexure-II.

If bidder insists for price variation clause (PVC) where NIT specifies Firm price,
the offer should contain:-

a) PVC Formula
b) Ceiling for PVC

c) Base date and applicable indices for the base date.

Open ended PVC formula is not acceptable. Indices shall be based on Government

of India/ RBI publications/ IEEMA/ LME etc. However, BHEL reserves the right
to accept/ reject the offer with PVC.

VALIDITY OF OFFER

Vendors’ offers shall be submitted with the following validity periods:
i) Original offer shall be valid for four months from Part-I opening.

ii) If revised price bid/ price impact is asked by BHEL, the validity of the same
shall be two months from the date of revised price bid/ price impact or four
months from Part-I opening, whichever is later.

iii) Prices of Recommended Spares, O&M Spares and Mandatory Spares
(wherever these are Optional items) shall be valid till two years from the date of
PO.

iv) Unit prices for scope addition/deletion shall be valid till two years from the
date of PO.
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8.0

9.0

10.0

10.1

v) Prices of optional items shall be valid till the contract period for placement of
order.

vi) Offers with shorter validity are liable to be rejected.

LANGUAGE & CORRECTIONS

a) Tenderer shall quote the rates in Hindi/English language and international
numerals only. Total Price shall be entered in figures as well as in words. For the
purpose of tender, metric system of units shall be used.

b) All entries in the tender shall either be typed or written legibly in ink.
Cancellations, corrections, insertions, erasements, over-writing (if unavoidable)
shall be authenticated with signature and seal by the bidder.

PRICE DISCREPANCY

Following shall be considered for evaluation and ordering for non-conformities/
errors/ discrepancies in price bid:

(@) If, in the price structure quoted for the required goods/ services/ works,
there is discrepancy between the unit price and the total price (which is obtained
by multiplying the unit price by the quantity), the unit price shall prevail and the
total price corrected accordingly, unless in the opinion of the Purchaser there is
an obvious misplacement of the decimal point in the unit price, in which case the
total price as quoted shall govern and the unit price corrected accordingly.

(b) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected.

(c) If there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an arithmetic
error, in which case the amount in figures shall prevail subject of (a) and (b)
above.

(d) If there is such discrepancy in an offer, the same shall be conveyed to the
bidder with target date upto which the bidder has to send his acceptance on the
above lines and if the bidder does not agree to the decision of the Purchaser, the
bid is liable to be ignored.

(e) Taxes and duties if not specified clearly as extra shall be considered as
included in the basic price and, therefore, shall not be reimbursed.

TENDERER TO INFORM HIMSELF FULLY

Tenderer shall closely peruse all clauses, specifications & drawings etc. indicated
in tender documents before quoting. In case of any doubt about meaning of any
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10.2

10.3

11.0

11.1

12.0

13.0

portion of tender specifications or discrepancies or omissions in drawings/tender
document or clarifications regarding scope of work etc., tenderer shall contact the
official(s) inviting the tender for clarifications, before submitting the offer.

Tenderer shall make independent enquiries as to conditions and circumstances
affecting cost estimates, and possibility of executing supplies/works as described.
Tenderer shall be deemed to have inspected and examined the site and its
surroundings and to have satisfied himself as to the form and nature of the site,
the quantities and materials necessary for completion of the work and means of
transport and access to the site, the accommodation required, general labour
position at site and to have quoted prices taking into consideration the risks,
contingencies and other circumstances which may influence or affect execution of
the Order/Contract.

It is the responsibility of tenderer to keep himself informed about all taxes &duties
applicable on materials/services as prevailing at the time of tendering. If the rates
assumed by tenderer are less than the tariff rates prevailing at the time of
tendering, the tenderer will be himself responsible for such under quotations.

ETHICS IN BUSINESS DEALINGS

In order to protect its commercial interests, BHEL may take action against
suppliers/ contractors by way of suspension of business dealings with them, who
either fail to perform or are in default without any reasonable cause, cause loss of
business/ money/ reputation, indulge in malpractices, cheating, bribery, fraud or
any other misconduct or formation of cartels so as to influence the bidding process
or influence the price as per extant policy of the company.

INTEGRITY PACT

Vendors shall have to enter into Integrity Pact with BHEL if specified in NIT/
RFQ, failing which vendor’s offer will be rejected (Refer Annexure-IX).

REVERSE AUCTION

BHEL reserves the right to go for Reverse Auction (RA) instead of opening the
sealed envelope price bid, submitted by the bidder. This will be decided after
techno-commercial evaluation. All bidders to give their acceptance for
participation in RA. Non-acceptance to participate in RA may result in non-
consideration of their bids, in case BHEL decides to go for RA.

In case BHEL decides to go for Reverse Auction, only those bidders who have
given their unconditional acceptance to participate in RA will be allowed to

Page 8 of 11




——— GENERAL CONDITIONS
o Jw INDUSTRIAL OF CONTRACT (GCC) | INSTRUCTIONS TO
N AAL SYSTEMS . BIDDERS
ﬂ ﬂ Ag GROUP Revision No. 01
oy _ (For supply and turnkey Issued on 28-08-2014
Nt - (BG-1A) projects)

14.0

141

14.2

14.3

144

15.0

151

participate in the Reverse Auction. Those bidders who have given their
acceptance to participate in Reverse Auction will have to necessarily submit
»online sealed bid" in the Reverse Auction. Non-submission of “online sealed
bid" by the bidder will be considered as tampering of the tender process and will
invite action by BHEL as per extant guidelines in vogue.

Information and General Terms and Conditions governing RA shall form part of
the RFQ/ Enquiry (Annexure-XI). Business Rules for RA shall be sent to the
bidders before conducting RA.

REJECTION OF TENDER AND OTHER CONDITIONS

Acceptance of tender will rest with Purchaser and does not bind him to accept the
lowest or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever:

a) To reject any or all the tenders.

b)To split the work amongst two or more tenderers (where E&C is not in
tenderer’s scope).

c) To award the work in part. (where E&C is not in tenderer’s scope).
d) To increase or decrease the quantities.

e) To reject any commercial or technical deviation given in offer.

Standard pre-printed conditions of tenderer attached to offer will not be accepted
and only those mentioned in the body of offer will be considered.

Purchaser will not be bound by any power of attorney granted by tenderer or by
changes in composition of the firm made subsequent to award of Order/Contract.
Purchaser may, however, recognize such power of attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the
Seller / Contractor concerned.

If tenderer deliberately gives wrong information, Purchaser reserves the right to
reject such an offer at any stage or cancel the Order/Contract, if awarded, and
forfeit the security deposit and bank guarantee.

DEVIATIONS FROM NIT

Deviations (Commercial as well as Technical) from NIT are generally not
acceptable. In case of deviations from NIT, the tenderer shall give cost of
withdrawal of such deviation in Sealed Cover as per Annexure-II.
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16.1

17.0

18.0

19.0

19.1

19.2

19.3

194

Loading For Commercial Deviations (where cost of withdrawal not given)

For deviations w.r.t. Payment terms, Liquidated damages, Firm prices and
submission of E1/ E2 forms before claiming 10% payment, if a bidder chooses not
to give any cost of withdrawal of deviation loading as per Annexure-VIII will

apply.

Interest Rate for loading will be taken as Base rate of SBI (as applicable on the date
of bid opening, Techno-commercial bid, in case of 2 part bids) + 6% for the period
of relaxation sought by the bidders.

DISCOUNT

Discount offered by any bidder in the original price bid, against the present
Tender Enquiry, which is also indicated to be applicable to any other Enquiry,
shall be considered against the present Tender Enquiry only. In case only
percentage discount is indicated, the same shall be applicable to optional prices
also.

Discount offered shall be valid for full duration of offer validity.

Any conditional discount shall not be considered for evaluation.

EVALUATION CRITERIA

Though foreign bidders are required to quote FOB prices, Price evaluation and
comparison will be made on the basis of Free Delivery at the Project site.

Tenders will be evaluated on the basis of delivered cost, i.e. total cost to the
Purchaser, taking into consideration loadings, if any, and all available financial
advantages, including those available from Owner, taxation authorities etc.

For evaluation, exchange rate (TT selling rate of State Bank of India) as on
scheduled date of tender opening (Part-I bid in case of two part bid) shall be
considered.

In case of foreign bidders, the quoted FOB price shall be loaded by following
factors to arrive at total FOR Site price:

a) Marine freight and insurance - @ 3% of FOB value for despatches from Europe/
Asia/ Australia/ African continent and 5% of FOB value for despatches from
USA/ American continent.
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b) Custom Duty (including CVD & SAD) as per Special Conditions of Contract -
as prevailing on date of price bid opening.

c) Port handling/clearing charges - @ 1% of CIF value.

d) Inland freight

- @ 1% of CIF value.

20.0 FOREIGN SUPPLIERS &INDIAN AGENTS OF FOREIGN SUPPLIERS

Please refer ‘Annexure-V’ for guidelines.

21.0 MICRO, SMALL & MEDIUM ENTERPRISES

Extant regulations of Govt. of India will be applicable.
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1.0

2.0

3.0

4.0

4.1

41.1

41.2

41.3

414

ACCEPTANCE OF ORDER

Seller/ Contractor should acknowledge and accept the LOI/ Purchase Order issued
by BHEL within 7 days of its receipt. Seller/Contractor should examine the LOI/
Purchase Order immediately upon receipt and bring to the notice of BHEL, within 7
days of receipt, any discrepancy with regard to scope of work, rates, taxes & duties,
agreed terms & conditions etc. for due rectification. If the Seller/Contractor fails to
give such intimation / acceptance within seven days, the Seller/Contractor shall be
deemed to have agreed to supply the stores as per LOI/ Purchase Order.

CONTRACT

Contract between Purchaser and Seller / Contractor is merely a contract and shall not
be treated as partnership between the parties to the contract.

PRICES

Prices shall be for the entire scope of work in line with the tender documents and
subsequent clarifications/confirmations.

TAXES AND DUTIES

EXCISE DUTY

Seller/Contractor is required to ensure that excise duty including education cess, if
any, is quoted as per the existing tariff on the date of the offer and all benefits as per
existing rules have been considered.

Excise duty actually incurred by Seller/Contractor on self-manufactured items alone
shall be reimbursed against documentary evidence.

Excise duty paid by bidder on inputs, bought out items, raw materials and
components consigned directly to site from sources other than Seller/Contractor's
factory/works shall be included by the bidder in the quoted ceiling amount of
excise duty and the same shall be payable extra at actuals limited to the ceiling
amount.

If excise duty is paid under protest or dispute, it shall not be reimbursed till the
dispute is settled. If the Seller/Contractor claims/obtains any refund of the excise
duty paid, the same shall be refunded to the Purchaser immediately

Invoice cum Excise duty gate pass (Excise Invoice) should contain the name of the
ultimate consignee as per Order/Contract/ Special Conditions of Contract.
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41.5 If required by Purchaser, the Seller / Contractor will provide a certificate stating
that CENVAT benefit has been availed of on the inputs and the same has been
passed on to the Purchaser.

41.6 Excise duty shall be paid at actuals against documentary evidence but restricted to
the amount and percentage indicated in the Order/Contract.

42  SALES TAX/VALUE ADDED TAX(VAT)

421 Central Sales Tax / Value Added Tax shall be reimbursed only if the same is paid by
the Seller / Contractor to the respective Govt. authorities on direct sales by the
Seller/ Contractor to the Purchaser, meeting all statutory requirements and availing
all exemptions/concessions under the respective Central Sales Tax / Value Added
Tax Acts. The offer should clearly indicate CST/VAT percentage and the total
amount along with concessional form(s), if any.

422 Purchaser is registered in Bangalore, Karnataka vide following Registration

Numbers:

Central Sales Tax Registration No. : 70160429 w.e.f. 19-09-2002.
Karnataka Sales Tax Registration No. : 70110426 w.e.f. 19-09-2002.
Karnataka TIN. : 29630078284

423 Central Sales Tax/Value Added Tax shall be reimbursed, as per tariff applicable, but
restricted to the percentage and amount shown in the Order/Contract. If it is
shown as included in the quoted price/ not applicable, it will not be reimbursed by
the Purchaser.

424 Purchaser proposes to make sale-in-transit under section 6 (2) (b) of Central Sales
Tax Act where goods movement is inter-state. Form-C shall be issued and
exchanged against Form-E1/E2 based on quarterly transactions. Seller/Contractor is
required to submit his request in the format enclosed at Annexure-VI within 30 days
from end of the Quarter, giving State-wise invoice details.

425 In compliance with the notification No. CCW /CR-44-2013-14 dt. 29/04/2014 issued
by Commercial Tax Dept., Govt. of Karnataka, vendors shall submit all the requisite
documents within 10 days of dispatch for the purpose of issuance of ‘C’ forms.
Timely issuance of “C” form will depend on the compliance of this condition.

Note: In case of non-receipt of E1/E2 forms amount of differential tax payable by
BHEL shall be to vendors” account

42.6 VAT invoices, in format prescribed by the respective State Sales Tax Act, have to be
submitted in the name of Nodal Agency specified in Special Conditions of Contract.
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43

431

432

433

434

44

4.5

45.1

452

SERVICE TAX

Service Tax paid by the Service Provider /contractor to the Government authorities
directly shall only be paid at actuals against documentary evidence of Service tax
payment (Service Tax remittance challan) made to concerned Service tax authorities
corresponding to the tax claimed in the previous invoice / RAB, but restricted to the
rate and amount mentioned in the order/contract. The offer should clearly indicate
the percentage and the total amount of service tax.

Service provider/Contractor to ensure their registration for “Intended Service” to
be provided, before claiming Service tax under the “intended category”. Decision
of BHEL shall be final w.r.t. the “Intended category” in which the service will be
falling.

If required by the Purchaser, the Service Provider/Contractor will provide a
certificate stating that “CENVAT Benefit has been availed of on the input and the
same has been passed on to the purchaser” or “CENVAT Benefit has not been
availed of on the inputs”.

Vendor shall comply with the Point of Taxation Rules, as contemplated under the
Service Tax Rules. In case, the CENVAT credit could not be availed by BHEL
within the time limit (statutory), due to delay in submission of invoice(s) or for any
other reason(s) attributable to vendor(s)/contractor(s), liability towards the loss of
such CENVAT credit shall be to the vendor(s)/contractor(s) account. TDS shall be
made for IT as per Income Tax act.

OTHER TAXES & LEVIES

All taxes and duties other than Excise Duty, Sales Tax/ VAT, Service Tax shall be
deemed to be included in the Ex-Works prices unless specified otherwise by the
bidder in the price bid. No variation in other taxes and duties shall be payable by
Purchaser. However, statutory variation in Octroi will be payable extra against
documentary evidence.

CUSTOMS DUTY

Customs Duty element for imported items as per Special Conditions of Contract
shall be included in the Ex-Works prices. No variation in customs duty and
exchange rate for imported items shall be payable by Purchaser.

Seller/Contractor shall arrange for his own import license, if required, since
Purchaser will not provide any import license. Therefore, Seller/Contractor alone
shall be responsible for any delay in getting import license or non-availability of the
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4.6

4.6.1

4.6.2

5.0

51

52

53

same or completion of other related formalities. Purchaser shall not be responsible
for any financial liability, whatsoever, on this account.

Essentiality Certificate or Project Authority Certificate (PAC) as per Import Policy, if
required to avail concessional customs duty, shall be clearly specified in the offer.
Import content (CIF value in rupees) with list of items, quantity, foreign currency,
country of origin etc., shall be submitted by the bidder as part of Price bid.

DIRECT TAX

Purchaser shall not be liable towards income tax of whatever nature including
variations thereof, arising out of this Order/Contract, as well as tax liability of the
Seller / Contractor and his personnel.

Deductions of Tax at source at the prevailing rates shall be effected by the Purchaser
before release of payment, as a statutory obligation, if applicable. TDS certificate will
be issued by the Purchaser as per statutory provisions.

STATUTORY VARIATION

If the rates for taxes and duties in respect of the quoted materials and/or services
assumed by the Seller/Contractor are less than the tariff prevailing at the time of
tendering, Seller/Contractor will be responsible for such under quotations.
However, if the rates assumed are higher than the correct rates prevailing at the
time of tendering, the difference will be to the credit of the Purchaser.

Statutory Variations in Excise Duty, Service Tax and Central Sales Tax/Value
Added Tax only on self manufactured items/services rendered by vendor himself
on the rates prevailing at the time of delivery/ completion in comparison to the date
of offer, will be to the account of the Purchaser. No other variations such as on
customs duty, exchange rate, minimum wages, prices of controlled commodities,
any other input etc. shall be payable by the Purchaser.

Notwithstanding the above, where the actual completion of the supply occurs
beyond the period stipulated in the Order/Contract or any extension thereof,
variations referred to above, will be limited to the rates prevailing on the dates of
such agreed completion periods only. For variations after the agreed completion
periods, the Seller/Contractor alone shall bear the impact for the upward revisions
and for downward revisions, purchaser shall be given the benefit of reduction in
taxes/duties. This will be without prejudice to the levy of penalty for delay in
delivery/completion schedule.
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54  Any new tax structure (like Goods & Services Tax) as and when implemented by the
Government shall become applicable in addition to or in lieu of existing tax
structure.

6.0 VARIATION OF CONTRACT VALUE:

Prices shall remain Firm (or with PVC as specified in NIT) for any increase or
decrease in the Order/Contract value (Ex-works) upto plus or minus 30% within 2
years from the date of original PO unless specified otherwise in NIT. The Purchaser
shall have the right to increase or decrease quantities and scope upto the above
extent of value and Seller/Contractor shall be bound to accept the same at the
contracted prices without any escalation.

7.0 DRAWING SUBMISSION & APPROVAL :

Drawing submission as per L2 network (to be furnished by the Vendor and
approved by BHEL). Obtaining drawing approval from customer is the
responsibility of the vendor. However, BHEL shall assist the vendor in getting the
approvals.

8.0 TRANSPORTATION & FREIGHT CHARGES

81  All dispatches shall be through road carriers approved by Purchaser/Bank,on
freight pre-paid basis.

8.2  Road permit/entry permit, if required as per law of the State, shall be arranged by
Purchaser.

8.3  Freight charges (including Service Tax) shall be payable after delivery of the goods
at the project site, on receipt of MRC or receipted LR on pro-rata basis.

9.0 TERMS OF PAYMENT

9.1 SUPPLY PACKAGES (Main Supply and Mandatory Spares)

911 Ninety percent (90%) of basic price of materials supplied, as per PO, along with

100% taxes and duties (as applicable), shall be paid against clean receipted LR on
pro-rata basis.

9.1.2 Ten percent (10%) of basic price of materials supplied will be released on pro-rata

basis after receipt of Material Receipt Certificate (MRC) from project site engineer of
Owner/ Purchaser, on submission of all final documents for the packages as
detailed below, duly certified by Engg. Deptt.of purchaser, and submission of Form
E1/ E2 against Form-C, if applicable.
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9.2

9.21

922

923

9.3

9.3.1

93.2

List of packages which requires final documents shall be as per technical
specification

SUPPLY PACKAGES WITH PERFORMANCE GUARANTEE /
DEMONSTRATION TEST AT SITE IN VENDOR’S SCOPE (Main Supply)

Eighty Five percent (85%) of basic price of materials supplied, as per PO /approved
billing schedule, along with 100% taxes and duties (as applicable), shall be paid
against clean receipted LR on pro-rata basis.

Ten percent (10%) of basic price of materials supplied will be released on pro-rata
basis after receipt of Material Receipt Certificate (MRC) from project site engineer of
Owner/ Purchaser and submission of Form E1/ E2 against Form-C, if applicable.

Five percent (5%) of the total basic price of materials and PG/ Demonstration test
charges shall be released after submission of all final documents as per Technical
Specifications and successful completion of the Performance Guarantee
(PG)/Demonstration Test at site.

Note: If the Performance Guarantee/ Demonstration Test is not conducted up to 24
months from supply completion for reasons not attributable to the vendor, then last
5% payment will be released against Bank Guarantee of an equivalent amount, valid
for 12 months. This bank guarantee will be in addition to Contract Performance
Bank Guarantee for 10% of the contract value (excluding taxes, duties and freight).

SUPPLY PAYMENT FOR TURNKEY PACKAGES (E&C IN VENDOR'’S SCOPE -

Eighty Five percent (85%) of basic price of materials supplied, as per approved
billing schedule, along with 100% taxes and duties (as applicable),shall be paid
against clean receipted LR on pro-rata basis.

OR

i) Five percent (5%) lump sum payment of total basic price (excluding taxes,
duties & freight) against approval of design documents and quality plans
certified by Engineering. Design documents and quality plan shall be as defined
in the Technical Specifications.

ii) Eighty percent (80%) of basic price of materials supplied, as per approved
billing schedule, along with 100% taxes and duties (as applicable),shall be paid
against clean receipted LR on pro-rata basis.

Five percent (5%) of basic price of materials supplied along with freight, if
applicable, will be released on pro-rata basis after submission of Material Receipt
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9.3.3

94

941

94.2

9.4.3

9.5

9.6

Certificate (MRC) from project site engineer of Owner/ Purchaser and submission of
Form E1/ E2 against Form-C, if applicable.

Collection of Material Receipt Certificate from Site/ Owner and its submission for
claiming the payment shall be the responsibility of the Seller/Contractor. 9.3.3

Ten percent (10%) of the total basic price shall be released after i) submission of all
final documents as per Technical Specification sand ii) successful completion of
Performance Guarantee (PG)/Demonstration Test and handing over of the
system/package, if applicable, as per Order/Contract.

ERECTION & COMMISSIONING PAYMENT FOR TURNKEY PACKAGES

Eighty percent (80%) payment on pro-rata basis for the work completed, as per
approved billing schedule, shall be released by BHEL-ISG, HQ on submission of
protocols, duly signed by BHEL Site/ Owner.

Ten percent (10%) of the total value shall be released by BHEL-ISG, HQ on
successful commissioning of the complete system/package.

Ten percent (10%) of the total value shall be released by BHEL-ISG, HQ on
successful completion of PG/ Demonstration test(s) and handing over
system/ package to the Owner, as applicable.

PG TEST, INSTALLATION CHECK, SUPERVISION OF ERECTION /
COMMISSIONING CHARGES

100% payment shall be released after successful completion of the activity, on Site

certification.

Vendors shall submit documents for payment directly to BHEL. Payment will be
released within 45 days after receipt of complete documents as per order/ contract.

Note:

1) For indigenous suppliers, if the documents are routed through Bank, then all
bank charges will be to vendor’s account.

2) Foreign bidders can opt for payment (less agency commission, if applicable)
through irrevocable and unconfirmed letter of credit. In that case for evaluation
purpose, prices of foreign bidders will be loaded on account of payment through
LC, equal to loading specified against ‘Payment through Bank” in Annexure-VIIL
No loading will be done if foreign vendors agree for 90 days issuance LC or
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submit the documents on collection basis for payment within 90days of
submission of complete documents.

BIILC opening/ negotiation,/ confirmation charges will be to vendor’s account.

4) Form C/ E1/E2 are not applicable for foreign bidders.

5) In extreme case of vendors not agreeing to link 10% payment with submission of
Form E1/ E2 against Form-C as above, their prices will be loaded as per
Annexure-VIIL

6) Any negative PVC, if not adjusted in earlier payments, will be adjusted at the
time of MRC payment.

7) Payment terms for mandatory spares shall be as per clause 9.1.

9.7 DOCUMENTS TO BE SUBMITTED BY VENDOR

9.7.1 For Recognition of Dispatch
Copy of the following documents by e-mail/ fax immediately on despatch:

Invoice

LR along with Delivery Order
Packing List

Insurance Intimation

© oo oo

Dispatch Clearance

9.7.2 For Claiming Payments (under clause 9.1.1, 9.2.1, 9.3.1):

a. Invoice - original+3 copies

b. Receipted LR (signed & stamped)- original+3 copies (applicable only for
clause 9.1.1,9.2.1) or LR - original+3 copies (applicable only for clause 9.3.1)

c. Packing List - clearly showing number of packages, gross weight and net
weight. - original+3 copies

d. MDCC from BHEL/Customer - as per SCC - 4 copies

e. Guarantee Certificate - Original + 3 copes

f. Insurance Intimation - 4 copies

g. PVC Calculation and copy of all applicable indices, if PVC applicable. - 4
copies

h. Duty drawback documents (original excise invoice, original disclaimer
certificate, original certificate from excise authority for payment of excise
duty), if applicable. - original + 3 copes

9.7.3 For Claiming Freight Payment

a. Invoice - Original + 3 copes
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9.74

9.7.5

9.7.6

9.8

9.9

b. Receipted LR (signed & stamped)/ confirmation from site regarding receipt
of packages/Boxes - original / copy.

c. Transporter’'s document indicating the freight amount. Original money
receipt to be submitted if required as per SCC.

For Claiming MRC Payment

a. Invoice - Original + 3 copes
b. Copy of MRC

For Claiming Payment for Services involving Service Tax

a. Invoice as per rule 4A of Service Tax Act - Original + 1 copy
b. Copy of Service Tax registration certificate
c. Copy of challan for Service Tax payment corresponding to service tax
claimed in the previous invoice / RAB
All your invoices against our order shall reach BHEL -ISG within one month from
the date of LR/RR ,addressed to:
BHEL - ISG VENDOR BILLS BOX,
BHEL - Industrial Systems Group,
Opp. lISc, PROF. C N R RAO CIRCLE,
MALLESWARAM , BANGALORE - 560 012

a. The envelope shall be super-scribed with Project Name / P.O No. / W.O No,,
and the Bill / Invoice numbers & Contact person.

b. Bills / invoices which are brought personally by vendors to ISG are to be
dropped in the "BHEL-ISG vendor bills Box" kept near Tender Box at the
Reception Office.

c. Any additional tax implication to BHEL due to delay in submission of bills by
Vendor beyond one month shall be to vendor’s account.

LOADING DETAILS IN CASE OF DEVIATIONS:-

Loading details in respect to deviations in Payment Terms, LD, PVC and Form-
E1/E2 indicated in Annexure - VIII.

BHEL’S BANKERS

List of the consortium bankers of BHEL-ISG is as per Annexure-X.

9.10 MODE OF PAYMENT
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9.11

9.12

10.0

11.0

111

11.2

Payments shall be made directly to the Seller/Contractor by E-transfer.
Seller/ Contractor to provide necessary information for the same as per Annexure-
VIL

No interest shall be payable by the Purchaser on the security amount, bank
guarantee amount or balance payment or any money which may become due owing
to difference or misunderstanding or any dispute between the Purchaser and the
Contractor, or any delay on the part of Purchaser in making periodical or final
payment or any other aspects incidental thereto.

In case of Turnkey packages ( refer clause 9.3.3 & 9.4.3) , if the PG test is not
conducted up to 24 months from the date of last dispatch for reasons not attributable
to vendor, the last 5% payment will be released against Bank Guarantee of an
equivalent amount, valid initially for 12 months and extendable till completion of
PG test. This BG will be in addition to contract Performance Bank Guarantee for 10%
of the contract value (Ex-Works / F.O.B.).

RECOVERY OF OUTSTANDING AMOUNT

In event of any amount of money being outstanding at any point of time against the
Seller/Contractor due to excess payment or any other reason whatsoever, in the
present order/contract or any other order/contract from any BHEL Unit, the
outstanding amount shall be recovered from the payments due to the
Seller/Contractor or at any other appropriate time and manner/mode as deemed fit
by the Purchaser at its sole discretion.

CONTRACT PERFORMANCE BANK GUARANTEE

No Bank Guarantee is required where original Order/ Contract value is up to Rs. 25
Lakhs (excluding taxes, duties and freight).

For original order / contract values above Rs. 25 Lakhs (excluding taxes, duties and
freight), the vendor shall submit Contract Performance Bank Guarantee (as per
Annexure-1V) for 10% of Order/ Contract value (excluding taxes, duties & freight)
before first submission of documents for payment to cover the due performance of
Order/ Contract and to fulfill the guarantee conditions stipulated in the Order/
Contract. However, BG value can be proportionality reduced after completion of
Guarantee period Unit-wise/ Lot-wise/ Set-wise, as applicable.

Foreign vendors seeking payment through Letter of Credit (LC) should submit the
Bank Guarantee before LC opening.
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11.3

114

11.5

11.6

11.7

11.8

11.9

12.0

121

12.2

Value of the Bank Guarantee (at the time of submission) shall remain unchanged for
any subsequent variations in order/ contract value up to 20%. Beyond this, the
Seller/ Contractor shall arrange to enhance or reduce the value of the Bank
Guarantee accordingly.

Validity of the Bank Guarantee shall be for the entire Guarantee period + 3 months
claim period. Initially, it should be at least 18 months + 3 months claim period, later
extended to cover the entire guarantee period, two months before its expiry.

Purchaser reserves the right to encash the bank guarantee and forfeit the amount in
the event of any default, failure or neglect on part of the Seller/ Contractor in
fulfillment of performance of the Order/ Contract.

Equivalent amount shall be recovered from payment due to the Seller/ Contractor,
before releasing any payment, in absence of a valid bank guarantee.

Bank Guarantees shall be from Consortium Bank as per Annexure-X. Bank
guarantees from cooperative banks/ non-scheduled banks are not acceptable.

In case of private sector banks, a clause to be incorporated in the text of bank
guarantee that it can be enforced by being presented at any branch of the bank
located in Bangalore.

Two witness signatures from bank officials, other than the bank official who has
already signed is a must. BG is to be submitted directly by the issuing bank to Sr.
DGM/MM/BG-1A, under registered post (A/D).

GUARANTEE FOR PLANT/ EQUIPMENT/ STORES

Seller/ Contractor shall warrant that the stores supplied shall be free from all
defects and faults in design & engineering, material, workmanship & manufacture
and shall be of the highest grade and consistent with the established and generally
accepted standards and in full conformity with the Order/ Contract specifications,
drawing or samples, if any.

a) Guarantee period for Supply packages shall be eighteen (18) months from the
date of last dispatch or as per SCC whichever is later.

b) Guarantee period for Turnkey packages shall be as stipulated in Special
Conditions of Contract or otherwise, 18 calendar months from the date of
completion of supplies or 12 calendar months from the date of satisfactory
commissioning of the package, whichever is later. Seller/ Contractor's liability in
respect of any complaints, defects and claims shall not be limited to supply and
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12.3

124

12.5

13.0

13.1

13.2

13.3

14.0

14.1

installation of replaced parts free of charge, or repair of defective parts to the
extent that such replacements are attributable to or arise from faulty workmanship,
material or design, in the manufacture, of the stores but at the option of the
Purchaser, to the payment of the value, expenditure and damages as mentioned
hereafter, provided defects on being discovered are brought to the notice of the
Seller/ Contractor within a period of three (3) months from the date of expiry of
the guarantee period.

All replacements and repairs during the guarantee period shall be delivered and
completed promptly and satisfactorily within a period of three months from the
time of reporting the defect/ loss/ rejection etc. If the Seller/ Contractor so desires
and the Purchaser agrees, subject to import control regulations, the replaced parts
can be taken over by Seller/ Contractor or his representative or can be dispatched
at Seller/ Contractor's cost. No claim, whatsoever shall be entertained by
Purchaser on account of such replaced parts.

All the replaced and replenished stores shall also be guaranteed as per above
clauses.

Decision of Purchaser with regard to Seller/ Contractor's liability and the amount
involved, if any, payable by Seller/ Contractor under the guarantee shall be final,
conclusive and binding. However, vendor’s maximum liability will be limited to
the total contract value including taxes, duties and freight.

DELIVERY / COMPLETION SCHEDULE

Supply of plant/equipment/stores shall not be considered complete until they have
been inspected and accepted at the place and destination specified for delivery by
the time stipulated under the terms & conditions of the Order/Contract. Mere
payment by itself shall not constitute acceptance of the goods or materials in any
manner, whatsoever.

Terms of delivery shall be FOR dispatch station for indigenous supplies.

Vendor shall strictly adhere to ‘L2’ schedule. In case of non compliance to agreed
schedules / milestones, then it would be presumed that vendor / contractor is not
fulfilling contractual obligations. BHEL reserves the right to take suitable action like
operating “Risk & cost clause”.

INSPECTION AND TESTING AT CONTRACTOR'S PREMISES

Purchaser’s nominated Inspection Agency shall have at all reasonable times access
to Seller/ Contractor's premises or works and shall have the power at all reasonable
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14.2

14.3

144

14.4.1

14.4.2

times to inspect drawings of any portion of the work or examine the materials and
workmanship of the stores during their manufacture, and if part of the stores is
manufactured at other premises, the Seller/Contractor shall arrange for inspection,
examination and testing by the Inspection Agency as if the store is manufactured on
the Seller/ Contractor's premises.

Inspection calls should be given 15 working days in advance by indigenous supplier
and 30 working days in advance by foreign supplier.

Such inspection, examination and testing by itself shall not relieve the
Seller / Contractor from any obligation under the Order/Contract.

Seller/Contractor shall give Inspection Agency reasonable notice of any material
being ready for testing and the Inspection Agency shall (unless the inspection of
tests is voluntarily waived) attend at the Seller/Contractor's premises within fifteen
(15) days of the date on which the material is notified as being ready. All standard
shop tests, physical and chemical tests required by the standards or as may be
prescribed or approved as per Order/ Contract shall be conducted by the
Seller / Contractor. Purchaser/Inspection Agency reserves the right to waive any of
the above tests requirements and to prescribe new tests, if found necessary, to
complete the work so as to conform to the best practices. Seller/Contractor shall
forthwith forward to the Inspection Agency, duly certified copies of the test
certificates in quadruplicate, for approval. Further copies of the shop test certificates
shall be bound with the instruction manuals referred to in "Seller/Contractor's
documents, drawings and instruction manuals".

Where the Order/Contract provides for tests/inspections at the premises or works
of the Seller/Contractor or any sub-contractor, the Seller/Contractor, except
specified otherwise, shall provide free of charge such assistance, labour, materials,
electricity, fuel, water, stores, apparatus, measuring instruments and test equipment
including any other facilities as may be reasonably required to carry out such tests
efficiently.

INSPECTION MEASURING AND TEST EQUIPMENTS

Inspection Measuring and Test Equipments (IMTE) whether used by the
Seller/Contractor or sub-contractor shall be calibrated, maintained and controlled.
Calibration shall be valid and IMTE maintained in sound condition during usage.

In addition to above, Seller/ Contractor shall ensure the following :

a) Measurement uncertainty is known and consistent with required measurement
capability of the IMTE.
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14.4.3

14.4.4

14.5

15.0

151

15.2

15.3

154

b) Selection of IMTEs is compatible with the necessary accuracy and precision of
required measurement.

c) IMTEs are calibrated at the required intervals against certified equipments
having known valid relationship to nationally recognized standards, at
recognized calibration labs.

d) Calibration records are available and traceable to the particular IMTE.

e) In case, during recalibration, the IMTE is found out of calibration, report on
action taken to validate the previous results along with both calibration records
of the IMTE to be furnished to Inspection Agency.

f) IMTEs are stored, handled and preserved such that accuracy and fitness are
maintained and safeguarded from adjustments.

NOTE: Purchaser's decision on acceptability of the product in such cases shall be
binding.

Responsibility of usage of valid and calibrated IMTEs by his sub-contractor(s) shall
be of the Seller/ Contractor.

In case, calibration records are required by purchaser, copies of the same shall be
furnished.

Seller/ Contractor shall be fully responsible for the Quality of products supplied by
sub-contractors.

MATERIAL DESPATCH CLEARANCE CERTIFICATE (MDCC)

When the tests have been satisfactorily completed at Seller/ Contractor's works, the
Inspection Agency shall issue a certificate to that effect within fifteen (15) days after
completion of the tests, but if the tests were not witnessed by the Inspection Agency
or his representative, the certificate would be issued within fifteen (15) days after
receipt of the test certificates by the Purchaser.

Purchaser/Owner will issue MDCC to the Seller/Contractor based on inspection
report/ test certificates.

Seller/ Contractor shall not dispatch any material before issue of MDCC by
Purchaser/Owner.

Satisfactory completion of tests or issue of MDCC shall not bind the
Purchaser/Owner to accept the supply/ equipment should it, on further tests after
erection, be found not to comply with the contract provisions.
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16.0 DELIVERY FAILURE AND TERMINATION/LIQUIDATED DAMAGES
16.1 Timely dispatch/delivery and completion of other schedules as stipulated in
Order/Contract shall be the essence of Order/Contract. If the Seller/Contractor
fails to complete the dispatch/delivery and other schedules within the time period
stipulated in Order/Contract, or within any extension of time granted by Purchaser,
it shall be lawful for Purchaser to recover damages for breach of Order/Contract
without prejudice to any other rights and/or remedies provided for, in the
Order/Contract and hereunder. For any delay not attributable to the
Seller/Contractor, the Seller/Contractor must report the same to Purchaser
immediately.
16.2 DELAYED DELIVERY
16.2.1 Purchaser reserves the right to recover from the Seller/Contractor, as agreed

liquidated damages and not by way of penalty, a sum equivalent to half (%2) percent
of the total contract price per week or part thereof, subject to a maximum of ten (10)
percent of the total contract price excluding elements of taxes, duties and freight, if
the Seller/ Contractor fails to deliver any part of the ordered stores within the
period stipulated in the Order/Contract.

For Turnkey packages (Supply and E&C in vendor’s scope), Liquidated Damages
shall be levied on the total contract value of both Supply and E&C orders (excluding
taxes, duties and freight) if E&C completion of the package is delayed beyond the
contractual completion date or extension thereof. Liquidated Damages will not be
withheld from supply payment.

NOTE:

1. LR/ GR/ RR date for indigenous supplies and AWB/ BL date for FOB contracts
shall be treated as the date of dispatch for levying LD as per Clause 16. However,
for indigenous supply if receipted LR date is beyond three months from the date
of LR, such excess period shall also be considered for LD purpose.

2. In case of any amendment/revision, LD shall be linked to the amended/revised
contract value and delivery date(s).

3. If Order/ Contract involves two or more Units/ Sets/ Lots, then Liquidated
Damages shall be for order/ contract value of the delayed Unit/ Set/ Lot,
provided delivery stipulated in the Order/ Contract is Unit/ Set/ Lot wise,
however total LD amount shall be limited to 10% of total order value. (excluding
taxes, duties and freight)
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16.2.2

16.2.3

16.2.4

17.0

171

17.2

17.3

18.0

18.1

18.2

19.0

Purchaser reserves the right to purchase from elsewhere on account of and at the
risk and cost of Seller/Contractor, with notice to Seller/Contractor, the stores due
for delivery but not so delivered, or their equivalent without cancelling the
Order/Contract in respect of stores not yet due for delivery. The manner and
method of such purchase shall be at the discretion of the Purchaser. The actual cost
incurred for such purchases along with the departmental charges @ 15% will be
recovered from the bidder.

Purchaser reserves the right to cancel the Order/Contract or a portion thereof for
the stores not so delivered at the risk and cost of the Seller/Contractor and the
Seller/Contractor shall be liable to the Purchaser for any excess cost thereof. The
actual cost incurred for such purchases along with the departmental charges @ 15%
will be recovered from the bidder.

Seller/Contractor shall continue performance of the Order/Contract, under all
circumstances, to the extent not cancelled.

INSURANCE

Insurance shall be arranged by BHEL.

Vendors shall inform the Underwriters, appointed/ nominated by BHEL/
Purchaser, the details of dispatches under intimation to BHEL such as LR No. and
date, Truck No., P.O. No., project and value.

Insurance as applicable for field work such as third party liability, workmen
compensation, Seller/Contractor's own Tools & Plants and automobile shall be
arranged by the Seller/ Contractor.

INTER-CHANGEABILITY AND CHANGES

All similar components or parts of similar equipment supplied by Seller/Contractor
shall be interchangeable with one another.

Even though all the work and materials necessary for satisfactory completion of the
works may not be detailed in the specifications and schedules, the cost will be
considered to be within the contract price and no extra charges shall be payable.
However, if there are substantial changes in the specifications of the stores/plant,
consequential changes in prices shall be mutually agreed between Purchaser and
Seller/Contractor.

PACKING
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19.1

19.2

19.3

194

19.5

Packing shall be in conformity with specifications and shall be such as to ensure
prevention of damages, corrosion, deterioration, shortages, pilferage and loss in
transit or storage.

In case of shipment by sea, the packing shall be sea-worthy and of international
standards.

Packing List shall be submitted as per standard format along with advance set of
documents for claiming payment which shall also indicate:-

a) Packing size.
b) Gross weight and net weight of each package.
c) Contents of the package with quantity of each item separately.

PACKING FOR SPARES

Different types of spares i.e. start-up/commissioning spares and initial spares
(Mandatory spares and recommended O&M spares) are to be packed separately.
Mandatory and Recommended Spares shall not be packed with main equipment but
shall be packed separately.

Packing of Mandatory Spares should have a Red colour band all around the box/
package and words “MANDATORY SPARES” written in red colour, Project,
Package description, BHEL’s PO No. and date should also be clearly mentioned
on the box.

COLOUR CODING OF TAGS/MARKING/STICKERS

19.5.1 Aluminium stickers are required to be attached to large components but plastic sheet

19.5.2

19.5.3

20.0

tags should be tied with small components, giving details like purchase order,
description of the component, quantity etc.

Tags should be of the colour as mentioned below:

Main equipment : Yellow or White tag

Mandatory spares : Pink or Red tag

Start-up/Commissioning spares : Blue tag

O&M spares : Green tag

Similar colour scheme to be followed wherever stickers are pasted on components.

STORAGE INSTRUCTIONS

Successful tenderer shall be required to submit detailed instructions for storage of
supplies within three months of date of issue of LOA/ Order/ Contract.
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22.0
221

222

23.0

24.0

MATERIAL RECEIPT CERTIFICATE

Seller/Contractor shall arrange Material Receipt Certificate from the project site,
duly signed by Purchaser/Owner Site Engineer after receipt &physical verification
of the material at site, wherever E&C is in the scope of Seller/ Contractor.

For Supply packages, Material Receipt Certificate shall be arranged by BHEL.
Vendor to provide copy of receipted LRs to enable BHEL to obtain MRC from site.

CONSIGNEE'S RIGHT OF REJECTION

Notwithstanding any approval of Purchaser or Engineer in respect of stores or
materials or other particulars or work or workmanship involved in performance of
order/contract (with or without any test carried out by Seller/Contractor or
Inspection Agency or under direction of Contract Engineer), and notwithstanding
delivery of the stores where so provided to the consignee, it shall be lawful for the
consignee, on behalf of the Purchaser, to reject the stores or any part/ portion of
consignment thereof, within 30 days after actual delivery at the stipulated place or
destination, if such stores or part/ portion of consignment thereof is not in
conformity with terms and conditions of order/contract whether on account of any
loss, storage, deterioration or damage before despatch or otherwise, whatsoever.

Rejected goods or materials shall be removed by Seller/Contractor within a period
of 15 days from the date of receipt of notice of such rejection. The expenses to be
incurred in respect thereof shall be borne entirely by the Seller/Contractor.

RISK IN STORES (FOR E&C CONTRACTS)

Seller/ Contractor shall perform the order/ contract in all respects in accordance
with terms and conditions thereof. Stores and every constituent part thereof,
whether in possession or control of the Seller/ Contractor, his agents or servants, or a
carrier, or in joint possession of Seller/ Contractor, his agent or servants and
Purchaser, his agents or servants, shall remain in every respect at the risk of
Seller/Contractor until their actual delivery to consignee at the stipulated place or
destination or where so provided in acceptance of offer, until their delivery to a
person specified by Purchaser as interim consignee for the purpose of despatch to
the consignee. Seller/Contractor shall be solely responsible for all losses,
destructions, damages or deterioration to the stores from any cause whatsoever,
while the stores await dispatch after approval by the Inspection Agency.

SHORTAGES/DAMAGES

241 FOR SUPPLY PACKAGES
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242

25.0

26.0

26.1

a) Shortages in sound cases shall be replenished free of cost by the vendor, as early
as possible.

b) For shortages/damages during transit/ handling at site, vendor shall supply
replacements, as early as possible, at the old contractual rates upon intimation to
vendor within 3 months of receipted LR.

FOR E&C PACKAGES

Any shortages or damages during unloading and handling at site, including at the
time of erection and commissioning, shall be made good by the Seller/ Contractor at
his risk and cost, to meet the project schedule. In case of faults/discrepancies in any
material, component, sub-assembly, assembly, etc., the same shall be
supplied/replenished free of cost to enable the equipment to be put to service.

CONFIDENTIALITY

Seller /Contractor shall, at all times, undertake to maintain complete confidentiality
of all data, information, software, drawings & documents, etc. belonging to the
Purchaser and also of systems, procedures, reports, input documents, manuals,
results and any other company documents discussed and/or finalised during the
course of execution of order/contract.

DEFAULT/BREACH OF CONTRACT, INSOLVENCY AND RISK PURCHASE

If Seller/Contractor fails to deliver goods or materials or any installment thereof
within the period(s) fixed for such delivery or delivers goods or materials not of the
contracted quality and failing to adhere to the contract specifications or at any time
repudiates or otherwise abandons the contract before expiry of such period or
refuses or is unable to supply goods or materials covered by the Order/Contract
either in whole or in part or otherwise fails to perform the Order/Contract or
commits any breach of Order/Contract not herein specifically provided for or in the
event of the death or insanity or if the Seller/Contractor being an individual or if a
firm on a partnership thereof, shall at any time, be adjudged insolvent or shall have
a receiving order for administration of his estate made against him or shall take any
proceeding for composition under any Insolvency Act for the time being in force or
make any assignment of the Order/Contract or enter into any arrangement or
composition with his creditors or suspend payment or if the firm is dissolved under
the Partnership Act or if the Seller/Contractor being a company is wound up
voluntarily or by order of a Court or a Receiver, Liquidator or Manager on behalf of
the debenture holders and creditors is appointed or circumstances shall have arisen
which entitles the Court of debenture holder and creditors to appoint a receiver,
liquidator or manager, the purchaser without prejudice to his right to recover any
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26.2

27.0

271

27.2

expenses, losses or damages to which the Purchaser may be put to incur or sustain
by reason of Seller/Contractor's default or breach of Order/Contract, Purchaser
shall be entitled to cancel the Order/Contract either in whole or portion thereof
without compensation to Seller/Contractor and if the Purchaser so desires, may
procure upon such terms and in such manner as deemed appropriate, stores not so
delivered or others of similar description where stores exactly complying with
particulars are not, in the opinion of the Purchaser, which shall be final, readily
procurable, at the risk and cost of the Seller/Contractor and the Seller/Contractor
shall be liable to the Purchaser for any excess costs provided that the
Seller/ Contractor shall continue the performance of the Order/Contract to the
extent not cancelled under the provisions of this clause. The Seller/Contractor shall
on no account be entitled to any gain on such repurchases.

Except for Clause 26.2, vendor’'s maximum liability will be limited to the total
contract value including taxes, duties and freight.

Recovery on account of purchases made by Purchaser at the risk and cost of Seller/
Contractor shall be worked out as follows:

a. Excess of new purchase cost over old purchase cost, where the total value of new
PO is more than total value of old PO.

And

b. Additional 15% overheads as departmental charges on the ex-works value of new
PO” as per clause 16.2.2 and 16.2.3 above.

TERMINATION OFCONTRACT

Purchaser shall have the right to cancel Order/Contract, wholly or in part, in case
they are obliged to do soon account of any decline, diminution, curtailment or
stoppage of their business and in that event, the Seller/Contractor compensation
claim shall be settled mutually.

Purchaser shall have the right to cancel order/contract at the risk and cost of
Seller/Contractor in case either the Seller/Contractor himself or any of his
representative or agent is found to have been a previous employee of the Purchaser
immediately before retirement and has within a period of two years of such
retirement accepted the employment of the Seller/Contractor either as a
Seller/ Contractor or as an employee without having obtained prior permission of
Purchaser.

Page 22 of 28



affa]

Mahiaratna Company

‘w&, INDUSTRIAL | OF CONTRACT (GCC) | GENERAL COMMERCIAL
-y

2 SYSTEMS o TERMS & CONDITIONS
= GROUP Revision No. 01

b (BG-1A) (For supply and Issued on 28-08-2014
Turnkey projects)

27.3

28.0
28.1
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28.3

28.4

29.0

29.1

In case of cancellation of main supply order/ contract, all other associated orders/
contracts like mandatory spares/ recommended spares/ E&C/ supervision of E&C
would also get cancelled.

TRANSFER, SUB-LETTING/ASSIGNMENT/SUB-CONTRACTING

Seller/Contractor shall not sublet, transfer or assign order/contract or any part
thereof or interest therein or benefit or advantage thereof save with the prior
consent in writing of Purchaser. In the event of Seller/Contractor sub-letting,
transferring or assigning order/contract or any part thereof or interest therein or
benefit or advantage thereof without such permission, the Purchaser shall be
entitled to cancel the Order/Contract and to purchase the stores from elsewhere at
risk and costs of Seller/Contractor and the Seller/Contractor shall be liable for any
loss or damage which Purchaser may sustain in consequence of or arising out of
such risk purchase.

If Seller/Contractor is an individual or proprietary concern and the individual or
the proprietor dies or the partnership is dissolved or substantially affected, then
unless the Purchaser is satisfied that legal representative of individual
seller/contractor or proprietor of proprietary concern and surviving partners of
partnership firm are capable of carrying out and completing the order/contract, the
Purchaser shall be entitled to cancel the order/ contract as to its incomplete portion
and without being in any way liable to payment of any compensation to estate of
seller/contractor and/or to surviving partners of seller’s/contractor’s firm on
account of cancellation of the order/contract.

Decision of Purchaser that legal representatives of deceased seller/contractor or
surviving partners of the seller’s/contractor’s firm can not carry out and complete
the order/contract shall be final and binding on the parties hereto.

Terms and  Conditions shall not get affected in case of
merger/amalgamation/takeover/re-arrangement etc.

FORCE MAJEURE

Notwithstanding anything contained in Clause 13.0, if at any time during the
continuance of the Order/Contract, the performance in whole or in part by either
party of any obligations under the Order/Contract shall be prevented or delayed by
reason of any war hostilities, acts of the public enemy, restrictions by Govt. of India,
civil commotion, sabotage, fires, floods, explosion, epidemics, quarantine
restrictions, strike, lock-outs, or acts of God (hereinafter referred to as 'event'), then,
provided notice of the happening of such event is given by either party to the other
within fifteen (15) days from the date of occurrence thereof, neither party shall by
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29.2

29.3

30.0

31.0

31.1

31.2

31.3

32.0

32.1

reason of such event be entitled to terminate the Order/Contract nor shall have any
claim for damages against each other in respect of such non-performance and delay
in performance. Performance under the Order/Contract shall be resumed
immediately after such event has come to an end or ceased to exist and decision of
Purchaser as to whether the deliveries have to be resumed or not shall be final,
conclusive and binding on the parties hereto.

In the event of the parties hereto not able to agree that a force majeure event has
occurred, the parties shall submit the disputes for resolution pursuant to the
provisions hereunder, provided that the burden of proof as to whether a force
majeure event has occurred shall be upon the party claiming such an event.

Not-withstanding the above provisions, Purchaser shall reserve the right to cancel
the Order/Contract, wholly or partly, in order to meet the overall project schedule
and make alternative arrangements for completion of delivery and other schedules.

INDEMNIFICATION

Seller / Contractor shall fully indemnify and keep indemnified the Purchaser against
all claims of whatsoever nature arising during the course and out of the execution of
this Order/Contract.

SETTLEMENT OF DISPUTES

Except as otherwise specifically provided in the Order/Contract, all disputes
concerning questions of the facts arising under the Order/Contract, shall be decided
by Purchaser, subject to written appeal by the Seller/Contractor to the Purchaser,
whose decision shall be final.

Any dispute or difference shall be, to the extent possible, settled amicably between
the parties hereto, failing which the disputed issues shall be settled through
arbitration.

Seller / Contractor shall continue to perform the order/contract, pending settlement
of dispute(s).

ARBITRATION

In the event of any dispute or difference arising out of execution of order/ contract
or the respective rights and liabilities of the parties or in relation to interpretation of
any provision by Seller/Contractor in any manner touching upon order/ contract,
such dispute or difference shall (except as to any matters, the decision of which is
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32.3

33.0

34.0

35.0

36.0

37.0

specifically provided for therein) be referred to the arbitration of the person
appointed by the competent authority of Purchaser.

Subject as aforesaid, the provisions of Arbitration and Conciliation Act, 1996 (India)
or statutory modifications or reenactments thereof and the rules made thereunder
and for the time being in force shall apply to the arbitration proceedings under this
clause. The venue of arbitration shall be at Bangalore.

In case of Order/Contract on Public Sector Enterprises (PSE) or a Govt. Deptt., the
extant guidelines of Govt. of India shall be followed.

The cost of arbitration shall be borne equally by the parties.

LAWS GOVERNING THE CONTRACT

Contract, including all matters connected with contract, shall be governed by the
Indian Law, both substantive and procedural, for the time being in force including
modification thereto, and shall be subject to the exclusive jurisdiction of the Indian
courts at Bangalore.

JURISDICTION OF COURT

Courts at Bangalore shall have exclusive jurisdiction to decide the dispute, if any,
arising out of or in respect of the contract(s) to which these conditions are
applicable.

ORDER OF PRECEDENCE

The order of precedence shall be NIT/ RFQ, Price format, Special Conditions of
Contract (SCC), General Conditions of Contract (GCC) (if applicable).

SUPPLIER PERFORMANCE MONITORING AND RATING SYSTEM

Seller/Contractor’s performance will be evaluated as per Supplier Performance
Monitoring and Rating System of BHEL. Please refer BHEL website www.bhel.com

for details.

DEALING WITH BANNED SUPPLIERS/ CONTRACTORS IN BHEL

Offers of the bidders who are on the banned list, as also the offers of the bidders
who engage the services of the banned firms, shall be rejected. The list of banned
firms is available on BHEL website www.bhel.com.
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38.0 E&C CLAUSES APPLICABLE FOR TURNKEY PACKAGES:

38.1 Receipt, unloading, storage of materials at site, security of the same round-the-clock
& loading / unloading / transportation of materials to different erection locations is
included in the scope of the bidder. Necessary manpower for all these activities will
be made available at site from the date of opening of site office until closure of the
project.

38.2 All consumables required for the erection are included in the scope of the bidder.

38.3 All material handling equipments like crane, fork lifter, tripods etc. are included in
the scope of the bidder.

38.4 Providing tarpaulins & covering materials as required for protection of materials at
temporary storage place is included in the scope of the bidder.

38.5 Bidder should have valid license to work in the state of project, if not, the same should
be produced within one month of award of the contract.

38.6 Insurance by the bidder for his workers and tools & tackles workmen compensation
insurance. Bidder shall also take third party insurance liability @ Rs. 2 lakhs per
occurrence and maximum of Rs.10 lakhs.

38.7 Bidder should follow all the labour laws as applicable at the state/place of work
including payment of minimum wages fixed by state government.

38.8 Round-the-clock security for the temporary stores, at temporary storage place & for
the erected equipments till handing over to customer (by a reputed agency) is in the
scope of the bidder.

38.9 Against any theft or loss of materials from the stores or from the erected equipments,
coordination with local police authorities lodging the fir & obtaining the receipt for

the same. Coordination with the insurance agencies also is in the scope of the
bidder.

38.10 Any material or Service to be issued / rendered by BHEL (unless specially stipulated
to be free of cost / cost recoverable basis) to the bidder on their demands, the same
shall be made available along with 15% departmental charges over and above the
cost. BHEL shall not be responsible for any delay due to this reason and delay shall
be to the bidder’s account.

38.11 RISK & COST
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BHEL reserves the following rights in respect of this contract during the original
contract period or its extensions if any, as per the provisions of the contract, without
entitling the contractor for any compensation :-
a) To withdraw any portion of work and/or to restrict/alter quantum of work as

indicated in the contract during the progress of work and get it done through other
agencies to suit BHEL's commitment to its customer or in case BHEL decides to
advance the date of completion due to other emergent reasons/ BHEL's obligation
to its customer.

b)  To terminate the contract or get any part of the work done through other agency or
deploy BHEL's own/hired/otherwise arranged resources , at the risk and cost of the
contractor after due notice of a period of two weeks by BHEL, in the event of:-

i) Contractor's continued poor progress

ii) Withdrawal from or abandonment of the work before completion of the work

iif) Contractor's inability to progress the work for completion as stipulated in the contract
iv) Poor quality of work

v) Corrupt act of Contractor

vi) Insolvency of the Contractor

vii) Persistent disregard to the instructions of BHEL

viii) Assignment, transfer, sub-letting of contract without BHEL's written permission

ix) Non fulfillment of any contractual obligations.

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute
the job as per required schedule .

c)  To meet the expenses including BHEL overheads on the differential cost at 15%, over
and above the Liquidated damages/penalties arising out of "Risk & Cost" as
explained above under SI. No. b BHEL shall recover the amount from any money
due from Contractor, or from any money due to the Contractor including Security
Deposit/ BG, or by forfeiting any T&P or material of the contractor under this
contract or any other contract of BHEL or by any other means or any combination
thereof
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d) To terminate the contract or to restrict the quantum of work and pay for the portion
of work executed in case BHEL's contract with their customer are terminated for any
reason, as per mutual agreement:

e)  To effect recovery from any amounts due to the contractor under this or any other
contract or in any other form, the moneys BHEL is statutorily forced to pay to
anybody, due to contractor's failure to fulfill any of his obligations. BHEL shall levy
overheads of 15% on all such payments along with interest.

f) While every endeavour will be made by BHEL to this end, they cannot guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not
be entitled for any compensation /extra payment on this account unless otherwise
specified elsewhere in the contract.

38.12 , Safety and Environment (HSE) requirements :

All safety rules and codes applied by the Client/ BHEL at site shall be observed by the contractor
without exception. The contractor shall be responsible for the safety of the equipment/material
and works to be performed by him and shall maintain all light, fencing guards, slings etc. or other
protection necessary for the purpose. Contractor shall also take such additional precautions as
may be indicated from time to time by the Engineer with a view to prevent pilferage, accidents,
fire hazards. Due precautions shall be taken against fire hazards and atmospheric conditions.
Suitable number of Clerical staff, watch and ward, store keepers to take care of
equipment/materials and construction tools and tackles shall be posted at site by the contractor
till the completion of work under this contract.

The contractor shall arrange for such safety devices as are necessary for such type of work and
carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed
standards and practices.

Contractor has to ensure the implementation of Health, Safety and Environment (HSE)
requirements as per HSE management system manual (Document no-IS/HSE/CSSP/01) enclosed
with technical documents. The contractor has to assist in HSE audit by BHEL/Customer and
submit compliance Report. The contractor has to generate and submit record/reports as per HSE
plan/activities as per instruction of BHEL/ Customer.
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ANNEXURE-I
(To be filled up by the Bidder)
Ref. No.:
Date

M/ s Bharat Heavy Electricals Ltd.,
Industrial Systems Group

Prof. CNR Rao Circle
Malleshwaram

Bangalore - 560012

Attention : Shri

Dear Sir,

1 Having examined the tender
dated

documents against your tender Enquiry No

and having wunderstood the provisions of

the said tender documents and having thoroughly studied the requirements of

BHEL related to the work
(name of work & project site), we hereby submit our offer

tendered for, in connection with

for the proposed work in accordance with terms and conditions mentioned in the
tender documents, at the prices quoted by us in your price schedule format and as

per the indicated delivery schedule.

2. If the work or any part thereof is awarded to us, we undertake to submit security-
cum-contract performance bank guarantee as per your requirement.

3. We have annexed to this tender the following documents:-
Part-1 (Techno Commercial Bid) - in a properly sealed cover.

@)

NERRCIR.

Complete Techno-Commercial Offer (in five sets).
Unpriced copy of deviation sheet (cost of withdrawal) - Annexure-II
Un-priced copy of Price Schedule using format given by BHEL.

d) Any other documents (please specity).

Part-1l (Price Bid along with Priced Annexure-II) - in a separate, properly sealed

cover, in the format given by BHEL.

Thanking you,
Yours faithfully,

(Signature of the bidder with Name, Designation and Company's Seal)




ANNEXURE-Il: DEVIATION SHEET (COST OF WITHDRAWL)

I~ (ifev o
PROJECT:-
N BpH
ey PACKAGE:-
NAME OF VENDOR:-
PORTION OF NATURE OF
COSTOF (PRICE SCHEDULE| COST OF
SL | VOULME/ | PAGE TECHNICAL COMPLETE DESCRIPTION OF | WITHDRAWL | ON WHICH COST |WITHDRAWL OF | REASON FOR
CLAUSE NO.|  SPECIFICATION/ QUOTING REMARKS
NO [ SECTION | NO. TENDER DOCUMENT OF OF WITHDRAWL | DEVIATION DEVIATION
DEVIATION | OF DEVIATIONIS | (POSITIVE/
APPLICABLE NEGATIVE)
TECHNICAL DEVIATIONS
COMMERCIAL DEVIATIONS
PARTICULARS OF BIDDERS/ AUTHORISED REPRESENTATIVE
NAME DESIGNATIONS SIGN & DATE
NOTES:

1. For self manufactured items of bidder, cost of withdrawl of deviation will be applicable on the basic price (i.e. excluding taxes, duties & freight) only.

2. For directly dispatchable items, cost of withdrawl of deviation will be applicable on the basic price including taxes, duties & freight.

3. All the bidders have to list out all their Technical & Commercial Deviations in detail in the above format on cost basis (if any).

4. Any deviation not mentioned above and shown separately will not be taken cognizance of.

5. Bidder shall submit duly filled unpriced copy of above format indicating "quoted"” in "cost of withdrawl of deviation" column of the schedule above along with their Techno-commercial offer, wherever
applicable.

6. Bidder shall furnish price copy of above format along with price bid.

7. The final decision of acceptance/ rejection of the deviations quoted by the bidder shall be at discretion of the Purchaser.

8. Bidders to note that any deviation (technical/commercial) not listed in above and asked after Part-l opening shall not be considered.

9. For deviations w.r.t. Payment terms, Liquidated damages, Firm prices and submission of E1/ E2 forms before claiming 10% payment, if a bidder chooses not to give any cost of withdrawl of
deviation loading as per Annexure-VIIl of GCC, Rev-06 will apply. For any other deviation mentioned in un-priced copy of this format submitted with Part-1 bid but not mentioned in priced copy of this
format submitted with Priced bid, the cost of withdrawl of deviation shall be taken as NIL.

10. Any deviation mentioned in priced copy of this format, but not mentioned in the un-priced copy, shall not at all be accepted.

11. All techno-commercial terms and conditions of NIT shall be deemed to have been accepted by the bidder, other than those listed in unpriced copy of this format.

12. Cost of withdrawl is to be given seperately for each deviation. In no event, bidder should club cost of withdrawl of more than one deviation else cost of withdrawl of each deviation which have been
clubbed together shall be considered as NIL.

13. In case nature of cost of withdrawl (positive/negative) is not specified, it shall be assumed as positive.

14. In case of descrepancy in the nature of impact (positive/negative), positive will be considered for evaluation and negative for ordering.
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ANNEXURE - 111

DECLARATION

It is hereby declared that the original/ revised* price bids for

(Name of Package) for
project

is complete in all respects and contains prices for complete scope of supply, including
tests etc., as per BHEL's requirement. If in the original/ revised* price bids where
itemized price is not available for any part of scope of supply, including tests etc. for
completion of the package, the same should be treated to have been included in our
original/ revised* price bid.

It is also agreed that no further chance for seeking clarification/ confirmation to any
missing point will be necessary.

Absence of itemized prices against some items does not mean that they are not included.
Even though itemized prices are given for major items, those items which are not
specially shown, are also included to meet the entire system as per BHEL requirements.

Signature of authorised Representative
Name and Designation :

Name & Address of the Bidder

Date

Forwarded to:
BHARAT HEAVY ELECTRICALS LTD
Industrial Systems Group
Prof. CNR Rao Circle
Malleshwaram
Bangalore - 560012
* (Please delete whichever is not applicable
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ANNEXURE - IV

PROFORMA OF PERFORMANCE BANK GUARANTEE
(FOR INDIEGNOUS PURCHASE ORDERS)

Note: 1) To be executed in Rs 100/- Non-Judicial stamp paper.
2) To be submitted to MM Dept. directly by the Banker

PERFORMANCE GUARANTEE
(PROFORMA OF BANK GUARANTEE )

THIS DEED OF GUARANTEE made and executed on the day of

(month) (year), by the (Bank),
registered under the Companies Act 1956/Nationalised Bank constituted under the
Banking Companies (acquisition and transfer of undertakings) Act/ constituted under
the State Bank of India Act / Subsidiary Banks Act, having its registered / head office at
(Hereinafter called 'guarantor ' which term shall
mean and include its successors and assigns)

IN FAVOUR OF BHARAT HEAVY ELECTRICALS LIMITED

a company registered under the companies Act, 1956 having its registered office at
BHEL House at Siri Fort , New Delhi-100 049 and its Industrial Systems Group Division
at Malleswaram, Bangalore-12 (hereinafter referred to as the 'Company' Which term
shall include its successors and assigns):

Whereas the company has placed an order on
(State the name of
the Seller- company / firm and its address) (hereinafter referred to as the 'Supplier'
which term shall mean and include its liquidators, successors and assign) for the supply
of system under Purchase Order No Dt

AND WHEREAS the supplier has agreed to supply the materials and carryout the works
as detailed and in accordance with the terms set out in the said order.

AND WHEREAS the Contract inter-alia provides that the SUPPLIER shall furnish to the
Company a sum of Rs..................o.... (Rupees.......ccoevuiiiiiiiiiiiiiiinn. )
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towards security deposit for due and faithful performance of the CONTRACT in the
form and manner specified therein.

AND WHEREAS the SUPPLIER has approached the GUARANTOR and in
consideration of the arrangement arrived at between the SUPPLIER and the
GUARANTOR, the GUARANTOR has agreed to give the Guarantee as hereinafter
mentioned in favour of the COMPANY.

NOW THIS DEED WITNESSES THAT in pursuance of the above said agreement, the
guarantor hereby agrees and covenants with company is as follows :-

1)

That during the period this contract of Guarantee remains effectual, the guarantor
shall be liable in respect of the amount due and owing to the company in respect of
the payments to the extent of Rs (in words)
against any loss or
damage caused to or suffered by the company by reasons of any breach of the terms
of the said Purchase order by the supplier.

The Guarantor hereby undertakes to pay the amounts due and payable under this
guarantee without any demur, merely on demand from the company intimating that
the amount claimed is due by way of loss or damage caused to or suffered or would
be caused or suffered by the supplier of any terms contained in the said Purchase
order. Any such demand made on the guarantor shall be conclusive as regards the
amount due and payable by the Guarantor irrespective of the fact whether the
Supplier admits or denies.

The Guarantor further agrees that the agreement herein contained shall remain in
force and effect till all the supplies to be made / Works to be performed / Services to
be rendered under the said Purchase order are completed to the entire satisfaction of
the company or till company certifies that the terms and conditions of the said order
have been fully and properly carried out by the said supplier and accordingly
discharges the Guarantee. Unless a demand or claim under this guarantee is made
on the guarantor in writing on or before the expiry of claim period indicated in
clause 6 below , the guarantor shall be discharged from all the liability under this
guarantee thereafter.

The guarantor further agrees with the company that the company shall have the
fullest liberty without the consent of the guarantor and without effecting in any
manner the obligations of the guarantor hereunder to vary any of the terms of the
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said order or extend the time of performance by the said supplier from time to time
or refrain from exercising the power exercisable by the company against the said
supplier or to forebear or omit to enforce any of the terms and conditions relating to
the said order, and the guarantor shall not be relieved of its liability in whole or in
part , by reason of any act, commission or forbearance on the part of the company or
by reason of any such variation, or extension being granted to the said supplier or by
reason of any such matter or thing whatsoever which under the law relating to
sureties would but for this provision have effect of so relieving the guarantor.

The guarantor undertakes not to revoke this guarantee during the period it is in
force except with the previous consent of the COMPANY in writing, and agree that
any liquidation or winding up or dissolution or any change in the constitution of the

SUPPLIER or the GUARANTOR shall not discharge the GUARANTOR’s liability
hereunder.

Notwithstanding anything herein above contained, the liability of the guarantor
under these presents is restricted to Rs . The guarantee shall be
in force till its expiry on . Unless a demand is made on the
guarantor within THREE months from the date of expiry, all the liability of the
guarantor under this guarantee shall stand fully discharged. The decision of the
claimant in regard to breach of contract is final and binding on the Bank.

(Seal of the Bank to be affixed)

NOTES: (NOT TO BE TYPED)

A minimum of TWO Bank Official Signatories

Signatories to sign on all pages of the Bank Guarantee

Any correction to be validated by the Banker Signatories

One common e-mail ID of issuing branch and e-mail & contact no of at least one
issuing official should be provided on PBG forwarding letter.

Ll Y




10.

11.

ANNEXURE-V

FOREIGN SUPPLIERS & INDIAN AGENTS OF FOREIGN SUPPLIERS

BHEL shall deal directly with foreign vendors, wherever required, for procurement of goods/
services. However, if the foreign Principal desires to avail the services of an Indian Agent,
then the foreign Principal should ensure compliance to regulatory guidelines — which require
mandatory submission of an Agency Agreement.

It shall be incumbent on the Indian Agent and the foreign Principal to adhere to the relevant
guidelines of Government of India, issued from time to time.

An Indian Agent of foreign Origin Equipment Manufacturer (OEM)/ Principal is an individual,
a partnership, an association of persons, a private or public company, that carries out
specific obligation(s) towards processing of BHEL tender or finalization or execution of
BHEL'’s contract on behalf of the foreign supplier.

The Agency Agreement should specify the precise relationship between the foreign OEM/
Principal and their Indian Agent, and their mutual interest in the business. All services to be
rendered by the Agent/ Associate, whether of general nature or in relation to the particular
contract, must be clearly stated by the foreign Supplier/ Indian Agent. Any payment which
the Agent or Associate receives in India or abroad from the OEM/ Principal, whether as
commission or as general retainer fee should be brought on record in the Agreement and be
made explicit in order to ensure compliance to laws of the country.

Any agency commission to be paid by BHEL to the Indian Agent shall be in Indian currency
only.

Tax deduction at source is applicable to the agency commission paid to the Indian Agent as
per the prevailing rules.

In absence of any Agency Agreement, BHEL shall not deal with any Indian Agent
(authorized representative/ associate/ consultant, or by whatever name called) and shall
deal directly with the foreign OEM/ Principal only for all correspondence and business
purposes.

In a tender, either the Indian Agent on behalf of the foreign OEM/ Principal or foreign OEM/
Principal itself can bid but both cannot bid simultaneously for the same item/ product in the
same tender.

If an Agent submits bid on behalf of one OEM/ Principal, the same Agent shall not submit a
bid on behalf of another OEM/ Principal in the same tender for the same item/ product.

The “Guidelines for Indian Agents of Foreign Suppliers” at Annexure—A shall apply in all
such cases.

The supply and execution of Purchase Order/ Contract (including indigenous supplies/
services) shall be in the scope of foreign OEM/ Principal. The foreign OEM/ Principal should
submit their offer inclusive of all indigenous supplies/ services and evaluation will be based
on the ‘Total Cost to BHEL'. In case foreign OEM/ Principal recommends placement of
order(s) towards indigenous portion of supplies/ services on Indian supplier(s)/ agent on
their behalf, the credentials/ capacity/ capability of the Indian supplier(s)/ agent to make the
supplies/ services shall be checked by BHEL as per its extant guidelines of Supplier
Evaluation, Approval & Review Procedure (SEARP) before opening of price bids. In this
regard, details may be checked as per Annexure-B. It will be responsibility of the foreign



OEM/ Principal to get acquainted with the evaluation requirements of Indian supplier/ agent
as per SEARP available on www.bhel.com.

The responsibility for successful execution of the contract (including indigenous supplies/
services) lies with the foreign OEM/ Principal. All bank guarantees to this effect shall be in
the scope of the foreign OEM/ Principal.



Annexure—-A

Guidelines for Indian Agents of Foreign Suppliers

1.0 There shall be compulsory registration of agents for all Global (Open) Tenders and Limited
Tenders. An agent who is not registered with BHEL shall apply for registration in the
registration form in line with SEARP.

1.1 Registered agents will file an authenticated photocopy duly attested by a Notary Public/
Original certificate of the Principal confirming the Agency Agreement and giving the status
being enjoyed by the Agent and the commission/ remuneration/ salary/ retainership being
paid by the Principal to the Agent before placement of order by BHEL.

1.2 Wherever the Indian representatives have communicated on behalf of their Principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and
the Indian representative is working on the basis of salary or as retainer, a written declaration
to this effect should be submitted by the party (i.e. Principal) before finalizing the order.

2.0 Disclosure of particulars of agents/ representatives in India (if any)

2.1 Tenderers of Foreign nationality shall furnish the following details in their offers:

2.1.1 The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address of
the agents/ representatives in India, if any, and the extent of authorization and
authority given to commit the Principals. In case the agent/ representative be a foreign
Company, it shall be confirmed whether it is existing Company and details of the same
shall be furnished.

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such
agents/ representatives in India.

2.1.3 Confirmation of the Tenderer that the commission/ remuneration, if any, payable to his
agents/ representatives in India, may be paid by BHEL in Indian Rupees only.

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers:

2.2.1 The Bidder(s)/ Contractor(s) of Indian Nationality shall furnish the name and address
of the foreign Principals, if any, indicating their nationality as well as their status, i.e.
whether manufacturer or agents of manufacturer holding the Letter of Authority of the
Principal specifically authorizing the agent to make an offer in India in response to
tender either directly or through the agents/ representatives.

2.2.2 The amount of commission/ remuneration included in the price (s) quoted by the
Tenderer for himself.

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/
remuneration, if any, reserved for the Tenderer in the quoted price(s), may be paid by
BHEL in India in equivalent Indian Rupees on satisfactory completion of the Project or
supplies of Stores and Spares in case of operation items.

2.3 In either case, in the event of contract materializing, the terms of payment will provide for
payment of the commission/ remuneration, if any payable to the agents/ representatives in



India in Indian Rupees, on expiry of 90 days after the discharge of the obligations under the
contract.

2.4 Failure to furnish correct and detailed information as called for in paragraph 2.0 above will
render the concerned tender liable to rejection or in the event of a contract materializing, the
same liable to termination by BHEL. Besides this, there would be a penalty of banning
business dealings with BHEL or damage or payment of a named sum.



Annexure—B

This format is applicable only to Indian Suppliers/ Agents supplying indigenous portion of Foreign
Purchases.

In all other cases, extant guidelines of SEARP, 2010 are to be followed.

SEARP Detail
(SRF)
Clause No.

Name & address of the firm

1.0 Products/ Systems / Services being considered for
2.0 General Information

2.2 Name of Chief Executive

2.3 Details of authorized signatory

3.0 Ownership Information

3.1 Type of Firm

3.2 Nature of Business

Attach authorization letter and agency agreement from Principal
(from whom capital equipment is procured)

Attach copy of declaration from Foreign Principal for total guarantee/
warranty of indigenous supplies

3.3 Year of establishment
3.4 Year of commencement of business
4.0 Registration particulars
4.1 Permanent Account No.
42/4.3 Sales Tax / TIN No.
4.6 Service Tax No. (in case of Erection & Commissioning)
5.0 Organisational strength
6.0 Other particulars
6.1 If the company is already registered with other BHEL Units
6.2 Directors/ Partners, if related to any BHEL employee
6.9 If any Ex-BHEL personnel employed by the Company
6.12 Details of pending legal issues with BHEL
6.13 Bank Account information
9.0 Financial information
9.6 Sales/ Turnover details of last 3 years (or from the date of incorporation,

whichever is less)
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ANNEXURE- VI
Request for Issue of Form-C
FINANCIAL YEAR ------------mme-
Supplier Name &
Adress

Quarter-wise details of invoices for issuance of 'C' forms for a Financial Year

Quarter Seller | Invoice | Invoice Net Tax Commodity | Purchase Order Purchase

uarte Tin No Date Value | amount Description No Order Dt

Q-1

Quarter Seller | Invoice | Invoice Net Tax Commodity | Purchase Order Purchase
Tin No Date Value | amount Description No Order Dt

Q-2

Quarter Seller | Invoice | Invoice Net Tax Commodity | Purchase Order Purchase
Tin No Date Value | amount Description No Order Dt

Q-3

Quarter Seller | Invoice | Invoice Net Tax Commodity | Purchase Order Purchase
Tin No Date Value | amount Description No Order Dt

Q-4
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NEFT Application Form

ANNEXURE-VII

Vendors Name

Vendor Address

BANK NAME

BANK BRANCH

BANK ADDRESS

BANK BRANCH CODE

BANK 9 DIGIT MICR
CODE

BANK NEFT CODE(IFC)

BANK SWIFT CODE

BANK PHONE

ACCOUNT NAME

ACCOUNT TYPE

ACCOUNT NO.

PAN NO.

SERVICE TAX NO.

TIN NO.

E-MAIL ID

Authorised Signatory Seal

Above details are to be submitted on company's letterhead. The details may either

be attested by vendor's bankers or accompanied by a cancelled cheque leaf with

IFSC code & A/c no. Printed on it.

Undertaking to report immediately any changes in the above to be submitted in

company's letterhead.
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ANNEXURE-VIII

LOADING CRITERIA

No deviations in GCC terms and conditions are generally acceptable, and bids with
deviations are liable to be rejected. However, in exceptional circumstances, BHEL may
accept deviations with Loading as given below:

A) PAYMENT TERMS

Payment will be released within 45 days after receipt of complete documents as per
order/ contract.

Loading will be done for vendors seeking earlier payment w.r.t. above, for the value
and the period of deviation, as per Clause 17.0 of ‘Instructions to Bidders’.

Time periods assumed by BHEL/ ISG for a few activities are as follows:

Payment through Bank - 30 days from receipt of invoice + documents.
Receipted LR - 30 days from despatch.
Material Receipt Certificate (MRC) - 120 days from despatch.

B) BANK GUARANTEE®
Non submission of Bank Guarantee - No deviation is permitted.
C) LIQUIDATED DAMAGES

If maximum limit asked for is 10% or 5% of Undelivered Portion - 10% value of the
total quoted price including taxes, duties & freight.

If maximum limit asked is less than 10 % of contract value loading shall be to the extent
to which not agreed by bidder (at offered value) .

D) PRICE VARIATION CLAUSE (PVC)

PVC Instead of Firm Price - Maximum ceiling of PVC as demanded by vendor.
E) DEVIATION TO SUBMISSION OF FORM-El/ E2 BEFORE CLAIMING 10%
PAYMENT

10% of Ex-Works supply value.
F) NO DEVIATION IS ALLOWED IN RISK PURCHASE/RISK & COST CLAUSE.



[ANNEXURE - IX |

INTEGRITY PACT

Between

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and
having its registered office at “BHEL House™, Siri Fort, New Delhi — 110049 (India) hereinafter
referred to as “The Principal”, which expression unless repugnant to the context or meaning hereof

shall include its successors or assigns of the ONE PART
and

(description of the

party along with address), hereinafter referred to as “The Bidder/ Contractor” which expression

unless repugnant to the context or meaning hereof shall include its successors or assigns of the
OTHER PART

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s for

. The Principal values full compliance with

all relevant laws of the land, rules and regulations, and the principles of economic use of

resources, and of fairness and transparency in its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals. the Principal will appoint Independent External Monitor(s), who
will monitor the tender process and the execution of the contract for compliance with the

principles mentioned above.

BHEL AA:MM:IP:RO1 dtd 1.4.2010
10f8



Section 1 - Commitments of the Principal

I.1' The Principal commits itself to take all measures necessary to prevent corruption and to

observe the following principles:-

L. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract. demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the

person is not legally entitled to.

.12 The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in

relation to the tender process or the contract execution.

1:3.3 The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal
offence under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any
other statutory penal enactment, or if there be a substantive suspicion in this regard, the

Principal will inform its Vigilance Office and in addition can initiate disciplinary actions.

Section 2 — Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation

in the tender process and during the contract execution.

2.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,

offer, promise or give to the Principal or to any of the Principal’s employees involved

BHEL AA:MM:IP:RO1 dtd 1.4.2010
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2.1.2

o]

1.3

in the tender process or the execution of the contract or to any third person any
material, immaterial or any other benefit which he / she is not legally entitled to, in

order to obtain in exchange any advantage of any kind whatsoever during the tender

process or during the execution of the contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications. subsidiary contracts, submission or

non-submission of bids or any other actions to restrict competitiveness or to introduce

cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/
PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of
competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted

electronically.

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, and is committed to or intends to make to agents, brokers or any

other intermediaries in connection with the award of the contract.

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined

BHEL

above or be an accessory to such offences.

AA:MM:IP:R0O1 dtd 1.4.2010
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Section 3 — Disqualification from tender process and exclusion from future

contracts

[f the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression
through a violation of Section 2 above, or acts in any other manner such as to put his reliability
or credibility in question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from
the tender process or take action as per the separate "Guidelines on Banning of Business dealings

with Suppliers/ Contractors”. framed by the Principal.

Section 4 — Compensation for Damages

4.1 If the Principal has disqualified the Bidder from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages

equivalent Earnest Money Deposit/Bid Security.

4.2 If the Principal has terminated the contract according to Section 3. or if the Principal is
entitled to terminate the contract according to section 3, the Principal shall be entitled to
demand and recover from the Contractor liquidated damages equivalent to 5% of the
contract value or the amount equivalent to Security Deposit/Performance Bank Guarantee.

whichever is higher.

Section 5 — Previous Transgression

5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with any
other company in any country conforming to the anti-corruption approach or with any other

Public Sector Enterprise in India that could justify his exclusion from the tender process.

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender

process or the contract, if already awarded, can be terminated for such reason.

BHEL AA:MM:IP:RO1 dtd 1.4.2010
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Section 6 — Equal treatment of all Bidders/ Contractors/ Sub-contractors

6.1 The Bidder(s)/ Contractor(s) undertake(s) to obtain from all subcontractors a commitment
consistent with this Integrity Pact and report Compliance to the Principal. This commitment
shall be taken only from those sub-contractors whose contract value is more than 20 % of
Bidder’s/ Contractor’s contract value with the Principal. The Bidder(s)/ Contractor(s) shall

continue to remain responsible for any default by his Sub-contractor(s).

6.2 The Principal will enter into agreements with identical conditions as this one with all

Bidders and Contractors.

6.3 The Principal will disqualify from the tender process all bidders who do not sign this pact

or violate its provisions.

Section 7 — Criminal Charges against violating Bidders/ Contractors /Sub-

contractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor. or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption. or if the Principal has substantive suspicion in this regard, the Principal

will inform the Vigilance Office.

Section 8 —Independent External Monitor(s)

8.1  The Principal appoints competent and credible Independent External Monitor for this Pact.
The task of the Monitor is to review independently and objectively, whether and to what

extent the parties comply with the obligations under this agreement.

BHEL AA:MM:IP:RO1 dtd 1.4.2010
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8.2

8.3

8.4

8.5

8.6

8.7

8.8

BHEL

The Monitor is not subject to instructions by the representatives of the parties and performs

his functions neutrally and independently. He reports to the CMD, BHEL .

The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the Principal including that provided by the
Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will grant the monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional access to his
contract documentation. The same is applicable to Sub-contractor(s). The Monitor is under

contractual obligation to treat the information and documents of the Bidder(s)/

Contractor(s) / Sub-contractor(s) with confidentiality.

The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the

Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will
so inform the Management of the Principal and request the Management to discontinue or
take corrective action, or heal the situation, or to take other relevant action. The Monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action or

tolerate action.

The Monitor will submit a written report to the CMD, BHEL within 8 to 10 weeks from the
date of reference or intimation to him by the Principal and, should the occasion arise,

submit proposals for correcting problematic situations.

The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms and

conditions.

If the Monitor has reported to the CMD., BHEL, a substantiated suspicion of an offence
under relevant IPC / PC Act, and the CMD, BHEL has not, within reasonable time, taken

visible action to proceed against such offence or reported it to the Vigilance Office, the

AA:MM:IP:RO1 dtd 1.4.2010
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Monitor may also transmit this information directly to the Central Vigilance

Commissioner, Government of India.

8.9 The number of Independent External Monitor(s) shall be decided by the CMD, BHEL.

8.10° The word *Monitor’ would include both singular and plural.

Section 9 — Pact Duration

9.1  This Pact begins and shall be binding on and from the submission of bid(s) by bidder(s). It
expires for the Contractor 12 months after the last payment under the respective contract

and for all other Bidders 6 months after the contract has been awarded.

9.2 If any claim is made / lodged during this time, the same shal] be binding and continue to be
valid despite the lapse of this pact as specified as above, unless it is discharged/ determined

by the CMD, BHEL.

Section 10 — Other Provisions

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the

Principal, i.e. New Delhi.

10.2 Changes and supplements as well as termination notices need to be made in writing. Side

agreements have not been made.

10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by all

partners or consortium members.

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement to

their original intentions.

BHEL AA:MM:IP:RO1 dtd 1.4.2010



10.5 Only those bidders/ contractors who have entered into this agreement with the Principal

would be competent to participate in the bidding. In other words, entering into this

agreement would be a preliminary qualification.

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor
(Office Seal) (Office Seal)
Place-------=-==--mememmm-
Date------=-==-mmmmeeee
Witness: Witness:
(Name & Address) (Name & Address)
BHEL AA:MM:IP:RO1 dtd 1.4.2010
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ANNEXURE-X

List of Consortium Banks

Nationalised Banks Public Sector Bank
1 | Allahabad bank 20 IDBI
2 | Andhra bank
3 | Bank of Baroda Foreign banks
4 | Canara Bank 21 CITI Bank N.A
5 | Corporation bank 22 Deutsche Bank AG
6 | Central bank 23 HSBC
7 | Indian Bank 24 Standard Chartered Bank
8 | Indian Oversea Bank 25 The Royal Bank of Scotland N.V.
9 | Oriental bank of Commerce 26 J P Morgan
10 | Punjab National Bank
11 | Punjab & Sindh Bank Private banks
12 | State Bank of India 27 Axis Bank
13 | State Bank of Hyderabad 28 The Federal Bank Limited
14 | Syndicate Bank 29 HDEFC
15 | State Bank of Travancore 30 Kotak Mahindra Bank
16 | UCO Bank 31 ICICI
17 | Union Bank of India 32 Indusind Bank
18 | United Bank of India 33 Yes Bank
19 | Vijaya Bank
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ANNEXURE-XI

Terms & Conditions of Reverse Auction

Against this enquiry for the subject item/ system with detailed scope of supply as per
enquiry specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e.,
ON LINE BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed

for reverse auction shall be English Reverse (No ties).

1

For the proposed reverse auction, technically and commercially acceptable bidders
only shall be eligible to participate.

Those bidders who have given their acceptance for Reverse Auction (quoted
against this tender enquiry) will have to necessarily submit , online sealed bid" in
the Reverse Auction. Non-submission of ,,online sealed bid® by the bidder for any
of the eligible items for which techno-commercially qualified, will be considered as
tampering of the tender process and will invite action by BHEL as per extant
guidelines in vogue.

BHEL will engage the services of a service provider who will provide all necessary
training and assistance before commencement of on line bidding on internet.

In case of reverse auction, BHEL will inform the bidders the details of Service
Provider to enable them to contact & get trained.

Business rules like event date, time, bid decrement, extension etc. also will be
communicated through service provider for compliance.

Bidders have to fax the Compliance form (annexure IV) before start of Reverse
auction. Without this, the bidder will not be eligible to participate in the event.

In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL
sheet) which will help to arrive at “Total Cost to BHEL” like Packing & forwarding
charges, Taxes and Duties, Freight charges, Insurance, Service Tax for Services and
loading factors (for non-compliance to BHEL standard Commercial terms &
conditions) for each of the bidder to enable them to fill-in the price and keep it
ready for keying in during the Auction.

Reverse auction will be conducted on scheduled date & time.

At the end of Reverse Auction event, the lowest bidder value will be known on




GENERAL CONDITIONS

INDUSTRIAL
OF CONTRACT (GCC
SYSTEMS Y (01 ) ANNEXURES
GROUP evision No.
(BG-1A) (For supply and Issued on 28-08-2014

turnkey projects)

auction portal.

10 The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format

11.

12.

13.

14.

15.

for price breakup including that of line items, if required, (Annexure VII) as
provided on case-to-case basis to Service provider within two working days of
Auction without fail.

In case BHEL decides not to go for Reverse Auction procedure for this tender
enquiry, the Price bids and price impacts, if any, already submitted and available
with BHEL shall be opened as per BHEL"s standard practice.

Bidders shall be required to read the “Terms and Conditions” section of the auctions
site of Service provider, using the Login IDs and passwords given to them by the
service provider before reverse auction event. Bidders should acquaint themselves
of the , Business Rules of Reverse Auction®, which will be communicated before the
Reverse Auction.

If the Bidder or any of his representatives are found to be involved in Price
manipulation/ cartel formation of any kind, directly or indirectly by communicating
with other bidders, action as per extant BHEL guidelines, shall be initiated by BHEL
and the results of the RA scrapped/ aborted.

The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to
any other party.

In case BHEL decides to go for reverse auction, the H1 bidder(s) (whose quote is
highest in online sealed bid) may not be allowed to participate in further RA
process.
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ANNEXURE-XII
FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder's letter head)
TO

BHARAT HEAVY ELECTRICALS LIMITED,
Industrial Systems Group, Prof. CNR Rao Circle,
Malleshwaram Bangalore - 560012

Sub : No deviation certificate
Job : -
Ref : Your enquiry No -
All the pertinent issues till date.

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited
site before submission of our offer and noted the job content &site conditions etc. We also
confirm that we have not changed/ modified the tender documents as appeared in the
website/ issued by you and in case of such observance at any stage, it shall be treated as
null and void.

We hereby confirm that we have not taken any deviation from tender clauses together
with other references as enumerated in the above referred NIT. We hereby confirm our
unqualified acceptance to all terms &conditions, unqualified compliance to technical

specification, integrity pact (if applicable) and acceptance to reverse auctioning process.

In the event of observance of any deviation in any part of our offer at a later date whether
implicit or explicit, the deviations shall stand null &void.

We confirm to have submitted offer in accordance with tender instructions and as per
aforesaid references.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized representative of the bidder)
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ANNEXURE-XIII

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Sub : Declaration by Authorised Signatory

Ref : 1) NIT/Tender Specification No: ..........
2) All other pertinent issues till date

I /We, hereby certify that all the information and data furnished by me with regard to
the above Tender Specification are true and complete to the best of my knowledge. I
have gone through the specifications, conditions, stipulations and all other pertinent
issues till date, and agree to comply with the requirements and Intent of the
specification.

I further certify that I am authorised to represent on behalf of my Company/Firm for
the above mentioned tender and a valid Power of Attorney to this effect is also
enclosed.

Yours faithfully,

(Signature, Date & Seal of Authorized

Signatory of the Bidder)

Date:

Enclosed : Power of Attorney



HSE Management System Manual (Volume-1 Section-F)

Consolidated Site Safety Plan

(Includes all Safety Plan documents of I1SG)

Bharat Heavy Electricals Limited
Industrial Systems Group
Prof. C.N.R.Rao Circle, Malleswaram,
BANGALORE 560 012

Phone: 080 - 23365096, Fax: 080 - 23562713

Regd. Office: "BHEL House' Siri Fort, New Delhi - 110 049.

Note: All documents issued from 2003 to 2006 are consolidated in this volume.
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IS/HSE/CSSP/O1

CONSOLIDATED SITE SAFETY PLAN

DOCUMENT NO.

DESCRIPTION

IS/HSE/SSP/01

. Details of Project

. Health, Safety and Environment Policy

. Roles of Site Personnel

. Safety Awareness & Training:

. Site Safety Inspection:

. Emergency Preparedness and Response Plan:

. Electrical Safety Inspection:

OIN|O|OTD|WIN -

. Transportation and Material Handling Equipment:

9. Erection of equipment:

10. Commissioning of equipment:

11. Use of Personal Protective Equipment (PPE):

12. Housekeeping:

13. Accident Investigation and Reporting:

14. Protection against Fire

15. Protection against Noise

16.Welding Sets

17.Civil / Structural Work

18. FIRE FIGHTING PLAN

19. NOISE STANDARDS

20. List of Applicable Statutory / Regulatory requirements

Checklist / Formats / Guidelines

IS-QI1-4-409/010 | SAFETY DECLARTION BY SUB-CONTRACTOR

IS:HSE:.CLO1 CHECK LIST FOR WORKING AT HEIGHT

IS:HSE:CL02 CHECK LIST FOR HOUSE KEEPING

IS:HSE:.CLO3 CHECK LIST FOR SCAFFOLDING

IS:HSE:CL0O4 CHECK LIST FOR GENERAL SAFETY INSPECTION

IS:HSE:CL05 CHECK LIST FOR HEAVY MATERIAL HANDLING EQUIPT
INSPN.

IS:HSE:CL06 CHECK LIST FOR ARC WELDING TRANSFORMER

IS:HSE.CLO7 CHECK LIST FOR DC ARC WELDING GENERATOR

IS:HSE:CL08 CHECKLIST FOR STAGING

IS/HSE/SSP/02 Hazards Risk & Preventive Measures at Construction Sites.

Dtd. 30.06.06 Guide lines for Resident Managers on Contract Labour, Safety &
Accident Reporting System

Dtd. 30.06.06 List of Relevant Legislations applicable to Various Sites

IS:HSE:AIR:001 | Accident (Personal injury / property damage) Report
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Annexures

IS-CW-01, Rev.01 Work instructions for Civil Work at Site

IS 3043-1987 Extracts from IS for Code of Practice for earthing

Copy No 18 07.12.06 Safety Manual — Health and Safety Plan for BHEL Power
Sector

PSER : HSEOM: 004:02 Emergency Preparedness and Response Plan of PS ER
Datd 25.11.02

HSE / PPE Dtd 25.08.2006 | Corporate Personal Protective Equipment (PPE) Safety
Manual

Note:
1. This Site Safety Plan is to be used at all Sites. Project Specific Details and Site Organization
Chart are to be added in Section -1.
2. The Checklists provided are to be used and maintained as records.
3. These documents and records are verifiable for compliance under Quality & HSE systems.
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1. Details of Project

1. | Name of the Project & Site
2. | Job Number
3. | Customer
4. | Overall Scope of work: Civil
Design / Supply / Installation | Structural
Mechanical
Electrical & Instrumentation
Others
5. | Project Schedule Starting Date:
Completion Date:
6. | Erection & Commissioning
Machinery / Tools /
Instruments Required:
7. | Sub-Contractor Details Name of the Sub-contractor
Job order No.:
Duration of Completion:
8. | Name of BHEL Residence
Manager
Attach Site Organization Chart of BHEL
9. | Designated Safety Officer of
BHEL
10. | Name of Sub-contractor
person in-charge
Attach Site Organization Chart of Sub-contractor
10. | Designated Safety Officer of

Sub-contractor
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2. HEALTH, SAFETY &ENVIRONMENTAL POLICY

The Management is committed to be an environmentally sound company in its activities, products,
services and to provide safe and healthy working environment to all employees as an integral part of
business performance and strive towards zero accident through:

e Compliance with applicable Legislation and Regulations.

e Promoting the objective to minimize waste generation and to conserve/reduce/reuse resources
such as raw materials, water and power.

e Enhancement of Environmental, Safety and Occupational Health awareness amongst
employees, customers and suppliers by proactive communication and training.

e Continual improvement through periodical review of EMS and OHSAS to ensure its
suitability, adequacy and effectiveness.

e Regular evaluation and proactive measures for prevention of accidents/ occupational diseases.

e Communication of HSE Policy to all employees and interested parties.

e Coordination with concerned agencies/regulatory bodies engaged in Occupational Health,
Safety & Environmental activities.

3. Roles of Site Personnel:

Resident Manager:

e Ensuring that HSEMS requirements are implemented and maintained at sites. He shall have
commensurate authority and organisational freedom in that regard.

e He shall report on the performance of the HSEMS to the MR for review.

e Identification and evaluation of Environmental Aspects & Impacts, Occupational Health & Safety
Hazards and assess Risks at Site.

Duties & Responsibilities of the Designated Safety Officer at Site:

e To advise on safety aspects to all personnel at site including sub-contractors.

e To carry out Site safety inspection in order to observe the physical conditions of work and the
work practices and procedures followed by Sub-contractors and to render advise on measures to be
adopted for removing the unsafe physical conditions and preventing unsafe actions by sub-
contractor’s personnel.

e To organize / verify the availability of personal protective equipment

e To investigate select accidents

e Co-ordinate hazard and risk management

e Obtain Safety Declaration from Sub-Contractor.

e Impart Safety Training to sub-contractors and BHEL Personnel working at Site.
4. Safety Awareness & Training:

Safety Awareness and consciousness among workers, supervisors and executives is imparted by the
Designated Safety Officer of BHEL / Sub-contractor. This is done by way of following.
e Talk on Safety issues as per Site Safety Plan
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e Posters and Notices at prominent places

e Display of warning boards

e Creating awareness and response for emergencies like Fire, Shock, accidents, dangerous
occurrences and on First-aid, Emergency assistance agencies and their contact telephone
numbers etc.

e Use of Personnel Protective Equipment
5. Site Safety Inspection:

Designated Safety Officer will inspect the site on Daily basis

e To identify unsafe conditions and unsafe actions by the labourers and bring to the notice of
sub-contractor. The main objective of the Daily Inspection is to rectify the potentially
dangerous situations and avoid occurrence of any incident.

e To suggest suitable remedial action to correct the unsafe conditions / acts.

e To use appropriate checklists IS:HSE:CLO1 to CLO08 to verify and record the safety
observations.

e To follow the Copy of Safety Manual — Health and Safety Plan for BHEL Power Sector
(07.12.06 copy no. 18) issued on 26.12.06 and available at site.

6. Emergency Preparedness and Response Plan:

e Use the Emergency Preparedness and Response Plan IS/HSE/EPR/01 available at site
together with PS & Customer.

e First aid kits are to be kept in the site office or the locations in the vicinity of work place. The
kit is to be maintained. Records of FIRST AID treatment given to be maintained in a register.

e Whoever first notices the accident occurrence shall immediately notify the same to Designated
Safety Officer / Other BHEL executives.

e Determine the area of accident and organize for evacuation of the personnel.

e Organize for sending the injured person to nearby First-aid / Health Center / Hospitals
depending on the emergency.

e In the event of fire organize for extinguishing the fire using the apparatus available and for
major fire notifies the local / nearby Fire Station.

7. Electrical Safety Inspection:

e All the electrical distribution system, sub system, relevant protection unit at electrically
powered machines and tools are inspected periodically including earthing at two points, to
avoid electrical shocks.

e Checklist for House keeping -IS:HSE:CL02 and General safety inspection -1IS:HSE:CL04, is
used for periodical inspection.

e For safe operation all the Electrical portable tools and devices are connected with Earth
Leakage Circuit Breaker (ELCB) protection at Distribution Board and continuity of earth
connection is to be ensured.

e The ELCBs are tested periodically and records of such tests are maintained.
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e After each inspection the filled up check list date wise is to be retained by Resident Manager.
8. Transportation and Material Handling Equipment:

e Checklist of Inspection of Material Handling Equipment - IS:HSE:CLO05 shall be used and
records are to be maintained.

9. Erection of equipment:

e The instructions given in Erection Manual IS: EM-1 to IS:EM-5 in FIVE Volumes are to be
followed during erection of equipment. SAFETY MANAGEMENT AT ERECTION SITES is
elaborated in Document No. IS; EM-4/1 (Erection Manual Issued on 24.01.1995).

e Wherever Checklists are provided, the same shall be used and records are to be maintained.

10. Commissioning of equipment:

e The instructions given in Commissioning Manual IS-QCM in SIX Volumes are to be followed
during Commissioning of Standard equipment.
e Wherever Checklists are provided, the same shall be used and records are to be maintained.

11. Use of Personal Protective Equipment (PPE):

e The PPE in use shall conform to IS or other relevant standard and the same shall be discarded
in case it is damaged or worn out.

e Wherever Checklists are provided, the same shall be used and records are to be maintained.

e Soft copy of Corporate Personal Protective Equipment (PPE) Safety Manual Document No.
HSE / PPE Dtd 25.08.2006 available at site to be followed.

12. Housekeeping:

e The Housekeeping Checklist IS:HSE:CL02 available in this document shall be followed and
records are to be maintained.

13. Accident Investigation and Reporting:

e Guide lines for Resident Managers on Contract Labour, Safety & Accident Reporting System
issued on 30.06.06 needs to be referred.

e The Investigation findings shall be reported to Designated Safety Officer, Concerned Project
Manager and MR at Head quarters for taking proper preventive action to avoid such accidents
in future.

e The Accident / Incident Reporting format IS:HSE:AIR:001 to be followed
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14. Protection against Fire

e This is elaborated in Document No. IS; EM-4/1 (Erection Manual Issued on 24.01.1995)
SAFETY MANAGEMENT AT ERECTION SITES.

e The GENERAL SAFETY INSPECTION Checklist - IS:HSE:CL04 available in this document
shall be followed and records are to be maintained.

e FIRE FIGHTING PLAN Extract from: Chapter 4 — Internal Appliances of Fire Protection
Manual Issued by Tariff Advisory Committee Bombay as elaborated below is to be followed
for finalizing the requirement of fire extinguishers at site.

15. Protection against Noise

e The Equipment used at Construction site must follow the acceptable ambient noise level as
detailed below in NOISE STANDARDS.

16.Welding Sets

e Whenever Welding sets are brought by the contractor to site, the healthiness of the equipment
is to be checked and inspected and the record is to be maintained as per the checklist
IS:HSE:CLO06 and CLO7.

17.Civil / Structural Work

Wherever Civil work is involved the following work instructions / checklist are to be referred and
followed.

e Work Instructions for Civil Work at Site — 1IS:CW:01, Rev:01, Dated 04.09.1996.
Checklist for Scaffolding IS:HSE:CL03
Checklist for Working at Height 1IS:HSE:CL01
Checklist for Staging 1S: HSE: CL 08

Formats for Field Quality Plan IS:CW:01, Rev.02, Dated 15.05.1997.

18. FIRE FIGHTING PLAN

Extract from: Chapter 4 — Internal Appliances of Fire Protection Manual Issued by Tariff Advisory
Committee Bombay.

Class of Fire Suitable type of appliances
A. Fire in ordinary combustible (wood, Chemical extinguishers of soda acid, gas /
vegetable, fiber, paper etc.) expelled water and anti-freeze types and water
buckets.
B. Fires in flammable liquids, paints, grease, Chemical extinguishers of Foam, Carbon Dioxide
solvents etc. and Dry powder type and sand buckets.
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Chemical Extinguishers of Carbon Dioxide and
C.  Firein gaseous substances under pressure Dry Powder Type.

D. Firein reactive Chemicals, active metals Special type of Dry Powder extinguishers and
sand buckets.

E. Firein electrical equipments.
Chemical Extinguishers of Carbon Dioxide and
Dry Powder Type and sand buckets.

Clause 4.1.3.2 One 9 litre Water / Sand Bucket for every 100
sg.metre area
Clause 4.1.3.5.1 One no. of Not less than 2 kg, Dry Powder CO,

extinguisher within 15 metres of apparatus for
rooms containing electrical transformers &
switchgear.

Clause 4.1.3.5.2 One no. 5 kg, Dry Powder CO, extinguisher
within 15 metres of Motors / other Electrical
equipment.

The following example will illustrate the method of determining the number of fire extinguishers
required to give adequate protection for a given property:

Light engineering workshop ( light hazards).

Area: 315m X 112m = 35300 sg.m

Type of fire:

1. Class A Fire due to normal combustibles

2. Class B Fire due to existence of spray painting process and storage of flammable liquids

3. Class E ire due to two electrical DB and motors

Number of appliances
Basic protection
353 buckets and
59 water type extinguishers
OR
90 Water type extinguishers if buckets are dispensed with.
For Class B fires 2 Water type extinguishers are replaced by 2 Foam Extinguishers.
For Class E fires 6 Dry Powder Extinguishers are provided. Thus the total no. of fire extinguishers are
Water type: 88

Foam type: 2
Dry powder type: 6
TOTAL 96

Reference Standards for Fire Extinguishers:

SI.No. | Standard / Description

Year
1. 1S940 : 1989 Specifications of Portable fire extinguisher, water type (gas cartridge)
2. 1IS2171 : 1999 | Specifications of Portable fire extinguisher, Dry powder (Cartridge

type)
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3. 1IS2878 : 1986 | Specifications for Fire extinguisher, Carbon Di-oxide Type (Portable &
trolley mounted)
4, 1IS10204 : 2001 | Specifications of Portable fire extinguisher, mechanical foam type

5. 1S10658 : 1999 | Specifications for Higher capacity Dry powder Fire extinguisher
(Trolley mounted)

6. 1S13385 : 1992 | Specifications for Fire extinguisher, 50 capacity wheel mounted water
type (Gas Cartridge)

7. 1IS13386 : 1992 | Specifications for Fire extinguisher, 50 | capacity, mechanical foam
type

8. FPM / June Fire Protection Manual (Part-1)

1995 By Tariff Advisory Committee

19. NOISE STANDARDS

NOISE : (Ambient standard)
Area Category of Area Limitin dB (A) Leq
Code
Day time (6 AM to 9 PM) Night time (9 PM to 6 AM)

A Industrial area 75 70
B Commercial area 65 55
C Residential area 55 45
D Silence Zone 50 40

Silence Zone is defined as area upto 100 metres around such premises as hospitals, educational
institutions and courts.

Source: EPA Notification [G.S.R. 1063(E), DT. 26™ Dec.1989

Domestic appliances & Construction equipment acceptable noise level:

SI.No. Type of Appliances Standard dB(A)
1. Window Air-conditioner to 1 Ton to 1.5 Tons 68
2. Air Coolers 60
3 Refrigerators 46
4 Diesel Generators for Domestic Purpose 85-90
5 Compactors (Rollers) Front Loaders, Mixers, Crane | 75
movable, Vibrators and Saws

Source: EPA Notification [G.S.R. 742(E), DT. 30" Aug.1990
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20. List of Applicable Statutory / Regulatory Requirements:

SI.No. | Standard Applicable or
Not
1. | Indian Electricity Rules, 1956 Yes/ No
2. | The Motor Vehicle Act, 1988 Yes/ No
3. | The Central Motor Vehicle Rules, 1989 Yes/ No
4. | The Gas Cylinder Rules, 1981 Yes/ No
5. | The Environment (Protection) Act, 1986 Yes/ No
6. | The Noise Pollution ( Regulation & Control) Rules, 2000 | Yes/ No
7. | Battery (Management and Handling) Rules, 2000 Yes/ No
8. | Ozone Depleting Substances (Regulation and Control) Yes/ No
Rules, 2000
9. | The National Environment Tribunal Act, 1995 Yes/ No
10. | Pollution Control Act, Rules and Notifications, Yes/ No
September 2001
11. | Pollution Control Law — Environmental Standard for Yes/ No
Ambient Air, Automobiles, Fuels, Industries and Noise —
July 2000
12. | CBIP Guidelines Yes/ No
13. | Indian Standards as applicable
14. | List of Relevant Legislations Applicable to Various Sites | Yes / No
ISG document issued on 30.06.06
15. | International Standards as applicable
16. | Project Specific Standards as applicable

Note: Refer to register of regulations in the HSE system document
IS'HSE/ROR/E1.1 to E1.6, IS/THSE/WZS/W1, W2, W3 & IS/HSE/SCH/S1
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SAFETY DECLARTION BY SUB-CONTRACTOR

Date:

arODE

o

10.

11.

Name of Sub-contractor
Work Order No.
Nature of work

Project

Number of workers deployed Category:
1. -
2. -
3. -
4. -

Number of workers attended safety
induction training.

Safety appliances issued to workmen Name of the appliances:

Safety Helmet
Safety Boots
Hand gloves
Safety belts
Safety goggles
Dust masks

Noakown

First Aid box provided at site
Safety clearance taken from
concerned authority for starting the
job.

Sand and water provided at the
welding station

Fire extinguishers provided at site

Nos.
Nos.
Nos.
Nos.

Signature of sub-contractor with seal

Format 1S-QI1-4-409/010 Page 1 of 1 Rev.0

Date of Issue: 31.12.2002
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CHECK LIST FOR WORKING AT HEIGHT

Name of Sub-contractor
Work Order No.

Nature of work

Name of the Project site

Job. No.
Date
Sl Check Points Observation Measures
No.
1. Safety Plan is available from Sub-contractor Yes / No Document No.
Dtd.

2. All the workers have been explained safe work Yes / No Verify with few
procedure

3. Effective communication system have been Yes / No Type of
established and explained to the workers. communication

4. Adequate illumination is ensured Yes / No Good / fair / poor

5. Work area inspected prior to starting of the job. Joint | Yes/No Verify document
protocol signed for site clearance.

6. Area below the work place is cordoned. Yes/ No Verify compliance

7. Arrangement made for fastening hand tools. Yes / No Check

8. Workmen provided with bag / box to carry nut, bolts | Yes/No Check
and hand tools.

0. All work plate forms are of adequate strength and Yes/ No Verify
ergonomically suitable

10. Work at more than one elevation at the same segment | Yes/ No Check
is restricted.

11. Availability of supervision staff at work place. Yes / No Check

12. Availability of controlled copy of drawing and Yes / No Verify
document at work place.

ACCESS / EGRESS

1. Walkways provided with handrails, mid rail & toe Yes/ No
guard.

2. All chequered plates, gratings properly welded and Yes/ No Verify
bolted.

3. Are ladders inspected and maintained in good Yes/ No Verify
condition.

4. Avre ladders spliced Yes / No Verify

5. Avre ladders properly secured to prevent slipping, Yes/ No Verify
sliding or falling

6. Do side rails extended 36" above top of landing Yes/ No Verify

7. Are buildup ladders constructed of sound materials. Yes / No Verify

8. Rungs and cleats not over 12” on center. Yes / No Verify

Format IS-HSE-CLO1 Page 1 of 2 Rev.0 Date of Issue: 14.02.2003
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Sl Check Points Observation Measures
No.

9. Metal ladders not used around electrical hazards. Yes / No Check

10. Proper maintenance, storage. Yes/ No Check

11. Ladder placed at right slope Yes/ No Check

12. Ladders, stair cases are welded / bolted properly Yes/ No Check

13. Any obstruction in the stairs Yes/ No Check

14. Are landings provided with handrails, knee rails, toe | Yes/ No Check
boards etc.

15. Whether ramp is provided with proper slope Yes/ No Check

16. Proper hand rails / guards provided in ramps. Yes/ No Check

HOUSEKEEPING

1. Walkways, aisles & all overhead work places cleared | Yes/ No Check
of loose materials.

2. Flammable material, if any, is cleared. Yes/ No Check

3. All shuttering materials are removed after de- Yes/ No Check
shuttering is done.

4. Platforms and walkways free of oil / grease or other | Yes/No Check
slippery spillage.

5. Collected scraps are brought down or lowered and Yes/ No Ensure

not dropped from height.

Personnel Protection Equipment & Safety Devices

1. Use of Safety Belts and Safety Helmets are ensured Yes/ No Verify
for all workers as per IS / applicable standard.

2. Anchoring point provided at all places of work Yes/ No Verify

3. Common life-line provided wherever linear Yes/ No Verify
movement at height is required.

4. Safety nets are in use wherever required. Yes/ No Verify

5. Proper fall arrest system is deployed at critical work | Yes/ No Verify
place.

6. Crawler boards / safety system for work on fragile Yes/ No Verify

roof are used.

Signature of Sub-contractor Supervisor. Signature of BHEL Supervisor

Format IS-HSE-CLO1 Page 2 of 2 Rev.0 Date of Issue: 14.02.2003
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CHECK LIST FOR HOUSE KEEPING

Name of Sub-contractor
Work Order No.

Nature of work

Name of the Project site

Job. No.
Date
Sl Check Points Observation Measures
No.
1. Walkways, passages kept clear of material Yes / No Verify
2. Area and roads kept clear for maneuvering of cranes | Yes/ No Verify
and material handling equipment.
3. Scrap, cut-pieces, welding electrodes stubs, hand Yes/ No Verify
tools kept tidy in workarea and disposed suitably.
4, Scrap bin available at site. Yes/ No Verify
5. Welding cables, power cables routed properly to Yes/ No Verify

avoid run over by vehicle or tripping hazards and
obstruction to personnel movement.

6. Compressed gas hoses routed properly in the site. Yes/ No Verify

7. Compressed gas cylinders and hoses kept away from | Yes/ No Verify
hot work and grinding work.

8. Floor is kept clear of water, oil spillage / Yes/ No Verify

accumulation

CIVIL WORK AREA

1. All approach, aisle, ingress / egress to / from site, Yes/ No Verify
excavated pits, ramps, walkways kept clear of
material debris tools etc.

2. Scaffolding material (H-beam, H-D tower frames, Yes/ No Verify
bracings, clamps), shuttering boards, across pans etc.
are stacked properly at site.

3. Stacking of bricks, hollow blocks are done in safe Yes/ No Verify
manner.

4. Nails removed from wooden planks / timbers and not | Yes/ No Verify
protruding out.

5. Saw dust, wood chips and scraps wood cleared from | Yes/No Verify
carpentry shop and disposed suitably.

6. Debris from demolition and excavated earth cleared | Yes/No Verify

from site and accesses.

ELECTRICAL INSTALLATION & BOOTHS

1. Approach to DB, panels, Switches kept clear Yes / No Verify

2. Fire extinguishers installed at an easy accessible Yes/ No Verify
location.

3. Shock treatment chart is placed nearby place. Yes/ No Verify

Format IS-HSE-CL02 Page 1 of 2 Rev.0 Date of Issue: 14.02.2003
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Sl Check Points Observation Measures
No.

4. Welding cable and power cables are routed separately | Yes/ No Verify
to avoid obstruction and tripping hazards.

5. Welding cable and power cables are not damaged Yes/ No Verify
one.

6. Floor of electrical booths kept dry. Yes / No Verify

7. Proper grade Rubber mats are placed in front of Yes/ No Verify
Electrical panels

STORES

1. Walkways, entry and exits are kept clear Yes/ No Verify

2. Materials placed on racks are safely accessible. Yes / No Verify

3. Compressed gas cylinders are segregated as full or Yes/ No Verify
empty and types of gas.

4, Vertically stored cylinders are secured chained to Yes/ No Verify
avoid toppling and horizontal once guarded against
rolling down.

5. Flammable storage areas are isolated from store, Yes/ No Verify
office and work areas.

6. Cement bags are stacked in proper gradient safely. Yes / No Verify

7. Corrosive material (eg. Acids, alkalies) are stored Yes/ No Verify

away from other material and kept on collection trays
to safe guard against accidental leakage.

8. Storing area for lifting tools & tackles, ropes, wire Yes/ No Verify
ropes & Personnel Protection Equipment is dry, clean
& free of corrosive material.

9. Easy accessibility to installed fire extinguishers Yes/ No Verify
ensured in store.

GENERAL

1. Separate scrap yard is allocated for the site. Yes/ No Verify

2. Approaches to workstations, offices, stores are well Yes/ No Verify
laid and demarcated.

3. Site roads are kept clear of stacked material for free | Yes/No Verify
& safe vehicular movement.

4. Heavy materials stacking are taken care of to prevent | Yes/ No Verify
slips, collapse and rolling.

5. For house keeping at elevated work places refer to Yes/ No Verify

Checklist for Working at height - IS:HSE:CL01

Signature of Sub-contractor Supervisor. Signature of BHEL Supervisor
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CHECK LIST FOR SCAFFOLDING

Name of Sub-contractor
Work Order No.

Nature of work

Name of the Project site

Job. No.

Date
Sl Check Points Observation Measures
No.

1. Is site having a practice of providing suitable and Yes/ No Check

sufficient scaffolds so that the work could safely be
done at a height. Refer Scaffolding Standard 1S-3696.

2. Is site engaging suitable / properly trained / Yes/ No
experienced workmen for constructing / dismantling /
shifting scaffolding works.

3. Are scaffold platforms designed / constructed witha | Yes/ No
safety factor of minimum FOUR.

4. Is there a safe means of access to the working Yes/ No
platform?

5. Are scaffolding structure having a solid base Yes/ No
avoiding pavements & manhole covers.

6. Is the scaffolding structure free from excavation pit/ | Yes/ No
proper distance is maintained.

7. Is verticality of the structure properly maintained? Yes/ No

8. Are ties for scaffolding structure properly maintained | Yes/ No
(vertical as well as horizontal position)

9. Is there a provision of toe board / guardrails and are | Yes/ No
they secured.

10. Plank used for working platforms are wooden or Yes/ No
metallic.

11. If wooden plank, whether thickness is maintained as | Yes/ No

per standard or not, viz.;
e For 1.5 M span - 1.5” thick.
e For 2.6 M span - 2” thick.

12. Is there a system of inspecting the scaffolds by a Yes/ No
competent person atleast once a week and also after
every prolonged interruption in the work / bad
weather / heavy wind condition?

13. Is there a system of inspecting materials of scaffolds | Yes/ No
on each occasion before erection.
14. Is overhanging of the working platform restricted to | Yes/ No

less than 50mm / four times the thickness of the
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No.
board.
15. Is awareness of workmen on the importance of load | Yes/ No
distribution on a given working platform palpable?
16. Is there a check for the condition and correct usage of | Yes/ No
fittings for scaffolds?
17. Is the width of a working platform properly Yes/ No

maintained according to usage, viz.

e Minimum 600mm for footing only and not for
deposit of material.

e Minimum 800mm for footing and deposit of
material.

e Minimum 1050mm when used for heavier loads or
to support higher platforms.

18. Are all the materials stored on the platforms properly | Yes/ No
secured or not.

19. Are openings in working platform kept safely Yes/ No
covered / fenced

20. Whether planks are tied using proper binding wires. | Yes/ No

21. Are mobile scaffolds used on a firm and level Yes/ No
surface?

22, Does the height of mobile scaffold exceed four times | Yes/No
the smaller base dimension?

23. Are all materials stacked on the platform properly Yes/ No
secured while in motion?

24, Is the safety rule * not to ride on a scaffold while in Yes/ No
motion violated”

25. Is there a system of checking for obstructions before | Yes/ No
the tower is moved?

26. Avre suitable / correct lifting tackle (wire ropes, Yes/ No
chains, shackles) selected for suspension & use.

217, Is there a system for using manila rope / coir rope for | Yes/ No

suspension at any place where such rope would be
liable to damage by heat / flames/ sharp edges etc.

28. Are all precautionary measures taken to prevent Yes/ No
contact between arc welding apparatus and
suspension ropes.

29. Is hanging platform secured? Yes/ No

30. Is there a provision of anchoring safety belts- Yes/ No
lanyards to be tied to guy ropes?

Signature of Sub-contractor Supervisor. Signature of BHEL Supervisor
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CHECK LIST FOR GENERAL SAFETY INSPECTION

Name of Sub-contractor
Work Order No.

Nature of work

Name of the Project site

Job. No.
Date
SI. Check Points Observation Measures
No.
PILING WORK
1. Condition of tripod and its stability OK/
Not OK
2. Condition of wire ropes, D shackles, bulldog grips etc. | OK/
Not OK
3. Removal of loose earth, slush etc. OK/
Not OK
4. Entry in register, details of periodical checking & OK/
maintenance. Not OK
5. Guards for rotating parts of machines. OK/
Not OK
EXCAVATION
1. Verification of underground electrical cable Yes / No
2. Condition of storing material OK/
Not OK
3. Cutting earth from top & ensuring no undercutting. OK/
Not OK
4, Storing of material from the edge of excavated pit 5’ or | OK/
half of the depth whichever is more. Not OK
5. Barricade / fencing / Displaying of danger sign, OK/
warning sign by way of red flag / tape/ light etc. Not OK
6. Provision of dewatering facilities. OK/
Not OK
7. Provision of ladders for deep trench OK/
Not OK
8. Stability of nearby structure OK/
Not OK
9. Avoid traffic movement, piling work in the vicinity. OK/
Not OK
DEMOLITION
1. Cordoning of surrounding area OK/
Not OK
2. Displaying of warning sign Red Flag / Tape / Light OK'/
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No.
etc. Not OK
3. Demolition from top in a planned manner OK/
Not OK
4. Disconnection of electrical cable connection / water/ | OK/
steam / gas line etc. Not OK
5. Removal of debris immediately at a safe place OK/
Not OK
6. Emergency Transport OK/
Not OK
7. Fire extinguishers kept nearby for emergency. OK/
Not OK
BLASTING
1. Blasting record incorporating number of holes made/ | OK/

type of explosive used / firing pattern & sequence with | Not OK
date and time of blast.

2. Handling of explosives by licensed blaster. OK/
Not OK

3. Intensity of the charge calculated before use. OK/
Not OK

4. Before drilling presence of unfired explosives checked. | Yes/ No

5. Blasting is carried out only during lean period (lunch/ | Yes/No
night hours)

6. Standard warning signal / all clear signal is ensured Yes/ No
before and after firing.

7. Competent persons equipped with red flags are posted | Yes / No
at possible approaches to stop traffic and by passers.

GROUND SURFACES
1. Ground level, no soft spot OK/
Not OK
2. Footing timber level adequately supported Yes/ No
3. No unauthorized entry. Yes/ No
SCAFFOLDS
1. Base plate level OK/
Not OK
2. Spindle jack vertical OK/
Not OK
3. Standard plumb (vertical tubes), no damage. oK/
Not OK
4. Ledgers level (horizontal tubes) no damage OK/
Not OK
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No.
5. Diagonal bracing, check secure and non-missing. oK/
Not OK
6. Lock pin in place and secure. OK/
Not OK
7. Support from permanent structure. OK/
Not OK
LADDERS
1. Check ladder is placed on level ground OK/
Not OK
2. Position at an angle of 1:4 OK/
Not OK
3. Adequately secured Yes/ No
4, No damage, check welds oK/
Not OK
5. Extent 4 rungs above stepping off point OK/
Not OK
6. Uniform and proper spacing of rung and no missing OK/
rung. Not OK
WORKING PLATFORM
1. Should not be less than 600mm wide OK/
Not OK
2. Guard rails adequate check OK/
e Top rails at least 910mm height Not OK
e No gap greater than 470mm
3. Boards free of defects OK/
e No gaps Not OK
e Adequate support
e No risk of trips
e Properly secured / tied.
PERSONNEL PROTECTIVE EQUIPMENT
1. Helmet & Footwear worn Yes/ No
2. Safety harnesses as required and secured above Yes/ No
shoulder level
3. USE of safety belt while working at height. Yes/ No
4, Safety goggles during welding / gas cutting / grinding | Yes/ No
etc.
5. Condition / Maintenance of safety appliances Yes/ No
6. Use of body guards, gloves etc.
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No.

STRUCTURAL FABRICATION & ERECTION

1. All electrically operated equipment has proper earthing | Yes / No
and connected through ELCB.

2. Safety guards for drilling & grinding machine are in Yes/ No

position.
3. Use of Scotch block / wedge on wheels of trailers Yes/ No
during unloading of material.
4. End stoppers fixed and maintained for rail mounted Yes/ No
gantry cranes and limit switches are in operating
condition.
5. Checking lifting tool & tackles before use. OK/
Not OK
6. Precaution during slinging on sharp edges. Yes/ No
7. Signaling to crane operators by one person at a time. Yes/ No
8. Withdrawal of persons beneath suspended loads. Yes/ No

9. Cordoning on all sides displaying Red flags, tapes / Yes/ No
light and warning signs.

10. | Ascertain center of gravity for the load to be lifted. Yes/ No
11. | Easy access for cranes to move with suspended loads. | OK/
Not OK
12. | Proper tag line is used for guiding lifting loads. Yes/ No
13. | Proper sequence of erection is followed. Yes/ No
14. | Guy ropes are used and secured during and after Yes/ No

erection if heavy lift.

15. | Wire ropes are maintained and its safe working load Yes/ No

inscribed.

16. | Adequate illumination provided. Yes/ No

GAS CUTTING AND WELDING

1. Storing of gas cylinders in proper manner OK/
Not OK

2. Proper handling of gas cylinder OK/
Not OK

3. Condition of regulator, hose, torch etc. OK/
Not OK

4. Welding generators / transformers condition and its OK/
proper earthing. Not OK
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Sl. Check Points Observation Measures
No.
5. Condition of welding cables and joints OK/
Not OK
6. Electrode holder OK/
Not OK
7. Area free from combustible material Yes / No

8. Cordoning when welding / gas cutting is in progress at | Yes/ No

height.
0. Provision of fire extinguisher. Yes/ No
10. | Stacking of cylinders not near live wires, battery OK/
charging rooms / oil rooms. Not OK
MEANS OF ACCESS
1. Platform, toe board and railing oK/
Not OK
2. Scaffolding and its condition and maintenance OK/
Not OK
3. Stair case and railing OK/
Not OK
4. Ladder & fixing OK/
Not OK
5. Safe access to and from OK/
Not OK
ELECTRICAL WORKS
1. Earthing of electrically operated equipment. OK/
Not OK

2. Provision of Shed / Canopy / Cover of Distribution Yes/ No
Board and sub-distribution board.

3. Insulation of Cables and Joints OK/
Not OK
4. Cable laying above 7 feet from ground level Yes/ No

5. Fire extinguishers and Main Distribution Board Room. | OK/

Not OK
6. Periodical checking of portable tools. Yes/ No
7. Use of ELCBs Yes/ No
8. “MEN WORKING DON’T SWITCH ON” board OK/
and other related Warning boards and Tags. Not OK
9. Insertion of loose wires and sockets OK/
Not OK
10. | Use of proper plug and sockets. Yes / No
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Sl Check Points Observation Measures
No.
11. | Job safety analysis for shut-down jobs and its proper OK/
action. Not OK
12. | Permit to work. Yes / No
HOUSEKEEPING
1. Material stacking and storing OK/
Not OK
2. Working / Moving area clean OK/
Not OK
3. Access / Main Approach / Passages free from OK/
obstacles. Not OK
4. Cordoning / covering of pit, vat, machine foundation OK/
etc. Not OK
5. Displaying of Red Flags / Tape / Light. Yes/ No
6. Removal of unwanted materials like excavated earth Yes / No
debris etc.
FIRE PREVENTION /PROTECTION
1. Combustible material away from source of heat / fire. | OK/
Not OK
2. Provision of fire extinguishers and its maintenance. OK/
Not OK
3. “No Smoking” Board / “Caution’ Board displayed. OK/
Not OK
4. Stacking / Storing of different type of combustible OK/
materials. Not OK
ROAD SAFETY
1. Driving by unauthorized person. Yes/ No
2. Loading of material on truck, dumper securely. Yes/ No
3. Material falling from vehicle while transporting. Yes/ No
4. Speed Limit. Yes/ No
5. Transportation of persons by dumper. Yes/ No
6. Going up and coming down from moving vehicle. Yes/ No
7. Indulging in Horse Play on job. Yes/ No
8 Reverse Horn. Yes / No
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No.
9. Location of Overhead Lines identified and pre- Yes/ No
cautions taken.
MISCELLANEQOUS
1. First Aid Box with proper medicine and its OK/
maintenance. Not OK
2. Validity Date of medicine. OK/
Not OK
3. Illumination. OK/
Not OK
4. Safety board and safety promotional materials Yes/ No
) Posters.
i) Stickers.
5. Accident Report form. Yes/ No
6. Reporting System with Head Quarters. Yes/ No
7. Arrangement of drinking water and sanitation. OK/
Not OK
8. Provision of emergency vehicle. Yes/ No
9. Telephone Nos. of nearby hospitals displayed at Yes/ No
prominent place
e For Burns
e For Fractures
e For Head Injuries
e General
10. | Telephone Nos. of nearby Fire Stations / Police Yes/ No
Stations / Other establishments nearby for emergency
help, displayed at prominent place

Signature of Sub-contractor Supervisor. Signature of BHEL Supervisor
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CHECK LIST FOR HEAVY MATERIAL HANDLING EQUIPMENT INSPECTION

Name of Sub-contractor

Work Order No.

Nature of work

Name of the Project site

Job. No.

Material Handling Equipment Type
Identification Number

Date
SI. Check Points Observation Measures
No.
1. Marking of Maximum Safe Working Load OK/
Not OK
2. Crane Hook and Latch for the Hook OK/
Not OK
3. Availability of Trained operator with Licence Yes/ No
4, Training of persons involved in proper signaling Yes/ No
5. Checking of various safety limit switches OK/
Not OK
6. Condition of Boom OK/
Not OK
7. Condition of Rope OK/
Not OK
8. Condition of Battery and Lamps OK/
Not OK
9. Safety Guards for operator and other personnel OK/
Not OK
10. | Fire Extinguisher availability Yes/ No
11. | Warning and Danger boards where required Yes/ No
12. | Use of Pilot vehicle / warning by personnel during Yes/ No
transport of heavy / oversized material
13. | Vehicle condition of tyres, brake, clutch, lamps and OK/
horn. Not OK

Signature of Sub-contractor Supervisor.

Signature of BHEL Supervisor
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CHECK LIST FOR ARC WELDING TRANSFORMER

(Reference Standard 1S-1851 — 1975 Specification for Single operated type Arc Welding Transformer)
Test to be done before first use at site and repeated periodically once in 6 months
Name of Sub-contractor

Work Order No.

Nature of work

Name of the Project site

Job. No.

Welding Set make, model and

Capacity

Serial Number

Date of Testing

SI. Check Points Measured Value/ | Observation
No. Observations
1. General Condition of the Set OK/
Not OK

2. Earthing of Welding Set at Two Places Yes/ No

3. Open Circuit Voltage in Volts OK/
(Measure Output voltage with rated input voltage Not OK
without loading the set)

4, Physical Inspection, Check Cable, termination, OK/
Insulation , cleanliness, Guard against live parts, Not OK
fuse rating and healthiness

5. Insulation Test (IR value in Megohms) OK/

e Primary Terminal Not OK
e Secondary Terminal

e Continuity of Coil - Primary

e Continuity of Coil - Secondary

e Use appropriate Meggar

6. Load Test Results
U=20+0.041 Accepted /
Where U is the Load Voltage in Volts Rejected

I is the Load Current in Amps.
Check the results as per the above formula.

SI.No. | Welding Current Voltage Electrode Size Remarks

Signature of Sub-contractor Supervisor. Signature of BHEL Supervisor
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CHECK LIST FOR DC ARC WELDING GENERATOR

(Reference Standard 1S-2635 — 1975 Specification for DC Electric Welding Generator)
Test to be done before first use at site and repeated periodically once in 6 months
Name of Sub-contractor

Work Order No.

Nature of work

Name of the Project site

Job. No.

Welding Set make, model and

Capacity

Serial Number

Date of Testing

Sl. Check Points Measured Value / Observation
No. Observations
1. General Condition of the Set OK/
Not OK
2. Earthing of Welding Set at Two Places Yes/ No
3. Open Circuit Voltage in Volts OK/
Not OK

Speed of Machine in RPM

(Measure Output voltage with DC Voltmeter without
loading the set)

Check value measured with Nameplate rating.

4. Physical Inspection, Check Cable, termination, OK/
Insulation , cleanliness, Guard against live parts, Not OK
fuse rating and healthiness

5. Insulation Test (IR value in Megohms) OK/

o Earth to Coil A Not OK
o Earth to Coil B

o Earth to Coil C

o Continuity of Coil A

o Continuity of Coil B

o Continuity of Coil C
(Use appropriate Meggar )

6. Load Test (Check the results as per the formula) Accepted /
U=20+0.041 -Where U is the Load Voltage in Volts Rejected
I is the Load Current in Amps.
SI.No. | Welding Current Voltage Electrode Size Remarks
Signature of Sub-contractor Supervisor. Signature of BHEL Supervisor
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CHECK LIST FOR STAGING

Name of Sub-contractor
Work Order No.
Nature of work

Name of the Project site

Job. No.

Date

Sl.  |Check Point Details action Observation
No. OK / Not OK
1 Staging material |All load bearing vertical pipe/tubes shall be minimum

medium thickness as per BIS 1161(Light gauge thickness
pipe shall not be used without approval of engineer in
charge).

No warped, cracked, bend and damaged material shall be
used. Staging pipe shall be checked for adequacy of
thickness due to rusting.

Vertical supports

Size and intervals shall be as shown in staging drg.

Shall be erected to true vertical and shall not be placed in
slope.

Verticals shall not be placed over the earth / ground directly.

Either wooden planks of good quality or steel plate shall be
placed between vertical supports and earth base.

Ties & Bracings

Size and intervals shall be as shown in staging drg.

Shall be erected to true line and shall not be placed in slope.

Clamps

Clamps shall be properly cleaned in suitable oil before put
into use so that to ensure the tightness of bolt and nut to the
required level.

Damaged clamps shall not be used. All clamps & wedges
shall be periodically checked for tightness till clearance
issued by engineer in charge for de-centering.

Base

Base shall be strong enough to receive the load. In case of
earth base it shall be well compacted to desired level and no
loose pockets shall be found.

Wedges

Wedges if any to be provided between staging and form
work shall be of good quality of wood and shall be fixed
with the form work properly by nailing etc.

Joints

All joints between vertical supports and Ties / bracings shall
be properly clamped to the required tightness.

Care shall be taken to ensure that no joints are left

unclamped.
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8 Rigidity Rigidity of staging as whole shall be verified thoroughly
before allowing for concrete by a team of engineers
concerned and a joint protocol shall be made.
9 Removal of form|No form work or staging shall be removed before

work / staging

completion of allowed curing and setting time for concrete
and without prior permission from the Engineer in writing.

10 |Construction Construction loads over temporary staging shall be well with
Loads in DEAD LOAD + LIVE LOAD as per approved staging

design assumptions.

11 |Impact Loads |Impact load over staging shall not be allowed due to
movement of construction vehicles, concrete conveying
equipment etc. Ready made concrete delivered from
batching plant through chocked pipes shall not be tied to
staging without approval of engineer in charge. Engineer in
charge to verify of condition free flow of pumped concrete
through the pipe without excessive pumping pressure to
avoid any accidental loads over staging pipes etc.

12 |lllumination Sufficient illumination below the centering shall ensured for
verification of above check points during night hours &
wherever clear visibility is absent for checking.

13 |Curing Excessive ponding of water beyond 25 mm over cast RCC
slab during rains or curing shall not be allowed to avoid
overloading of staging pipes.

14 |Workforce/skille |[Separate required skilled work force with fitters & carpenters

d labours etc. shall be kept to attend to above points during concreting.

15 |Approach to Proper safety ladder or approach stool shall be provided for
workplace access to inspection of staging.

16 |Fire hazards Ensure prevention of fire hazards due to welding & electrical

short circuit etc. in the total staging area.

17  |Flooding of Ensure required dry conditions are maintained at the base
water at base of |level of the staging to avoid slippages of wedges with
staging required pumps & other facilities.

18 |Camber Ensure that for beams above 6 m span required camber as

per approved drawings are maintained by adjustment of the
staging props.

Signature of Sub-contractor Supervisor

Signature of BHEL Supervisor
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Hazards Risk & Preventive Measures at Construction Sites.
(SITE SAFETY PLAN - 2)

INDEX

SI. NO. TITLE OF ACTIVITY Page no.
1. SURVEY / RECEIPT OF MATERIAL AT STORES & 2126

STORAGE

2. MARCHING & PILING 3,45/26
3. EXCAVATION 6,7 /26
4. BACK FILLING & SAND COMPACTION 7126
5. CONCRETING / SHUTTERING. 8,9,10/ 26
6. HANDLING OF REINFORCEMENT 11/26
7. PRECASTING 12 /26
8. FABRICATION 13/26
9. ERECTION 14,15,16 / 26
10. | ROAD MAKING 17726
11. | ROOFWORK 18/ 26
12. | WORKING WITH PORTABLE TOOLS 19/26
13. | HANDLING OF DIESEL 20,21/ 26
14. | SITE TRANSPORTATION 22126
15. | WORKING AT HEIGHT 23126
16. | WELDING & GAS CUTTING 24,25/ 26
17. | GRINDING 25/ 26
18. | FIRE PREVENTION 26 /26

Prepared By: M R Thakurta

Date: 27.05.2006
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1. SURVEY / RECEIPT OF MATERIAL AT STORES & STORAGE

ACTION BY : Concerned Site Engineer / Supervisor

SI.No. | HAZARDS / RISK PREVENTIVE MEASURE

1 Snakes / Insects bite, Provide gumboots, water bag, train personnel in
inclement weather, first Aid treatment, provide First Aid Box
water borne diseases
etc.

2 Injuries due to fall of Proper instruction to workmen about work at work
material on workmen and Carry out work under effective supervision by
during striping of skilled personnel.
packing & unloading Manufacturers instructions if any, to be followed

during these activities.

Use of proper ramps and stoppers while unloading
the material and also to ensure that the ramp used
will have sufficient load bearing capacity.

Ensure that the equipment is stored on leveled
firm floor / ground to prevent tilting / toppling.

3 Injuries due to fall of Proper tying, stacking of material and necessary
material on workmen support to the equipment in storage area.
due to improper Regular check up of storage area / work shop for
stacking and tying removal of material / unwanted scrap.

Display of necessary safety precaution boards and
Do’s & Don’t’s charts at workplaces and storage
areas.

Oxygen and Acetylene cylinders are to be stacked
separately and label mentioning full or empty to
be displayed for easy identification.

Chains, slings, cables etc. are to be stacked under
the tarpaulin or asbestos / GI shed with tarpaulin
covered over shed to avoid seepage of water
during raining season.

Proper sequence / labeling of material stacking be
followed for quick retrieval.

4 Fire Ensuring that the materials stacked are classified
as combustible, inflammable, explosive and stored
separately.

Ensure right type & quantity of extinguishers are
available and personnel trained for using the
extinguishers.

5 Handling chemicals, Ensure availability of Material Safety Data Sheets

paints etc

(MSDS).
Ensure strict adherence to the requirement of
MSDS.

Prepared By: M R Thakurta
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2. MARCHING & PILING
ACTION BY : Concerned Site Engineer / Supervisor

SI.LNo. | HAZARDS / RISK

PREVENTIVE MEASURE

1 Fall of material /
slings cut off / fall of
person from same
level

e Use of proper slings and checking adequacy
before use.

e Selection of proper hitch while shifting sleepers.

e Path should be free from interruption.

e Carrying out work by Skilled operator / Signal
man under supervision of knowledgeable
supervisor.

e Use of PPE’s like Safety shoe, helmet, hand
gloves.

2 Hand injury, head
injury, fall from same
level, struk by, struk
against etc.

¢ Distance must be maintained while inserting the
wooden plank.

¢ No one shall be entertained under the rig to
insert plank, pouring water, grease etc. while
marching.

e Marching must be done in the presence of

skilled supervisor.

While shifting the sleepers by the winch

following needs to be ensured:

The correct hitch must be selected

Path should be cleared from barriers

No one should have direct touch with sleepers

Guy rope should be tied to control the swings of

sleepers

Safety helmet, shoe, gloves and belt will be tied

by the lifeline on workers shoulder level

Operator should not use loose shirt

3 Toppling of rig

*'V VvV VYVVV

Sleepers should be provided equally on both the

sides and under the eye

Exact counter weight should be placed at rear

end

e Dumps would be compensated by placing the
wooden pieces over the sleepers / filling with
sand to make the surface level

e Care must be taken while rolling the wire rope

on Ballard for marching straight and returning

to a required angle.

4 Fall of person from
height

o Safety belt must be used and lifeline be tied at
shoulder level while putting the channel under
the helmet for resting the hammer.

Prepared By: M R Thakurta

Date: 27.05.2006 Page 3 of 26




affrr

HSE Management System Manual

IS/HSE/CSSP/O1

CONSOLIDATED SITE SAFETY PLAN

2 MARCHING & PILING --Contd
ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

5

Greasing and
maintenance of rigs

Greasing should be done while the machine is
in rest

Gloves should not be used for doing any repair
in case of running machine

Greasing gun must be used

Structural frame should be cleaned from grease
to avoid slippery surface.

All nuts & bolts should be tightened before it
get broken off by shear.

Wire rope should be checked visually and be
changed if needs.

Injuries while
operating / piling

Wearing gloves is necessary before handling the
wire ropes / handling bitumen

Wearing shoes

Operation must takes place under the
supervision of piling in charge / front line
supervisor

All workers are clearly told about their
responsibility & they must understand clearly.
Do not allow any body to sit near by the rig
while in operation.

Wearing of helmet with chin strap

Fly wheel and gear pulleys are properly guarded
While pouring the concrete, worker will ensure
that the belts are used properly.

Fire

Fire extinguisher of Halon type be placed with
each rig.

All workers are to be trained to operate the
extinguishers

Water buckets be placed near by piling area to
control the class A fires.

Slipping of tripod legs
for piling / Injury

Tripod legs should be properly spiked in the
ground. This will prevent the accident due to
slip of the tripod legs when rested on a paved
ground or sleepers. The shear legs and bases
become fatigued with usage. Those should be
replaced frequently.

Failure of pulley

The failure of a pulley due to shearing of pin is
quite common. Therefore frequent check up of
pulley is essential.
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CONSOLIDATED SITE SAFETY PLAN

2 MARCHING & PILING --Contd
ACTION BY : Concerned Site Engineer / Supervisor

SI.LNo. | HAZARDS / RISK

PREVENTIVE MEASURE

10 Failure of wire rope e The wire rope linked between main piling tools
should be checked frequently.
11 General e All workers must wear tight fitting clothes. Use

helmets, hand gloves, protective foot-gears,
earmuff and eye goggles.

e Electrical connections must be handled with a
great deal of care. Direct tapping of power
should be prohibited. Each unit should have its
own switchboard. All cables should be properly
insulated. Earthing is to be ensured.

e All movable part of the winch should be
suitably guarded.

e Engine must be stopped before replacing belts.

12 Damage of near by
structure

e Piling work causes vibration,that may damage
near by structure, particularly old ones. It is thus
essential to keep watch on the old structure
while piling is in process. Condition of the
structure around the piling area should be
examined before starting of work.

13 Pile breaking

e For pile breaking operation piles projected more
than 2 m may be considered for groove chipping
and gas cutting at a level of 5 m height above
the cutoff level avoiding tilting or collapsing of
the upper part.
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3. EXCAVATION
ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

1

Under ground cables /
HT lines /
Electrocution

Site clearance and information on location of
specific area be obtained from concerned
customer’s department.

Improper shoring /
collapse of trench

Excavate as per the angle of repose of the
particular soil.

Provide shoring wherever required

The excavated soil shall be kept at a distance of
more than 5 feet or half of the depth of the
trench, which ever is more from edge. Proper
slope must be given.

Vehicle movement should not be allowed near
by the edge of the trench. Necessary protection
should be taken care.

Cutting should be done from top to bottom.
Under cutting should not be allowed.

While providing steps for access / egress,
slippery surface must be avoided. Proper ramp
must be provided.

Work must be done under the control of skilled
supervisor.

Ground water seepage
& accumulation

Dewatering to be done before allowing
workmen in or around the pit

Suitable pump must be used if heavy seepage
exists.

Personnel falling into
excavated pit

Provide proper sign / warning board

Use proper means of access. Ladders to be
provided which should be projected (extended)
more than 3 feet from the ground level.

3 feet height Barricade be provided near the
excavated area.

Proper illumination be provided.

In deep excavation (more than 4 feet), persons
working at slope or bench of the pit should wear
safety belt.

One ladder should be placed at the pit site all
the times. One ladder for each 100 m length.

Material falling into
excavated pit

Store material away from the edge of the pit
(‘away from the barricade)

Edge preparation be ensured

Vehicle movement permitted away from the pit
barricade.
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CONSOLIDATED SITE SAFETY PLAN

3. EXCAVATION Contd.
ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

6

Occupation health
hazards

Water spraying be ensured over the fly ash or
fines for suppression of dust

Nose / dust mask must be used

Safety shoe with ankle must be used

Ensure eye protection using goggles.

4. BACK FILLING & SAND COMPACTION
ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

1

Reversing of vehicle /
personnel injury /
toppling of vehicle

Reversing horn (back gear horn) of each vehicle
should be working

Driving near to the edge of the excavation be
avoided.

Back view mirror must be fitted and intact in
proper position on each vehicle

Proper approach to be made to pit, which
required to be backfilled as well as to the source
of backfilling material.

Proper signaling be ensured while reversing the
vehicle.

Activities are to be performed under the control
of skilled supervisor.

Compactors

All the drivers should possess a valid license.
For mini hand operated compactors, all rotating
parts should be guarded.

Near by persons should be alerted while
reversing the compactors

Hand gloves should be used in case of mini
hand operated compactors

Care must be taken while starting the hand
operated compactors.

Excavation area /
toppling of rollers &
compactors

Area under excavation should be barricaded.
Warning sign should be displayed.

Drivers / operators should be advised suitably
Constant supervision must be provided.
Repair and maintenance of compactors or
rollers should be done out of compactor area
Proper illumination be provided.

JCBs need not go nearer to edge of excavated
area.

JCB operators must use helmet.
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5. CONCRETING / SHUTTERING.
ACTION BY : Concerned Site Engineer / Supervisor

SI.No. | HAZARDS /RISK PREVENTIVE MEASURE

1 Person working at e Make proper platform with handrail
height / fall from e Use safety belt at height
height e Use safety net if necessary

e Use personal protective gears as required

2 Placing of loose e Provide toe boards throughout periphery of the
material at top / fall of platform
material e Avoid gap between platform planks

e Do not place loose materials over or near by the
edge of the platform

e Keep the hand tools in a particular box and the
box should be tied / fixed with the platform.

e Use hand tools by tying with rope to a fixed
structure, so that it does not fall off due to
inadvertent slippage etc.

e Use safety net having smaller mesh size.

e Avoid standing just below the working area.

3 Improper approach e Use proper ladder with handrail placed on firm
way / fall of person ground and lashed / fixed both ends of the
from height ladder

e Make proper landing place

4 Lifting of materials e Check wire ropes & brakes of the machines
like shutters, concrete daily
etc. e Check lifting tools and tackles daily

e Proper slinging

e Check the locking system of concrete bucket
regularly

5 Noise pollution while | ¢  Use of ear plug or ear muff
operating vibrator, e Use of hand gloves
COmpressors, improper | o  Electrical connection to be taken through ELCB
handling of material, | o Checking of electrical grounding system

electrocution,
electrical fire etc.

periodically

Overhead work to be coordinated properly to
avoid injury to people working underneath.
Proper instruction to be given to the workmen
by supervisor while working

Constant supervision must be provided
Greasing need not be done on running mixer
machine

Carbon dioxide type extinguisher should be
placed nearby DB/ SDB
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IS/HSE/CSSP/O1 CONSOLIDATED SITE SAFETY PLAN

5. CONCRETING / SHUTTERING. Contd.
ACTION BY : Concerned Site Engineer / Supervisor

SI.No. | HAZARDS /RISK PREVENTIVE MEASURE
6 Protruding of nails / e Protruding nails from the shuttering planks
injuries, scratch should be removed before put into the use.

¢ Nails should not be thrown or spread at site.
e Nails must be kept in proper box.

7 Pouring of concrete e Reversing horn (back gear horn) of each vehicle

using transit mixer should be working

e Helper should be provided to operate the lever
to unload the concrete and guide the vehicle
while reversing.

e Concrete should not be collected by bond
carrying on hand for making cubes

e Before making move, the helper should check
that nothing is lying / nobody is sleeping under
the tyres

e On daily basis maintenance work shall be
carried out. Maintenance work shall be taken
place after shutdown of engine fully and
informing driver.

e No one should be permitted to sit over the tyre
shield.

e Speed limit permitted at work site must be
followed.

e Hand break and wedge should be placed under
the tyre while parking at site for unloading the
concrete.

e Each and every rotating part of transit mixer
should be guarded properly

e Tyre pressure needs to be checked at regular
interval.

e Mixer fitness test validity to be ensured

e Break efficiency, head lights, reverse horn
coordination should be checked periodically.

e Concreting activity must be done under the
control of skilled supervisor.

8 Defects in wire rope e Proper examination by a competent person
and its clamping in before taking in use. Lubricant should be
mixer chain applied as per norms.

9 Inhaling of exhaust ¢ Inhaling of exhaust gases coming out of Diesel
gases / health injury mixer may cause diseases so it should be

directed away from the operator.
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5. CONCRETING / SHUTTERING. Contd.
ACTION BY : Concerned Site Engineer / Supervisor

SI.No. | HAZARDS /RISK PREVENTIVE MEASURE

10 Cleaning of mixer e Accident normally occurs during cleaning mixer
drum / health injury drum , so care should be taken to display the

notice “ UNDER REPAIR” while cleaning the
Drum.

11 Contact of body parts | ¢ Each and every rotating part of transit mixer
with power should be guarded properly using protective
transmission belt / guard.
health injury

12 Electric Shock e All part of electrical installations should be so

equipped so as to prevent danger of electrical
shock.

e Personal protective equipment such as rubber
boots should be considered as providing
adequate protection against risk of electric
shock.
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6. HANDLING OF REINFORCEMENT
ACTION BY : Concerned Site Engineer / Supervisor

SI.LNo. | HAZARDS / RISK

PREVENTIVE MEASURE

1 Sharp edge / scratch /
injury

e Persons handling reinforcement rod should wear
hand gloves and safety shoes.

e While shifting the lengthy rods, the group of
persons involved in shifting should be of
nominal heights.

e While shifting the rods, the passage clearance
must be ensured.

2 Rod cutting machine /
cutting injury / caught
in rotating parts

e While bending the rod the nearby persons
should be alerted.

e The rotating part of the machine should be
guarded

e Avoid using loose shirts.

e Ensure proper earthing of machine and
connection taken through ELCB.

3 Persons falling from
height / Injury.

e Safety belts must be used while handling the
reinforcement at a height of more than 2 meters.

e Safety net to be tied.

¢ People working underneath area should be
alerted.

4 Tying of
reinforcement bars /
hand puncturing

e Hand gloves should be used.
e Only one person should do this job in one place.

5 Fall of reinforcement | e  Proper stacking of rods to be done if required to

rod store at some elevated level
e Required quantity of rod should be shifted to
elevated work spot.

6 Projected edge / Eye e The projected edge of the stacked rods should
injury be covered.

7 Bending / breaking of | ¢ Carbon content in reinforcement to be checked.
rod
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7. PRECASTING
ACTION BY : Concerned Site Engineer / Supervisor

SI.No. | HAZARDS /RISK PREVENTIVE MEASURE
1 Reinforcement bar / e Gloves should be used
personnel injury, e Reinforcement bars should be stacked properly
scratches e Care should be taken while tying bars with steel
wire
e Good house keeping should be maintained.
2 Mixer machine e Rotating parts should be guarded
e Greasing of gears / other maintenance should be
done in switch off mode.
e Ear plug should be provided if necessary
e Person should carry only 50 Kg
e Connection should be given through ELCB.
3 Pouring of concrete/ | e  Neat and strong walk way should be provided
fall of person / injury over the network of reinforcement bar
e Safety shoe should be used
e Load carrying helmet should be used
e Hand gloves should be used.
4 Vibrator / noise, e Gloves should be used
electrocution, e Use of ear plugs
e Proper earthing of equipment and supply

provision through ELCB
Keeping the vibrator unit at one side to avoid
hindrance to movement
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CONSOLIDATED SITE SAFETY PLAN

8. FABRICATION
ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

1

General

Space should be earmarked for fabrication yard
at least 40 — 50 feet away from a rail track, road
and overhead transmission lines.

All equipment electrically operated must have
proper earthing and guards in position.

Electrical supply should be taken through
ELCB.

The use of rubber gloves or leather gloves in dry
condition is an absolute must, while operating
hand held electric tools.

Drilling machine , grinding machine should
have safety guard in position.

While unloading structural steel from trailers or
wagons by cranes adequate protection should be
taken to make the trailers or wagons stationary
by putting scotch blocks or wedge on the
wheels.

No persons should stand under hanging or
swinging load area.

While fabricating heavy structures, adequate
props to be given to avoid toppling of the
component under fabrication.

Material should not be dumped haphazardly. It
should be stacked properly in order.

All the confined space such as tanks, control
equipments etc should be ventilated properly.
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9. ERECTION
ACTION BY : Concerned Site Engineer / Supervisor

SI.No. | HAZARDS /RISK PREVENTIVE MEASURE
1 Location of cranes / e Ground surface should be leveled.
unleveled surface of | o  Stability of earth should be checked. Mobile
earth / toppling of crane should be parked on hard soil.
crane / Overloading of | ¢  Crane should not be placed near the edges of pit
cranes / Setting of or excavations.
cranes / Collapse of e 1’ thick metallic plate or wooden sleeper to be
boom placed on the ground to increase the stability of
the crane to be positioned and distribute the load
Physical injury of men equally.
and damage of e Suitable approach shall be made for crane
equipment material marching. Wooden sleepers shall be used
etc. wherever necessary.
e Proper boom angle and radius shall be
ascertained before going to lift a load.
e Boom over hoisting limit/ cut off switch should
be checked before use.
e Check tires condition / pressure.
e Overloading shall never be allowed at site.
e Tag line should be used while hoisting heavy
and bulky materials.
e Limit switches of cranes should be tested
frequently for ensuring its proper functioning.
e Operator should be able to see the hook and
load throughout the hoisting period.
2 Poor signaling / e Employ experienced signalman only
operation e Crane operator should be familiar with those
signal
e Operator should possessed with valid license
e Hindrance to operators cabin should be avoided.
3 Overconfidence / e Check for people movement underneath the
negligence / lifted load.
inexperience on the e Continuous PEP talk to create awareness
part of workmen e Provide constant supervision
4 Reversing the crane e Healthy ness of reverse horn to be ensured.
e Use of reverse horn before movement
e Instruct the helper to guide crane operator while
reversing
e Stop people movement behind the crane area
5 Failure of lifting e Before lifting any load its actual weight should

tackle, sling, chain
pulley / fall of
material

be ascertained. Center of gravity should be
identified and mode of load transfer at sling
point to be considered.
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9. ERECTION Contd.
ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

Exact determination of sling capacity, sling angle,
factor of safety

Factor of Safety should be at least 2.5

Radius of swing should be identified

A visual check must be done regarding fitness of all
lifting tackles, ropes, slings etc. before every use.
The common tendency of checking gear meshing,
lubrication, coupling, hole matching etc. by feeling
with a finger must be strictly curbed.

Selection of bars, rollers, skid etc. should be made
depending the type of equipment to be handled.

No slings should be overloaded.

Proper quality of pulley block should be used. In no
case pulley block suitable for fiber rope should be
used for steel wire ropes.

No person shall walk, stand or work beneath
suspended load.

During erection only one signaler shall give signals.
However STOP signal should be obeyed whoever
gives.

Lifting of structure /
improper hitch / fall of
material

Correct hitch to be selected respective to the structure
to be lifted

Sudden jerk should be avoided.

The structural members should be kept in orderly
manner on the ground so that those items do not roll
down while being handled.

Clear passages should be left for easy handling and
transportation of structures.

All persons shall stand clear when a crane is sorting
or shifting steel girders or other structural materials.
While using spanners, reverting hammer etc. at
height should be tied with rope fixed to nearby
structure so that it will not drop in case of slip.

Care should be taken while lifting loads. Proper tag
line must be used for guiding while lifting loads.
While positioning a beam of fabricated structure etc.
it shall be so held that the workers hand does not get
jammed against other objects.
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9. ERECTION - Contd
ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

Loose bolt, nuts, and tools must be kept in a box
and not on structures. Box must have proper
anchorage.

Care should be taken to fasten the erected
members properly and secure by guys etc.
wherever necessary.

Providing packing over sharp edges should
protect ropes and slings.

Slinging should be carefully done so as to
prevent the load from slipping.

Proper sequence of erection should be followed.
All electrically operated equipments like
grinding machine, drilling machine, welding
machines etc. must be properly earthed.

The structural member should be able to taken
out as per sequence of erection without
disturbing the stack. At the same time light
structure should not be stacked below heavy
structural member to avoid damage.

Safety appliances like safety Helmets, gloves,
belts must be used suitably at erection sites.

Barrication of working
area / Fatal hit

Area should be barricaded
Appoint experienced signalman.
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10. ROAD MAKING
ACTION BY : Concerned Site Engineer / Supervisor

SI.No. | HAZARDS /RISK PREVENTIVE MEASURE
1 Hot mix plant/ Burns | ¢  Ascertain the direction of wind and then locate.
e Provide fire fighting equipment
e Avoid open fire near fuel tank
e Helmets, Gumboots, Goggles and Hand gloves
should be provided for operators, mechanics and
helpers
e Avoid using loose clothes
e Ensure that the guards on moving parts are
firmly fixed and properly
e The platform for operation should be strong and
spacious and provided with side railing. Ladder
should be provided for access.
e Avoid direct contact with dryer drum / its
aggregate.
e Avoid leaning over the chamber mixer.
e Avoid back fire
2 Heating Bitumen / e Container should be leak proof & kept closed.
Handling e Temperature should be maintained
e Avoid back fire
e Ensure the buckets for carrying bitumen are
intact
e Hand gloves shall be used
3 Stones, crushed stones | e  Stones should be kept at side.
/ Injuries e Reverse horn of the truck must be healthy
4 Road rollers / injury e Operator should have valid license
e Repair / Maintenance work should not be done

while in motion / engine “ON” condition.
e Roller operating area should be indicated by
planting red flag on both sides.

Prepared By: M R Thakurta

Date: 27.05.2006 Page 17 of 26




affrr

HSE Management System Manual

IS/HSE/CSSP/O1

CONSOLIDATED SITE SAFETY PLAN

11. ROOF WORK

ACTION BY : Concerned Site Engineer / Supervisor

SI.LNo. | HAZARDS / RISK

PREVENTIVE MEASURE

1 Standing on and
moving above roof
under construction /
Falling and injury

Fabricate temporary structure / surface of
adequate strength and supported at a number of
points to distribute load.

If site is dusty, then dust control measure must
be provided to avoid dust deposition on the roof.
Suitable platform should be furnished with
width of more than 600 mm for moving along
horizontally.

Cat boards, flat ladder, crawling boards should
be used for moving along vertically.

A safety net or catch platform should be
installed under the roof if it is necessary.
Evacuate all workers under the roof where work
is in progress.

Suitable precaution board should be displayed
on working spot.

Guard rails be installed around the roof edge
and roof openings along with toe guard and
middle rail.

Proper egress and access to be provided to reach
the work spot.

All roof materials should be stored at ground
level and shifted as per requirements and do not
be stored at elevated work spot. At most care
must be taken while transporting the fragile
material from store to work spot.

Proper PPEs like suitable clothing, footwear,
with non-slip soles safety belts, fall arresting
system (made preferably from rope).

2 Electrocution / Injury The electricity supply to adjacent overhead
wires should be interrupted or the wire should
be rendered harmless by some other means.
Proper illumination arrangement must be made.

3 Health Medical examination would be done to detect

any defects of equilibrium before being engaged
at work.

Emergency vehicle should be parked at site for
round the clock.

First aid hospital shall be identified and phone
number would be displayed at all visible
locality.
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12.

WORKING WITH PORTABLE TOOLS

ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

1

Electric shock, Burns,
Electrocution / Injury

e Earthing of all electrical equipment must be
ensured.

e Supply through ELCB should be provided.

e Regular checking of ELCB operation is to be
done. Register should be maintained .

e Double earthing should be followed.

e Electrical cable should be neatly traced along
the platform and handrail. Avoid placing them
on the platform or routing in haphazard way.

e 3 pin plug should be used for power tapping.

e Proper shed should be provided to DBs to
protect the same from extreme weather
condition.

e Avoid number of intermediate cable joints.
One joint per 25 meter is allowed with
necessary insulated taping.

e Appropriate PPE should be used.

e “DANGER BOARD”, “ MEN ON THE JOB”
“DO NOT SWITCH ON” boards shall be put
up as required.

e Insertion of loose wires in the socket shall not
be allowed.

e Dry chemical type fire extinguisher shall be
kept in the DB / FDB location. Use of these
must be known to workers & supervisors.

Caught in rotating
parts, slip from hand /
injury

e Ensure that the guards are firmly and correctly
fixed.

e Avoid doing repair / maintenance work during
in motion.

e Avoid stagnation of water in and around.

e Avoid wearing loose shirts

¢ Retain hold of hand tools until moving parts
have stopped.

e Avoid leaving the equipment as it is without

“ switch off”.

Use hand gloves free from oil & grease.

Never carry the machine by its power cord.

Occupational health
hazards / Noise

Use ear plug if necessary.
Change portable tools if noise level is not
controllable.
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13. HANDLING OF DIESEL
ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

1

Flammable and toxic
vapors on exposure to
atmosphere. Being
heavier than air
become difficult for it
to disperse.

e Care should be taken to prevent accidental
ignition and explosion of the vapors.

o Electrical cables should be properly insulated to
prevent spark and fire.

e Incandescent lamps (if used) , shall have glass
cover and protective cage.

e To take out flammable liquids from 200 L drum
to small containers, manually operated hand
pump with funnel shall be used. Lid of containers
shall be immediately replaced.

e Match box or gas ignited lighters use must be
avoided.

e NO SMOKING /NO NAKED LIGHTS board
must be displayed.

e Container should be stored in upright position in
an open air compound and securely fenced and
surrounded by a bund sufficient to hold the
content of the largest drum stored plus 10%.

e In case drums are stored horizontally wedges
must be used.

e “Highly Inflammable Liquid” caution board
should be displayed at the entrance of the
storage area.

e Care must be taken to avoid spillage & leaks by
maintaining screw caps and the use of funnels,
spouts or a symphonic device.

e Spillage can be soaked with dry sand, which
could then be placed at least 4 M away from any
possible vapour source or combustible stock of
materials.

Cleanliness and
disposal of rubbish /
Fire

e Itisvital that all waste of highly flammable
liquids or materials contaminated by them is
disposed off immediately and workplace kept
clean all times to remove hazards.

e Within workplace, metal bins with lids are
required to receive rags and waste.

e All bins should be removed to store overnight.
Rubbish is to be incinerated in small quantities in
the open at least 8 m from any building.

Cleaning should be done with nonflammable solvent

in well-ventilated places. Detergent, degreaser,

cleanser are often satisfactory.
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13. HANDLING OF DIESEL - Contd.
ACTION BY : Concerned Site Engineer / Supervisor

SI.LNo. | HAZARDS / RISK

PREVENTIVE MEASURE

Wooden, plastic or non-sparking alloy
implements should be used to clean residues from
floor or other surfaces.

Heat should never be applied to normally empty
vessels as they still contain explosive mixture.
Empty containers with cap removed should be
crushed and disposed off as rubbish, but not
incinerated.

The cleaning or repairing of drums on site is not
recommended. They should be returned to the
supplier if they are not to be removed.

Prepared By: M R Thakurta

Date: 27.05.2006 Page 21 of 26




affrr

HSE Management System Manual

IS/HSE/CSSP/O1

CONSOLIDATED SITE SAFETY PLAN

14.

SITE TRANSPORTATION

ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

1

Site access or routing
at site / accidents

e Site entrance should be located in such a way so as
to cause minimum inconveniences to the public or
other road users.

e Suitable warning notice should be displayed at the
convenient locations ( adjacent to overhead lines
or near storage areas or excavated pits etc.)

e Provision of one way system and the avoidance of
vehicle reversal recommended upto a satisfactory
level.

e Protective embankment should be provided at the
all excavated sites particularly at the areas where
lories or dumpers trip into excavations.

Vehicles & drivers /
Accidents

Fitness of vehicle needs to be checked.
Driver must possess valid license.
Tiers condition / Battery condition be checked.

Violation of driving
rules / accidents

Drivers must follow the traffic rules and signals.
Speed limit and sharp bends must be avoided.
Stop and proceed carefully at unmanned junction
points.

Over loading /
Accidents

e Over loading causes more wear & tear of tires,
road surfaces and decreasing efficiency of the
moving components of the vehicle.

e It also causes less control on steering, inadequacy
of break power, overturning while negotiating
sharp bends.

Stacked material /
Accidents

e Transport vehicle usually should go to the stacked
material site for loading either manually or by
machine.

¢ In case of loading by a ladder strong canopy or
cap should be provided for the safety of the driver.

e The engine of the vehicle should not be kept
running during the period of stacking.

¢ In case of loading or transporting of material such
as built up columns or MS rods which are
projected beyond the vehicle should be provided
with precautionary signs suitable ( Flag or Signal
man), to avoid injuries to the people.

e Human being should not be transported in Truck /
Dumpers / Cranes etc.

o Filled Oxygen and Acetylene cylinders should not
be thrown from vehicle. It must be shifted through
bottom rim.
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15. WORKING AT HEIGHT
ACTION BY : Concerned Site Engineer / Supervisor / Site Safety Engineer

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

1

Fall of a person /
injury

Fabricate temporary structure / surface of adequate
strength and supported at a number of points to
distribute load.

Suitable stable platform should be furnished with
width of more than 600 mm for moving along
horizontally.

Proper access / egress should be provided.

Good house keeping should be maintained at
elevated work place.

PPE like safety belts, fall arresting system should
be incorporated / anchored of lifeline with
permanent structure at a height of person shoulder
level.

Guy ropes shall be used for anchoring lifeline of
safety belt to facilitate safe horizontal movement
at height.

In special circumstances fall arrestor should be
used where usage of safety belt is non-practical.

Fall of material /
Injury

Platform should be spacious to allow placement of
material and space for working person.

Barrication / handrails, toe boards should be
provided if necessary.

Guard / Safety net is provided suitably for
preventing falling of material from height..
Overloading on temporary platform is avoided.
Protect structures against external impact.

Build and dismantle the structures in accordance
with design.

Improper scaffolding

Erected on firm and level ground

Proper approach should be provided by ladders,
Ramps etc.

Gangway jalies, which are used to form platform
at top, should be tied firmly.

Slippery / wet condition over the working platform
should be avoided.

Safety belt & safety helmet are must for the people
who are working on scaffolding platform.
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16. WELDING & GAS CUTTING

ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

HAZARDS / RISK

PREVENTIVE MEASURE

1

Fire, explosion,
backfire / Injury

DA and Oxygen cylinders should be kept in
upward position and tied firmly.

Cylinders should be shifted by wheel trolley.
DA cylinders should be covered by wet cloths
or gunny bags.

Flash back arrester should be fitted in all DA
cylinders.

Nozzle of cutting torch should be properly
tightened and kept clean from dirt, dust, metal
depositions etc.

No joints and extension of hoses are allowed for
DA.

If any crack is found on the hose pipe it shall be
thoroughly checked and replaced.

Provide right type of fire extinguishers near by
the work spot.

Gas cylinder should be stored properly in a
shed. Empty and full cylinders should be kept
separately and labeled.

Oil or Paint drums (empty or with content) shall
not be allowed to be kept near the vicinity of
weld area.

Bare wire or improper
insulation /
Electrocution

Earthing of all electrical equipment must be
ensured.

Supply through ELCB should be provided.
Double earthing should be followed.
Electrical cable should be neatly traced along
the platform and handrail. Avoid placing them
on the platform or routing in haphazard way.
3 pin plug should be used for power tapping.
DBs must be protected from rains.

Avoid number of intermediate cable joints.
One joint per 25 meter is allowed with
necessary insulated taping.

Appropriate PPE should be used.

Electrode holder shall be of good quality with
proper insulation. The welder should never be
allowed to weld when he is wet.

Install power generators of suitable capacity.
Provide emergency light / torches in the job site.
Provide emergency ladder for elevated work
spot.
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16. WELDING & GAS CUTTING - Contd.
ACTION BY : Concerned Site Engineer / Supervisor

SI.LNo. | HAZARDS / RISK

PREVENTIVE MEASURE

e Incase of confined area, forced ventilation shall

be provided.
3 Exposure to spark hot | e  The welder shall use apron and Helmet with
metal and fumes weld screen.
e Provide adequate ventilation in the working
area.

4 Continuous working /
Heat Stress

e Provide adequate ventilation.

e Continuous working should be avoided.
Adequate interval should be provided.

e Incase of confined area, forced ventilation shall
be provided.

17. Grinding

ACTION BY : Concerned Site Engineer / Supervisor

SI.No. | HAZARDS / RISK

PREVENTIVE MEASURE

1 Contact with grinding
wheel / electric shock

e Wheel guard should be placed in proper
position.

e Machine should be earthed properly.

e Frequent checking of power cord and use of
plugs & sockets.

e Proper use of PPEs such as grinders goggles,
face shields, safety shoes, hand gloves etc.

e Wheel should be mounted properly on the
suitable grinding machine.

e Grinding machine RPM and wheel RPM should
match.

e Use of safety belt during grinding at height
more than 2 m.

2 Damage of wheel

e Check the expiry date.

3 Cable / cord

e Double insulated power cable should be used in
grinding machine.

e Joints in cable should be avoided or protected
properly.
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18. FIRE PREVENTION
ACTION BY : Concerned Site Engineer / Supervisor

SI.No.

Causes of fire

PREVENTIVE MEASURE

1

Malicious ignition,
careless gas cutting,
welding, smoking,
throwing of lighting
match sticks,
uncontrolled rubbish
burning

Incorrect storage and
careless use of
flammable liquids and
compressed gases.

Portable extinguishers containing Foam, DCP or
BCF should be used on fire involving
flammable liquids. Such fire extinguishers shall
be conspicuously located.

Nobody shall be allowed to misuse or horseplay
with this emergency equipment.

Demonstration on the usage of fire
extinguishers shall be arranged.

Employees shall be instructed to report all fires
immediately and notify their supervisor about
the discharge of the fire extinguisher and its
need of servicing.

The extinguisher should be readily available for
use and note more than 15 m away from the
area of use.

Employees, especially those involved in
actually using these liquid must be adequately
trained in the proper use of fire extinguishers.
These employees in case of emergency and for
other measures can use extinguisher in the event
of fire.

Fencing of loading area like flammable liquid
stores, paint oil storage and material stores
(‘especially timber stacks) should have
prominent displaying of “ NO SMOKING”.
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GUIDELINES FOR RESIDENT MANAGERS ON CONTRACT LABOUR,

SAFETY & ACCIDENT REPORTING SYSTEM

CONTRACT LABOUR

1)

2)

3)

4)

5)

6)

7)

Form V under Contract Labour (Regulation and Abolition Act) may be
arranged from the customer, who is the principal employer, in the name of
sub-contractor directly and ensure that the sub- contractor shall obtain licence
under Contract Labour (Regulation and Abolition Act) 1970.

Ensure PF coverage in respect of all the contract labour deployed by our sub-
contractors.

Ensure ESI coverage, wherever applicable, in respect of all the contract
labour deployed by our sub-contractors.

Ensure gate pass issued by the customer to all the contract labour deployed
by our sub-contractors.

Ensure Insurance coverage in lieu of Workmen’s Compensation in respect of
all the contract labour deployed by our sub-contractors.

Ensure payment of minimum wages, bonus, gratuity and other statutory
payments to the contract labour

Please keep the labour law books containing the labour legislations
applicable to each site. For example Factories Act Rules of the state where in
the site situated, etc.

SAFETY

8)

9)

Ensure compliance of all safety measures/aspects by sub-contractors.

Ensure usage of PPEs as per the safety norms for each work / site by BHEL
employees and persons engaged by the sub-contractors.

10) Ensure compliance of safety aspects envisaged in HSE Management System

Manual.

ACCIDENT REPORTING SYSTEM

11) In case of major accidents resulting in serious bodily injury or death, report

the same to Business Manager, Head(HR), etc. at HQ immediately.
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12) If the accident happened to any contract labour, please obtain a letter from
the contractor regarding the accident and forward the same to the customer
after obtaining concurrence from HQ.

13) In case of Fatal Accident to contract labour, local Police shall be informed by
the contractor under intimation to you. A copy of the FIR may be forwarded
to HQ.

14) In case of Fatal Accident to BHEL employee, local Police shall be informed
by the Resident Manager under intimation to HQ.

15) Obtain the concurrence and approval of Business Manager & Head(HR)
before signing any Accident Notice Forms under the Factories Act  or
Form EE under Workmen’s Compensation Act, etc. or any other documents
related to the accident.

16) In case of Fatal Accident to contract labour, ensure contractor shall arrange
for postmortem and other formalities and hand over the body to the relatives.

17) In case of major accidents resulting in serious bodily injury or death to
contract labour, Resident Manager shall forward the prescribed Form (
Notice of Accidents or Dangerous Occurences Resulting in Death or Bodily
Injury under the Factories Act Rules of the state in which site is situated )
filled and submitted by the sub-contractor to the Customer for onward
transmission to the Assistant Labour Commissioner and other concerned
Authorities within the prescribed time limit. For example Form 22 under
Chatisgarh Factories Act Rules is applicable to Korba East site and Form 18
under Punjab Factories Act Rules is applicable to Lehramohabat site.

18) In case of major accidents resulting in serious bodily injury or death to
BHEL employee, Resident Manager shall fill and submit the prescribed
Form ( Notice of Accidents or Dangerous Occurences Resulting in Death or
Bodily Injury under the Factories Act Rules of the state in which site is
situated ) to the Customer for onward transmission to the Assistant Labour
Commissioner and other concerned Authorities within the prescribed time
limit. For example Form 22 under Chatisgarh Factories Act Rules is
applicable to Korba East site and Form 18 under Punjab Factories Act Rules
is applicable to Lehramohabat site.

19) Contact Resident Manager / HR executive of Power Sector Site at the same
location, if available, and take their assistance, in case if they had already
handled a similar accident case at the same location.

20) Ensure providing of details like age (date of birth), wages of the person met
with an accident and injured or expired to the concerned authorities.
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21) Ensure depositing of Workmen’s Compensation amount decided by the
authority under the Workmen’s Compensation Act with the Commissioner
of Workmen’s Compensation by the contractor or their Insurance Company.

22) Inform HQ regarding the payment of Workmen’s Compensation through the
authorities to the dependents of the person expired.

23) Ensure payment of other statutory payments also, if any.

HSE ACCIDENT / INCIDENT REPORTING

24) Strictly comply with section 17.0 of HSE Management System Manual in
respect of Accident / Incident reporting system

25) Submit the Accident / Incident Report format to HQ immediately after
occurrence of accident.

26) Submit the Accident / Incident Investigation Report format to HQ after
completion of the investigation
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=

LIST OF RELEVANT LEGISLATIONS APPLICABLE TO VARIOUS

SITES

Contract Labour ( Regulation and Abolition ) Act, 1970

Factories Act, 1948 with relevant state rules

The Buildings And Other Construction Workers (Regulation Of Employment
And Conditions Of Service) Act, 1996

The Inter-state Migrant Workmen (Regulation Of Employment And
Conditions of Service) Act, 1979

The Child Labour (Prohibition and Regulation) Act, 1986
Minimum Wages Act, 1948 with relevant state amendments
Payments of Wages Act, 1936

Payment of Bonus Act, 1965

Payment of Gratuity Act, 1972

. Employees' State Insurance Act, 1948

. The Employees' Provident Funds And Miscellaneous Provisions Act, 1952
. Fatal Accidents Act, 1855

13.
14.
15.
16.
17.
18.
19.
20.
21.
22.
23.
24.
25.
26.

The Personal Injuries (Compensation Insurance ) Act, 1963
Workmen's Compensation Act, 1923

The Industrial Disputes Act, 1947

The Electricity Act, 2003

The Indian Electricity Act, 1910

The Indian Electricity Rules 1956
Environmental Standards for TPP

The Indian Boilers Act, 1923

Tariff Advisory Committee - Insurance
Hazardous goods TAC

The Motor vehicle Act 1988

The national Environment Tribunal Act 1995
The Environment (Protection) Act, 1986
The Gas Cylinder Rules 2004

All the above legislations are made available in ISG web under HSE
(http.//isgweb/hse.ntml) Business Managers / Project Managers / Resident Managers
are requested to go through the above legislations and ensure strict compliance of the
relevant legislations and its specific clauses applicable to their respective sites.
Resident Managers are also requested to enquire with the customer regarding
applicability of any local legislation.
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IS:HSE:AIR:001

ACCIDENT (PERSONAL INJURY / PROPERTY DAMAGE) REPORT

NAME OF SITE:

SCOPE OF WORK:

ACTIVITY OF AREA:

NAME OF CONTRACTOR:

NAME & DESIGNATION OF
BHEL ACTIVITY INCHARGE:

DATE & TIME OF ACCIDENT:

DATE RESUMED:

NO. OF WORKING DAYS LOST BY
VICTIM (if duty not resumed give
estimated figure):

NO. OF MAN HOURS LOST BY
OTHERS:

10.

PERSONAL DETAILS OF INJURED AND/OR DETAILS OF MATERIALS /

EQUIPMENT / PROPERTY DAMAGED:

NAME:

NAME OF MATERIAL/ EQUIPMENT/
PROPERTY:

PERIOD OF EMPLOYMENT:

AGE: SEX: MARRIED /| ESTIMATED ACTUAL COST
SINGLE: COST
OCCUPATION: PART OF BODY INJURED NATURE OF
DAMAGE
NATURE OF INJURY
11. AGENCY (OBJECT [/ EQUP [/
SUBSTANCE) MOST RESPONSIBLE
FOR CAUSING ACCIDENT / INJURY /
DAMAGE:
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IS:HSE:AIR:001 ACCIDENT (PERSONAL INJURY / PROPERTY DAMAGE) REPORT

12. PERSON (NAME & DESIGNATION )
WITH MOST CONTROL OVER
AGENCY (OBJECT [/  EQUIP/
SUBSTANCE) CAUSING ACCIDENT /
INJURY / DAMAGE:

13. DESCRIBE CLEARLY HOW THE
ACCIDENT OCCURRED (IF SPACE
INSUFFICIENT  USE  SEPARATE

SHEET & ATTACH):
ANALYSIS:
14. WHAT ACTS AND/OR CONDITIONS

CONTRIBUTED MOST DIRECTLY TO
THIS ACCIDENT?

15. WHAT ARE THE BASIC REASONS
FOR THE EXISTENCE OF THESE
ACTS AND / OR CONDITIONS?

16. WHAT CORRECTIVE ACTIONS HAVE
BEEN TAKEN TO PREVENT
ACCIDENT RECURRENCE?

DATE
SIGNATURE OF CONCERNED
ENGINEER:

17. COMMENTS OF SITE IN-CHARGE OF BHEL:

DATE : SIGNATURE OF SITE INCHARGE

Note:

1) The Report shall be prepared by the Concerned engineer and to be submitted to Head quarters
through Resident Manager.
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Unpriced copy of price Format
Enquiry no.: 77/15/6204/RCD dt 27.11.2015
Items - Pumps
PROJECT - RRVUNL, SURATGARH TPS 2 x 660 MW
All Figures are in Rupees

HP Seal Water Pumps

A Total Ex works q Total FOR site
SL. NO. Description Unit ?B’ Umzz?ate price C(E)T \?;)T Fr?é?ht price
(3=1x2) (7=3+4+5+6)

Supply of Vertical In-Line Type HP Seal Water Pumps: Design, manufacture, supply, assembly & testing of HP Seal
Water Pumps at shop floor with job motor, delivery at site. The HP Seal Water pumps shall be supplied with

Al required motor, coupling between pump & motor coupling guards, strainer, pump suction and discharge gaskets, Sets 2
base plate or stool piece for Pumps and/between Motor along with alignment nuts and bolts, foundation bolts with
nuts and washers, equipment mounting bolts for pumps and motor, and shaft keys for the pumps and other
accessories as required for the trouble free operation of the pump.
Mandatory Spares for HP Seal Water Pumps:

A2 Supply of Mandatory Spares for HP Seal Water Pumps as per the enquiry specification. Lot 1
Price For Supervisions of E & C and PG Test:
To depute a concerned E&C engineer who shall be made available to BHEL's AHP package vendors at project site
during system integration with the ash handling plant as and when required for supervision of erection &

A3 commissioning & during PG test.
Price for One Manday: NA
Price shall be inclusive of accommodation/stay, transportation to site etc.

A3.1 Mandays 1
A3.2 Pr!ce for One_V|5|t.‘ o No 1
Price shall be inclusive of to & fro travel expenses, incidentals etc.
Total A for L1 evaluation of HP seal water pumps

In words :

Please indicate the amount of CIF content included in the price:
Service tax for supervision charges (Sl no A.3) is payable extra at actuals. Please indicate the present rate:

B Total Ex works : Total FOR site
SL.NO. Description Unit Qty Unit Rate B CST VAT Freight B
@ @ (3=1x2) @ ® ® (7=3+4+5+6)

Optional Price for Commissioning Spares for HP Seal Water Pumps:

t List of Commissioning Spares shall be furnished by bidder with individual item prices with total quantities along Lot 1
with offer.
Optional Price for Essential Spares for HP Seal Water Pumps:

a5 List of Essential Spares shall be furnished by bidder with individual item prices with total quantities along with offer Lot 1
required for initial 3 years of successful operation of HP Seal Water Pumps.

Horizontal Centrifugal water pumps and valves
B Total Ex works : Total FOR site
SL.NO. Description Unit Qty Unit Rate B CST VAT Freight B
@ @ (3=1x2) @ ® ® (7=3+4+5+6)

Supply of Horizontal Centrifugal Pumps:
Design, manufacture, supply, assembly & testing at shop, inspection at manufacturer’s work, packing & painting
and delivery at site of Horizontal Centrifugal Water Pumps. The Horizontal Centrifugal Water Pumps shall be

B.A supplied with required coupling guards, pump, motor, coupling between pump & motor, MS Increaser & Reducer
for suction and discharge side to suit the system, Companion flanges with nuts and bolts for increaser/reducer at
pump suction and discharge, pump suction and discharge gaskets, common/split base frame for Pumps and Motor
along with alignment nuts and bolts, foundation bolts with nuts and washers, equipment mounting bolts for pumps
and motor, and shaft keys for the pumps.

B.1.1 LP Seal Water Pumps Nos. 2

B.1.2 Ash Conditioner Water Pumps Nos. 3




Supply of Water Valves for Horizontal Centrifugal Pumps:
The Water Line Valves shall be supplied with companion flanges, gaskets nuts and bolts required for smooth LoT 1
B.2 functioning of the valves as per the specification.

Mandatory Spares for Horizontal Centrifugal Water Pumps:

B.3 Supply of Mandatory spares for Horizontal Centrifugal Water Pumps as per the enquiry specification.
Mandatory Spares for Water Valves for Horizontal Centrifugal Water Pumps:

Supply of Mandatory spares for Water Valves for Horizontal Centrifugal Water Pumps as per the enquiry LoT 1
B.4 specification.

Price For Supervisions of E & C and PG Test:

To depute a concerned E&C engineer who shall be made available to BHEL's AHP package vendors at project site
B.5 during system integration with the ash handling plant as and when required for supervision of erection &
commissioning & during PG test.

LoT 1

NA

Price for One Manday:

B.5.1 . . X ) . 8
Price shall be inclusive of accommodation/stay, transportation to site etc.

Mandays 2

Price for One Visit:

B.5.2 Nos. 1
Price shall be inclusive of to & fro travel expenses, incidentals etc.

Total A for L1 evaluation of centrifugal water pumps and valves

In words :

Please indicate the amount of CIF content included in the price:
Service tax for supervision charges (Sl no E) is payable extra at actuals. Please indicate the present rate:

OPTIONAL PRICE:

All Figures are in Rupees

8 Total Ex works : Total FOR site
- 5 Qty Unit Rate ) CST VAT Freight X
SL. NO. Description Unit @ @ price @ ®) ®) price
(3=1x2) (7=3+4+5+6)

Optional Price for Commissioning Spares for Horizontal Centrifugal Water Pumps & Valves:
B6 List of commissioning spares for Horizontal Centrifugal Water Pumps & Valves shall be furnish by the bidder with LoT 1
individual item’s unit price & quantities along with the offer.

Optional Price for Essential Spares for Horizontal Centrifugal Water Pumps & Valves:

List of Essential Spares for Horizontal Centrifugal Water Pumps & Valves shall be furnished by bidder along with
offer with individual item’s unit prices & total quantities required for initial 3 years of successful operation of the
Horizontal Centrifugal Pumps & Water Valves.

B7 LoT 1

Note:

1) Above quoted price is inclusive of all the equipments & items, accessories, hardware, foundation bolts, etc. including vendor supplied electrical & instrumentation, items required for installation
2) Above quoted price is inclusive of the erection materials & all the balance items, accessories hardware, foundation Bolts etc., which are not specially mentioned but required to make & install the Pumps as per specification.

3) Above price is inclusive for all contractual obligation including submission of drawings, documents, O&M manual, erection manual etc in required number of hard and soft copies as per enquiry specification, bidder’s offers and
all recorded discussions etc.

4) In case additional visits are desired/required by BHEL, then the same shall be payable as per price quoted above at Sr. No. A.3 or B.5 whichever is applicable.
5) The optional price shall be valid till end of contract.

6) All fields indicated above are to be filled separately.

7) The bidder shall enclose the list of essential spares with individual unit price indicated for the items.

8) Optional prices (SIno'A.4, A.5, B.6 and B.7) shall not be considered for evaluation purpose.

9) The un-priced format (Marked QUOTED or NOT-QUOTED against each item, without disclosing the rates) shall be uploaded by vendor along with techno-commercial offer.
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