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(1)

et BHARAT HEAVY ELECTRICALS LTD.

Component Fabrication Plant

RUDRAPUR-263153
Phone No. 05944-257282

Fax.
e-mail: abhishekanand@bbhel.in
NOTICE INVITING TENDER(NIT)
Date :18/01/16

From :

Sr.Eng(civil)

BHEL, CFP

Rudrapur(U.K.) -263153
To M/s
Dear Sir,

NAME OF WORK : AMC WORK AT BHEL, CFP, RUDRAPUR (U.K.)

Sealed Tenders in two partsviz., (i) Techno-Commercial bid & (ii) Price Bid are invited for the
work mentioned above from bidders (who fulfill the qualifying criteria) as mentioned below:

_ Earnest Last date Tender Tender
Nature of work Time of | Estimated money of issue submission opening
completion|Value of the|  geposit | of Tender date & time (Part 1)date
work (inRs) |date & time & time
- Rs 60,000/-
AMC for Civil work To be
AT BHEL,CFP- Annually - | accompanie | 4050016 | 09/02/2016- | 09/02/2016
lakh(inclusiv | d with
RUDRAPUR work e all taxes) | techno- (12.00 pm) | (2.00 pm) (3.00pm)
comml. bid
(Part 1)
Cost of tender documents: Rs.500/-
Name & Signature of Bidder CFP, RUDRAPUR
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Address for submission & opening of Tender:

If through courier; If delivered in tender box;
Office of HoD(MNT/Civil) Tender Box Provided At
BHEL, CFP, New Administrative Building
Rudrapur-263153(UK) M.M. Department,

BHEL-Rudrapur-263153(UK)

The tender document must enclose the cost of tender documents along-with the techno-
commercial bid in form of DD(preferably from SBI) drawn in favor of “BHEL” payable at
Rudrapur. Tender document can also be obtained in person by contacting the office of Sr.
Eng(civil)along-with request letter and tender cost.Offer without tender cost shall not be
considered.Offer is to be submitted in two parts as per cl. 3 of Special terms & conditions in
sealed envelope duly super scribed as:

“Tender for AMC for Civil works at CFP Rudrapur”
TENDER No. CFP/CIVIL/MNT/2015-16/03dated: dt:02/11/15 " due dt:09/02/16

Any Errata / Addendum / Extension / corrigendum to this tender shall be conveyed through
mail/registered post.

TO BE SIGNED BY THE TENDERER

Certified that all Sections of the Tender have been read, understood& agreed to, and each page
of the tender offer has been signed & stamped.

Signature of Authorized person(s)
Name and designation of Authorized Person(s)
Bidder(Name of organization)

Name & Signature of Bidder CFP, RUDRAPUR
Page 4 '

Seal TENDER NOTICE NO. CFP/CIVIL/MNT/2015-16/03 dt: 02/11/15



(@)

(b)
(©)

(d)

(e)

(f)

(9)

(h)

(i)

()
(k)

(I1)

GENERAL CONDITIONS OF CONTRACT(GCC)
(INTERPRETATION AND DEFINITIONS)

Definitions

Company shall mean Bharat Heavy Electricals Ltd. having its register office at
RUDRAPUR, Post Office and Town RUDRAPUR, in the State of U.K. and includes a
duly authorized representative of the Company or any other person empowered in this
behalf by the Company to discharge all or any of its functions.

The “Accepting Authority” shall mean Head of Department(Civil), BHEL-
CFPRUDRAPUR.

The “Contract” shall mean the notice inviting the tender, the tender and acceptance
thereof and the formal agreement, if any, executed between the Bharat Heavy
Electricals Ltd. RUDRAPUR and the contractors together with the documents referred
to therein including these conditions with appendices and any special conditions, the
specifications, designs, drawings, schedule of quantities with rate and amounts and
schedule of rates. All these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

The “Contractor” shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include legal representatives of such individual or
persons composing such firm or unincorporated company, or successor of such firm or
company as the case may be and permitted assigns of such individual or firm or
company.

“Engineer-in-charge” shall mean the engineering officer appointed by the under taking
or his duly authorized representative who shall direct, supervise and be incharge of the
works for purposes of this contract.

“Expected Risks” are risks due to riots (otherwise than among Contractor's employees)
and civil commotion (in so far as both these are uninsurable)’ war (whether declared or
not), invasion, act of foreign enemies, hostilities, civil war rebellion, insurrection, military
or usurped power any acts of government, damage from aircraft, acts of god, such as
earthquake lighting and unprecedented floods and other causes over which the
contractor has no control and accepted as such by the Accepting Authority of causes
solely due to use or occupation by the Company of the part of Works in respect of
which a certificate of completion has been issued or a cause solely due to Company’s
fault design of Work.

“Market Rate” shall be the rate as decided by the Engineer-in-charge on the basis of
the cost of materials and labor at the site where the work is to be executed, plus 15% to
cover all over- heads and profit.

Schedule(s) referred to in these conditions shall mean the relevant schedule (s)
annexed to the tender papers issued by the company or the standard schedule of
Rates prescribed by the Company and the amendments thereto issued from time to
time.

The “Site” shall mean the lands and/ or other places on, under, in or through which the
work is to be executed under the contract including any other lands or places which
may be allotted by the company or used for the purposes of the contract.

“Temporary Works” shall mean all temporary works of every kind required in or about
the execution, completion, maintenance of the works.

“Urgent Works” shall mean any urgent measures which, in the opinion of the Engineer-
in-charge, become necessary during the progress of the words to obviate any risk of
accident or failure or which become necessary for security.

Name & Signature of Bidder CFP, RUDRAPUR
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U

(@)

(b)

(c)

The “Works” shall mean the works to be executed in accordance with the contract or
part[s] thereof as the case may be and shall include all extra or additional, altered or
substituted works or temporary and urgent as required performance of the Contract.

Performance

The Contractor shall take necessary steps to ensure that all persons employed an any
work in connection with this contract have noticed that the Indian Official Secrets Act,
1923 (XIX of 1923) applies to them and shall continue so to apply even after the
execution of such works under the contract.

Work to be carried out

The work to be carried out the contract shall except as otherwise provided in these
conditions, includes all labor, materials, tools, plant, equipment and transport which
may be required in preparation of and for and in the full and entire execution and
completion of the works. The descriptions given in the schedule of quantities shall,
unless otherwise stated, be held to include waste no materials, carriage and cartage
carry in returns of empties, hoisting, setting, fitting, and fixing in position and all other
labor necessary in and for the full and entire execution completion as aforesaid in
accordance with good practice and recognized principles.

Inspection of Site

The contractor shall inspect and examine the site of work and its surroundings and shall
satisfy himself before submitting his tender as to the nature of the ground and subsaoill
(so for as is practicable), the form and nature of the site, the quantities and nature of
work and materials necessary for the completion of the work and to means of access to
the site, the accommodation he may require and in general shall himself obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or effect his tender. No extra charges consequent on any misunderstanding or
otherwise shall be allowed after submission of offer/award of work.

Sufficiency of Tender

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his work and of the rates and prices quoted in the
Schedule of Quantities which rates and price shall, except as otherwise provided, cover
all his obligation under the contract and all matters and things necessary for the proper
completion and maintenance of the works.

Discrepancies and Adjustment Errors

The several documents forming the contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawing and
figured dimensions in preference to scale and special conditions in preference to
general conditions.

In the case of discrepancy between schedule of quantities the specifications and/ or the
drawings, the following order of preference shall be observed:

(i) Description in Schedule of Quantities.

(i)  Particular Specification and Special Condition if any.

(i) General Specifications.

If there are varying or conflicting provisions made in any one document forming part of
the contract the accepting authority shall be the deciding authority with regard to the
intention of the document.
Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the contract or release the contractor from the execution of the
whole or any part of the works comprised therein according to drawings and
specifications or form any of his obligations under the contract.

Name & Signature of Bidder CFP, RUDRAPUR
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(i)

(ii)

(i)

(iv)

(v)

Deviations / Variations, Extent & Pricing

The Engineer-in-charge shall have power (i) to make alteration in omissions from,
additions to or substitution for, the original specifications and instructions that may
appear to him to be necessary or advisable during the progress of the work, and (ii) to
omit a part of the Work incase of non- availability of a portion on the site or for any other
reason, and the Contractor shall be bound to carry out the Works in accordance with
any instructions given to him in writing signed by the Engineer-in-charge and such
alteration, omissions additions, or substitution shall form part of the Contract as if
originally provided therein and any altered, additional or substituted work which the
Contractor may be directed to do in the manner above specified as part of the work,
shall be carried out by the Contractor on the same conditions in all respects including
price on which agreed to do the main work except as hereinafter provided. No work
which radically changes the original nature of the Contract shall be ordered by the
Engineer-in-charge as a deviation.

Rates for such additional, altered or substituted work shall be determined by the
Engineer-in-charge as follows:

If the rate for additional, altered or substituted item of work is specified in the Schedule
of Quantities, the Contractor shall carry out the additional, altered or substituted item at
the same rate. In the case of composite tenders. Where two or more schedules of
quantities may form part of contract, the applicable rate shall be taken from the
schedule of quantities of that particular part in which the deviation is involved, failing
that at the lowest applicable rate for the same item of work in the other schedule of
quantities.

If the rate for any altered , additional or substituted item of work is not specified in the
schedule of quantities , the rate for that item shall be derived from the rate for the
nearest similar item specified therein. In case of composite tenders where two or more
schedules of quantities form part of the contract, the rate shall be derived from the
nearest similar items in the bill of Quantities of the particular parts of works in which the
deviation is involved failing that from the lowest of the nearest similar items in other
schedule of quantities.

If the rate for any additional, altered or substituted item of work cannot be determined in
the manner specified in sub- paras (i) and (ii) above, then such item of work shall be
carried out at the rate entered in the Schedule of Rates plus/ minus the percentages by
which the tendered amount of the works is higher or lower than the pre-priced amount
shown in the Schedule of Works. (Applicable to Lump-sum Contracts based on pre-
priced Schedule of Works.)

If the rate for any altered , additional or substituted item of work cannot be determined
in the manner specified in sub paras [i] to [ii] above, then the rate for such item of work
shall be derived from the schedule of rates specified in sub-para [iii] above plus/ minus
the percentage mentioned in that sub-Para : Provided always that if rate (s) for part (s)
of an item (s) is / are not specified in the schedule of rates the rate(s) for such parts (s)
shall be determined by the Engineer-in-charge on the basis of the purchase price as
supported by the vouchers unless theEngineer-in-charge finds the purchase price
unreasonable. In the latter event the price shall be determined on the basis of markets
rate (s) prevailing during the fortnight following the date of the order.

If the rate for any altered , additional, or substituted item of work cannot be determined
in the manner specified in sub- paras [i] to [iv] above the Contractor shall, within 14
days of the date of receipt of the order to carry out the said work, inform the Engineer-
in-charge of the rate which he proposes to claim for such item of work, supported by
analysis of the rate claimed, and the Engineer-in-charge shall, within three months
thereafter , giving due consideration to the rate claimed by the Contractor determine the
rate on the basis of market rate [s], In the event of the Contractor failing to inform the
Engineer-in-charge within the stipulated period of time, the rate which he proposes to
claim the rate for such item shall be determined by the Engineer-in-charge on the basis
of market rate [s].

Name & Signature of Bidder CFP, RUDRAPUR
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(vi)
8.

The extent of the deviation/variation shall be as per tender document.

Time Extension for Delay

If case, the work is delayed by Force majeure conditions like, abnormally bad weather,
serious loss or damage by fire, civil commotion, local combination of workmen strike or
lockout, affecting any of the traders employed on the work, non-availability of stores
which are the responsibility of BHEL to supply, non-availability or break down of tools
and plant, to be supplied by BHEL, flood, riots, cyclone, earthquake etc. any other
cause including delay in site clearance for work by BHEL, which in the absolute
discretion of General Manager/BHEL is beyond the contractor’s control, request for
extension of time along with reason(s) to be eligible for consideration, shall be made by
the contractor in writing within seven days of the happening of the event causing delay
but before expiry of scheduled date of completion. BHEL may or may not, at its
discretion, give any extension after review of contractor's application and mere
submission of application for extension shall not absolve the contractor of its obligation
to complete the work within scheduled time or liable to be penalized for delay unless
time extension is provided by BHEL. Status on grant/turndown of extension request
shall be communicated to the contractor by the Engineer-in-charge. However, no
mobilization/re-mobilization advance/compensation shall be payable by BHEL to the
contractor in any circumstances.

9.LIQUIDATED DAMAGES

10.

11.

(@)

(b)

(©)

(d)

(e)

Liquidation damage as prescribed in the tender document
Tooling& Plant
The contractor shall arrange at his own expense all erection & construction equipment,
tools& tackles, plant and equipment (hereafter referred to as T & P) required for
execution of the work

Material Testing, Inspection& Storage

The contractor shall, at his own expense, provide all materials required for the works
other than those which are to be provided by BHEL Free of Cost.

All materials to be provided by the contractor shall be in conformity with the
specifications laid down in the contract and the contractor shall if asked by BHEL, shall
furnish proof, to the satisfaction of the Engineer-in-charge, that the materials so comply.
The contractor shall, at his own expense and without delay, supply samples of
materials proposed to be used in the works. The Engineer-in-charge shall within seven
days of supply of samples or within such further period as he may require and intimate
to the contractor in writing, inform the contractor whether samples are approved by him
or not. If samples are not approved, the contractor shall forthwith arrange to supply
fresh samples complying with the specifications laid down in the contract.

The Engineer-in-charge shall have full powers for removal of any or all of the materials
brought to site by the contractor which are not in accordance with the contract
specifications or do not conform in character or quality to samples approved by him. In
case of default on the part of the contractor in removing rejected materials, BHEL shall
be at liberty to have them removed by other means. The Engineer-in-charge shall have
full powers to procure other proper materials to be substituted for rejected materials and
in the event of the contractor refusing to comply, he may cause the same to be supplied
by other means. All costs, which may attend upon such removal and / or substitution,
shall be borne by the contractor.

All charges on account of octroi, terminal or sales tax and other duties on materials
obtained for the works from any source (excluding materials supplied by BHEL) shall be
borne by the contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the
contract for any material supplied by the contractor.Field laboratory with test equipment

Name & Signature of Bidder CFP, RUDRAPUR

Page 8

Seal TENDER NOTICE NO. CFP/CIVIL/MNT/2015-16/03 dt: 02/11/15



(f)

(9)

(h)

12.

13.

14.

15.

16.

necessary shall be established for testing the compressive strength of brick & concrete.
Sieves, level checking instrument etc. shall be arranged at site by the contractor, before
start of appropriate work. The contractor shall provide at his expense all facilities which
the Engineer-in-charge may require for this purpose. If no tests are specified in the
contract, and such tests are required by the Engineer-in-charge, the contractor shall
provide all facilities required for the purpose and the charge for these tests shall be
borne by the contractor only if the tests disclosed that the said materials are not in
accordance with the provision of the contract. The cost of materials consumed in tests
shall be borne by the contractor in all cases except when otherwise provided.

Materials required for the works, whether brought by the contractor or supplied by BHEL
shall be stored by the contractor only at places approved by the Engineer-in-charge.
Storage & safe custody of materials shall be the responsibility of the contractor.

BHEL officials concerned with the contract shall be entitled at any time to inspect and
examine any materials intended to be used in or on the works either on the site or at
factory or workshop or other places, where such materials are assembled, fabricate
manufactured or at any place (s) where these are lying or from which these are being
obtained and the contractor shall give such facilities as may be required for such
inspection and examination.

All materials brought to the site shall become and remains the property of BHEL and
shall not be removed off the site without the prior written approval of the Engineer-in-
charge. But whenever the works are finally completed and advance, if any respect of
any such material is fully recovered the contractor shall at his own expense forthwith
remove from the site all surplus materials originally supplied by him and upon such
removal, the same shall revert in and become the property of the contractor.

Labor
The contractor is required to follow Contractor’s obligations as per Annexure-I to GCC.

The contractor shall not be permitted to enter(other than for inspection purposes) or
take possession of the site unless instructed by the Engineer-in-charge in writing. Such
use or occupation shall not confer any right of tenancy of the land to the contractor and
the contractor shall be liable to vacate the land on demand by the Engineer-in-charge.

Nuisance

The contractor shall not at any time do, cause or permit any nuisance on the site or do
anything which shall cause unnecessary disturbance or inconvenience to owners,
tenants or occupiers of other properties near the site and to the public in general.

The contractor shall be responsible for safeguard of its material, tools & tackles at site.

Contractor’s Supervision

The contractor shall either himself supervise the execution of the works or shall appoint a
competent agent for this purpose, approved by the engineer-in-charge. If the contractor
fails to appoint a suitable agent, the Engineer-in-charge can suspend the extension of
the works until such date as a suitable agent is appointed and the contractor shall be
held responsible for the delay so caused to the works.

Inspection and Approval

No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or his authorized representative and the contractor shall afford full opportunity for
examination and measurement of any work which is about to be covered up or put out of
view and for examination of foundations before permanent work is placed thereon. The
contractor shall give due notice whenever any such work of foundation is ready for
examination. In the event of the failure of the contractor to give such notice he shall, if
required by the engineer-in-charge, uncover such work at the contractor’s expense.

Removal of Workmen

Name & Signature of Bidder CFP, RUDRAPUR

Page 9

Seal TENDER NOTICE NO. CFP/CIVIL/MNT/2015-16/03 dt: 02/11/15



The contractor shall employ in and about the execution of the works only such persons
as are skilled and experienced in their several trades and the Engineer-in-charge shall
be at liberty to object to and require the contractor to remove from the works any person
employed by the contractor in or about the execution of the works who in the opinion of
the Engineer-in-charge misconducts himself or is incompetent or negligent in the proper
performance of his duties and such person shall not be again employed upon the works
without permission of the Engineer-in-charge.

17.  Work during or on Sundays and Holidays
Subject to any provisions to the contrary contained in the contract, none of the
permanent works shall be carried out during night or on Sundays or on authorized
holidays without the permission in writing of the Engineer-in-charge except when the
work is unavoidable or absolutely necessary for the safety of life, Property or works in
which case the contractor shall imnmediately advise the Engineer-in-charge accordingly.

18. Completion of work

As soon as the works is completed, the contractor shall give notice of such completion. A
joint measurement of work by contractor’s representative and BHEL representative shall
be made at each stage of work completion and recorded in MB(Measurement
Book).Contractor is required to remove from the premises, all scaffolding, sheds and
surplus except such as are required for rectification of defects, rubbish and all huts and
sanitary arrangements required for his workmen on the site in connection with the
execution of the work, as shall have been erected by the contractor or the workmen and
cleaned all dirt from all parts of building (s) in, upon or about which the work has been
executed or of which he may have had possession for the purpose of the execution
thereof and cleaned floors, gutters and drains, eased door and windows, oiled looks and
fastening, labeled keys clearly and handed them over to the Engineer-in-charge or his
representative and made the whole premises fit for immediate occupation or use to the
satisfaction of the . If the contractor shall fail to comply with any of the requirements of
this conditions as aforesaid, on or before the date of completion of the works, they may,
at the expense of the contractor fulfill such requirements and dispose of the scaffolding,
surplus material and rubbish, etc. as he thinks fit and the contractor shall have no claim
in respect of any such scaffolding or surplus materials except for any sum actually
realized by sale thereof less the cost of fulfilling the requirements and any other amount
that may be due to from the contractor, if the expense of fulfilling such requirements, is
more than the amount realized on such disposal as aforesaid, the contractor shall
forthwith on defined pay such excess.

19. Indemnity
(a) The Contractor shall indemnify BHEL against all losses and claims for injuries or damage

to any persons or any persons or any property whatsoever which may arise out of or in
consequence of the construction and maintenance of the works and against all claims,
demands proceedings, damages, cost charges and expenses whatsoever in the respect
or in relation thereto, PROVIDED always that nothing herein contained shall be deemed
to render the contractor liable for or in respect of or indemnify the Company against any
compensation or damage caused by the excepted risks. The contractor shall
compensate any loss/damage caused to BHEL property, person, material by the
contractor or its workmen engaged at BHEL site. The decision of HOU/BHEL-CFP on
amount of compensation towards such loss/damage shall be final and binding on
contractor.

(b) The Contractor shall indemnify BHEL against any liability in respect of any fees or
charges payable under any act of parliament, state law of any government instrument,
rule or order and any regulations or buys laws of any local authority in respect of the
works, workmen, Sub Contracts etc.

Name & Signature of Bidder CFP, RUDRAPUR
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19.

20.

(@)

(b)

(©)

(d)

(e)

(f)

(9)

(h)

21.

The contractor shall not sublet any portion of the contract without the prior written
approval of Authority.

Foreclosure of contract in Full or in part (due to Abandonment) or reduction in
scope of work
If at any time after acceptance of the tender the Company shall decide to the abandon or
reduce the scope of the works for any reason whatsoever and hence not require the
whole to be carried out the Engineer-in-charge shall give notice in writing to that effect to
the contractor and the contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have
derived from execution of the Works in full but which he did not derive inconsequence of
foreclosure of the whole or part of works.
The contractor shall be paid contracts rates full amount for work’s executed at site and,
in addition, a reasonable amount as certified by the Engineer-in-charge for items
hereunder mentioned which could not be utilized on the work of the full extent because
of the foreclosure.
Any expenditure incurred preliminary site work, e.g. Temporary access roads,
temporary labor huts staff quarters and site office, storage accommodation and water
storage tank.
The Company shall have the opinion to take over contractor's material or any part
thereof either brought to site or of which the contractor is legally bound to accept
delivery from suppliers(for incorporation in or incidental to the work), provided however,
the company shall be bound to take over the materials or such portion thereof as the
contractor dose not desire to retain. The cost shall however, take into account,
purchase price, cost of transportation and deterioration or damage which may have
been caused to materials while in custody of the contractor.
For Contractor's material not retained by BHEL, reasonable cost of transporting such
materials from site to contractor’'s permanent stores or to his other works, whichever is
less will be payable if material are not transported to either of the said places, no cost of
transportation shall be payable.
If any materials supplied by the company are rendered surplus the same except the
prescribed percentage of wastage shall be returned by the contractor to the Company
Failure to do so will entail recovery at punitive rates as per tender.
Reasonable compensation for transfer of T & P from site to contractor's permanent
stores or to his other works, whichever is less. If T& Pare not transported to either of
the said places, no cost of the transportation shall be payable.
The Contractor shall, if required by the Engineer-in-charge, furnish to him books of
account, wage books, time sheets and other relevant documents as may be necessary
to enable him to certify the reasonable amount payable under this condition.

Termination of Contract for Death

If the contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the contractor is a partnership concern and one of the partners
dies then unless the Accepting Authority is satisfied that the legal representatives of the
individual contractor or of the proprietor of the proprietary concern and in the case of
partnership, the surviving partners, are capable of carrying out and completing the
contract, the accepting Authority shall be entitled to cancel the contract as to its in
completed part without the Company being in any way liable to payment of any
compensation to the estate of the deceased Contractor and/or to the surviving partners
of the contractor’s firm on account of the cancellation of the contract. Decision of the
accepting Authority that the legal representatives of the deceased contractor or the
surviving partners of the Contractor’s firm cannot carry out and complete the contract
shall be final and binding on the parties. In the event of such cancellation the company
shall not hold the estate of the deceased Contractor and/or the surviving partners of the
Contractor’s firm liable in damages for not completing the Contract.

Name & Signature of Bidder CFP, RUDRAPUR
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22.

(a)

(b)

23.

(@)

(b)

(c)

24,

Liability for damage, Defects or Imperfections and Rectification thereof:

If the contractor or his workman or employees shall injury or damage any, part of the
building in which they may be working or any building, road, fence, etc. contiguous to
the premises on which the work or any part of it is being executed or if any damage
shall happen to the work while in progress the contractor shall upon receipt of a notice
in writing in that behalf make the same good at his own expense. If it shall appear to
the Engineer-in-charge or his representative at any time during construction or re-
construction or prior to the expiration of the defects liability period, that any work has
been executed with unsound, imperfect or unskillful workmanship or that any materials
or articles provided by the contractors for execution of the work are unsound or of a
quality inferior to that contracted for, or otherwise not in accordance with the contract,
or that any defect, shrinkage or other fault have appeared in the work arising out of
defective of improper materials or workmanship, the contractor shall upon receipt of a
notice in writing in that behalf, forthwith rectify or remove and re-construct the work so
specified in whole or in part, as the case may require or as the case may be, and/ or
remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own expense, notwithstanding that the same may have been
inadvertently passed, certified and paid for and in the event of his failing to do so within
the period to be specified by the Engineer-in-charge in his notice aforesaid, the
Engineer-in-charge may rectify or remove and re-execute the work and/ or remove and
replace with others the materials or articles complained of, as the case may be by
other means at the risk and expense of the contractor.

In case of repairs and maintenance works, splashes and dropping from the white
washing, painting, etc. shall be removed and surfaces cleaned simultaneously with
completion of these items of work in individual rooms, quarters or premises, etc., where
the work is done, without waiting for completion of all other items of work in the
contract. In case the contractor fails to comply with the requirements of this condition
the Engineer-in-charge shall have the right to get the work done by other means at the
contractor. Before taking such action, however, the Engineer-in-charge shall give three
day’s notice in writing to the contractor.

Audit

The company reserves the right to carry out post-payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. the company
further reserves the right to enforce recovery of any overpayment when detected,
notwithstanding the fact that the amount of the final bill may be included by one of the
parties as an item of dispute before an arbitrator appointed under condition 24 of this
contract and notwithstanding the fact that the amount of the final bill figures in the
arbitration award:

If a result of such audit and technical examination any overpayment is discovered in
respect of any work done by the contractor or alleged to have been done by him under
the contract, it shall be recovered by the company from the contractor by any or all of the
methods prescribed above or if any under payment is discovered, the amount shall be
duly paid to the contractor by the company.

Any amount due to the contractor under this contract for under payment may be adjusted
against any amount then due or which may at any time thereafter become due before
payment is made to the contractor, from him to the company on any other contract or
account whatsoever.

Arbitration:
All disputes between the contractor and BHEL arising out of this agreement shall be
referred to the sole arbitration of an arbitrator to be appointed by the General Manager
of BHEL Rudrapur or his successor or assignee in his sole discretion. There shall be no
objection to any such appointment that the arbitrator so appointed is an employee of
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BHEL. The decision of the arbitrator shall be final and binding on both the parties. The
arbitration shall be conducted in accordance with the provisions of the Indian Arbitration
Act, 1996.

25. Reverse Auction:

BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed
envelope price bid, submitted by the bidder. This will be decided after techno-
commercial evaluation. All bidders to give their acceptance for participation in RA. Non-
acceptance to participate in RA may result in non-consideration of their bids, in case
BHEL decides to go for RA.

In case BHEL decides to go for Reverse Auction, only those bidders who have given
their acceptance to participate in RA will be allowed to participate in the Reverse
Auction. Those bidders who have given their acceptance to participate in Reverse
Auction will have to necessarily submit “online sealed bid’ in the Reverse Auction. Non-
submission of ‘online sealed bid’ by the bidder will be considered tampering of the
tender process and will invite action by BHEL as per extant guidelines in vogue.”

26. EARNEST MONEY DEPOSIT(EMD)

Offer must be accompanied by Earnest Money Deposit of which rate of earnest money
deposit shall be as under:-

e Works costing up to Rs. 2 lakhs - Nil

e Works costing more than Rs. 2 lakhs and up to Rs. 5 lakhs : Rs.10,000/

e Works costing more than Rs. 5 lakhs and up to Rs. 10 lakhs : Rs.20,000/

e Works costing more than Rs.10 lakhs and up to Rs. 20 lakhs : Rs. 40,000/

e Works costing more than Rs.20 lakhs and up to Rs. 30 lakhs : Rs. 60,000/

e Works costing more than Rs.30 lakhs and up to Rs. 50 lakhs : Rs.1,00,000/

e Works costing more than Rs.50 lakhs and up to Rs.100 lakhs : Rs.1,50,000/

e Works costing more than Rs.100 lakhs : Rs. 2,00,000/0One time EMD will also be Rs.
2 lakhs.

(a)Offer must be accompanied by Earnest Money Deposit in any one of the following
forms only:

(i) Cash: The amount should be tendered by the party to the Cashier of Bharat Heavy
Electricals Limited RUDRAPUR and cash receipt issued by him shall be enclosed along
with techno-commercial bidOR

(i) Demand Draft from any Nationalized Bank in favor of Bharat Heavy Electricals
Limited payable at RUDRAPUR.

(Note:Cheques, Money Orders or Postal Orders will not be accepted.)

Tenders without EMD shall be summarily rejected.

The Earnest Money Deposit of the successful tenderer shall be converted & adjusted
against security deposit.

(b) Earnest Money given by all unsuccessful tenderers will be refunded normally within
15 days of acceptance of award of work by the successful tenderer.
(c) BHEL reserves the right of forfeiture of Earnest Money if the bidder:
(i) Submits false information.
(i)After opening of Tender, revokes/withdraws his tender within the validity period
or
revises/alters his earlier quoted rates/conditions.
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(i Fails to commence the work within period as may be mentioned in the Letter of
Intent(LOIl)/contract. In case the LOI/Contract is silent in this regard then within
fifteen days from the date of issue of LOI.

(iv)Fails to submit 50% of the total security deposit amount before start of work.

(d)EMD to be submitted along with techno commercial bid only and not with price bid.
(e)No adjustment of earlier EMD/Security deposit available with BHEL, Rudrapur , if any,
shall be permitted.

27.SECURITY DEPOSIT

(©)

(d)
(e)

(@) Upon acceptance of tender, the successful tenderer must be deposited the required
amount of security deposit within 15 days from the date of issue of letter of intent but before
start of work by the contractor as per following rate:

() Upto Rs. 10 lakhs : 10%

(i) Above Rs 10 lakhs upto Rs. 50 lakhs: Rs. 1 lakh + 7.5% of the amount exceeding
10lakhs.

(i) Above Rs 50 lakhs: Rs 4 lakhs + 5% of the amount exceeding Rs 50 Lakhs

(b) Security deposit may be furnished in any of the following forms:

(i) Cash (as permissible under the Income Tax Act)

(i)  Pay Order, Demand Draft in favor of BHEL, Rudrapur.

(i) Local cheque of scheduled banks, subject to realization.

(iv) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of contractor furnishing the security
and duly pledged in favor of BHEL, Rudrapur and discharged on the back).

(v) Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the
Companies Act subject to maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other form of security mentioned
at b(i) to b(iv). The Bank Guarantee format shall be as per Annexure-F.

(vi) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor, A/C
BHEL RUDRAPUR, duly discharged on the back.

(vii) Security deposit can also be recovered at the rate of 10% from the running bills.

However in such cases at least 50% of the Security Deposit will be collected before start of

work and the balance 50% may be recovered from the running bills

Note: Acceptance of the Security Deposit against Sl. No (iv) and (vi) above will be subject to

hypothecation or endorsement on the documents in favor of BHEL, RUDRAPUR. However

BHEL, Rudrapur will not be liable or responsible in any manner for the collection or interest or

renewal of the documents or in any other matter connected therewith.

The validity of the Bank Guarantee furnished towards Security Deposit under b(v)above shall

be up to the date of completion of work as stipulated in the Letter of Intent plus three months

claim period.

If the value of the work done at any time exceeds the contract value, the Security Deposit shall

be correspondingly enhanced and the extra Security Deposit shall be immediately deposited

by the Contractor or recovered from payments due to him.

Adjustment of Earnest Money Deposit towards part of Security Deposit shall be done as per

clause 26 above.

BHEL reserves the right to forfeit the Security Deposit in addition to other claims and
penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or in
the event of termination of contract as per terms and conditions of contract. BHEL reserves
the right to set off the Security Deposit, against any of their claims relating to the contract or
due from the contractor.
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29.

30.

31.

28. RETURN OF SECURITY DEPOSIT(S.D.)

Half the amount of S.D. will be released to the contractor after deducting all costs, expenses
and other amounts that are to be paid to BHEL under this or other contracts entered into with
the contractor only along with payment of final bill subject to the contractor fully performs and
completes the works in all respects to the entire satisfaction of BHEL and presents an
absolute “No Demand Certificate” in the prescribed form and returns properties belonging to
BHEL taken, borrowed or hired by him/ them for carrying out the said works. Balance half of
the amount of S.D. will be released only after Guarantee period’ of 12 months and on
submission of proof of discharge of liabilities under PF, ESI, Service Tax under Finance Act
1994, workman compensation Act and other labour laws etc. In case Bank Guarantee has
been submitted towards 50% Security Deposit, the same only will be released retaining the
security deposit received in cash or cash equivalent for the above defect liability period. This
security deposit portion retained in cash or cash equivalent may also be released provided
Bank Guarantee from Nationalized Bank for equivalent amount is submitted by the contractor
for the duration of defect liability period plus three months.

No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money
due to the Contractor.

Jurisdiction:

All disputes, claims or actions arising out of under or in connection with this rate contract
agreement shall be subject to the exclusive jurisdiction applicable over BHEL Rudrapur
(Udham Singh Nagar) only.

Laws governing the contract

This contract shall be governed by the Indian laws for the time being in force.
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Annexure-I(GCQC)
CONTRACTOR’SOBLIGATIONS

(A) CONTRACTUAL

a)

b)

9)

h)

)

K)

m)

Contractor shall decide the number of employees to be deployed for execution of the work

awarded to him and he or his authorized representative will be solely entitled to dictate
such workers about the manner of carrying out the work as per the prescribed
specifications and quality plan.

Contractor shall supervise the work allotted to him and to be carried out by his
employees.

Contractor to ensure that the employees deployed in the premises of BHEL are
physically and mentally fit and do not have any criminal record. Such employees should
possess requisite skill, proficiency, qualification, experience etc.

Contractor to maintain appropriate records of his employees deployed to carry out the
job(s).

Contractor should issue appropriate appointment letters to his employees.

Contractor to provide employment card/Identity card with photograph duly verified and
attested by the Contractor to his employees. Contractor to indicate the name of the
proprietary/partnership firm/company, place of work, contract number and duration of
validity of card.

Contractor will be responsible for the good conduct of his employees. In case of any
misconduct/misbehavior by any employee, the contractor will replace such employee(s)
immediately.

Contractor will ensure that the job is executed through his employees on his rolls and
under no circumstances the contractor will deploy any casual employee to carry out the
job nor shall sub-contract the job without prior written permission.

Contractor will keep watch on his employees and he will be liable for any pilferage / loss
to BHEL due to acts of omission and commission by his employees. Similarly, liability for
any compensation to outsiders on account of any act of omission and commission by the
employees deployed by the contractor shall lie exclusively with him.

Contractor to provide safety appliances and safety shoes to his employees. The
contractor shall be responsible for enforcing all safety regulations as applicable.

The contractor has to provide a distinct uniform different from BHEL employees. The
Uniform should have logo of the Contractors firm / company. The uniform shall be kept
in neat, tidy and wearable condition. Wherever necessary, the Cap shall be integral part
of the uniform.

Contractor to ensure that all precautions are taken for safety of his employees and
equipment’s.

In the event of termination of contract for any reason whatsoever, the contractor shall
withdraw all his employees from the establishment of BHEL. In case contractor decides
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b)

d)

f)

9)

h)

)

to terminate services of his employees, he should settle all terminal dues including
retrenchment compensation.

Contractor shall provide to his employees all tools, tackles and equipment’s and maintain
the same to carry out the job under the contract at his cost and if necessary contractor
may take insurance policy of his men, material, equipment’s and tools and tackles.

Contractor shall provide safety appliances and maintain the same at his own cost which
may be required under the statute or otherwise.

TOWARDS STATUTORY LIABILITY

All statutory requirements under Minimum Wages Act, 1948, Payment of Wages Act,
1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of Gratuity
Act, 1972, ESI Act, 1948, The Contract Labour (R&A) Act, 1970, Payment of Bonus Act,
1965, Income Tax Act, Service Tax Act and all other applicable Acts shall be complied
with by the contractor.

Contractor shall comply with all statutory requirements, rules, regulations, naotifications in
relation to employment of his employees issued from time to time by the concerned
authorities.

Contractor shall ensure from time to time in the presence of authorized representative of
BHEL and maintain proper records of their timely disbursement. These records need to
be preserved for a period of at least 3 years and should be made available even after the
contract is over for any verification by the statutory authorities / BHEL authorities.

Contractor to provide PF pass book to his employees and ensure payment of PF, EDLI,
pension dues under EPF & MP Act, 1952 to the RPFC. All contract labours deployed at
CFP BHEL Rudrapur under this contract, irrespective of their monthly salary will have to
be covered under EPF scheme & ESI scheme under ESI/ EPF Act.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide
ESI membership No./card of each employee.

Contractor shall produce proof of deductions as well as remittances of PF, EDLI,
Pension, ESI contribution, administrative charges etc. wherever applicable and shall
maintain proper records. Contractor to issue wage slips to his employees.

Contractor shall furnish proper returns to the concerned statutory authorities and provide
a copy of the same to BHEL.

Contractor shall be solely responsible for nonpayment/ delayed payment of wages/ DA,
contributions under EPF & MP Act, ESI Act etc.

In case the contractor fails to make payment of wages to his employees or remittance of
contribution to the concerned authorities, the security deposit/other dues/running bills
under the contract can be utilized by BHEL to discharge the liability of the contractor.

Contractor shall indemnify BHEL against all claims and losses under various Labor
Laws, statutes or any civil or criminal law in connection with employees deployed by him.
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K)

p)

Q)

The liability for any compensation on account of injury sustained by an employee of the
contractor will be exclusively that of the contractor.

Contractor to obtain insurance cover for his employees / equipment / tools and tackles
etc and take third party risk insurance coverage at his own cost. BHEL shall not be
responsible for any loss, damage, pilferage of his property and / or his employees.

Contractor should have independent code numbers/ exemptions under EPF & MP Act,
1952 and ESI Act, 1948 and shall cover his employees under the said codes.

Payment of bonus under the Payment of Bonus Act, Payment of gratuity under the
Gratuity Act, and retrenchment compensation under Act will be the sole responsibility of
the contractor.

Over and above the daily wage rate, payment shall be made for leave with wages.

Contractor shall observe Provisions of the Factories Act in respect of working hours,
holidays, rest intervals, leave and overtime to his employee. No work shall be done on
second/third shift, overtime, Sundays or on other declared holidays without written
permission.

In case a contractor employs women as employee he will discharge his obligation under
law in respect of such women workers such prohibition of engaging them during night-
hours, prohibition of employing them for more than 9 hours per day, provision of creche
facility, grant of maternity leave as per rules etc.

Contractor shall be responsible for making payment of wages before expiry of 7 days
from the last day of wage period and to ensure disbursement of wages in the presence
of the authorities representative of contract operating division who shall record under his
signature at the end of entries in the Register of wages.

Contractor to obtain license under CL(R&A) Act, 1970.
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Annexure-ll to GCC
(SPECIAL CONDITIONS — SAFETY)

1. The following are a few safety measures suggested while carrying the work. However
all the items of work should be carried out in safe working manner taking all
precautions.

2. Proper and necessary precautions shall have to be taken wherever the work involves
breaking of reinforced cement concrete slab and dismantling of brick work. These items
of work will have to be carried in the presence of the Engineer-in-charge.

3. Proper and necessary scaffolding is to be erected wherever dismantling of brick work is
carried out at height more than 1.80mtrs.

4, Reinforced cement concrete slab should be dismantled parallel to the main
reinforcement, each piece not exceeding 300mm wide. Under no circumstances the
supporting wall shall be cut or removed until the supporting slab is demolished.

5. The contractor shall keep supply all safety equipment like safety boots, goggles,
helmets and safety belts, to all the workers.

6. The contractor shall keep a supervisor always at work site.

7. Power shut down shall be taken before commencement of the work wherever power
cables are running.

8. Proper and necessary scaffolding and ladders are to be used for carrying out all types
of works.

9. The contractor shall provide safety nets/safety belts to the work force during the
execution of work at height of more than 3 meters and as directed by the engineer in
charge.

10. The contractor shall take all necessary safety precautions and arrange for appropriate
appliance to its authorized officials to prevent loss of human lives, injuries to personnel
engaged and damage to property.

11. The Contractor shall provide to the work force and ensure the use of the following
personnel Protective Equipment as found necessary and as directed by the authorized
BHEL Officials.

i) Safety Helmets conforming to I1S: 2925, 1981

i) Safety belts conforming to IS: 3521, 1983

iii) Safety shoes conforming to IS: 1.4544. 1998

iv) Eye, and face protection devices conforming to IS: 1179, 1967.

v) Hand and body protection devices conforming to I1S: 2573 - 1975, IS: 6994 - 1973 and
IS 8520 - 1978, I1S: 578-1985 and IS 6694.
SAFETY IN CIVIL ENGINEERING WORKS

1. While working at heights, a safe foot holds and hands holds should be provided.

2. No loose material should be allowed to remain in the vicinity of persons working at
Heights due to which they may inadvertently loose there balance and fall down.

3. Wherever, it is reasonable practical, workers should be made to use safety belts.

4, Ladders, crawling ladders and crawling boards are to be provided if a person has pass
across or work on or from any material liable to fracture under his weight and cause him
to fall more than 1.98 meters.

5. In considering whether a material is likely to fracture beneath a person’s weight, regard
must be had to any additional weight he may be carrying or supporting.

6. Ladders crawling boards etc., to be securely supported and if necessary secured to
prevent slipping.

7. Guard rails, coverings or other suitable means may be used to prevent person stepping
on to fragile material, while working or passing near it if such material is likely to
fracture under his weight and cause him to fall more than 1.98 meters.
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While working on sloping roofs, suitable, crawling, boards or crawling ladders should be
used. These crawling ladders should be properly supported and securely enhanced to
the sloping surface or the roof ridge.

9. Suitable and sufficient means are to be provided to prevent fall of articles from a sloping
roof.
DEMOLITION:

1. Safe access should be provided to every place at which any person has to work.
Scaffolds to be provided for all work that cement safety be done otherwise.

2. Shoring or either steps are to be taken to prevent accidental collapse of the building or
part of the building being dismantled.

3. Similar precautions are to be taken against collapse of any adjacent building, if this
would involve danger.

4, No steel work or iron work is to be cut or released unless precautions are taken to avoid
danger from sudden twist, spring or collapse.

5. No framing is to be removed unless all practicable steps are taken to avoid collapse of
the structure.

6. Demolition work is to be placed under the supervision of a competent person
experienced in demolition work.

LADDERS:

1. Ladders to be used should be of good construction, of a suitable and sound material of
adequate strength.

2. Ladders with missing or defective rungs should not be used.

3. Wooden stiles or sides and wooden rungs should have grain-running length wise.

4, Rungs should be properly fixed to the sides.

5. Ladders standing on a base are to be equally and properly supported on each stile or
side.

6. Ladder standing on a base to be securely fixed near its upper resting place, if such
fixing is impractical the ladder must be fixed at or near its lower end. If this is also
impracticable a person, must be stationed at the feet of the ladder to prevent it from
slipping.

7. Ladder should not be placed on loose bricks or loose packing.

8. Except when there is an adequate handled, ladder must rise to a height of a least 3
feet6 inches (1.00 Mtr.) above the landing place or above the heights rung reached by
the feet of persons using the ladder.

9. Space at each rung to be sufficient to provide adequate foot held.

10. Openings in landing places through which ladders pass should be as small as
practicable.

11. Folding steps ladders should have level and firm footing and should not stand on loose
bricks or other loose packing.

SCAFFOLDS:

1. Materials used for scaffolds should be of sound and adequate strength.

2. The timber used should be suitable quality, good condition, bark complete stripped off,
and without paint or other treatment, which would prevent defects from being easily
seen.

3. Timber and material with projecting nails should not be used.

4, Metal parts should be of suitable quality, in good condition, free from corrosion or other
patent defects likely to affect strength.

5. Defective parts or materials should not be used and no defective ropes or bonds should
be used.

6. Standards or upright should be vertical or slightly inclined towards the building or other
structure, where practicable and to be sufficiently close to ensure stability.
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7. Displacement or sinking of standards or uprights to be prevented either by provision of
base plates or either adequate means.

8. Ladders used as uprights to be adequate strength secured to prevent slipping and so
placed that the two stiles of sides of each ladder are evenly supported.

9. Ladders are to be horizontal, as nearly as possible and should be secured to standards
or uprights by efficient means.

WORKING PLATFORMS:

1. All working platforms should be closely boarded, planked or plated.

2. Boards should be of sufficient thickness having regard to the distance between putlogs
other supports.

3. All boards should be at least 51 mm thick and 210 mm wide.

4, Boards should rest securely and evenly on their supports. Each board should have at
least three supports unless the thickness and the distance between the supports are
such as to present on due or unequal staging when, supported on the two pipes.

5. No board should project beyond for more than four times its thickness, unless secured
to prevent tipping.

6. No board should project to an extent which makes it unsafe having regard to its
thickness and strength and the weight likely to be on it.

7. The platforms should be of adequate width to give sufficient working space.

8. The platforms should extend at least 600 mm. beyond, the end of wall or working face if
work is being done at that end of the wall of face.

9. The platforms should have guard rails to a height of between 920 mm and 1150 mm.
above the platform or any raised part of it.

10. The platforms should have toe-boards high enough to prevent falls of persons, tools
and materials, with a minimum height of 15.5 mm. space between the toe-boards and
the lowest guard rail should not exceed 760 mm. guard rails and toe-boards should be
on the inside of uprights unless there is some other means of preventing their outward
movement.

11. Guard rails and toe-boards should always remain in position except when removal is
necessary for the access of persons or materials, or other necessary purposes of the
work.

MATERIAL HANDLING AND STORAGE

Adequate arrangement be made for material handling & storage taking due care
against damages.

ACCOUNTING

Proper method of accounting of cement & scrap material be followed. The books of
such accounting be offered for auditing by BHEL at pre-decided regular interval.

If the contractor fails to take appropriate safety precautions or to provide necessary
safety devices and equipments or to carry out instructions issued by the authorized
BHEL officials, BHEL shall have the right to take corrective steps at the risk and cost of
the contractors.

In case of a fatal or disabling injury accident to any person due to lapses by the
contractor, BHEL shall have the right to impose appropriate financial penalty on the
contractor and recover the same from payments due to the contractor for suitably
compensating the victim or his/her dependents. Before imposing the penalty,
appropriate enquiry shall be held by BHEL.
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In case of any damage to propriety due to the lapses by the contractor, BHEL shall
have the right to recover the cost of such damages from the contractor after holding an
appropriate enquiry.

Incase of any delay in the completion of a job due to mishaps attributable to lapses by
the contractor, BHEL, shall have the right to recover cost of such delay from the
payments due to the contractor after notifying the contractor suitably.

If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so, BHEL shall
have the right to terminate the contract and get the job completed at the risk and cost of
the contractors.
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(1)

SPECIAL CONDITIONS OF CONTRACT(SCQC)

1. Only those parties meeting the required qualifying criteria as per Annexure-I(SCC) and agree to
BHEL scope of work as per Annexure-lI(SCC), terms & conditions laid down in this tender
should bid against this tender enquiry.

2. The bidders have the option to have pre-bid tie-up with firms having competence in respective
fields to complete the work within specified time frame maintaining quality standards. The lead
partner must meet the average annual financial turnover requirements mentioned in (1) of
qualifying criteria. He should undertake project management, monitoring & technological inputs.
The lead partner shall be responsible for coordination with his tie-up partner/suppliers,
assessment of their quality of workmanship and their payments, ensuring timely completion of
work and submission of bills to BHEL. The qualifying criteria No.(2) will have to be met by the
other partner alone. The tie-up agreement will have to be submitted along with techno-
commercial bid. The other partner cannot be changed during the period of contract without the
written consent of BHEL.

3. Tender is to be submitted in two parts viz., Techno-Commercial bid(Part-l) & Price
Bid(Part-Il) in separate sealed envelopes as follows:

(i) Part-I: Techno-Commercial bid:

Techno-commercial bid shall comprise the following:

(a) Check list(Annexure-A) with required details/enclosures/documents mentioned therein.

(b) Cost of tender doc. in form of DD(payable at Rudrapur)/copy of cash receipt

(c) EMD(name of bidder to be mentioned on the reverse side)

(d) Copy of NIT, Qualification criteria for bidders, Scope of work, Terms & Conditions and blank
copy of price-bid(the spaces provided for prices/values should be crossed (/) and taxes, if
applicable needs to be specified in terms of percentage only).

Only Techno-commercial bid will be opened on due date in the presence of bidders who chose
to be present at the time & place of opening.

(ii) Part-11: Price bid:

The price bid should contain prices only, as per format of Price bid duly signed & stamped. No
conditions should be mentioned in the price bids. No items of price bid format should be left out
and rates for all items as per price bid format should be quoted. Overall offered price should be
mentioned both in figures and in words. All entries should be in one ink. Erasers and over
writings are not permitted. All cancellations and insertions should be duly signed by the bidder.

Each and every page of the documents submitted along with offer must be signed & stamped by
the tenderer as a token of complete acceptance thereof.

Respective envelopes should be sup scribed as ‘Technocommercial bid’ & ‘Price bid’. Both
envelopes to be enclosed in one bigger envelope. Name of work, Tender enquiry no., due date
& name of bidder should be mentioned on all the envelops.

Note: (1) Incomplete tenders or tenders not submitted as percl.3 above or without
Techno-commercial bid/Price bid are liable to be rejected.
(2)Price bid of only those bidders shall be opened whose techno-
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(@)

(b)
(©)

(d)

commercial bid is found suitable as per evaluation by BHEL.

Tenderer has to quote overall offered price both in figures and in words for the items
given in the BOQ /Format of Price Bid.

If, in the price structure quoted for the required goods/ services / works, there is discrepancy
between the unit price and the total price (which is obtained by multiplying the unit price by the
guantity), the unit price shall prevail and the total price corrected accordingly, unless in the
opinion of the purchaser there is an obvious misplacement of the decimal point in the unit price,
in which case the total price as quoted shall govern and the unit price corrected accordingly.

If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

If there is discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures
shall prevail subject of (a) and (b) above.

If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date upto which the bidder has to send his acceptance on the above lines and if the bidder does
not agree to the decision of the purchaser, the bid is liable to be ignored

Quoted rate(s) shall be firm and valid throughout the contract period including extended period(if
any) and no cost escalation shall be allowed on any account. Any statutory increase in the labor
wages and materials during the period of execution shall be borne by the contractor. Rate(s)
guoted should include all royalties & contingencies. Taxes if any should be mentioned
separately and specifically as per price bid format.

Single Rate/Unit should be mentioned in the price bid format for each item description. In case

more than single rate is mentioned, the tender submitted shall be disqualified.

Tenders can be submitted by “Registered Post/ Courier/ by hand in tender box so as to
receive at BHEL by due date & time. Tenders received after the due date and time of opening,
tenders are liable to be rejected & returned.

Evaluation and comparative standing of offers will be done on overall cost basis as per
guantities specified in BOQ. Award of work shall be considered to the bidder with
techno-commercially qualified overall L-1 offer only. Tenders shall be opened by authorized
officer of BHEL office at the time and date as specified in the tender notice in the presence of
those bidders or their authorized representative who are present at the time of opening.

Before submitting offer, the tenderers are advised to inspect the site of work and the
environments and be acquainted with the actual working and ascertain completeness of tender
documents, clarify any doubt on any portion of the Tender or discrepancies / omissions in the
drawings or the tender documents. No claim will be entertained later on any grounds
whatsoever after submission of the tender.

AUTHORISATION, ATTESTATION & VALIDITY OF OFFER

Tenders shall be signed by persons duly authorized /empowered to do so.Certified copies of
such authority and relevant documents shall be submitted along with the tenders. The offer
shall be kept valid and open for acceptance for a minimum period of 6 months from the
date of opening of tenders. In case Bharat Heavy Electricals Limited calls for negotiations,
such negotiations shall not amount to cancellation or withdrawal of the original offer, which
shall be binding, on the tenderers.
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10.

11.

12.

13.

14.

15.

9.(a) If the bidder submits more than one offer then the offer submitted on later date shall
be considered for evaluation. For this purpose date entry of receipt at HR deptt. of BHEL
shall be applicable.
9.(b)If the bidder submits more than one offer on the same date,
(DIn case of two-bid system based on clarification provided/obtained from the bidder,
only one offer shall be considered for evaluation. In case no clarification is received
within stipulated time frame as specified by BHEL, all the offers by the bidder shall be
rejected.
(INIn case of single bid, depending on criteria for evaluation (L-1 for each item OR
overall L-1) as per terms of tender enquiry, offer with higher price quote shall be
considered for evaluation.
9.(c)If more than one price bid or more than one price quote for same item is found in the
offer then the higher price shall be considered for evaluation. However, in such case, if
offer with higher price qualifies for award of work, the work shall be awarded at lower
guoted price.
9. (d)In case of ambiguity found in the price bid due to illegible entry, overwriting, then
such offers may be rejected and in such case no further evaluation of the offer shall be
carried out.

RATES OFFERED & EVALUATION OF BIDS

(a) Rates quoted should be inclusive of all taxes and duties

(b) The quantities shall be as per BOQ which are tentative and liable to change after
submission of the same by BHEL, and in the course of actual execution.

EXECUTION OF CONTRACT

The successful tenderer’s responsibility under this contract commences from the date of issue
of the Letter of Intent by Bharat Heavy Electricals Limited. The successful tenderer shall be
required to execute a contract in the ‘Prescribed form’ Annexure-F with BHEL within 15 days
of LOI and in any case before the commencement of work. The expenses for completion and
stamping and registration of the agreement with prescribed authority, if necessary shall be
borne by the Contractor.

GUARANTEE

The work done by the contractor shall be guaranteed against performance of workmanship
and material by contractor for a period up to 12 Months (One Year) from the date of the
taking over of site by BHEL, after completion of work in all respect as per contract. During
guarantee period, the contractor shall attend all defects, complaints on matters relating to the
contract work as may be required.

If a tenderer expires after the submission of his tender or after the acceptance of his tender,
BHEL may at its discretion, cancel such tender. If a partner of a firm expires after the
submission of the tender or after the acceptance of the tender, BHEL may cancel such tender
at its discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in
the composition of the firm made subsequent to the execution of the contract. BHEL may,
however, recognize such Power of Attorney and changes after obtaining proper legal advice,
the cost of which will be chargeable to the contractor concerned.

Should a tenderer or Contractor or in the case of a firm or Company of Contractors/one or
more of its Partners/Shareholders/Directors have a relation or relations employed in BHEL,
the authority inviting tender shall be informed of the fact along with the offer, failing this BHEL
may at its sole discretion reject the tender or cancel the contract and forfeit the Earnest
Money/Security Deposit.
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17.

18.

19.

20.

21.

(@)

(b)

(c)

The successful tenderer should not sub-contract part or complete work detailed in the tender
specification without written permission of BHEL. The tenderer is solely responsible towards
BHEL for the work awarded to him.

COMMENCEMENT OF WORK

The contractor shall commence the work within the time indicated in the Letter of intent and
shall proceed with the same with due expedition without delay.

If the successful tenderer fails to commence the work within the stipulated time, BHEL, at its
sole discretion, will have the right to cancel the contract. His Earnest money and/or Security
Deposit will stand forfeited without any further reference to him and without prejudice to any
and all of BHEL'’s other rights and remedies in this regard.

The contract shall be valid for a period of one Years from the date of contract.

Contractor should deploy no. of person(s) for the work as required for execution/completion of
work at its discretion. As per the nature/quantum of work and BHEL experience, minimum
requirement is of 04 skilled (for 02 Masons, 01 Carpenter & 01 plumber) & 04 unskilled for
helping the skilled person throughout the year and min. one skilled labor for painting work as &
when required by BHEL for min. for 150days. The job shall be done by min. required persons.
For material movement within factory, within township and for the from factory to township &
back, 01 tricycle with carrier & manpower(unskilled labor) for operating tricycle is required to
deployed by the contractor.

Contractor shall ensure payment of prescribed statutory minimum wages to workmen
engaged by it, as applicable, as per latest BHEL circular issued from time to
time(currently applicable rates as per Circular no. BHE:RU:HR:CL:2015 dt:07.08.15) and
payment of additional wage vide circular no: BHE:RU:HR:CL:2015 dt:20.10.15, as
amended/revised from time to time.

MEASUREMENT OF WORK AND MODE OF PAYMENT

Methods of Measurements

Measurement of work shall be taken at site, jointly by the Engineer-in-charge or his authorized
representative and by the contractor or his authorized representative. The contractor shall,
without extra charge, provide assistance with every appliance, labor and other things
necessary for measurement.

Except where any general or detailed description of the work in quantities expressly shows the
contrary, schedule of quantities shall be deemed to have been prepared and measurements
shall be taken in accordance with BOQ not-withstanding any provision in the relevant standard
method of measurement or any general or local custom. In the case of items which are not
covered by the BOQ, measurement shall be taken in accordance with the relevant standard
method of measurement issued by the Indian standards institution.

Records & Measurement of work

All items having a financial value shall be entered in Measurement Book(MB) prescribed by
BHEL for record of all work performed under the contract.

Measurement shall be signed and dated by both parties on the site on completion of
measurement. If the contractor objects to any of the measurement recorded on behalf of the
company a note in that effect shall be made in the measurement book against the item
objected to and such note shall be assigned and dated by both parties engaged in taking the
measurement.

Before taking measurements of any work, the Engineer-in-charge or the person deputed by
him for the purpose shall give reasonable notice to the contractor. If the contractor fails to
attend or send an authorized representative for measurement after such a notice or fails to
countersign or to record the objection within a week from the date of measurement, then in
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(d)

(i)

(ii)

(iii)

(iv)

22.

23.

(a)
(b)

(©)
(d)
(€)

()
(¢)]
(h)

any such event, measurement taken by the Engineer-in-charge or by the person deputed by
him shall be taken to be the correct measurements of the work.

Payment

Payment against running A/c bills &final bill shall be made to the contractor as per WAM
based on work measured as per record of MB .Payment towards work satisfactorily executed
will be made to the contractor through e-payment to contractor’s account within 20 days of
submission of bill & verification of work by BHEL (minimum supervisor level person) on
monthly basis.

For this purpose the contractor has to give his Bank Account details in the standard format to
be provided by BHEL Rudrapur.

All payments will be made as per “BOQ &Price Schedule”. The same will be entered in
measurement Book as running account (RA bill) & both the party will sign the entries.

All recoveries due from the contractor for the month/period shall be effected in full from
corresponding running bills unless specific approval from competent authority is obtained to
the contrary. The recoveries could be I.Tax, VAT, etc. and loss to BHEL Plant & Properties
and third party losses.

Passing of bills covered by such measurement does not amount to acceptance by BHEL of
the completion of the work measured. Any left out work has to be completed by the
Contractor, as directed.

Pending consideration of extension of date of completion interim payments shall continue to
be made as herein provided.

Work to be executed strictly under BHEL supervision, as per BHEL instructions and scope of
work as and when required during General working shift (8:00AM to 5:00 PM).

Rights of BHEL
BHEL reserves to itself the following rights in respect of this contract without entitling the
contractor to any compensation.
To reject any or all of the tenderswithout assigning any reasons whatsoever.
To go for reverse auction(RA) as per BHEL guidelines instead of opening of price bids and
decide L-1 based on the outcome of RA instead of price bids.In case BHEL decides not to go
for Reverse Auction procedure for this tender enquiry, the Price bids already submitted and
available with BHEL shall be opened.
To distribute the work and enter into parallel agreement with one or more contractor(s) at its
discretion.
To withdraw any portion of work and/or to restrict/alter quantum of work as indicated
in the contract during the progress of work.
To terminate the work at any stage by giving a notice period of 15 days and forfeit the Security
Deposit and recover the loss sustained in getting the balance work done through other
agencies in addition to liquidated damages in the event of:
(i) Contractor’s continued poor progress.
(i) withdrawal from or abandonment of the work before completion of the work
(i) corrupt act of the contractor.
(iv) insolvency of the contractor
(v) persistent disregard of the instructions of BHEL Assignment, transfer, subletting

of the contract work without BHEL's written permission.

(vi) non-fulfilment of any contractual obligations or obligations under the law
(vii) tenderer deliberately gives wrong information in his tender.
To recover any money due from the Contractor from out of any moneys due to the contractor
under this or any other contract or from the Security Deposit.
To claim penalty or compensation for losses sustained including BHEL’s supervision charges
and overheads in case of termination of contract.

To carry out the work through alternative resources at the risk & cost of the contractor, in case
the contractor does not carry out the same within two days of communication by BHEL
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24.

25.

(@)

(b)
()

(d)
(€)

(f)

In the event of any dispute of technical nature, the decision of BHEL shall be final and binding
on the Contractor.

Responsibilities of contractor

The contractor shall be fully and finally responsible for correctness and quality of his work as
per scope, terms & conditions of contract and to the entire satisfaction of the BHEL.

As the construction site is inside BHEL premises under security, Contractor shall obtain
necessary permissions/security passes/tea/snacks/lunch coupons for his material, equipment,
workmen as prescribed by BHEL during currency of contract.

Contractor shall specify the plant and machinery such as a pan mixer, vibrators, steel
shuttering etc., that he would brought on the worksite through proper entry records through
BHEL gate. Separate challan/records shall be maintained for returnable & non-returnable
items.

Contractor shall strictly follow all contractual and statutory obligations as stipulated in this
tender.

The contractor shall engage sufficient staff to maintain the required rate of progress and
quality of workmanship. If unskilled workers are required to be engaged, the same shall be
engaged, as far as possible, from local areas in which the work is being executed.

Material reconciliation statement to be submitted by the contractor as & when required by
BHEL.

The contractor shall make himself or his representative available at the work spot everyday
during execution for effective supervision of work and day to day co-ordination with BHEL
w.r.t. the progress of work.

All debris and surplus materials shall be cleared from the site as and when directed by the
Engineer-in-charge. Any temporary structure/ stores made by the contractor for the work shall
be demolished and site and cleared before payment of final bill.

26.Micro and Small Enterprises (MSE) CLAUSE:

Any Bidder falling under MSE category, shall furnish the following details & submit documentary
evidence/ Govt. Certificate etc. in support of the same along with their techno-commercial offer.

Type Under MSE SC/ST Owner Other
Micro
Small

If the bidder does not furnish the above, offer shall be processed construing that the bidder is not falling
under MSE category.

MSE bidders can avail the intended benefits only if they submit along with the offer, attested copies of
either EM-II certificate having deemed validity (five years from the date of issue of acknowledgement in
EM-II) or valid NSIC certificate or EM-II certificate along with attested copy of a CA certificate (format
enclosed as Annexure — G where deemed validity of EM-II certificate of five years has expired)
applicable for the relevant financial year (last audited). Date to be reckoned for determining the deemed
validity will be the date of bid opening (Part 1 in case of two part bid). Non submission of such
documents will lead to consideration of their bids at par with other bidders. No benefits shall be
applicable for this enquiry if any deficiency in the above required documents are submit before price
bid opening. If the tender is to be submitted through e-procurement portal, then the above required
documents are to be uploaded on the portal. Documents should be notarized or attested by a Gazetted
officer.

26.1 MSEs shall be exempted from payment of tender fee.

26.2 MSEs shall be exempted from payment of earnest money at the time of tender deposit.
However, there is no exemption of security deposit submission.
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Annexure-I(SCC)

BIDDER’S QUALIFYING CRITERIA

Qualifying Criteria from SI.No. (1) & (2) as mentioned below has to be fulfilled by the
bidders:

(1) Average Annual financial turnover during the last 3 years, ending 31st March -15
of the previous financial year, should be at least 30% of the estimated cost.

(2) Experience of having successfully completed similar works during last 7 years
ending last day of month previous to the one in which applications are invited
should be either of the following: -

a. Three similar completed works costing not less than the amount equal to 40% of the

estimated cost.
Or

b. Two similar completed works costing not less than the amount equal to 50% of the

estimated cost.
Or

c. One similar completed work costing not less than the amount equal to 80% of the

estimated cost.

Definition of similar work(s): Only the following will constitute similar works:
a. Construction of Industrial structure / residential structure /infrastructure of concrete
and/or steel/AMC civil work.

Notes:

(A) The Bidder must submit documentary proof in support of each of the above conditions along
with the techno commercial bid Part-1. Offer by the bidders who fail to submit the
supporting documents or fail to qualify as per qualifying criteria will not be considered.

(B) Bidder may attend Pre-Bid discussion on 15day before opening of tender from 10 AM to 3
PM with prior appointment in their own interest. Any doubts will be clarified during the pre-
bid discussions and guidelines will be given to the bidder for specialized works.

(C) Conditional tender will not be accepted.
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Annexure-lI(SCC)

SCOPE OF WORK

Scope of Work

1. ‘AMC for civil work like painting, carpentry(Aluminum& Wooden work) , masonry ,
Plumbing work & other miscellaneous work etc. in CFP Plant & Township on contract basis
for 01 years as per BOQ in:

(@) Township — 8 No. HIG, 20 No. MIG and 30 No. LIG houses i.e. Total 58 Nos. Quarters.
(b) CFP Factory-
o 02 Main Fabrication Shops & its office
02 Administration Building.
FG store, Canteen Building, Security Office, Civil store
Water pump house, DG set room, BOI store, water tank
Central store & its accessories store
Boundary and complete factory open area including road & drains.

O O O O O

1. Contractor shall deploy & operate one manually operated tricycle with carrier for material
carriage within factory, within township and from factory to township & back. Movement of
Manpower & Materials shall be done by the contractor at their own cost from township to factory
& factory to township.

Note: All the materials for the work shall be provided by BHEL, however, all Tools/tackles, portable
welding machine/filler rods and safety equipment’s, concrete Mixer machine, workmen shall be
provided by the contractor. BHEL shall provide separate one no. ladder(total 02 nos.)each in
Township and in Factory, as & when required.
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(IV)

ANNEXURES
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ANNEXURE —‘A’

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS
NOTE:Tenderers are required to fill in the following details and no column should be left

Seal TENDER NOTICE NO. CFP/CIVIL/MNT/2015-16/03 dt: 02/11/15

blank.
1. Name & Address of the Bidder
2 E-mail ID:
' Phone Nos.(Office):
Name & designation of the official of the
3. | tenderer to whom all the references shall be
made
4, Tenderer’s proposal No. & date
5 Whether EMD submitted (By cash/
' Bank Draft). Give detail.
Tender submitted in two parts viz.,(i) Techno-
6. commercial bid & (ii) Price bid as per cl. 3 of Yes/No
SCC
Validity of offer/rates quoted for six
! months as per cl.10 of SCC Yes/No
Details of experience in the format at
8 Annexure "B’ Yes/No
9 Declaration sheet in format at Annexure "C’ Yes/No
Financial Status in the format at Annexure
7. ‘D) Yes/No
8. Permanent account Number
Attested copy of power of attorney, in case
10 the tender is signed by an individual other ves/No
" | than the sole Proprietor/ CEO of company/
partner in case of proprietorship firm
mention name, experience, address and
nature of business in case of Individual /
. . Partnership deed / Certified copies of
11. | Details about type of the firm memorandum and Articles of Association
with names, addresses of the Directors in
case of Company
Account no.:
Bank A/c Details(enclose a cancelled cheque | Name of Bank:
12. . i
or a copy of cheque duly signed) Branch:
IFS Code:
13. | P.F. Code No
Service Tax Registration Number(PAN
14.
based)
15. | ESI policy no.
16. | Valid labour license no. & date
17. | Blank price-bid(Ref. clause 3 of SCC)
Name & Signature of Bidder CFP, RUDRAPUR
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SIMILAR JOBS EXECUTED/IN PROGRESS

ANNEXURE -‘B’

Sl. | Agency by | Location of the | Particulars  of | Contract Date of
No | whom awarded | Project the works | value completion
awarded
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ANNEXURE -‘C’

DECLARATION SHEET

certify that, all the information and data furnished by us with regard to this Tender No.
is true and complete. We have gone through the specification, conditions

and stipulations in detail and agree to comply with the requirements and intent of specifications.

We, further declare that, the rates quoted by us in price bid are unconditional and unambiguous.

Date Name & signature of the bidder
(Seal)
Name & Signature of Bidder CFP, RUDRAPUR
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FINANCIAL STATUS

ANNEXURE -‘D’

Owner’s capital in the business (in case of | Rs:
partnership, please mention percentage shares

and amounts)

Quantum of business done during last three

financial years (As per audited account).

Year 1 Rs.
Year 2 Rs.
Year 3 Rs.
Value of fixed Assets of the business in last
three years.

Year 1 Rs.
Year 2 Rs.
Year 3 Rs.
Guarantee limits (if any) enjoyed by the firm Rs.
Over draft limits (if any) enjoyed by the firm Rs.

Please enclose audited profit and loss account
and balance sheet for last 3 years (indicate no.
of sheets)

Certificate from Scheduled Bank to prove
contractor’s financial capacity to undertake the
work duly indicating the financial limits the
tenderer enjoys

PERMANENT ACCOUNT NUMBER:

Note: All the above documents should be duly certified by auditors / Banks as the case

may be.
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CFP-RUDRAPUR(ANNEXURE-E)

BOQ & FORMAT OF PRICE BID FOR ANNUAL CIVIL MAINTENACE WORK FOR BHEL -FACTORY &
TOWNSHIP

SI
Nos

Description of work

Quantit
y(A)

Unit

Rate
(Rs./Unit)

(B)

Amount(Rs.)
(C=A*B)

CARPENTARY WORK

Dismantling of jali of window, Door & ventilation etc as
per requirement & direction of engineer in-
charge.(Material supplied by BHEL)

200.00

sgm

Repairing,fitting of jali in both door,windowé& ventilation
etc as per requirement & direction of engineer in-
charge.(Material supplied by BHEL)

200.00

sgm

Dismantling of framing of door, window & ventilation
etc as per requirement & direction of engineer in-
charge(Material supplied by BHEL).

200.00

sgm

Repairing,fixing& fitting of frame of door ,window &
ventilation etc. as per requirement & direction of
engineer in-charge.(Material supplied by BHEL)

200.00

sgm

Dismantling of shutter of door,window& ventilation as
per requirement & direction of engineer in-
charge.(Material supplied by BHEL)

200.00

sgm

Repairing,fixing& fitting of shutter of door ,window &
ventilation etc. as per requirement & direction of
engineer in-charge.(Material supplied by BHEL)

200.00

sgm

Dismantling of glasses in specified location like
door,windowé& ventilation etc as per requirement &
direction of engineer in-charge.(Material supplied by
BHEL)

200.00

sgm

Fixing of glasses in specified location like
door,windowé& ventilation etc as per requirement &
direction of engineer in-charge.(Material supplied by
BHEL)

103.80

sgm

Fixing of hinge, Tower bolt,,mortice lock door closer
&Stopper etc of door,window&ventilation etc and MS &
wood frame as per requirement & direction of engineer
in-charge.(Material supplied by BHEL)

200.00

nos

10

Fixing of hinge, Towerbolt&door closer Stopper etc of
door,window&ventilation etc and MS frame through
welding as per requirement & direction of engineer in-
charge.(Material supplied by BHEL)

245.00

nos

11

wooden partion work as per requirement & instruction
of site inchargenew door or any partition
work.(Material supplied by BHEL)

100.00

sgm

12

Making of new door, window and ventilator &fixingof
same with all fixture as per requirement & direction of
engineer incharge.(Material supplied by BHEL)

30.00

sgm

13

Application of silicon around the aluminium
frame(window /Glass covered opening to prevent the
leakage (Material supplied by BHEL)

500.00

RM

14

Application of silicon around the RWDP/Gutter in NPS
roof for preventing leakage.(Material supplied by
BHEL)

300.00

RM

PLUMBING WORK
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15

Fixing of bib/pillar cock in township & BHEL-Factory
as per requirement & direction of engineer in-
charge.(Material supplied by BHEL)

300.00

Nos

16

Fixing Stop cock of approved quality in township &
BHEL-Factory as per requirement.(Material supplied
by BHEL)

160.00

Nos

17

Removal of existing water tank for maintenance
purpose(Material supplied by BHEL)

60.00

nos

18

Rectification of water tank(Material supplied by BHEL)

70.00

Nos

19

servicing of wash basin with all fitting after removal of
existing wash basin if required.(Material supplied by
BHEL)

40.00

Nos

20

servicing of cistern after removal of the existing cistern
if required.(Material supplied by BHEL)

40.00

Nos

21

Fitting of pipe of required dia with all necessary item
like union, nipple, socket etc as per
requirement.(Material supplied by BHEL)

300.00

Nos

22

Installation of appropriate valve as per requirement to
suit engineer in charge.(Material supplied by BHEL)

70.00

Nos

23

Rectification of the leakage in water supply line (main
or branches) after excavation if required and further
filling & finishing as per instruction of engineer in
charge(Material supplied by BHEL)

250.00

Nos

24

laying of PVC pipe as per instruction of engineer in
charge ,complete wok.(Material supplied by BHEL)

200.00

Nos

25

Rectification of front urinal with all fitting after removal
of as per instruction of site in-charge. (Material
supplied by BHEL)

40.00

Nos

26

Installation of water closet of both type: indian &
europeon after removal of the existing or as per
requirement of site in charge(Material supplied by
BHEL)

10.00

Nos

27

servicing of shower in the pipe.(Material supplied by
BHEL)

100.00

Nos

28

Installation of rain water down take pipe after
dismantling of same.(Material supplied by BHEL)

50.00

Nos

29

Servicing of hand pump in all respect as per direction
of engineer in-charge.(Material supplied by BHEL)

60.00

Nos

30

Installation of connection as well as waste pipe as per
requirement & direction of engineer in-charge.(Material
supplied by BHEL)

200.00

Nos

Masonary work

31

Plastering work as per direction of engineer in
charge(Material supplied by BHEL)

300.00

Sgm

32

Laying of tiles in floor .(Material supplied by BHEL)

200.00

Sgm
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33

Rectification of the leakage of roof (Material supplied
by BHEL)

40.00

nos

34

Laying of PCC as per direction of engineer in
charge(Material supplied by BHEL)

40.00

Cum

35

laying of RCC as per direction of engineer in
charge.(Material supplied by BHEL)

10.00

Cum

36

CC Flooring Work(Material supplied by BHEL)

400.00

Sgm

37

Bar bending, cutting & laying of reinforcement all
complete as per direction of engineer in-
charge(Material supplied by BHEL)

80.00

qgtl

38

Fixing of asbestos sheet as per requirement of
township & factory(Material supplied by BHEL)

200.00

sgm

39

construction as well as rectification of
drainage.(Material supplied by BHEL)

120.00

Sgm

40

Dismantling of the RCC as per requirement & direction
of engineer in-charge.(Material supplied by BHEL)

10.00

Cum

41

Dismantling of PCC as per requirement & direction of
engineer in-charge.(Material supplied by BHEL)

10.00

Cum

42

Dismantling of CC flooring as per requirement &
direction of engineer incharge.(Material supplied by
BHEL)

10.00

Sgm

43

Excavation of earth up to 1000mm depth.(Material
supplied by BHEL)

10.00

Cum

44

Laying of sand or any kind of material as per direction
of engineer in-charge.(Material supplied by BHEL)

10.00

Cum

45

compaction of earth as well as laying of 40mm
bajri(Material supplied by BHEL)

100.00

sgm

46

Brick masonary work as per direction of engineer in-
Charge(Material supplied by BHEL)

10.00

Cum

PAINTING WORK

47

Removing dry or oil bound distemper, water proofing
cement paint and the like by scrapping, sand papering
and preparing the surface smooth including necessary
repairs to scratches etc.(Material supplied by BHEL)

900.00

sgm

48

Painting with synthetic enamel paint to give an even
shade One or more coats on old/new work(Material
supplied by BHEL)

100.00

sgm

49

Polishing on wood(old & new) work with ready made
wax polish (Material supplied by BHEL)

100.00

sgm

50

Applying one coat of water thinnable cement primer on
wall surface(Material supplied by BHEL)

900.00

sgm

51

Distempering two or more coats on new/old work with
1st quality acrylic distemper/teracota (Material
supplied by BHEL)

900.00

sgm

Carriage ,loading & unloading work of cement,
sand, bricks ,aggregate and other miscellaneous
item:

52

Within township

300

Trip
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53 Within CFP factory 300 Trip
54 From CFP to BHEL-Township and BHEL Township to 300 Trip
factory
Miscellaneous work
55 Prov_|d|ng Backhoe loader(JCB) services as and when 150 hrs
required
Dismantling of soak pit, removal as well as disposal of
56 | debris, & construction of soak pit(material by 10 Nos
contractor)
Boring of new hand pump or increasing the depth of
57 existing boring of existing hand pump up to 120ft or 10 Nos
rectification of boring line (material supplied by BHEL)
Cleaning of Main overhead tank(factory) with
58 disinfecting & sterilisation of interior and exterior 1 Nos
surface of tank through bleaching powder inside
factory at once in a year
59 Cleaning of 1000/500 ltr. tank over buildings inside 10 Nos
factory once in a year
Miscellaneous Welding, repair of steel gate/windows
60 etc.(Material supply by BHEL) 2000 Kg
Rectification of Shutter for BOI store, NPS, EPS, DG
61 room, FG store inside the factory(material Supplied by 4 Nos
BHEL)
TOTAL (InRs.)
(D=3 A"B)
Taxes if any(in%),pl. specify(E)
Grand Total(F=D+E)

Quotation In words :
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ANNEXURE-‘F’

(TO BE EXECUTED ON A NON- JUDICIAL STAMP PAPER OF VALUE OF Rs 100/-)

PERFORMANCE BANK GUARANTEE/ SECURITY DEPOSIT

BANK GUARANTEE BOND
WAM 28
(Paragraph 4.9.6 of — Works Accounts Manual)

1. In consideration of the Bharat Heavy Electricals Limited, Siri Fort, New

Delhi through CFP-Rudrapur Division (hereinafter called ‘the Company’) having agreed
to exempt (hereafter called
‘the said Contractor’ which term includes ‘Suppliers’ for the purpose of this Bond) from
the demand under the terms and conditions of an Agreement dt.
made between

and for (hereafter called ‘the said Agreement’)
of Security Deposit for the due fulfilment by the said Contractor of the terms and
conditions contained in the said Agreement, on production of a Bank Guarantee for Rs.
(Rupees only) we,

(Indicate the name of the Bank)
(hereinafter referred to as ‘the Bank’) at the request of

Contractor(s) do hereby undertake to pay to the Company an amount not exceeding Rs.
against any loss or damage caused to or suffered or
would be caused to or suffered by the Company by reason of any breach by the said
Contractor(s) of any of the terms and conditions contained in the said Agreement.

2. We, do hereby undertake

(indicate the name of the Bank)

to pay the amounts due and payable under this guarantee without any demur, merely on a
demand from the Company stating that the amount claimed is due by way of loss or
damage caused to or would be caused to or suffered by the Company by reason of breach
by the said Contractor(s), of any of the terms or conditions contained in the said
Agreement or by reason of the contractor(s), failure to perform the said Agreement. Any
such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs.

3. We undertake to pay to the Company any money so demanded

notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or
proceeding pending before any Court or Tribunal relating thereto our liability under this
present being absolute and unequivocal.

The payment so made by us under this bond shall be valid discharge of our
liability for payment thereunder and the Contractor(s) shall have no claim against us for
making such payment.

4. We further agree that the Guarantee
(Indicate the name of the bank)
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Page 40 '

Seal TENDER NOTICE NO. CFP/CIVIL/MNT/2015-16/03 dt: 02/11/15



herein contained shall remain in full force and effect during the period that would be
taken for the performance of the said Agreement and that it shall continue to be
enforceable till all the duce of the Company under or by virtue of the said Agreement
have been fully paid and its claims satisfied or discharged or till

Office / Department / Division of Bharat Heavy Electricals
Limited certifies that the terms and conditions of the said Agreement have been fully and
property carried out by the said contractor(s) and accordingly discharges this guarantee.
Unless a demand or claim under this guarantee is made on us in writing on or before the
, we shall be discharged from all the liability under

this guarantee there after.

5. We, , further agree with the company that

(Indicate the name of the bank)

the Company shall have the fullest liberty without our consent and without affecting in
any manner our obligations hereunder to vary any of the terms and conditions of the said
Agreement or to extend time to performance by the said contractor(s) from time to time
or to postpone for any time or from time to time any of the powers exercisable by the
company against the said contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said Agreement and we shall not be relieved from our liability
by any reason of any such variation or extension being granted to the said contractor(s) or
for any forbearance, act or omission on the part of the company or any indulgence by the
company to the said contractor(s) or by any such matter or thing whatsoever which under
the law relating to sureties would but for this provision have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution
of the Bank or the contractor(s)

7. We lastly undertake not to revoke

(Indicate the name of the bank)

this guarantee during its currency except with the pervious consent of the Company in
writing.

Dated the day of

For
(Indicate the name of the Bank)

(Not to be typed on Bank Guarantee).
1. The Bank Guarantee should be from a Nationalized Bank.

2. The Bank Guarantee has to be directly sent by the Banker to BHEL with a covering

letter.
3. Date of execution of B.G.should be after the date of purchase of the Non Judicial stamp
paper.
Name & Signature of Bidder CFP, RUDRAPUR
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ANNEXURE - G

CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD

This is to Certify that M/S... i s s , (hereinafter referred to as 'company')
having its registered office At is registered under MSMED Act 2006,
(Entrepreneur Memorandum NoO (Part—II) . (6 1o R ,
Category: .oeemeeneeenenns (Micro/Small)). (Copy enclosed). Further verified from the Books of Accounts that
the investment of the company as per the latest audited financial year................... as per MSMED Act
2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land
and building and the items specified by the Ministry of Small Scale Industries vide its notification No.

S.0.1722 (E) dated October 5, 2006: RS.....ccouueermeeermeeernneens Lacs.

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and
furniture, fittings and other items not directly related to the service rendered or as may be notified
under the MSMED Act,2006: RS....coceerreerreeerreeenne. Lacs (Strike off which is not applicable) Theaboveinv
estmentofRs.LacsiswithinpermissiblelimitofRs. . Lacs for
.................................. Micro / Small (Strike off which is not applicable) Category under MSMED Act 2006. Or
the company has been graduated from its original category (Micro/Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category is .................
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such enterprise
from its original category as notified vide S.0. No. 3322(E) dated 01.11.2013 published in the gazette
notification dated 04.11.2013 by Ministry of MSME.

Date:
(Signature)
Name -
Membership number -
Seal of Chartered Accountant
Name & Signature of Bidder CFP, RUDRAPUR
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BHARAT HEAVY ELECTRICALS LIMITED
UNIT: Rdurapur
(Human Resource Management Department)

No-BHE: RU: HR: CL: 2015 Dated: - 07.08.2015

CIRCULAR

The minimum wage rates for workers engaged on casual/contract/daily rated basis
for un-skilled/semi-skilled /skilled and highly skilled nature of work are revised as
under with effect from 01.08.2015.

Un-Skilled : Rs.271.00 per Day
Semi-Skilled : Rs. 298.00 per Day
Skilled : Rs.331.00 per Day
Highly-Skilled ; Rs. 348.00 per Day
01. Wage Period : Monthly
02. Working Hours : 8 Hours/day
One Hour Lunch Period (12:00 to 01:00FPM]
03. Payment Date : 7t day of next month
04. Date of unpaid wage i 8t day of next month

05. Shri Raja Ram
Regional Labour Commissioner (Central)
Kaulagarh Road, Dehradun

06. Shri Sushil Kumar
Asstt. Labour Commissioner (Central)
Kaulagarh Road, Dehradun.

07. Shri Rahul Tyagi
Asstt. Labour Commissioner (Central) -
Bareilly, U.P.

'08. Name and address of Labour Enforcement Officer:
Shri Arun Kumar
Labour Enforcement Officer (Central)
Officer of Labour Enforcement Officer (Central)
Nirman Jyoti, Third Floor, Deendayal Puram,
Bareilly (Uttar Pradesh)

This may be brought to the notice of all contract labour and contractors.

(HimanshG Martolia)
Sr. Executive (HR)
Distribution:-
- GM (1)/GM (CFP)-for kind information.
- AGM (Opns) -for kind information.
- AllHODs.
- All Notice Boards.
- Incharge (Security Gate)
- All Contractors/Concerned file.
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BHARAT HEAVY ELECTRICAL LIMITED
UNIT: Rudrapur
(Human Resource Management Department)

No: BHE: RU: HR: CL: 2015 Dated: 20.10.2015

OFFICER ORDER NO. 219 /2015

[t has been decided that additional wages is to be provided to Contract Workers engaged by
by BHEL. This is to be implemented by adding additional wages recommended by BHEL to
the State government Minimum wages in the estimates made by department after
13.10.2015. The additional wages recommended by BHEL for various categories of workers
is tabulated below.

S No Category Additional BHEL Additional BHEL
AR Wages/Day (Rs.) Wages/Month (Rs.)
01 Un-Skilled 123.08/- 3200.00/-
02 Semi-Skilled > 142.31/- 3700.00/-
03 Skilled 2 157.69/- 4100.00/-
04 | High- Skilled ,'157.69/- '4100.00/-

The contract executing Officials has to ensure that the additional wages is being paid by the
«contractor to the contract workers. Following points are to be ensured in the implementation
¢ of Works contract: :

A. The agreement which the departments enter into with the contractor, before the
start of contract work, should contain following clause. “Contractor shall be liable to
pay the contract worker the minimum wages comprising of minimum wages as fixed
by the appropriate Government and additional wages recommended by BHEL.”

B. This clause and the additional wages should be incorporated in the tender document
and work order.

C. All steps should be taken to make the payment to the contract worker through Bank.

D. In case of High-Skilled Workers the additional wage will be applicable as that of
Skilled-Worker.

In order to minimise the escalating effect on the budget, the outsourcing activities needs to
be proportionately reduced to take care of increase in cost.

This issues with the approval of competent authority.

(Him;@u Martolia)

Sr. Executive (HR)

Distribution:-

- GM (I/c)/GM (CFP)-for kind information.
- AGM (Opns)-for kind information.

- AllHODs

- Concerned file.

Yanoqy (FES|PPC )
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