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To,  
 
  
 

 
Dear Sirs, 
 
Sub: Open Tender inviting Technical & Price Bid for the “Construction of foundations for 40T 
Furnace, Chimney, Blower and Blower shed & Control room  at BHEL-PPPU, Thirumayam” – reg.  
 
Please submit your competitive bid for the following scope of work as per the conditions given in the 
WORK/RATE SCHEDULE enclosed along with the tender. 
 

Scope of work: Construction of foundations for 40T Furnace, Chimney, Blower and 
Blower shed & Control room  at BHEL-PPPU, Thirumayam. 

Duration of Contract: Five (5) Months 

Last Date / Time for  
receipt of tender: 

14.00 hrs on 11.06.2015 

Date / Time for opening  
of Technical Bid: 

14.30 hrs on 11.06.2015 

Pre-Bid Meeting: 10:00 hrs on 02.06.2015 

Date/Time of Reverse 
Auction / Price Bid 
Opening: 

The Bidders who are technically qualified will be called for Reverse 
Auction / Price Bid Opening. The Date / Time of reverse auction / Price 
Bid Opening will be intimated to the Qualified Bidders separately. 

EMD ₹ 1,00,000/- to be submitted in the form of DD only in favour of “BHEL 
– Thirumayam” or Valid One time EMD / NSIC / MSE Certificate.  

 
SPECIAL INSTRUCTIONS: 
This Tender is subject to General terms & conditions, which is enclosed. 
  

 The Technical Bid along with all Terms & Conditions shall be duly signed and stamped in all 
pages and placed in a cover duly superscripting as “TECHNICAL BID”. Bids submitted with 
incomplete and incorrect technical details will be liable for rejection. 

 Tenderer should furnish the INDUVIDUAL ITEM RATE in the enclosed “PRICE BID”. Bill of 
Quantities and shall be duly signed and sealed and placed in a separate cover duly 
superscripting as “PRICE BID”. 

 EMD should be submitted in a separate cover duly superscripting as “EMD”.  

 Totally there will be 3 Separate covers. One cover for Technical Bid, one cover for Price Bid 
and another cover for EMD. All the above 3 covers shall be placed in a common sealed cover 
and shall be submitted before the said due date as given above superscripting the tender no. 
& date and Due Date.  

 Tenderers should submit their bids before the said due date as given above in a sealed cover 
superscripting the Tender number, Tender date & Due Date and the tender will be opened in 
the presence of tenderers with due authorization. 
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 This tender is subject to the following: 

TECHNICAL BID 

GENERAL DETAILS ABOUT VENDOR 

PRE-QUALIFICATION CRITERIA (PQC) 

WORK SPECIFIC TERMS AND CONDITIONS 

COMMERICIAL TERMS AND CONDITIONS 

CONDITIONS RELATED TO THE WELFARE OF LABOUR 

GENERAL TERMS & CONDITIONS OF CONTRACT 

TERMS & CONDITIONS RELATED TO SAFETY 

GENERAL AND SPECIAL SPECIFICATIONS 

PRICE BID 
 

Any deviation to this tender terms & condition and schedules of this tender will lead to total 
rejection of the bid submitted.  
 

 At the time of opening of Tender, the representatives should produce the authorization 
obtained from the authorized signatory of the tenderer specifying the purpose. Also the 
specimen signature of the representative should be authorized. 

 

 BELATED and incomplete bids will become liable for rejection. 
 
In case you are not in a position to submit the bid, please send mail / letter suitably specifying the 
reasons thereof. 
 
Thanking you,  
For Bharat Heavy Electricals Ltd. 
 
 
Sr.Manager / Contracts 
Bay-5, East End Block 
Power Plant Piping Unit, 
BHEL, Thirumayam - 622 507.  
 
Note:- The Tender shall be sent to the above address.  It may be noted that the Contracts 
department is at a walking distance of 10 minutes from PPPU Main Entry gate. The time of 
submission of bids needs to be planned accordingly.    
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NAME OF SERVICE PROVIDER 
 
 

Sl. No. Details required Data to be furnished.  

1 

Head Office Name & Address with 
Phone No., Email & Fax No. 

 
 
 
 
 

2 
Local Office Address with Contact 
person, Phone No., Mobile No., 
email ID, Fax No. (If any) 

 
 
 
 
 

3 
Name of contact Person with 
mobile no.  

 

 
Declaration: 
 

(i) I/We (including all partners) certify that I/We have read the Terms and conditions and 
shall abide by them.  

(ii)  I/We certify that the information given above is true to the best of our knowledge. 
I/We also understand that if any of the information is found wrong, I/We am/are liable 
to be debarred.  

(iii)  I/We certify that I/We will not get myself / ourselves registered as contractor(s) in 
BHEL under more than one name.  
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S.NO ELIGIBILITY CRITERIA BIDDER’s RESPONSE 

*01 EMD 

DD No.___________ Date ____________  
Drawn from_______________________(Bank)  
for Rs. ___________________ /  
(Rupees____________________ only)  

Or 
One time EMD of ₹2 lakhs remitted at BHEL 
Thirumayam only. CR ref:_____________ (in the 
form of DD only). 
Or Valid NSIC / MSE Certificate  

*02 

Income Tax PAN No. 
Proprietorship -  PAN card on owner Name 
For others - PAN card on Company / Firm / 
Business. 

 
__________________________ 

 
 

COPY OF PAN CARD SHOULD BE ATTACHED 

*03 
Service Tax Regn. No. 
(ST regn. proof / Self declaration to be 
attached) 

Regn. No :  
Proof attached / proof not attached  

04 
Company Status 
(Private / Public / Proprietor / Registered) 
(Proof to be attached) 

Company status : 
 
Proof attached / proof not attached  

 
*05 

Income Tax assessment order or 
acknowledgement of Income Tax Return 
for 3 financial years (Proof to be Attached). 

2011 – 12 2012 - 13 2013 - 14 

Attached Attached Attached 

Not Attached Not Attached Not Attached 

*06 
Audited Financial Statements including 
Balance Sheet, P&L statement for 2013-14, 
2012-13, 2011-12 to be submitted. 

Attached Not Attached 

*07 

Average annual financial turnover during 
the last three years ending 31st March 2014 
should not be less than  ₹14 lakhs in last 
three years. 

Attached Not Attached 

*08 

During the last 7 years ending 30th April 
2015, the bidder should have completed  
1. Three Civil Construction / Maintenance 
works each not less than ₹ 14 Lakhs or 
2. Two Civil Construction / Maintenance 
works each not less than ₹ 19 Lakhs or 
3. One Civil Construction / Maintenance 
work not less than ₹ 24 Lakhs     

Attached Not Attached  
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S.NO ELIGIBILITY CRITERIA BIDDER’s RESPONSE 

Bidder to provide Work Completion 
Certificate / Work Order for the above 
mentioned works.  

09 

Experienced Staff availability of minimum 
Graduate Engineer – 1 No and Diploma 
Supervisor – 1 No to be ensured during 
execution. 

Accepted Not Accepted 

10 

Production of PF and ESI / Group Insurance 
Registrations and complying to the rules on 
these as per the ESI & PF Acts on award of 
work. 

Accepted Not Accepted 

11 
Acceptance to participate in Reverse 
Auction 

Accepted Not Accepted 

  
*Point Nos: 1, 2, 3, 5, 6, 7 and 8 are mandatory and all relevant details and photocopies of 
certificates are to be furnished in the Technical Bid without which bids will not be considered for 
further evaluation.   
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(FORMAT IS TO BE TYPED ON COMPANY’S LETTER HEAD ONLY) 
 
To,         Date – __/__/____ 
 
Senior Manager 
Contracts / PPPU 
BHEL, Thirumayam.  
 
REF: <Tender ref.> Dt. <Tender date> for <name of work>. 
 
 
DECLARATION 
 
I,  __________________________________,  Proprietor/Managing  Partner/Managing  Director/CMD  
of  M/s _____________________________________________________whose registered address 
is_______________________________________________________________, hereby declare that 
the aggregate value of the taxable services provided during the financial year ending 31st March of 
previous financial year has not exceeded Rs. 9 Lakhs. Therefore, I/We have not registered with 
Superintendent of Central Excise as per Section 66B of finance act 1994 read with Notification No 
26/2005-ST dated 07.06.2005. 
I/We also certify that our aggregate value of taxable services provided from 1st April of the current 
financial year till date has not exceeded the above threshold limit. 
I/We also certify that in future during the running period of the contract if the aggregate value of the 
taxable services exceeds the threshold limit as per the above mentioned notification, we will register 
and submit the copy of certificate of registration-ST-2. 
 
 
 
Authorized Signatory with address 
 
 
 
 
 
* Person providing taxable services in excess of rupees Nine Lakhs per annum (but less than Rupees 
Ten Lakhs) will have to register with Superintendent of Central Excise under Service Tax Provisions 
[Notification No. 26/2005-ST, dated 7-6-2005], though they will be eligible for exemption if turnover 
is less than Rupees Ten Lakhs per annum. 
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ANNEXURE – I 

DETAILS OF PLANTS AND EQUIPMENTS OWNED / AVAILABLE WITH VENDOR 
Sl. 

No. 
 

Name of Equipments 
 

Nos. 
Capacity 
or Type 

 
Age 

 
Remarks 

  Earth moving equipments          
1. Excavator (Various sizes)     

 Equipments for hoisting & lifting     
1 Mobile crane     
2. Tower crane     
3. Builder’s hoist     

 Equipments for concrete works     
1. Concrete batching plant     
2. Concrete pump     
3. Concrete transit mixer     
4. Concrete mixer (diesel)     
5. Concrete mixer (electrical)     
6. Concrete vibrator (electrical)     
7. Concrete vibrator (petrol)     
8. Table vibrator (elect./petrol)     

 Equipments for building works     
1. Block making machine     
2. Bar bending machine     
3. Bar cutting machine     
4. Wood thickness planer     
5. Drilling machine     
6. Circular saw machine     
7. Welding generators     
8. Welding transformers     
9. Cube testing machine     

10. Steel shuttering      
11. Steel scaffolding     
12. Grinding/polishing machine     
  Equipments for road works         
1. Road roller     
2. Bitumen paver finisher     
3. Hot mix plant     
4. Spreaders     
5. Earth rammers     
6. Vibratory road roller     

 Equipments for transportation     
1. Tipper     
2. Truck     

 Pneumatic equipments     
1. Air compressor (diesel)     
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 Dewatering equipments      
1. Pump (diesel)     
2. Pump (electrical)     

 Power equipments      
1. Diesel generator     

 Any other plants/equipments      

Note: All / any of the above equipment to be provided within 24 hours of demand.   
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ANNEXURE – II 
 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS  
(2007 – 2008 TO 2013 – 2014)  

 

Sl. 
No. 
  

Name of 
work & 

Agreement 
No. 

Date of 
commenc

ement 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   completion  Name, 
designation & 

complete 
address of 

the authority for 
whom 

the work was 
done 

  

Stipulated Actual Including cost of 
cement, steel 

reinforcement & 
strl. steel 

Excluding cost 
of cement, steel 
reinforcement & 

strl. steel 

  

 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK : COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE – III 

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF CONTRACTORS 
 
Name & Address of the Client  

…………………………………………………………… 

…………………………………………………………… 

 
Details of works executed by Shri . M/s   ………………………………………………  
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement   : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i)  Quality of work (indicate grading)  : Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  Outstanding/V.Good/Good/Poor 
(b) Financial Soundness   :  Outstanding/V.Good/Good/Poor 
(c) Mobilisation of adequate T & P  :  Outstanding/V.Good/Good/Poor 
(d) Mobilisation of manpower  :  Outstanding/V.Good/Good/Poor 
(e) General behaviour   :  Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
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1) The scope of work includes Construction of foundations for 40T furnace, chimney, blower 

and blower shed & control room in PPPU of BHEL, Thirumayam.  

2) On finalization of Tender, work order will be issued.  

3) Time is the essence of the contract.  Being a time bound work on construction nature, the 
contractor should make all efforts to complete the work in the stipulated period of 5 months. 

4) The tender value excludes cost of cement, reinforcement steel & structural steel which will be 
supplied by BHEL at Stores at free of cost. Other free issue materials by BHEL are indicated in 
Schedule B of the bid document. 

5) Tender Value is only approximate and liable for variation without entitling the tenderer to any 
compensation, till the total value of contract vary by more than 20% (twenty percentage). 

6) Quoted item rate shall be firm throughout the contract period  of 5 months and extended  
contract period also and  no  cost escalation is allowed on any account. 

7) The rates offered are for finished item of works as per drawing  and shall provide for the 
complete cost  towards fuel, tools, tackles, plant & machinery, temporary works, labour, 
materials, levies, taxes, transport, lay-out, repairs, rectifications, maintenance till handing 
over, supervision, labour colonies, establishment, services, roads, revenue expenses, 
overheads, profits & all other incidentals  etc., complete.   

8) However if the service tax is applicable for this contract, the same will be reimbursed on 
production of valid document proof for having paid service tax by the tenderer.  

9) The tenderers are advised to visit BHEL Factory at Thirumayam and get themselves acquainted 
with the site conditions before submitting the offer. BHEL / Thirumayam is located around 20 
KM from Pudukottai on Pudukottai – Karaikudi Highway in Tamil Nadu. 

10) Usually, working hours are limited to day time only.  In emergency cases to carryout works 
during nights, it may be done so with the specific prior permission of BHEL. In such case, it is 
to be carried out in the presence of BHEL officials or their authorized persons. 

11) The works executed in the own name of the tenderer only will be considered for eligibility 
criteria. 

12) Dissimilar / irrelevant works will not be considered for eligibility criteria.  

13) Documentary evidences (Xerox copies - attested) for turnover, works experience, P.F, Group 
Insurance registration etc., all as indicated & required in the tender document should be 
furnished without which it will not be taken into account.  

14) The work shall be carried out as per drawings released then and there, Civil Engineering 
Department Work & Safety procedure, specifications, standard code of practice and as per 
the instructions of Engineer-in-charge.  The description of items of work are given in Bill of 
Quantities. Tenderer has to quote rates for all the items given in Bill of quantities of Price 
Bid.   
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15) The contractor should bring the construction earth moving machineries like Poclain,  Paver, 

Road Roller, JCB etc., as and when required for the work without any delay.  Also required 
number of the following tools & Plants / instruments should be brought by the contractor 
when required. 

a) Precise Leveling instruments and theodolite. 
b) Full load mixture machine along with weigh batcher 
c) Petrol / Kerosene driven vibrator/ mechanical vibrator 
d) Cube moulds 
e) Inter carting vehicle (tractor, hand trolley etc) 
f) Welding machine etc. 

 g) Steel shuttering 
h) Pipe scaffolding 

 
16) Exclusive lorries to be deployed to clear the debris generated and on no account the debris 

can be left for more than three days. Otherwise BHEL would clear the debris at the contractor’s 
risk and cost. 

17) The contractor has to execute any item of work irrespective of the quantity without any 
reservation till the contract value does not vary more than 20%.   

18) The contractor has to carry out the work in production shops without affecting the production. 

19) The decision of Engineer-in-charge shall be final and binding on the contractor regarding 
clarification of items in this tender schedule. 

20) The contractor shall strictly adhere to various labour laws in force. 

21) The contractor shall follow norms of BHEL security system for movement of men & materials 
including bio-metric system within the complex. 

22) Since the responsibility for the quality, workmanship and accuracy of any work being carried 
out under this contract lies with the contractor, the contractor should ensure that no work is 
done without the presence of contractor’s representative at the work spot.  

23) The contractor has to submit the organization chart of their set up for the  works and any 
change thereafter in the organization set up shall have the prior approval of BHEL. 

24) Statement of completed works with detailed measurements along with material reconciliation 
statements shall be submitted by the contractor in the last week of every month for processing 
bill. 

25) The contractor should establish his own fabrication yard, handling facility etc., for which 
vacant land will be allotted on specific request for which the rent will not be collected. 

26) The contractor is required to carry out construction activities as directed by the department 
officials.  It is required to engage certain minimum strength of staff for effective supervision 
of works as indicated below:   

Civil Engineer (Graduate in Civil Engineering)              - 1 No.  
Supervisor/Engineer (Diploma in Civil Engineering)            - 1 No.  
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27) Qualified Safety Engineer should be deployed at site whenever necessary.   

28) To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial 
Safety nets shall be provided at tenderer’s cost in appropriate level and locations.  The  
working hand  including Supervisors, Engineers should wear the personal protective items and 
safety measures such as helmets, safety belts, shoes, etc., before entering into working place. 

29) The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, 
Mason, Carpenter, Welder, Fitter, Mistry, Technically experienced, etc. so as to execute the 
works simultaneously in all areas of work.   The Technical persons with experience shall have 
to produce valid certificate for verification. 

30) Expert labour only to be engaged for specialised items of work like laying of ceramic tiles, 
marbles, cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, architectural 
finishing etc. and work experienced persons shall be engaged for fabrication work, etc. 

31) Exclusive Stores personnel should be engaged who would co-ordinate with department official 
for clearance and collection of BHEL supplied materials required for works. 

32) Separate non-technical persons should be engaged for arranging daily gate passes for labours 
and vehicles entry in all the gates of Factory Complex. 

33) The tenderer shall carry out health performance test at his cost for all the workmen engaged  
in the work through a registered medical practitioner and produce certificate on demand.     

34) Canteen facilities will be provided for contractor’s workmen at subsidized rates inside the 
factory.  

35) All the works shall be executed as per the standard specifications as provided in BOQ / TNBP 
/ BIS. 

36) The works contract to be entered into with the successful tenderer will be governed by the 
BHEL General Conditions of Contract in force.  

37) All the materials to be used in the work and the nature of work shall conform to the respective 
TNBP & BIS and National Building Organisation, Standard Specifications forming part of "ALL 
INDIA STANDARD SCHEDULE OF RATES" specifications and shall be got approved by the 
Engineer-in-charge before actual incorporation in the work. 

38) The contractor should maintain proper accounts for cement, reinforcement steel and 
structural steel sections and other materials if any supplied by this organisation and these 
should be available at the site of work for verification and check by the Officials of this 
Organisation at any time. 

39) All tools and plants including jack hammer with silencer & bits, rock drilling machine, etc., 
required for all the works covered under this contract will have to be brought by the 
contractor.  

40) The contractor should use only the materials of brand and quality as approved by BHEL. 

41) The contractor should submit the list of machineries and site personnel to be deployed for the 
work along with tender. 
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42) All materials and consumables brought by the contractor should have manufacturer’s 
certificate. 

43) The contractor should use only weigh batch for all reinforced cement concrete  works 
(controlled concrete).  The tenderer is advised to install concrete mini batching plant at site if 
required. 

44) Contractor’s materials and tools & plants shall have to be brought inside factory with proper 
invoice / voucher and make necessary entry in the security gate. They should maintain proper 
record for tools and plants, materials, etc., brought inside the factory complex. 

45) The contractor should submit the mix design for RCC for different mix of concrete for different 
grade of cement at his cost through reputed institution. 

46) The contractor should extend fullest co-operation with the third party agencies engaged, if 
any by BHEL to adhere the Quality Control Procedures ensuring quality. 

47) The contractor should extend full co-operation to the other contractors who may be doing 
other works in the same areas to enable them to execute their portions of work without any 
delay or difficulty. 

48) With regard to specifications not covered by the General and Special Conditions of Contract, 
those contained in the CPWD specifications or other specifications approved by Bharat Heavy 
Electricals Limited, shall apply. 

49) Purchase preference policy if applicable will be extended to CPSE bidders subject to other 
terms & conditions as provided in the office memorandum issued by DPE.  The tenderer has 
to furnish copy of Government circular for claiming purchase preference. 

50) Tenderers are requested to furnish the duly filled in E format attached as separate sheet along 
with a cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any 
payment from BHEL, Thirumayam.  

51) Bank Guarantee format can be obtained after award of work by the successful tenderer. 

52) No advance / mobilization advance will be given. 

53) LD/Penalty clause is applicable as per General Conditions of Contract. All the terms & 
conditions in the documents are binding on the tenderers. 

54) BHEL also reserves its right to reject a tender due to unsatisfactory past performance in the 
execution of any contract at another project / Unit awarded against a different enquiry. 

55) Also, BHEL reserves its right to finalize the contract through reverse auction for which only 
qualified tenderers will be provided with necessary documents containing reverse auction  
rules, terms and conditions for this purpose.  

56) Tender without EMD / one time EMD will be summarily rejected and the technical bid & price 
bid shall not be considered. 

57) The correspondence exchanged against the tender from both tenderer and BHEL through 
email are considered as valid document legally though it is not signed. It is treated as valid 
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confirmations made on behalf of the respective company and very much comes under the 
legal ambit of the business transaction and hence it is binding on both the parties. 

58) Should a tenderer find discrepancies or omissions in the drawings or any of the tender 
documents or should be in doubt  as to their meaning,  he should at once address the authority 
inviting the tender for clarification. Every endeavour is made to avoid any error which can 
materially affect the basis of the tender but the successful tenderer shall  take upon himself 
to provide for the risk of any error which may be subsequently discovered and shall make no 
subsequent claim on account thereof.  

59) Tenders submitted by post / courier should be posted with due allowance for any delay in 
postal delivery. Tenders received after the due date and time of opening, tenders are liable  
to be rejected. 

60) Where the tender called for covers only the building work and excludes internal services such 
as sanitary and water supply installations, electrification etc., the building contractor will have 
to leave pockets, holes, etc., as required for other works  and will have to phase  his work to 
ensure smooth progress of the work of the other agencies also as directed by the Engineer – 
in – charge. 

61) Where the tender schedule contains special items of work such special floor finishes, foam 
concrete for insulation, special water proofing treatment to roofs etc., it will be entirely at the 
discretion of the Project Authorities to allot these items of work to other contractors 
specialized in these works. In such cases, the main building Contractor will have  to tender all 
necessary co-operation to the agencies involved so as to ensure the smooth progress of all 
work. 

62) The contractor’s responsibility under this tender shall commence form the date of receipt of  
Contract / LOI from BHEL.  

63) Generally, the maintenance period  (guarantee for material provided and workmanship) for 
any work under BHEL Organisation will be  SIX (6) MONTHS. 

64) Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in 
the case or a film or Company of contractors any of its shareholders or shareholder’s relative, 
employed in a gazetted capacity in the Engineering Department of the Bharat Heavy Electricals 
Limited, the authority inviting tenders shall be informed of this fact at the time of submission 
of the tender, failing which tender, may be disqualified or if such fact subsequently comes to 
light, the contract may be rescinded in accordance with the relevant provisions in the General 
Conditions of Contract. 

65) If tenderer expires after the submission of his tender or after the acceptance of his tender the 
BHEL may, at their discretion, cancel such tender. If a partner of a firm expires after submission 
of tender or after the acceptance of the Tender, BHEL may cancel such Tender at their 
discretion unless the firm retain its character. 

66) Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the 
tenderer or by changes in the composition of firm made subsequent to the execution of the  
contract. They may however recognize such power of attorney and  changes after obtaining 
proper legal advice the cost of which  will be chargeable to the contract concerned. 
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67) lf the tenderer deliberately gives wrong  information in the tender or creates conditions 
favourable for the acceptance of  his tender, the Bharat  heavy  Electricals Limited, reserves 
the right to reject  such tender at any stage. 

68) Words importing the singular number shall also be deemed to include the plural number and 
vice  versa where the context  so requires. 

69) The expenses for completing and stamping the agreement shall be paid by the contractor. 

70) The General and special conditions are complementary  to each other and where they  are 
conflict  the Special Conditions shall prevail. In regard to matters not covered by the General 
and Special Conditions of Contract, those contained in the CPWD Standard Specifications or 
other  specifications approved by the Bharat Heavy Electricals Limited, shall apply. 

71) Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals  Limited, 
negotiates for reduction of rates. Such negotiation shall not  amount to cancellation or 
withdrawal of the original offer and the rates originally quoted shall be binding on the 
tenderers for a period of three months from the date of  opening of tenders.  

72) Canvassing in any form in connection with tenders  is strictly prohibited and the tenders   
submitted by  the contractors who resort to canvassing will be liable to rejection. 

73) All contractors will have to produce Income tax Clearance Certificate from the Income Tax– 
Officer concerned along with their tenders. Those Contractors whose income is not  taxable 
will be required to give an affidavit of their income on the prescribed form. If the successful 
tenderer fails to produce the Income – tax clearance certificate within the stated  period the 
Earnest Money Deposit and Security Deposit  of the tenderer may be forfeited and the 
contract terminated. 

74) No night work will be permitted without the written permission of the Engineer – in – charge. 

75) Bulkage test on the sand to be used on the work should be conducted  periodically to arrive 
at the correct quantity of sand to be mixed for the different  proportions as and when 
required.  

76) Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached 
hereto will be carried out at the rates to be fixed by this organization as per relevant clauses 
of the General Conditions of Contract. 

a. On the written request from the contractor Water required for the  work may be 
provided by this organization at only one point at the site of the work at free of 
cost. In case of failure of water supply, the Contractor will have to make his own 
arrangements for water without any extra claims until supply is restored. BHEL does 
not accept any liability whatsoever for non-supply or delay in the supply of water 
under any circumstances. The contractor shall ensure  that there is no wastage of 
water otherwise supply of water, is liable to be stopped at contractor’s risk and cost. 

b. On the written request from the contractor Electrical energy required for the work 
may be given  by this organization at any one point at the site of work at free of 
cost. BHEL does not accept any liability whatsoever for non-supply, delay in supply or 
failure of supply of electrical energy.  Contractor shall ensure that there is no wastage 
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of electrical energy otherwise supply is  liable to be stopped at contractor’s risk and 
cost.  The contractor shall make leak proof / fire proof shed and provide control panel 
board of required capacity and lay the required cables at their own cost for further 
distribution. 

c. On the written request from the contractor Compressed air alone will be provided 
this organization at only one point near the site of work at free of cost. The 
contractor has to provide further arrangements from that point to his other areas. 
Also the contractor should be in a position to make his own arrangement for 
compressed air without any extra claim for the uninterrupted operation of jack 
hammer with silencer wherever BHEL is not in a position to supply compressed air. 

77) Permission  for erection of temporary work sheds etc., at site will have to be obtained from 
BHEL  in writing in advance.  

78) The successful tenderer / Contractor shall observe all safety regulations and take necessary 
safety precaution as called for under the “Terms & Conditions related to Safety” enclosed 
herewith. 

79) In all matters of dispute, the decision of the Addl. General Manager, Bharat Heavy Electricals 
Ltd., Thirumayam – 622 507. shall be final and binding on the tenderer / contractor. 

80) Unless otherwise indicated in the Bill of Quantities cement, reinforcement steel (MS rods, CTD 
bars etc.,), structural steel sections and other items ( as mentioned in Schedule B ) will  be 
issued at BHEL Stores at free of cost. The Contractor’s quoted rates shall therefore be inclusive 
of the cost of conveyance of these items  from BHEL Stores to site of work  including, loading, 
unloading and other incidental costs etc.  The quantities of each items to the extent required 
for  actual incorporation of the work will be treated as ISSUED FREE OF COST. 

81) CEMENT: 
Excess consumption of cement over and above the theoretical requirement as per BHEL Data 
upto a limit of 5% will be charged  at the  rate of Rs.6,668/per M.T. + applicable taxes at the 
time of recovery.  Consumption beyond 5% will be charged at the punitive recovery rate of   
Rs.13,336/per M.T.. + applicable taxes at the time of recovery.   
 
The above  rates are only indicative and BHEL issue rate on date of actual issue will be applied 
 
Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL Stores, need 
not be returned by Contractor to BHEL. The cost for each empty cement  bag will be recovered 
from the Contractor’s bills at the following rates. 
 
i.   Empty cement gunny bag  Rs.1.25 + ST and SC / each 
ii   Empty Polythene bag   Rs. 0.50 + ST and SC / each 
iii  Empty paper bag   Rs. 0.25+ST and SC / each. 

 
82) REINFORCEMENT STEEL: 
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All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own 
cost in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) wastage 
should not exceed a maximum of 0.5% of the actual quantity consumed in the work. 

 
The contractor shall return all the scrap to the disposal stores  at his own cost. Bent rods  will 
also be taken as scrap only, irrespective of their length. The maximum permissible limit of scrap 
without recovery  is 5% of actual consumption.  The recovery details for the materials are as 
follows: 

 
a) Single recovery rate for the non returned scrap 

upto 5% of actual consumption 
: Rs.49,547/- per M.T    + 

applicable taxes at the 
time of recovery 

b) The punitive recovery rate for  steel qty.  not  
accounted and  extra  scrap generated beyond 
5% of actual consumption         

: Rs.99,095/- per M.T.   + 
applicable taxes at the 
time of recovery 

The above  rates are only indicative and BHEL issue rate on date of actual issue will be applied. 
 

83) STRUCTURAL STEEL SECTIONS: 
  All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own 

cost after completion of fabrication, in the form of full lengths, useful cut bits and scrap. The 
following yardstick will be adopted for the purpose  of classification of scrap. 

 

(a)  Mild steel and alloy 
Steel plates and sheets 

1000X500mm and above Useful cut bit 

(b) Mild steel and alloy  
Steel plates and sheets 

Less than 1000 X 500 mm  Scrap 

(c) Structurals  One metre and above in 
length 

Useful cut bits 

(d) Structurals  Less than one metre in length Scrap  

 
The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of 
fabricated steel work and returnable wastage generated by way of scrap or useful cutbits  shall 
be returned at “Actuals”.  Maximum permissible limit for scrap without recovery  shall be 5% 
of actual fabricated  quantity.  However every care should be taken to see that raw steel is  
utilised  most economically by preparing necessary cutting lists to restrict the scrap within the 
permissible limit. 
 
Should the quantum of invisible  wastage exceed the 2% permissible limit, RECOVERY AT TWO 
TIMES OF THE VALUE OF the extra tonnage involved  (which will be evaluated  on an average 
cost per tonne basis considering the total raw steel materials issued ) will be effected from 
the contractor for the excess quantity involved (2 times x  Rs. 48,495  = Rs.96,990 / MT + 
applicable taxes at the time of recovery).   
 
The above  rates are only indicative and BHEL issue rate on date of actual issue will be applied. 
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The Contractor shall submit a material tallying statement on completion of the work indicating 
the details of quantities of each material (section by section) received quantities used for 
fabrication as per DOD lists. Quantity returned in full length, useful cut bits and scrap and the 
quantity reckoned as invisible wastage. 

 
i) For Structural Steel: 

 
a) Single recovery rate for the non returned scrap 

upto 5% of actual consumption 
: Rs.48,495/- per M.T    + 

applicable taxes at the 
time of recovery 

b) The punitive recovery rate for  steel qty.  not  
accounted and  extra  scrap generated beyond 
5% of actual consumption         

: Rs.96,990/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
ii) For Rails: 

 
a) Single recovery rate for the non returned scrap 

upto 5% of actual consumption 
: Rs.65,739/- per M.T    + 

applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  not  
accounted and  extra  scrap generated beyond 
5% of actual consumption         

: Rs.1,31,478/-  per M.T.   
+ applicable taxes at the 
time of recovery 

 
iii) For ERW Tubes: 

 
a) Single recovery rate for the non returned scrap 

upto 5% of actual consumption 
: Rs.42,534/- per M.T    + 

applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  not  
accounted and  extra  scrap generated beyond 
5% of actual consumption         

: Rs.85,068/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
iv) For Seamless Steel Tubes: 

 
a) Single recovery rate for the non returned scrap 

upto 5% of actual consumption 
: Rs.1,23,260/- per M.T    + 

applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for  steel qty.  not  
accounted and  extra  scrap generated beyond 
5% of actual consumption         

: Rs.2,46,520/- per M.T.   
+ applicable taxes at the 
time of recovery 

The above  rates are only indicative and BHEL issue rate on date of actual issue will be applied. 
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84) The Manager / Civil or his duly authorized representative shall have all reasonable times 
access to Contractor’s premises of work and shall have the power at all the reasonable times 
to inspect  and test any portion of the work or examine the materials and workmanship of 
the structures during their manufacture and test. The contractor shall give due notice in 
writing to the Inspecting Engineer of BHEL when the materials supplied  to be incorporated 
in the work are ready for Inspection and test. No material shall be incorporated in the work 
until the inspecting Engineer certified in writing that such materials have been inspected and 
approved by him. 

85) The Contractor shall closely scrutinize all the drawings issued in connection with the work by 
this organization and bring to the notice of the Engineer-in-charge if any discrepancies, 
omissions in the drawings before undertaking the actual work pertaining thereto. 

86) The contractor should submit in advance every fortnight a detailed program  of work to be 
undertaken from time to time strictly in conformities  with the “Time and Progress Chart” 
covering the entire  constructed work and reschedule them wherever necessary during the 
progress of the work so as to achieve the target set.  Periodical progress  reports of every 
fortnight should also  be furnished by the Contractor regarding the collection of materials 
issued and to be issued from BHEL Stores and other relevant information as asked for by the 
Engineer-in-charge and other BHEL Officers-in-charge of the work. 

87) Tools and Plants on site: All tools, plants and equipment brought to the site shall become 
the property of B.H.E.L and shall not be removed from the site without the prior written 
approval of the Engineer-in-charge. When the work is finally completed or the Contract is 
determined for reasons other than the default of the Contractor he shall forthwith remove 
from the site all tools, plants, equipments etc., (other than those as may have been provided 
by B.H.E.L) and upon such removal, the same shall in, and become the property of the 
Contractor. 

88) Statement of Hire Charges: A monthly detailed statement of the hire charge incurred in 
respect of B.H.E.L tools, plants, equipments etc., shall be given to the Contractor by the 
Engineer-in-charge. 

89) Precaution Against risks:  

a. The Contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss or damage from any and all risks and to minimize the 
amount of any such loss or damage and for the necessary steps to be taken for the 
said purpose until the works have been handed over complete in all respect of the 
Engineer-in-charge. 

b. The Contractor shall provide all watchmen necessary for the protection of the site, 
the work, the materials, tools, plants, equipments and anything else lying on the Site 
during the progress of the work.  He shall be solely responsible for and shall take all 
reasonable and proper steps for protecting, securing, lighting and watching, all places 
on or about the work and the Site which may be dangerous to any person 
whomsoever. 

90) Notices and Fees: The Contractor shall give all notices required by any Statutory provision or 
by the regulations and/or bylaws of any local Authority and/or of any Public Service, 
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Company or Authority affected by the work or with whose system the same are or will be 
connected.  The Contractor shall pay and indemnify B.H.E.L against any fees and charges 
payable under such Acts.  Regulation and/or byelaws in respect of the work and shall make 
and supply all drawings and plans required in connection with any such notice. 

91) Setting out of the Works and Protective and Maintaining Signals and Works:  

a. The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the contractor to set out the work.  The Contractor 
shall at his own expense set accurately according to the drawings and figured 
dimension thereon, all the work comprised in the contract and any extras or additions 
there-to and shall be solely responsible for their being so set out and executed.  All 
bench marks, pegs, signals on the surface, alignment stones, milestones and all 
similar marks whether put in by B.H.E.L  Authorities for the purpose of checking the 
Contractor’s  work or  in the nature  of permanent survey marks will during the tenure 
of the  contract, be  under the care of  the Contractor who shall, at his own expense, 
take,all proper and reasonable precautions and care to preserve and maintain them 
in their true position.  In the event of these marks being disturbed or obliterated by 
accident or due to any other cause whatsoever, the same may, if deemed necessary, 
be replaced by the Engineer-in-charge at the Contractor’s expense and the cost 
thereof deducted from any money then or thereafter becoming due to the 
Contractor. 

b. Where requested by the Contractor, the level marks, center line and chainage pegs 
corresponding to those shown on the Drawing will be pointed out to the Contractor 
on the ground but all bench marks or chainage pegs additional to those shown on the 
Drawing will be set out by BHEL authorities. 

92) Site Drainage: All water that  may accumulate on the site during the progress of the work or 
in trenches and excavations shall be removed to the entire satisfaction of the Engineer-in-
charge and at Contractor’s expense. 

93) Excavations, Relics Etc.: Material of any kind obtained from excavation on the site shall 
remain the property of BHEL and shall be disposed off as  Engineer-in-Charge  directs. 

94) All gold, silver, oil and other minerals of any description and all precious stones, coins, 
treasures, relics, antiques and other similar items which may be found in  or upon the site 
shall be the property of Bharat Heavy Electricals Limited and the Contractor shall duly 
preserve the same to the satisfaction of the BHEL and shall from time to time deliver the 
same to such person or persons as the B.H.E.L may appoint to receive the same. 

95) Foundations: The Contractor shall not lay any foundations until the excavations for the same 
have been examined and approved in writing by the Engineer-in-charge. 

96) Covering-in Work: The Contractor shall give reasonable notice in writing to the Engineer-in-
charge whenever any work is to be permanently covered up or concealed, whether by earth 
or other means so that it can finally be inspected or measured if necessary.  In default of so 
doing, the Contractor shall, if required by the Engineer-in-charge uncover such work at his 
own expense. 
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97) Approval of works by Stages: All work embracing more than one process shall be subject to 
examination and approval at each stage thereof and the Contractor shall give due notice in  
writing  to  the Engineer-in-charge when each stage is ready. In default of such notice being 
received, the Engineer-in-charge shall be entitled to approve the quality and extent thereof 
at any time he may choose and in the event of any dispute, the decision of the Engineer-in-
charge thereon shall be final and conclusive. 

98) Execution of the Work:  

a. The work shall be executed in a workman-like manner and to the satisfaction in all 
respects of the Engineer-in-charge. 

b. The Engineer-in-charge will communicate or confirm his instructions to the 
Contractor in respect of the execution of the Work in a “Work Site Order Book” 
maintained at his office and the Contractor shall visit this office daily and shall confirm 
receipt of such instructions by signing the relevant entries in this book.  Such entries 
will rank as order or notices in writing within the intent and meaning of these 
conditions. 

99) Day Work:  

a. No day-work shall be performed without the prior written instructions of the 
Accepting Officer. 

b. The Contractor shall give to the Engineer-in-charge reasonable notice of the start of 
any work ordered to be executed by day-work and shall deliver to the Engineer-in-
charge within two days of the end of each pay week a return in duplicate giving full 
detailed accounts of labour and materials for that pay-week.  One copy of each of 
these returns, if found correct, will be certified by the Engineer-in-charge and 
returned to the contractor and must be produced at the time of adjustment of 
accounts. 

c. An invoice in duplicate signed by the Contractor or his agent shall be sent with each 
delivery of materials for day-work and the Contractor will be furnished with a receipt 
signed by the Engineer-in-charge specifying the description, quantities weight or 
measurement (as the case may be) of the articles approved, reference will be made 
in this receipt in the return aforesaid and the Contractor’s Bill. 

100) Inspection of the Work: B.H.E.L Officers concerned with the Contract shall have power at any 
time to inspect and examine any part of the work and the Contractor shall give such facilities 
as may be required to be given for such inspection and examination Should Engineer-in-
charge consider, at any time during the expiry of the maintenance period, that any work has 
been executed with unsound, imperfect or unskilled workmanship or of a quality inferior to 
that contracted for or not otherwise in accordance with the contract (in respect) whereof 
the decision of the Engineer-in-charge shall be final and conclusive the Contractor shall on 
demand in writing from the Engineer-in-charge specifying the fault notwithstanding that the 
same may have been inadvertently passed, certified  and paid for, forthwith rectify or 
remove and reconstruct the work so specified in whole or in part as the case may be required 
at his own expense to the entire satisfaction of the Engineer-in-charge and in the event of 
his failing to do so within a period to be specified by the Engineer-in-charge in his demand   
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as aforesaid, the Engineer-in-charge may carry out the work by other means at the risk and 
expense in all respects of the Contractor.  However, the liability of the Contractor under this 
condition shall not extend beyond the maintenance period except as regards workmanship 
which the Engineer-in-charge shall have previously given notice to the Contractor to rectify. 

101) Responsibility for Building: In the event of any building or part of any building being handed 
over to the Contractor for the execution of work thereto under the provisions of the 
Contract, he shall give a written receipt for all fixtures, glass etc. and he shall be required to 
make good at his own expense all damages resulting from any cause whatsoever while in his 
charge and on  completion of the work to deliver the said building or part thereof in a clean 
state complete in every particular to the entire satisfaction of the Engineer-in-charge. 

102) Insurance:  

a. The contractor shall within one month after the date of the acceptance of the 
contract,  insure the work against loss or damage to the contract works, temporary 
work and materials erected in performance of the contract on “all risks” basis from 
the time of arrival on site until taken over by BHEL on completion of the contract. 

b. The cover shall also include wherever necessary the risks of testing including 
breakdown or explosion of plant and machinery undergoing testing, trail and 
commissioning operations.  The insurance shall also specifically cover removal of 
debris cost.  The sum insured shall represent the estimated full value of the contract 
works inclusive of value of free supply materials by BHEL, transport charges, customs 
dues, express freight, overtime charges,  cost of erection,  value  of constructional  
plants  and  machinery,  removal  of  debris  and escalation of costs where the contract 
includes a maintenance period, the insurance cover shall specifically include the 
contractors’ liabilities during the maintenance period.  The insurance shall also  be 
extended to cover third party personal injury and property damage for a sum to be 
specified by BHEL.  The insurance shall be effected in the name of BHEL and the 
contractor shall submit to BHEL a draft of the insurance policy for approval.  The 
policy when issued will be lodged with BHEL together with receipts of premium for 
such insurance and the contractor shall maintain such policies in force until the 
obligations of the contractor are fully discharged. 

c. If the contractor fails to comply with the terms of this condition the Accepting officer 
may insure the work and may deduct the amount of premiums from any money that 
may become payable to the contractor or may at his discretion refuse payment of 
any advances to the contractor until the contractor shall have complied with the 
terms of this condition.  This provision does not, however, absolve the contractor of 
his responsibility for taking up the insurance. The contractor is, therefore, primarily   
responsible for taking up the insurance in time.  

103) Damage and loss to private property and injury to workmen: The contractor shall at his own 
expense reinstate and make good to the satisfaction of the Engineer–in-charge and pay 
compensation for any injury, loss or damage occasioned to any property  or  rights whatever 
including property and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the 
injury loss or damage arising out of or in anyway in connection with the execution or 
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purported execution of the  contract and further the contractor shall indemnify B.H.E.L, 
against  all claims enforceable against B.H.E.L, or any agent, servant, or employee of B.H.E.L 
a private person, in respect of any such injury (including injury resulting in death loss or 
damage to any person) whosoever or property, including all claims which may arise under 
the workmen’s Compensation Act or otherwise, or which would be enforceable against 
B.H.E.L. 

104) Completion:  

a. The works shall be completed to the entire  satisfaction of the Engineer-in-charge and 
in accordance with the Contractor’s forecast of Time and Progress where operative, 
and all unused stores and materials, tools, plants, equipments, temporary buildings 
and things shall be removed and the site and work cleared of rubbish and all waste 
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge 
at the Contractor’s expense and/or before the Scheduled date of completion. 

b. The B.H.E.L shall have power to take over from the Contractor from time to time each 
sections of the work as have been completed to the satisfaction of the Engineer-in-
charge. 

c. In case the Contractor fails to remove any of his properties, assets or fails to clear the 
rubbish and waste materials within 30 days of the completion of the contract, it is 
lawful for the contractee, that is BHEL to take such action as it deems fit to clear 
dispose of such properties, assets or such waste materials and charge the contractor 
any expenses incurred thereon. 

d. The Engineer-in-charge shall certify to the Contractor the date on which the work is 
completed and the state thereof. 

e. The Engineer-in-charge shall also certify to the Contractor the state of the work at 
the end of maintenance period,  where applicable. 

105) Compensation for Delay: If the contractor fails to maintain the required progress or to 
complete the work and clear the site on or before the contracted or extended period of 
completion, he shall, without prejudice to any other right or remedy of the B.H.E.L on 
account of such breach, pay as agreed compensation an amount calculated as stipulated 
below or such smaller amount as may be fixed by the BHEL on the contract value of the work 
for every week that the progress remains below that is required or that the work remains 
incomplete. 

This will also apply to items or group of items for which separate period of completion has 
been specified. For this purpose  the term ‘Contract Value’ shall be the value at contract 
rates of the work as ordered.  
 
a.  Completion period (as originally-stipulated)  -- at 1 percent per week.    
     Not exceeding 6 months. 
 
b.  Completion period (as originally-stipulated)   -- at ½ percent per week  
     Exceeding 6 months and not exceeding 2 years.      
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c.  Completion period (as originally-stipulated)   -- at ¼ percent per  week 
     Exceeding 2 years.       
 
Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed the under noted percentage of the contract value or  of the 
contract value of the item or group of items of work for which a separate period of 
completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½  percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the B.H.E.L. 
 

106) Laws Governing the Contract: This contract shall be governed by the Indian Laws for the 
time being in force. 

 
107) Cancellation of Contract for Corrupt Acts: The Accepting Officer, whose decision shall be final 

and conclusive, shall, without prejudice to any other right or remedy which shall have 
accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in 
any of the following cases and the Contractor shall be liable to make payment to B.H.E.L for 
any loss or damage resulting from any such cancellation for default. If the Contractor shall:  

a. Offer or give or agree to give to any person in BHEL service any gift or consideration 
of any kind as an inducement or reward for doing or for bearing to do or for having 
done or forborne to do a day act in relation to the obtaining or execution of this or 
any other contract for BHEL service OR 

b. Enter into a contract with B.H.E.L in connection with which commission has been paid 
or agreed to be paid by him or with his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have previously been disclosed in 
writing to the Accepting Officer, OR 

c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide 
methods of competitive tendering without first disclosing the fact in writing to the 
Accepting Officer. 

 
108) Records and Measurements:  

i) All items having a financial value shall be entered in the B.H.E.L Measurement Book so 
that a complete record is obtained of all works performed under the Contract. 

ii) Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the 
unit lumpsum. Work carried out for agreed lumpsum will be described and similarly 
recorded. 
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iii) Lumpsum omissions will be entered for deduction.  Measurement shall be restricted to 
that required to ascertain the financial liability of B.H.E.L under the contract. 

iv) Work which fails to be measured in detail shall be measured physically, without reference 
to any local custom that may obtain excepting where it may otherwise be directed in the 
tender documents.  The measurements shall be taken jointly by any person duly 
authorized on the part of the BHEL and by the Contractor. 

v) The Engineer-in-charge shall give reasonable notice in writing to the Contractor of 
appointment for measurement. 

vi) The Contractor shall, without extra charge, provide assistance with appliance and other 
things necessary for measurement. 

vii) The Contractor shall bear all the cost of measurement of his work. 
viii) Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated 

by both parties each day at the Site on completion of measurement.  If the Contractor 
objects to any of the measurements recorded on behalf of the B.H.E.L a note to that effect 
will be made in the BHEL Measurement Book or against the item or items objected to; and 
such note shall be signed and dated by both the parties engaged in taking the 
measurement. 

ix) If, as a result of such objection, it becomes necessary to re-measure the work wholly or in 
part, the expense of such re- measurement shall be borne by the party requiring the 
measurement. 

x) Measurement to be re-taken, provided that a net error is found by this  remeasurement 
to amount to less than 5% (five percent)  of the value as recorded by the first 
measurement.  But, where the net errors amount to 5% and over  of the  said value, then 
the cost is to be borne by the other party.  In any case, if the net value of errors found 
exceeds Rs. 500/- the expense of re-measurement is to be borne by the other party.  If 
the Contractor’s representative fails to attend when required, the Engineer-in-charge 
shall have power to proceed by himself to take measurement and in that case these 
measurements shall be accepted by the Contractor as final. 

xi) The contractor shall, once every month, submit to the Engineer-in-charge with a copy to 
the Civil Manager/Senior Engineer details of his claims for the work done by him up to and 
including the previous month which are not covered by his Contract Agreement in any of 
the following respects; 

a. Deviation from the items and Specifications provided in the contract documents. 
b. Extra Items/New Items of work 
c. Quantities in excess of those provided in the contract schedule. 
d. Items in respect of which rates have not been settled.   
e. He should, in addition furnish a clear certificate to the effect that the claims 

submitted by him as aforesaid cover all his claim and that no further claims shall 
be raised by him in respect of the work done up to and including the period  under 
report. 

xii) Except where any  general or detailed description of the work in quantities expressly  
shows to the contrary, schedule of quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance with the procedure set forth in the schedule 
of rates specification notwithstanding any provision in the relevant standard method of 
measurement or any general or local custom.  In the case of items which are not covered 
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by the schedule of rates / specification, measurements shall be taken in accordance with 
relevant standard method of measurement issued by the Indian Standard Institution or as 
per standard engineering practice. 

 
109) Valuation of Deviations: For any item of work not covered in Bill of Quantities and rates for 

deviated items of work will be fixed as follows:-  
a. For any item of work required to be carried out after the contract has been awarded 

and which is not covered by Contractor’s  Schedule but is covered by B.H.E.L Schedule 
of rates the rate payable for such a fresh item will be derived from B.H.E.L Schedule 
by the method of proportion as follows: 

i. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered 
rate for the nearest analogous item of work in Contractor’s schedule bears to 
rate for the particular analogous item of work in B.H.E.L Schedule of rates. 

ii. If a single appropriate analogous item of work is not available in both 
Schedule (Contractor’s and B.H.E.L Schedule) then the method of proportion 
will be applied to the nearest analogous group of items available in both the 
Schedules referred to i.e. in the same proportion as the total tendered cost of 
that particular group of  items (the sum of the products of the tendered rates 
and the  quantities for which orders are placed bears to the total cost of the 
same items and quantities at the B.H.E.L Schedule of Rates. 

iii. If even an appropriate analogous group of items is not available in 
Contractor’s Schedule and B.H.E.L Schedule, then the methods of proportion 
will be applied to all those items of the whole work, which are available in 
both the Schedules and for which orders have been placed on the contractor, 
i.e., in the same proportion as the total cost of all these items of work  (the 
sum of the products of the tendered rates and the quantities for which orders 
are placed) bears to the total cost of the same items and qualities at the 
B.H.E.L Schedule of Rates. 

b. If any work not covered by any of the foregoing is ordered on the Contractor, the 
basis of payment shall be decided by the Accepting Officer whose decision shall be 
final and conclusive and binding on the parties. 

c. The selection of analogous items or analogous group of items referred to above shall 
be done by the Engineer-in-charge.  Where the rates for deviated items or new items 
of work can be derived by the selection of different analogous items or analogous 
group of items, the lowest of all such derived rates shall be taken as the correct rate. 

d. In the case of the contracts for which the Engineer-in-charge  is the  Accepting Officer, 
all disputes regarding the settlement of rates of deviated or new items or work shall 
be referred to the Competent Authority of BHEL whose decision shall be final and 
conclusive as the case may be.  

e. Any deviations / extra works may be done with prior approval only. The contractor 
shall not carry out any work not covered by schedule except in pursuance of the 
written instructions of Accepting authority/BHEL-PPPU,THIRUMAYAM. No such work 
shall be valid unless the same has been specifically confirmed and accepted by BHEL 
in writing and incorporated in the Contract.  
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110) Advances on Account: 
a. No payment shall be made for work estimated to cost less than Rupees FIVE  

THOUSAND till the whole of the work shall have been completed and a certificate of 
completion given by the Competent Authority.  

b. In the case of work estimated to cost more than Rupees FIVE THOUSAND the 
contractor may at intervals of not less than one month or as otherwise provided for 
in the Contract Documents, counting from the date on which order to commence 
work is given by Engineer-in-charge submit claims on B.H.E.L forms for payment of 
advances on account of work done and of materials delivered in connection with the 
Contract. 

c. The contractor shall be paid in respect of such claims to the extent approved and 
passed by the Engineer-in-charge subject a maximum of 90% of the value of the work 
actually executed to the satisfaction of the Engineer-in-charge.  The certificate of the 
Engineer-in-charge regarding such approval and passing of the sums so payable shall 
be final and conclusive against the Contractor. 

d. “After the full amount of Security Deposit is made up through the 10% deduction 
from On account” bills, 100% payment of all subsequent bills may be made to the 
Contractor. 

e. The Contractor may also be paid during the progress of the work 75% of the value of 
any materials which are in the opinion of the Engineer-in-charge in accordance with 
the Contract, and are actually required for incorporation in the work and which have 
reasonably been brought to the site in connection therewith and are adequately 
stored and / or  protected against damage by weather or other causes, but which 
have not at the time of payment of the advance been incorporated in the work on 
furnishing a formal hypothecation deed.  Payment of such advances, however, shall 
be purely at the discretion of the Deputy Manager/Senior Engineer provided always 
that payments shall not be made under these periodical certificates in respect of 
perishable materials like lime, cement, timber, sand, kankar, etc.,  Any sums/due 
from the Contractor on account of Tools and Plant, Stores or any other items 
provided by B.H.E.L shall be deducted from the respective advances, the Engineer-in-
charge shall from time to time certify the sums payable to the contractor after 
retaining the reserves. 

f. Any certificate relating to work done or materials delivered may be modified  or 
corrected by any subsequent interim certificate or by the final certificate and no 
certificate of the Engineer-in-charge supporting an advance payment shall itself be 
conclusive evidence that any work or materials to which it relates are in accordance 
with the contract.  All such intermediate payments shall be regarded as advances 
against the final payment only and shall not be considered as an admission of the due 
performance of the contract or any part there of in any respect or the accruing of any 
claim whatsoever. 

g. Such intermediate payment shall not conclude, determine or affect  in any way the 
powers of the Engineer-in-charge as to the final settlement and adjustment of the 
accounts or otherwise, or in any way vary or affect the contract. 

 
111) Final Bill 
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a. As soon as possible after the completion of the work to the satisfaction of the 
Engineer-in-charge, the contractor shall forward a certified final account on BHEL 
form, in duplicate. 

b. It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall 
be prepared in the manner prescribed by the Engineer-in-charge. 

c. No claims will be entertained after the receipt of the final bill. 
d. The Contractor shall be entitled to be paid the final sum less the value of payments 

already made on account subject to certification of the final bill by the Engineer-in-
charge.  Any sums due from the contractor on account of Tools & Plant, Stores or any 
other items provided by BHEL not yet  recovered from the contractor shall be 
deducted from the final sum aforesaid. 

e. No charge shall be allowed to the Contractor on account of the preparation of the 
final bill.  

 
112) Payment of Bills: All payment to be made to the Contractor under this contract shall be by 

NEFT / RTGS only (within a reasonable time after the Certification by the Engineer-in-
charge) at the State Bank of India or their subsidiaries located in the station where either 
the work is executed or service rendered or at their branch nearest to the station where 
the Officer of the Engineer-in-charge is located. 
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1. Sealed Tenders for the work enclosed are hereby invited from contractors meeting the 

qualifying criteria and experienced in works of similar kind and magnitude. 

2. For Limited Tenders, vendors not contacted through post and submitting bids by seeing the 
CPP portal will be considered only for vendor evaluation. Their price bid will not be 
considered for ordering. 

3. Tenderers should fill in all the required particulars in the blank spaces provided for this 
purpose in the tender documents and sign each and every page of the tender document 
including corrigendum & the drawing attached if any, while submitting their bid. 

RATE: 

1. Item rate only should be quoted in figures as well as in words in the Price Bid.  
2. In case any difference in rates quoted to figures and in words, the rate quoted in words 

will be taken as the tendered rate. 
3. If there is an error in a total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and If there is a discrepancy 
between words and figures, the amount in words shall prevail, unless the amount 
expressed in words is related to an arithmetic error, in which case the amount in 
figures shall prevail subject of (a) and (b) above. 

4. If there is such discrepancy in an offer, the same shall be conveyed to the bidder with 
target date upto which the bidder has to send his acceptance on the above lines and if 
the bidder does not agree to the decision of the purchaser, the bid is liable to be 
ignored. 

5. The rates quoted should be exclusive of service tax and inclusive of any other taxes & 
duties levied or to be levied both by Central and State Government Authorities. Such 
levies should be borne by the Contractor.  

6. All entries in the tender documents should be made in one ink. Erasure and over-
writing are not permitted. All cancellations and insertions should be duly signed by the 
Tenderer concerned. 

7. Before tendering, the tenderers are advised to inspect the site of work and its 
environments and be well acquainted with the actual working and other relevant 
conditions, position of materials and labour. 

8. The rates quoted in the tender shall remain valid initially for a period of at least “THREE 
MONTHS” from the date of opening of Price Bid. After successful award of contract, 
the rates shall be firm throughout the contract period. 

9. Service Tax Payment will be reimbursed as per statutory provisions, subject to 
production of proof of payment / remittances. 

 

4. Should a tenderer find discrepancies or omissions in the drawings or any of the tender 
documents should be in doubts as to their meaning; he should at once address the authority 
inviting the tender for clarifications. Every endeavour is made to avoid any error which can 
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materially affect the basis of the tender but the successful tenderer shall be taken upon 
himself to provide for the risk or any error which may be subsequently discovered and shall 
make no subsequent claim on account thereof. 

5. Conditional and late tenders, tenders containing prima-facie absurd rates and amounts, 
tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions herein contained and the tenders not in original are 
liable to be rejected. 

6. Canvassing in any form w.r.t. tenders is strictly prohibited and the tenders submitted by 
contractors who resort to canvassing are liable for rejection. 

7. In the event of tender being submitted by the firm, the tender must be signed separately 
and legibly by each partner or member of the firm or in their absence, by the person holding 
the power of attorney on behalf of the firm concerned. In the latter case, a copy of the 
power of attorney duly attested by a Gazetted Officer must accompany the tender. 

8. Every tender must be accompanied by Deposit receipt for the amount mentioned in this 
tender notice as Earnest Money Deposit in the form of Pay order or Demand Draft drawn in 
favour of BHEL, Thirumayam. EMD shall not carry any interest. One time EMD of ₹ 2 lakhs 
can also be paid at BHEL, Thirumayam. 

9. This Earnest Money Deposit will be refunded to the unsuccessful tenderers within 15 days 
on finalization of the award of work. In the case of successful tender, the earnest Money 
Deposit will be retained as part of the Security Deposits for satisfactory completion of the 
work. One time EMD will not be considered as part of the Security Deposit. If the bidder 
withdraws his offer after submission of tender or after acceptance of tender or fails to start 
the work, the EMD shall be forfeited.  

10. BHEL reserves the right to 

a) cancel the tender at any stage. 

b) finalize the contract through Reverse Auction / Price Bid Opening. 

c) negotiate or refloat the tender opened if L1 price is not the lowest acceptable price 
to BHEL inter-alia other reasons. 

d) decide on equally distributing and awarding the work to two or more vendors if 
same L1 rate is quoted by many vendors. 

11. BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed 
envelope price bid, submitted by the bidder. This will be decided after techno-commercial 
evaluation. All bidders to give their acceptance for participation in RA. Non-acceptance to 
participate in RA may result in non-consideration of their bids, in case BHEL decides to go for 
RA. 

12. In case BHEL decides to go for Reverse Auction, only those bidders who have given their 
acceptance to participate in RA will be allowed to participate in the Reverse Auction. Those 
bidders who have given their acceptance to participate in Reverse Auction will have to 
necessarily submit “online sealed bid” in the Reverse Auction. Non-submission of “online 
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sealed bid” by the bidder will be considered as tampering of the tender process and will 
invite action by BHEL as per extant guidelines in vogue. 

13. All payments from BHEL in view of the execution of the contract are liable for Works 
Contract Tax, Income Tax(TDS), Service Tax, PF & Group Insurance and all other statutory 
provisions as applicable. Hence, bidders shall confirm that they have suitable mechanism for 
effective compliance to the same. 

14. Service Tax and all other taxes shall be shown extra in the bid. Bharat Heavy Electricals 
Limited, Thirumayam will not entertain any claim what so ever in this respect after opening 
the tenders. Also Service Tax Registration form / Self-declaration for non-applicability of 
Service Tax have to be provided as applicable. 

 
Terms & Conditions of Reverse Auction: 

1. Against this enquiry for the subject item/ system with detailed scope of supply as per 

enquiry specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE 

BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction 

shall be English Reverse (No ties). 

2. For the proposed reverse auction, technically and commercially acceptable bidders only shall 

be eligible to participate. 

3. Those bidders who have given their acceptance for Reverse Auction (quoted against this 

tender enquiry) will have to necessarily submit „online sealed bid‟ in the Reverse Auction. 

Non-submission of “online sealed bid” by the bidder for any of the eligible items for which 

techno-commercially qualified, will be considered as tampering of the tender process and 

will invite action by BHEL as per extant guidelines in vogue. 

4. BHEL will engage the services of a service provider who will provide all necessary training 

and assistance before commencement of on line bidding on internet. 

5. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to 

enable them to contact & get trained. 

6. Business rules like event date, time, bid decrement, extension etc. also will be 

communicated through service provider for compliance. 

7. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. 

Without this, the bidder will not be eligible to participate in the event. 

8. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which 

will help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and 

Duties, Freight charges, Insurance, Service Tax for Services and loading factors (for non-

compliance to BHEL standard Commercial terms & conditions) for each of the bidder to 

enable them to fill-in the price and keep it ready for keying in during the Auction. 

9. Reverse auction will be conducted on scheduled date & time. 
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10. At the end of Reverse Auction event, the lowest bidder value will be known on auction 

portal. 

11. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price 

breakup including that of line items, if required, (Annexure VII) as provided on case-to-case 

basis to Service provider within two working days of Auction without fail. 

12. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 

Price bids and price impacts, if any, already submitted and available with BHEL shall be 

opened as per BHEL’s standard practice. 

13. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of 

Service provider, using the Login IDs and passwords given to them by the service provider 

before reverse auction event. Bidders should acquaint themselves of the “Business Rules of 

Reverse Auction”, which will be communicated before the Reverse Auction. 

14. If the Bidder or any of his representatives are found to be involved in Price manipulation/ 

cartel formation of any kind, directly or indirectly by communicating with other bidders, 

action as per extant BHEL guidelines, shall be initiated by BHEL and the results of the RA 

scrapped/ aborted. 

15. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any 

other party. 

16. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in 

online sealed bid) may not be allowed to participate in further RA process. 
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1) The successful contractor has to have his own PF, ESI / Group Insurance registration and 

comply with the relevant Acts.  
2) The Contractor has to remit PF for his workers for the same amount which he paid as total 

wages to the employees on monthly basis. He has to remit 13.61% from his side and deduct 

12% of Wages from the monthly wages of the employees and a total of 25.61% of monthly 

wages should be remitted as PF i.r.o. each employee. 

3) The Contractor has to produce the PF Registration Code for his workers as per the 
Government rules while submitting the first bill. The first bill will be processed only on 
production of the above code. For subsequent bills, the PF remittance challan for the 
engaged labour has to be submitted for bill processing. 

4) BHEL will not be liable for any medical attention, injury / loss of life of the persons engaged 
by the contractor during the work inside the factory premises as per the contract. A suitable 
insurance coverage (ESI / Group Insurance) for the employees shall be arranged by the 
Contractor at his cost from the first day of operation, towards medical treatment and 
compensation of any loss as per legal provisions. 

5) The contractor shall have full control over his employees including the right to appoint, 
determine service conditions, discharge, dismiss, or otherwise terminate their services at 
any time. The contractor shall be solely responsible for any claim arising out of employment 
or termination of employment of his employees and for statutory payments. 

6) In case, during the contract period if ESI scheme comes into effect, the contractor shall 
conform to the statutory requirements and any additional cost involved shall be borne by 
the contractor only. 

7) The contractor shall employ such personnel who are medically fit and above the age of 18 
only.  The company has the right to direct the contractor to remove from the premises such 
of his personnel who may be physically, hygienically, clinically or medically found to be unfit. 

8) The Minimum Wages as prescribed by the State Government from time to time should be 
paid to the contract Workers and the Wage and Attendance Registers should be produced to 
Welfare Section every month. 

The minimum wages applicable for the year 2015-16 is given below: 

 
 
Apart from the above, an additional monthly payment of ₹ 3200/- for Unskilled, ₹ 3700/- for Semi-
Skilled worker and ₹ 4100/- each for Skilled worker is to be ensured.  
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- If the contractor employs more than twenty employees, he has to obtain Licence to this 

effect from the Factory Inspectorate and renew the same periodically. 

- The Contract workers should be fully aware of safety measures and observe all safety 

precautions during work. The contractor should also make his own arrangements to 

provide requisite safety devices to the workers, based on the nature of work. Any 

accident/incident occurring to his workers in Company’s premises should be reported in 

writing by the Contractor to Safety, Welfare and Line Executive concerned. 

- A list containing the name of working persons’ photo, address, age, designation, nature of 

work is to be furnished immediately on receipt of the contract/work order. This is required 

for our records and issuance of Identity Card for Gate entry. 

 
The Contractor shall in respect of labour employed by him, comply with the following 
statutory provisions, rules & in regard to all matters provided therein.  

1) The Workmen Compensation Act 1923, 
2) The Payment of Wages Act 1936 and the related Tamilnadu Rules , 
3) The Industrial Disputes Act 1947, 
4) The Factories Act 1948 and the related Tamilnadu Rules , 
5) The Minimum Wages Act 1948 and the related Tamilnadu Rules , 
6) Employee’s Provident Funds & Miscellaneous Provisions Act 1952, 
7) The Payment of Bonus Act 1965, 
8) The Contract labour (Regulation & Abolition) Act 1970 and the related Tamilnadu Rules, 
9) The Building and Other Construction Works (RE & CE) Act, 1996 and the related 

Tamilnadu Rules 
 

9) The Contractor shall fix wage periods in respect of which wages shall be  payable. No wage 
period  shall exceed one month. 

10) The Contractor shall ensure payment of wages to the contract labour employed by him within 
three days from the end of wage period in case the wage period is one week or a fortnight 
and in all other cases before 10th day  of the following month. 

11) All Payment of wages shall be made on working days at the work site and during the working 
time and on date notified in advance. In case the work is completed before the expiry of the 
wage period final payment shall be made within 48 hours of the last working day. 

12) Where the employment of any worker is terminated by or on behalf of the Contractor, the 
wages earned by him shall be paid before the expiry  of the second working day  from the day 
on which his employment is terminated. 

13) Wages due to every worker  shall be paid to him direct or to the person authorized  by him in 
this behalf. All wages shall be paid in current coin or currency in both. 

14) The Contractor shall ensure the disbursement of wages in the presence of such authorized 
representative of BHEL Management. 

15) The above payment shall be verified by the authorized officer / representative of BHEL with 
the following  certificate of the payment sheet “Certified that  the amount shown in Column 
No…….…. has been paid to the workmen concerned in my presence on ………..at……………. 
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16) A certificate of payment shall be furnished in duplicate  by the Contractor to the Engineer in 
charge each month in Form ‘A’. 

17) A notice showing  the wage period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy to be sent to the Welfare Department by the 
Contractor under acknowledgement. 

18) Notices showing the rate of wages, weekly rest  days, hours of work, wage period, date of  
payment of wages, names and addresses  of the Inspector having jurisdiction, the date of 
unpaid wages shall be displayed  in Tamil and English in conspicuous  places at the 
establishment and  at work site by the Contractor. The Contractor shall inform  the BHEL 
Management every month the details of contract labour  engaged  for contract in this 
following form :  

a. Serial Number 
b. Location 
c. Period of work 
d. No. of contract labour engaged during the month 
e. No. of days worked 
f. No. of men worked 
g. Wages paid to workers 

The  above statement shall be furnished to BHEL Management at the end of every month. 
 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 

1) The following documents / formats  under Contract Labour ( Regulation & Abolition ) Act 1970 
and Tamil Nadu Rules  thereunder shall be maintained by each contractor. 

a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, 

Register of  Fines, Register  of Advances etc. 
2) The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition )  Act 

and the Rules  thereunder both in English and Tamil. 
3) Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 
4) The Contractor shall submit the returns required under the Contract Labour (Regulation & 

Abolition ) Act 1970 periodically to BHEL Management. 
5) The Contractor shall without fail give upto date information in writing of the attendance of 

the workers  employed by him. 
6) The Contractor shall ensure that his workers keep and produce their Employment Card when 

coming to duty and take them back when leaving duty. 
7) All the above registers and records shall be preserved in original  for a period of three years. 

All the registers, records and notice maintained under the Act and rules shall be produced on 
demand  by Inspector or any authority under the Act. 

 
  

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004 Tender Notice Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 37 of 228 

WORKING HOURS AND WORKING CONDITIONS 
 

1) No worker shall be required or allowed to work on Sunday unless he has or will have a holiday 
on anyone of the three days before or after the said day. 

2) The Contractor shall inform BHEL Management in the prescribed form details of the contract 
workers scheduled to work on Sunday, the day of rest and also indicate the substituted holiday 
in lieu thereof. This shall be intimated two days in advance before his workmen are booked 
for work  on Sunday. 

3) The contract  labour working  for more than nine hours in any day or for more than 48 hours 
in any week shall be paid wages at the rate of twice  the ordinary rate of  wages in accordance 
with the provisions of Sections 59 of the Factories Act 1948. 

4) The Contractor  shall provide  all safety devices and personal protective equipment to his 
workmen at his own cost and shall ensure  that his workmen wear / use such devices or 
equipment provided to them while doing the work and there should not be any relaxation on 
this. 

5) The Contractor shall give four paid National  Holidays  to his workers, viz., 26th January, 1st 
May,  15th August and 2nd October. 

6) The Contractor shall ensure that his workmen vacate the premises after the shift is over. 

7) The Contractor shall give leave with wages to his workmen who have worked for a period of 
240 days or more in the Factory premises during a calendar year.  This leave shall be allowed 
during the subsequent calendar year at the rate of one day for every 20 days of work 
performed by the worker during the previous calendar year.  The worker whose services 
commences on a day other than the first of January shall be entitled to leave with wages at 
the above rate (One day for every 20 days of work) only if he had worked for a minimum of 2 
/3 of the total  number of days in the reminder of the calendar year. This leave will be 
admissible only during the subsequent calendar year. 

8) No woman worker shall be required or allowed to work in the Factory except between the 
hours of 6.00 A.M. and 7.00 P.M. 

9) The Contractor shall comply with the provisions relating to Welfare and Health facilities as  
provided in the Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil 
Nadu Contract Labour Rules 1975.  
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DEFINITION: - In these General Conditions of Contract, the following terms shall have the meaning 
hereby assigned to them, except where the context otherwise requires:-   
The "Contract" means, the documents forming the tender and acceptance thereof, together with all 
the documents referred to therein including general and special conditions to contract.  All these 
documents as applicable taken together shall be deemed to form one contract and shall be 
complementary to one another. 
The "work" means, the work described in the tender documents in individual work-orders as may be 
issued from time to time to the contractor by the Officer-Incharge within the power conferred upon 
him including all notified or additional items of works and obligations to be carried out as required 
for the performance of contract. 
The "contractor" means, the individual Firm or Company whether incorporated or not, undertaking 
the work and shall include the legal personal representatives of such individuals or the persons 
composing the firm or Company or the successors of the firm or company and the permitted assigns 
of such individual or firm or Company.  
"The Officer-In charge" means, the Officer deputed by the AGM/PPPU-THIRUMAYAM, to supervise 
the work or part of the work. 
"Approved" and "Directed" means, the approval or direction of AGM/PPPU-THIRUMAYAM, or 
person deputed by him for the particular purposes. 
BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the Board of 
Directors, Chairman, Executive Director, General Manager or other Administrative Officer of the said 
Company including Executive/CONTRACTS/PPPU authorised to invite tenders and enter into contract 
for works on behalf of the Company.   
The "Contract sum" means, the sum accepted or the sum calculated in accordance with the prices 
accepted in tender and / or the contract rates as payable to the contractor for the execution of the 
work during the currency of the contract. 
A "week" means, Seven Days, without regard to the number of hours worked or not worked in any 
day in that week. 
A "day" means, the day of 24 hours (TWENTY FOUR) irrespective of the number of hours worked or 
not worked in that day. 
A "working day" means, any day other than that prescribed by the NEGOTIABLE INSTRUMENTS ACT 
as being a Holiday, and consists of the number of hours of labour as commonly recognised by good 
employers  in the trade in the district where the work is carried out or as laid down in the BHEL 
regulations. 
 
HEADING TO THE CONTRACT CONDITIONS: - The heading to these conditions shall not affect the 
interpretations thereof. 
 
WORK TO BE CARRIED OUT:-  The Contract shall, include all labour, materials, tools, plant, 
equipment and transport which may be required for the execution of the  work. The Contractor will 
be deemed to have satisfied himself as to the nature of the site, local facilities of access and all 
matters affecting the execution of the work.  No extra charges consequent on any misunderstanding 
in these respects or otherwise will be allowed. 
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DEVIATIONS:- The contractor shall not carry out any work not covered by schedule except in 
pursuance of the written instructions of AGM/PPPU-THIRUMAYAM,.  No such work shall be valid 
unless the same has been specifically confirmed and accepted by BHEL in writing and incorporated in 
the Contract.  
 
ASSIGNMENT OF TRANSFER OF CONTRACT:- The Contractor shall not without the prior written 
approval of the BHEL, assign or transfer the contract or any part thereof, or any share, or interest 
thereon to any other persons.  No sum of money which may become payable under the contract 
shall be payable to any person, other than the contractor unless the prior written approval of the 
BHEL to the assignment or transfer of such money is given. 
 
SUB-CONTRACT:- The Contractor shall not sub-let any portion of the contract without the prior 
written approval of the BHEL. 
 
COMPLIANCE TO REGULATIONS AND BY-LAWS: - The Contractor shall confirm to the provisions of 
any statute relating to the work and regulations and Bye-Laws of any local authority.  The Contractor 
shall be bound to give all notices required by statute regulations or By-Laws as aforesaid and to pay 
all fees and taxes payable to any authority in respect thereof. 
 
SECURITY DEPOSIT:-  
Security Deposit should be paid by the contractor. Security Deposit shall be collected from the 
successful tenderer as shown below: 

     

Contract Value Up to ₹.10 Lakhs 10% of the contract value 

For Contract Valued above 
₹.10.00 Lakh upto 50.00 Lakhs 

1 lakh plus 7.5% on the balance of the 
Contract value. 

For  Contracts valued above 
₹.50.00 Lakhs 

₹.4 lakhs + Plus 5% on the balance of the 
contract value. 

 
The Security Deposit shall be deposited before start of the Work. Failure to remit the Security 
Deposit shall be treated as failure to discharge the duties under the contract and shall result in 
cancellation of the contract and the bidder shall be liable to compensate BHEL for any loss. EMD in 
such cases shall be forfeited. 
 
The Security Deposit may be furnished in any one of the following forms: 

i) Cash (as permissible under the Income Tax Act) – at present not applicable to BHEL-

Thirumayam. 

ii) Pay Order, Demand Draft in favour of BHEL 

iii) Local cheques of scheduled banks, subject to realization. 

iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas Patras 

etc. (Certificates should be held in the name of Contractor furnishing the security and duly 

pledged in favour of BHEL and discharged on the back). 
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v) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL and with 

minimum validity covering the contract period & maintenance period if any. 

vi) In order to ensure the genuineness of BG’s, the BG’s are to be sent directly by the concerned 

bank through registered post to The Senior Manager, CONTRACTS/PPPU, PPPU, BHEL 

Thirumayam.  

vii) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly 

discharged on the back and with minimum validity covering the contract period & 

maintenance period if any. 

viii) Security deposit can also be recovered at the rate of 10% from the running bills. However in 

such cases at least 50% of the Security Deposit should be collected (any of the above form) 

and the balance 50% may be recovered from the running bills. 

The security deposit shall not carry any interest. 
The Earnest Money paid at the time of tender (except one time EMD) will be adjusted as part of 
the Security Deposit and the balance amount will be collected from the contractor as mentioned 
above. 

Security Deposit shall not be refunded except in accordance with the terms of the Contract 
or Agreement.  No interest shall be allowed on Security Deposits. BHEL shall not be responsible for 
any loss of securities, due to liquidation for any other reasons, what-so-ever or any depreciation in 
the value of the securities while in their charge or for any loss of interest there on. 

All compensation or other sums of money payable by the Contractor to BHEL under the 
terms of this contract or under any other contract with BHEL may be deducted from the Security 
Deposit or realised by the sale of the securities or from the interest arising there from or from any 
sums which may be due or may become due to the contractor by BHEL and in the event of this 
Security Deposit being deducted by reason of such deductions or sale, as aforesaid, the Contractor 
shall within 7 days thereafter, make good in cash or in securities endorsed as aforesaid, any sum by 
which the Security Deposit has been reduced. 
 
REFUND OF SECURITY DEPOSIT:- Security Deposit will be refunded on completion of the work and 
after the expiry of the maintenance period, if any, provided always that the Contractor shall first 
have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE". In case no 
maintenance period is applicable, then 100% of security Deposit will be refunded after providing “No 
Demand” certificate by the contractor as per the “Refund of Security Deposit” format. 
 
ORDERS UNDER THE CONTRACT:- All orders, notices etc. to be given under the contract shall be in 
writing, type-script or printed and if sent by registered post to the address given in the tender of the 
Contract, shall be deemed to have been served on the date, when in the ordinary course they would 
have been delivered to him.  The Contractor shall carry out without delay all orders given to him. 
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CONTRACTOR'S SUPERVISION:- The Contractor shall either himself supervise the execution of the 
contract or shall appoint a competent agent acceptable to the AGM/PPPU-THIRUMAYAM, to act in 
his stead. 

Orders given to the Contractor's agent shall be considered to have the same force as if they 
have been given to the Contractor himself. 

The Contractor or his accredited agent shall attend when required without making any claim 
for doing so, either the office of the Executive/CONTRACTS/PPPU or the OFFICER-INCHARGE, to 
receive instructions. 

BHEL-PPPU, THIRUMAYAM shall have full powers and without assigning any reason, require 
the Contractor to immediately cease to employ in connection with this contract, any agent, servant 
or employee where continued employment is, in his opinion undesirable. The Contractor shall not be 
allowed any compensation on this account.  
 
LABOUR:- The Contractor shall remain liable for the payment of all wages or other moneys to his 
work-people or employees under the payment of Wages Act 1936, Employees Liability Act. 1938, 
Workmen's Compensation Act 1923 or any other Act or enactment, relating thereto and rules 
framed, there under from time to time. 
 
PRECAUTIONS AGAINST RISK: - The Contractor shall be responsible for providing at his own expense 
for all precautions to prevent loss or damage from any and all risks and to minimize the amount of 
any such loss or damage and for the necessary steps to be taken for the said purpose. 
 
DAMAGE & LOSS TO PRIVATE PROPERTY & INJURY TO WORKMEN :- The Contractor shall at his own 
expense reinstate and make good to the satisfaction of the AGM/PPPU-THIRUMAYAM, and pay 
compensation for any injury, loss or damage occurred to any property or rights whatever including 
property and rights of BHEL (or agents) servants or employee of BHEL, the injury loss or damage 
arising out of or in any way in connection with the execution or purported execution of the contract 
and further the contractor shall indemnify, the BHEL against all claims enforceable against BHEL (or 
any agent, servant or employee of BHEL) or which would be so enforceable against BHEL where BHEL 
is a private person, in respect of any such injury (including injury resulting in death) loss or damage 
to any person whomsoever or property including all claims which may arise under the Workmen's 
Compensation Act or otherwise. 
 
LAWS GOVERNING THE CONTRACT:- The contract shall be governed by the Indian Laws for time 
being in force. 
(i) Should a tenderer or a contractor has a dependent/relative or in the case of a partnership firm, 
any of its partners or dependents of partners employed in BHEL, the authority inviting tenders 
should be informed of this fact at the time of submission of the tender failing which tender may be 
disqualified or if such fact subsequently come to light, the contract may be cancelled. 
(ii) No BHEL employee and their dependents are eligible to submit their offer against this tender. 
 
CANCELLATION OF CONTRACT FOR CORRUPT ACTS:- BHEL, whose decision shall be final and 
conclusive, shall without prejudice to any other right or remedy which shall have accrued shall 
accrue thereafter to BHEL cancel the contract in any of the following cases and the Contractor shall 
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be liable to make payment to BHEL for any loss or damage resulting from any such cancellation to 
the same extend as provided in the case of cancellation for default. 
If the Contractor shall:- 

- Offer or give or agree to give to any person in BHEL service any gift or consideration of any 

kind, as an inducement or reward for doing or for bearing to do or for having done or for 

borne to do any act, in relation to the obtaining or execution of this or any other contract for 

BHEL service,  

                              OR 
- enter in to a contract with BHEL in connection with which commission has been paid or 

agreed to be paid by him or with his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have previously been disclosed in writing to 

BHEL.    

                              OR 
- obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of 

competitive tendering, without first disclosing the fact in writing to BHEL. 

 
CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT OF TRANSFER OR SUB-LETTING OF 
CONTRACT :- 
 
BHEL, without prejudice to any other right or remedy which shall have accrued or shall accrue 
thereafter to BHEL shall cancel the contract in any of the following cases: 
If the Contractor, 

- being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or 

have a receiving order for administration of his estate, made against him or shall take any 

proceedings for liquidation or composition under any bankruptcy Act or assignment of his 

effects of composition or arrangement for the benefit of his creditors or purport to do  so, or 

if any application made under any  Bankruptcy Act for the time being in force for the 

sequestration of his estate or if a trust deed be granted by him on behalf of his creditors  

                              OR 
- being a  Company, shall pass a  resolution or the  Court shall make an order for the 

liquidation of its  affairs, or a receiver or Manager on-behalf of the debenture holders shall 

be appointed or circumstances shall arise which entitle the Court or debenture holders to 

appoint a receiver or Manager,  

                            OR 
- Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work 

without the prior written approval of the BHEL.   

OR 
- Fails to carry out the work and unauthorized absence for more than 3 days. 

 
Whenever BHEL exercise the authority to cancel the contract under these conditions, BHEL  may 
have the work done by any means at the Contractor's risks and expenses provided always that in the 
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event of the cost of the work so done (as certified by EXECUTIVE/CONTRACTS/PPPU which is final 
and conclusive) being less than  the contract cost, the advantage shall accrue to the BHEL and if the 
cost exceeds the money due to Contractor under the contract, the Contractor shall either pay the 
excess amount ordered by AGM/PPPU-THIRUMAYAM, or the same shall be recovered from the 
Contractor by other means. 
 
In case the BHEL carries-out the work under the provisions of this condition the cost to be taken into 
account in determining the excess cost to be charged to the Contractor under this condition shall 
consist of the cost of the materials, hire charges of tools and plants and/or labour provided by the 
BHEL with an addition of such percentage to cover superintendence and establishment charges as 
may be decided by the AGM/PPPU-THIRUMAYAM, whose decision shall be final and conclusive. 
 
CANCELLATION OF CONTRACT IN PART OR FULL FOR CONTRACATOR'S DEFAULT: 
If the Contractor: 

- makes default in carrying out the work as directed and  continues in that state after a 

reasonable notice from AGM/PPPU-THIRUMAYAM, or his authorised  representative ; 

- fails to comply with any of the Terms and Conditions of the contract or after reasonable 

notice in writing with  orders properly issued there under ; 

- BHEL, may without prejudice to any other right or remedy which shall have accrued or shall 

accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work 

order or items of work in default from the contract. Whenever BHEL exercise the authority 

to cancel the contract as whole or part under this condition BHEL may complete the work at 

the contractor's risk and cost (as certified by AGM/PPPU-THIRUMAYAM, which is final and 

conclusive) being less than the contract cost, the advantage shall accrue to the BHEL.  If the 

cost exceeds the moneys due to the Contractor under this contract the Contractor shall 

either pay the excess amount ordered by EXECUTIVE/CONTRACTS/PPPU or the same shall be 

recovered from the Contractor by other means. In case the BHEL carries out the work or any 

part thereof under the provisions of the conditions the cost to be taken into account in 

determining the excess cost to be charged to the Contractor under this condition shall 

consist of the cost of the materials, hire charges of tools and plant and/or labour provided 

by the BHEL with an addition of such percentage to cover the superintendence and 

establishment charges as may be decided by the AGM/PPPU-THIRUMAYAM, whose decision 

shall be final and conclusive. 

 
TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR. :- 
Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if 
the firm is dissolved or the company is liquidated, BHEL shall have the option of terminating the 
contract without compensation to the Contractor. 
 
SPECIAL POWER TO TERMINATION:- If at any time after the award of contract, BHEL shall for any 
reason whatsoever not require whole or any part of the work to be carried out the AGM/PPPU-
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THIRUMAYAM, shall give notice in writing of the fact to the Contractor who shall have no claim to 
any payment of compensation or otherwise howsoever on account of any profit or advantage which 
he might have derived from the execution of the work in full but which he did not derive in 
consequence of the fore-closing of the work.  
 
SUBMISSION OF BILLS BY CONTRACTOR:- The Contractor at the end of each month shall submit a 
bill in triplicate detailing the various items of work done during the month supported by the 
requisitions issued from time to time. The Contractor shall, once in every month, submit to the 
AGM/PPPU-THIRUMAYAM, separately details of his claims for the work done by him up to and 
including the previous month which are not covered by his contract agreement in any of the 
following respects: 

- Deviation from the items provided in the contract documents. 

- Extra items / new items of work. 

- Items in-respect of which rates have not been settled.  He should in addition furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and 

that no further claims shall be raised by him in respect of the work done up to and including 

the period under report. 

 
PAYMENT OF BILLS:- All payments to be made to the Contractor, under this contract shall be 
through Electronic Fund Transfer within a reasonable time after the certification of bills by the 
competent authority.  
 
RECOVERY FROM CONTRACTOR:- Whenever under the contract, any sum of money, shall be 
recoverable from or payable by the Contractors, the same may be deducted from or any sum then 
due or which at any time thereafter may become due to Contractor under the contract or under any  
other contract with BHEL or from his Security Deposit or he shall pay the claim on demand. 
 
POST TECHNICAL AUDIT OF WORK AND BILLS:- BHEL reserves the right to carry out the post-
payment Audit and technical examination of the work and final bill including all supporting vouchers, 
abstracts etc., and enforce recovery of any sum becoming due as a result thereof in the manner  
provided in the presiding sub-paragraphs.  However no such recovery shall be enforced after three 
years of passing the final bill. 
 
FORCE MAJEURE CLAUSE:- If, at any time during the continuance of this Contract the performance in 
whole or in part by either party of any obligations under this Contract shall be prevented or delayed 
by reason of any War, Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God 
(Floods, Storm/Cyclone, Hurricane, Earth Quake etc.) then provided notice of happening of any such 
event is given by either party to other within 7 days from the date of occurrence therefore neither 
party shall by reason of such event be entitled to terminate this Contract nor shall either party have 
any claim for damages against the other in respect of such non-performance and delay in 
performance under the contract shall be resumed as soon as practicable after such event has come 
to an end or ceased to exist.  If the performance in whole or part of any obligation under this 
Contract is prevented or delayed by reason of any such event, claims for extension of time shall be 
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granted for periods considered reasonable by the Executive/Contracts/PPPU subject to prompt 
notification by the contractor.                                   
 
ARBITRATION: - All disputes between the parties to the contract, arising out-of or relating to the 
contract, other than those for which the decision of the AGM/PPPU-THIRUMAYAM, or Accepting 
Officer or any other person is by the contract expressed to be final and conclusive shall after written 
notice by either party to the contract to the other party be referred to the sole Arbitration of 
Executive Director or other Officers of BHEL appointed as Arbitrator, by the Executive Director of 
BHEL in his sole discretion. 
Unless the parties otherwise agree, such reference shall not take place until after the completion, 
alleged completion or abandonment of the work of the determination of the contract. 
The venue of Arbitration shall be such a place or places as may be fixed by the Arbitrator in his sole 
discretion.  The award of the Arbitrator shall be final, conclusive and binding on both parties to the 
contract. 
 
SIGNING OF CONTRACT:- Each contract document shall be signed by the Contractor with his usual 
signature.  Contract by partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by 
one of the Partners or the Karta or Manager as the case may be or by any other duly authorised 
representative followed by the name and designation of the persons so signing.  Contracts by a 
Company shall be signed with the name of the Company by a person authorised in this behalf and a 
power of attorney or other satisfactory proof showing that the persons signing the Contract 
documents on behalf of the Company is duly authorised to do so, shall accompany the contract.                    
 
STATUTORY REQUIREMENTS:  

- All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen 

Compensation Act 1923,Employees Provident Fund and Miscellaneous Provisions Act, 

1952,Payment of Gratuity  Act 1972, Employee State Insurance Act 1948, Contract Labour 

(R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act, Service Tax Act and all other 

applicable Acts shall be complied with by the Contractor. 

- Contractor shall comply with all statutory requirements, rules, regulations, notifications in 

relation to employment of his employees issued from time to time by the concerned 

authorities. 

- Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, 

statutes or any civil or criminal law in connection with employees deployed by him. 

- Contractor wherever applicable shall maintain proper records prescribed by the concerned 

statutory authorities and provide a copy of the same to BHEL.  

- Contractor shall furnish proper returns to the concerned statutory authorities and provide a 

copy of the same to BHEL. 

 
REGISTERS & RECORDS:- The Contractor shall maintain all registers and records in the proper 
manner and as required by the regulations of the various authorities concerned and indemnify the 
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Employer from the consequences due to any inaccurate or faulty documentation on the part of the 
Contractor. 
 
MOTOR VEHICLE ACT:- The transporter shall carry the weight of the consignment to the rated 
capacity of the vehicle only and Honour the Supreme Court Judgment by not carrying Over Weight 
and comply with the relevant Motor Vehicle Act and other statutory requirement. 
 
REMOTE TRANSACTIONS:- The Contractor shall agree to and comply with all such terms and 
conditions as BHEL may prescribe from time to time and shall confirm that all transactions effected 
by or through facilities for conducting remote transactions including the Internet, World Wide Web, 
electronic data interchange, call centers, teleservice operations (whether voice, video, data or 
combination thereof) or by means of electronic, computer, automated machines network or through 
other means of telecommunication established by BHEL shall constitute legally binding and valid 
transactions when done. 
 
CHANGE IN CONSTITUTION OF FIRM: - Changes in constitution of firm whenever it is made after 
submission of application or during currency of the contract, the existing firm has to duly inform the 
proposed changes to contracting department of BHEL at the appropriate time before the changes in 
the constitution are made. In case the absence of any such information BHEL is not responsible for 
the consequences arising out of the absence or suppression of information  and the issue / dispute 
arising out of these changes and the firm is responsible for settling the issue or dispute among 
themselves (Partners etc)  or with the bankers or with any third party. Under the above 
circumstances when dispute arises and the firm does not inform the change in the constitution of 
the firm BHEL may reserve its rights for suspending or terminating the contract.  
 
LIEN OF CONSIGNMENTS:- The Contractor shall have no 'lien' of any kind over the consignments 
entrusted for transportation. Any dispute with the Contractor and the consignees shall be settled on 
negotiations but under no circumstances, delivery of the materials shall be withheld by the 
Contractor. Contractor shall watch and safeguard Employer's interests during the performance of 
the work. The Contractor shall carefully check each consignment with the relevant despatch 
documents to ensure correctness of each despatch and each delivery. 
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MSE VENDORS:- The MSE status is based on acknowledgement of Entrepreneur Memorandum Part 
II (hereinafter referred as EM II Certificate), the validity of such EM II certificate will be deemed as 2 
years from the date of acknowledgement of the EM II certificate, unless it is accompanied by a CA 
certificate, certifying that investment in plant & machinery of the supplier is within the permissible 
limits as per the MSME Act for relevant status (Micro or Small). 

MSE suppliers can avail the intended benefits only of they submit along with their bid, 
attested copies of either EM II certificate having deemed validity (Two years from the date of issue 
of acknowledgement in EM-II) or valid NSIC certificate or EM II certificate along with CA certificate 
(Format as provided below) applicable for the year, certifying quantum of investment in plant and 
machinery within permissible limit as per the act for relevant status (Micro or small) where the 
deemed validity of EM II is over. Date to be reckoned for determining the deemed validity will be the 
last date of technical bid submission. Non submission of such documents will lead to consideration 
of their bids at par with other bidders and MSE status of such suppliers shall be shifted to Non MSE 
supplier till the supplier submits these documents. 

 
Certificate by Charted Accountant on letter head 

 
This is to certify that M/s._______________________ (hereinafter referred to as ‘company’) 

having its registered office at ___________________________ is registered under MSMED Act 2006, 
(Entrepreneur Memorandum No (Part II)) _______________________ dtd. ________, 
Category:____(Micro/Small). (Copy enclosed). 

 
 Further verified from the Books of Accounts that the investment of the company as on date 
_________ as per MSMED Act 2006 is as follows: 
 

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land 

and building and the items specified by the Ministry of Small Scale Industries vide its notification No. S.O.1722(E) 

dated October 5, 2006): 

₹ ___________ Lacs 
2. For Service Enterprises: Investment in equipment (original cost excluding land and building and 

furniture, fittings and other items not directly related to the service rendered or as may be notified under the 

MSMED Act 2006): 

 
The above investment of ₹ _____________Lacs is within permissible limit of ₹ __________ 

Lacs for __________________ Micro / Small (Strike off which is not applicable) Category under MSMED Act 
2006.   
  
Date:  
 
(Signature) 
Name: 
Membership number: 
Seal of Chartered Accountant     
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At the time of Ordering, Health and Safety records along with Certificate of Registration with 
appropriate authorities under "The Building and Other Construction Workers (RE&CS) Act, 1996" to 
be submitted to BHEL. 
 
SAFETY CONDITIONS: Tamil Nadu Factories Rules, 1950 
 
Rule 61F: Methods of Work: No process or work shall be carried on in any factory in such a manner 
as to cause risk of bodily injury. 
 
Rule 61G: Stacking and storing of materials etc.: No materials or Equipment shall be stacked or 
stored in such a manner as to cause risk of bodily injury. 
 
Rule 61-N and Rule 61- O: Workers to be provided with Personal Protective equipment suitable for 
the hazards and should be of good quality / have certification by Indian Standard Institute. 
 
Rule 96: Notification of Accidents: Shall be complied with as required in the Factories Act (Section 88 
and Section 88A) and Tamil Nadu Factories Rules. 
 
The following safety measures should be strictly  adhered to during execution of works at sites. 
 

1. Providing the working platform with toe board and handrail for continuous working at heights. 

2. Providing safety belt and life line at all times for men working at heights. 

3. Providing dust or fume respirator in places where dust and fume concentration exists. 

4. Providing goggles and welding screens. 

5. Providing acid and alkali  proof rubber gloves for handling acid and alkali and chemical which 
are corrosive. 

6. Providing rubber gloves for working on electrical works. 

7. Ensuring proper  lashing of the components while being transported in vehicles. 

8. The vehicles must have side supports or have body to support the materials conveyed. 

9. The materials should not  be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded  prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must  be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 
never be rolled as Roller for conveying. 
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16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps  must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 
permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial 
Safety nets at appropriate level to safeguard the persons working at high level particularly nin 
trusses, girders, roofing etc., of industrial and high roof buildings. 

21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal  protective equipment conform with standard specification as per the details 
given in the code of conduct. 

Contractor including their sub-contractors, agents and labour engaged on the work  are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof 
will invite punitive action being taken against them. Also contractors with frequent violations of safety 
regulations will not be entrusted with further  work in this organization. 
 

SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 
 
I.  VEHICLE  
 
1. Vehicles carrying material should have proper registration documents and must  be produced 

on demand by our Security Staff. 

2. The light on right side, i.e., over the drivers cabin shall be in working  condition. 

3. Both  the head lights as well as park lamps must be in working conditions. 

 
II. MOVEMENT OF VEHICLE  
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 

2. The Driver of the vehicle must possess heavy duty licence and produce  on demand by the 
Security Staff. 

3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or 
the tank should be coated with insulating material also to avoid Static Electricity. 

4. In road junctions, speed breakers and railway crossing, the speed should be lowered and 
vehicle should proceed cautiously. 

5. The driving should ‘KEEP TO THE LEFT’ at all places. 

6. The vehicle should not be parked in road which could obstruct the vehicular traffic. 

7. No person other than driver should be allowed to sit or stand on the prime mover or trailer. 

8. The vehicle should pass only through the approved routes. Short cuts should be forbidden. 

9. There must be a safe distance behind another moving truck. 

10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed. 
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III SHIPPING 
 
1. Strong side supports should be  provided on both  sides of  the trailer.   The side supports  

should  be fixed  in such a way that  it cannot be removed even temporarily. 

2. Adequate  packing must be given for  easy slinging operation. The packing materials should  
be good enough to withstand the load. 

3. The stacking of loads in the truck should be evenly placed. The load should not be heaped 
together or dumped over the  chassis. 

4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.   Manila rope or coir rope 
should not at all be used. There must be side packing such as gunny or rubber tyre between 
the sharp edge of the job and wire rope in order to avoid  cut in the wire rope. 

5. There must be minimum two fastenings and  it should be more in case of lengthier loads. 

6. The wire rope  should be in sound conditions i.e, there should not be links, knots or bristles 
etc. 

7. The wire rope ends should  be clamped with ‘U’ clamps. 

8. The load on the truck should not be beyond its standard capacity. The carrying capacity must 
be clearly marked on the trailer also. 

9. The loose pieces should be bundled before loading on the truck. 

10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 

11. The load should  not be over  hanging more than 3 ft. from the end of the body. 

12. The materials should not be stacked too high to avoid hitting against live electric lines. 

13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 

 
IV GENERAL 
 
The vehicles should not be moved directly inside the production building in case the materials are to 
be unloaded there. But the vehicle should be parked outside the building and the driver should 
ascertain the passage as well as the unloading points with the help of shop officials. This will avoid  the 
congestion of blocking of traffic in the gangway. 
 
NOTICE OF ACCIDENTS 
 

1) Notwithstanding anything contrary to this, in the event of accident the contractor shall be 
required to fill injury  report and submit the Engineer in charge immediately and ensure  the 
compliances of ESI / Workmen’s compensation Act, Factories Act and Rules made thereunder. 
He shall also maintain  a register of accident as per the Act. 

 
2) The Contractor shall get the contract  labour engaged by him insured under  Workmen’s 

Compensation policy from General  Insurance Corporation of India before actually starting the 
work of contract.  The insurance coverage should be for the entire period of Contract. The 
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Contract shall comply with the provisions of the Workmen’s Compensation Act 1923. (This 
should be read in conjunction with the provisions of ESI Act )  

 

BHEL SAFETY CODE 
 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from 

the ground, or from solid construction except such short period of work as can be done safely 
from ladders.  When a ladder is used an extra mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well, suitable footholds and hand-holds shall 
be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼  horizontal and 1 vertical)  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support, shall have a guard rail properly 
attached, bolted, braced  and otherwise secured atleast 1 meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials.  
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building 
or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do not sag 

unduly or unequally, and if height of a platform or gangway or stairway is more than 3.25 
meters above ground level or floor level, it shall be closely bordered have adequate width and 
be suitably fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided with suitable 

means to prevent fall of persons or materials by providing suitable fencing or railing with a 
minimum height of 1 meter. 

 
5. Safe means of access shall be provided to all working platforms and other working places.  

Every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length.  
Width between side rails in a rung, ladder shall in no case be less than 30 cm, for ladders upto 
and including 3 metres in length.  For longer ladders this width shall be increased by atleast 6 
mm for each additional 30 cm. of length.  Uniform step spacing shall not exceed 30 cm.   
Adequate precautions shall be taken to prevent danger from electrical equipment.  No 
materials on any of the sites shall be so stacked or placed as to cause danger or inconvenience 
to any person or the public.  The Contractor shall provide all necessary fencing and lights to 
protect public from accidents and shall be bound to bear expenses of  defence  of  every suit 
action or other proceedings at law that may be brought by any person for injury sustained  
owing  to neglect  of  the  above precautions,  and pay any damages and costs which may be 
awarded in any such suit, action or proceeding to any such person or which may with the 
consent of the Contractor be paid to compromise any claim by any such person. 
 

 6. Excavation and Trenching: 
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All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder 
for each 30 m length or fraction thereof.  Ladder shall be extended from bottom of trench to 
atleast 1 metre above surface of the ground.  Sides of a trench 1.5 metres or more in depth 
shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid 
the danger of sides collapsing.  Excavated materials shall not be placed within 1.5 metres of 
the edge of trench or half the depth of trench, whichever is more.  Cutting shall be from top 
to bottom.  Under no circumstances shall undermining or undercutting be   done. 

 
7. Demolition: Before any demolition work is commenced and also during the process of the 

work: 
a. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected: 
b. No electric cable or apparatus  which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
c. All practical steps shall be taken to prevent danger to persons employed, from risk of 

fire or explosion, or flooding.  No floor, roof, or other part of a building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

shall be available for use of persons employed on the site and maintained in a condition 
suitable for immediate use and the Contractor shall take adequate steps to ensure proper use 
of equipment by those concerned. 
a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete 

shall be provided with protective footwear and protective gloves. 
b. Those engaged in handling any material which is injurious to the eye shall be provided 

with protective goggles. 
c. Those engaged in welding works shall be provided with welder’s protective eye-

shields. 
d. Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  
e. When workers are employed in sewers and manholes which are in use, the  
               Contractor shall ensure that manhole covers are opened and manholes are ventilated 

atleast for an hour before workers are allowed to get into them.  Manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards 
to prevent accident to public. 

 
The Contractor shall not employ men below the age of 18 and women on the work of painting 
with products containing lead in any form.  Whenever men above the age of 18 are employed 
on the work of lead painting, the following precautions shall be taken: 
 
i. No paint containing lead or lead products shall be used except in the form of paste or 

ready-made paint. 
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ii. Suitable face masks shall be supplied for use by workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scraped. 

 
iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall 

be provided to enable working-painters to wash during on cessation of work. 
 
9. When work is done near any place where there is risk of drowning, all necessary equipment 

shall be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall 

conform to the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate strength and 

free from defects and shall be kept in good working order. 
 ii.  Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years shall be in charge of any hoisting machine including any scaffolding 
winch or give signals to operator. 

 
c.  In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley 

block used in hoisting or lowering or as means of suspension, safe working load shall be 
ascertained by adequate means.  Every hoisting machine and all gear referred to above shall 
have the safe working load plainly marked there on, In case of a hoisting machine having a 
variable safe working load, each safe working load and the conditions under which it is 
applicable shall be clearly indicated.  No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

 
d. Incase of departmental machine, safe working load shall be notified by the Engineer-in-

Charge.  As regards contractor’s machine the Contractor shall notify safe working load of each 
machine to the Engineer-in-Charge whenever he brings it to site of work and get it verified by 
the Engineer-in-Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with efficient safeguards; hoisting appliances shall be provided 
with such means as will reduce to the minimum risk of accidental descent of load.  Adequate 
precautions shall be taken to reduce to the minimum risk of any part of a suspended load 
becoming accidentally  displaced.  When workers are employed on electrical installations 
which are already energized, insulating mats, working apparel such as gloves, sleeves and 
boots, as may be necessary shall be provided.  Workers shall not wear any rings, watches carry 
keys or other materials which are good conductors of electricity. 
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12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use.  Adequate washing facilities shall be provided at or near the places 
of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display on a notice 

board at a prominent place at the work spot.  Persons responsible for ensuring compliance 
with the Safety Code shall be named thereon by the Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 

arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge 
or his representatives and the Inspecting Officers as defined in the Contractor’s Labour 
Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the 

operation of any other Act or Rule in force. 

 
PERSONNEL PROTECTIVE EQUIPMENT 

 
NYLON SAFETY BELT 
 

1 It shall be made out of Nylon  Webbing  of width  of  45mm. 
2 It shall be provided with Friction Buckles and  Semi triangular Block Ring 
3 It shall be provided with the Life line of 25ft. length of 10 mm dia 
4. The Nylon  rope with one end directly spliced to the back and the other end thimbleful and 

spliced with the Hook..    
5. It shall be provided with ISI  mark/supplied with test certificate. 

 
ACID AND ALKALI RUBBER GOGGLE 
 

1. It shall be made out of good quality thick Rubber with sponge lining inside.  
2. It shall be suitable to fit on the face of any person. 
3. It shall be fitted with clear, Non shatter able Lenses, or Toughened Lenses, in size 50 mm  

dia. 
4. It shall give protection from splashing of chemicals and acid fumes. 
5. It shall be provided with adjustable Elastic Band. 

 
SPECTACLE TYPE SAFETY GOGGLES 
 

1. The Frame should be of conventional type used with good quality cellulose Acetate material 
with reinforcement on the sides and opaque (black in colour) 

2. The Toughened Lens should be an imported on (English, White Toric, plain, Optically  Neutral) 
and should withstand  the steel-ball  Impact Test  with ISI mark. 
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3. The thickness of the Lens shall be 2.8 mm. 
4. The Hinged- type Foldable Wire mesh side – pieces with good Rivets shall be provided. 
5. Good; durable, Screws and Hinges on the side – legs with  good workmanship must be 

ensured. 
6. There should not be any defect either in the frame, or in the Lens, and the Goggles should be 

of  smooth and fine surface quality. 
7. The size of the goggles  is to be  marked with Nos. 50 & 52 respectively on the  inner side of 

one side –  leg.   
8. The initials of the Maker shall be embossed on the inner side of the other Leg, to identify the 

firm. 
9. The goggles should be packed in a good , Safety Case. Completely enclosing the goggles with 

a cleaner.  
10.  Subjected to 100% inspection. 

 
GUM BOOTS 
 

1. Gum Boots shall be made up of Rubber/PVC material of Duck Back/Tarzan make 
2. It shall have inner lining of good quality cotton/cloth 
3. It shall have the carbon steel toe cap to the thickness of 1.5mm and should withstand the 

impact of 14Kgs/m  and provided with ISI mark/supplied with test certificate 
4. It shall be covered up to the knee and give protection from splashing of chemicals, oil, water, 

etc. 
5. It shall have the resistance to acids, alkali and oils 
6. It shall be provided with ISI mark/supplied with test certificate. 

 
GAS WELDING GOGGLES 
 

1. They shall be made of Bakelite material with smooth finish 
2. They shall have the vents on either side for allowing adequate ventilation, but preventing 

light and dust. 
3. They shall have a pair of cups and screw cap arrangements to hold the filter lenses 
4. They shall have a pair of filter lenses in size 50mm dia, shade no.6 of  DIN specification to 

filter the IR radiation from the gas welding/cutting operation 
5. They shall have two pairs of clear, protective cover(clear glass) in size 50mm dia. 
6. They shall have a pair of spring type elastic band with adjustable leather strap 

 
ACID AND ALKALI PROOF RUBBER GLOVES 
 

1. 1.It shall be made up of good quality, thick Rubber in size 14” and 16”.  Black in colour 
2. .It shall give protection against acid and alkali 

       3.    It shall be of five finger type easy wear. 
 
HEAVY DUTY RESPIRATOR 
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1. It shall be made of soft PVC material so as to withstand normal usage, exposure to moisture 
2. The construction shall be suitable to fit the faces of men 
3. It shall have a mouth piece with White Cartridge 
4. The cartridge shall be containing Sodium Hydroxide with Potassium Hydroxide 
5. It shall absorb gas and afford protection against the following Vapours, gases 

1.Acetic acid   2. Bromine 
3.Carbolic acid   4. Carbon di oxide 
5. Chlorine   6. Hydrochloric acid 
7. Hydrogen Chloride  8. Iodine 
9. Nitrous gases   10. Nitrogen di oxide 
11.Phosgene   12. Sulphur di oxide 
13.Sulphurated Hydrogen      14. Sulphur Trioxide 
 

6. It shall be provided with a dust mouth piece provided with cotton pad to be provided to filter 
the respiration dust 

7. It shall have a non return inlet valve at the  mouth piece, and side outlet valves 
8. It shall have adjustable Elastic Strap not less than ¾” width for holding in position without 

discomfort 
9. It shall be light in weight 
10. It shall be provided with 3 nos. spare cotton pad along with each respirator 
11. It shall be provided with ISI mark/supplied with test certificate 

 
DUST RESPIRATOR 
 

1. It shall be made of soft PVC material so as to withstand normal usage, exposure to moisture 
2. The construction shall be suitable to fit the faces of  men 
3. It shall have a mouth piece with cotton pad to be provided to filter the respiration dust 
4. It shall have Non-return inlet valve at the mouthpiece and side outlet respiration 
5. It shall have adjustable Elastic Strap not less than ¾” width for holding in position without 

discomfort 
6.  It shall be light in weight 
7. It shall be provided with 3 nos. spare cotton pad along with each respirator 
8. It shall be provided with ISI mark/supplied with test certificate 
 

LIGHT FUME  RESPIRATOR 
 

1.   It shall  be  made of soft  PVC material  so as to  withstand  normal usage, exposure to     
      moisture 

      2.   The construction shall be suitable to fit the faces of  men 
3. It shall have a mouth piece with cotton pad  and black cartridge containing activated charcoal 

to filter fumes from paint, oil etc. 
4. It shall have Non-return inlet valve at the mouthpiece and side outlet respirable 
5. It shall have adjustable Elastic Strap not less than ¾” width for holding in position without 

discomfort 
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6.  It shall be light in weight 
7. Spare cotton pad 3 nos. to be provided along with each respirator 
8. It shall be provided with ISI mark/supplied with test certificate 
 

INDUSTRIAL HELMETS 
 

1. The Helmet shall be made of Fiber Glass Di-electric material with narrow brim 
2. The surface of the shell shall be natural finish and Light blue colour 
3. It shall have a Nape strap adjustable Head band equipped with sweat resisting lining.  The 

width shall not be less than 30mm 
4. Inner cushioning which is flexible and non absorber of water shall be provided between the 

head band the shell 
5. It shall have ventilation gap of 10mm to 20mm 
6. Inside, the dimension of the head band in the longitudinal direction shall be 20 to 25% 

greater than the inside dimension of the cross wise direction 
7. The shell shall have a clearance of less than 30mm between the inside of the top of the 

crown and top of the wearer’s head 
8. The wearing height shall not be less than 80 mm 
9. The head band shall be fitted with at least four crown straps each extending from side of the 

head band to the other.  The width of the crown strap shall be 20mm 
10. It shall have the leather chin strap , It must with stand the penetration resistance test and 

shock absorption test  provided with ISI mark/supplied with test certificate 
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SAFETY  PRACTICES  DURING  CONSTRUCTION 
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1.0 INTRODUCTION  

Safety in Construction Management deserves utmost attention.  Construction is widely recognized as 
one of the accident-prone activities. Most of the accidents are caused by inadequate planning, failure 
during the construction process and/or because of design deficiencies. Besides property loss, 
accidents also result in injuries and fatalities to the personnel, same needs to be prevented. 

The reasons for accidents during construction activities are related to unique nature of the industry, 
human behavior, difficult work-site conditions, extended odd duty hours, lack of training & awareness 
and inadequate safety management. Unsafe working methods, equipment failure and improper 
housekeeping also tend to increase the accident rate in construction. 

Ensuring good quality of materials, equipment and competent supervision along with compliance of 
standard engineering practices shall go a long way to in built safety into the system. 

The objective of this standard is to provide practical guidance on  technical and educational 
framework for safety and health in construction with a view to: 

(a) prevent accidents  and harmful effects on the health of workers arising from employment in 
construction; 

(b) ensure appropriate safety during implementation of construction; 
(c) provide  safety practice guidelines for appropriate measures of planning, control and 

enforcement. 

1.0 SCOPE 

This document specifies broad guidelines on safe practices to be adhered to during construction 
activities. However, before commencing any job, specific hazards and its effects should be assessed 
and necessary corrective/preventive actions should be taken by all concerned. The document is 
intended only to supplement and not to replace or supersede the prevailing statutory requirements, 
which shall also be followed as applicable. For Personal Protective Equipment, PPE manual of TLC 
department shall be referred to.  The scope of this document does not include the design aspects and 
quality checks during construction. 

2.0 DEFINITIONS 

Definitions of various terminology are given below: 

 Adequate, appropriate or suitable are used to describe qualitatively or quantitatively the means 
or method used to protect the worker. 

 Brace: A structural member that holds one point in a fixed position with respect to another point; 
bracing is a system of structural members designed to prevent distortion of a structure. 

 By hand: The work is done without the help of a mechanised tool. 

 Competent Authority: A stautory agency having the power to issue regulations, orders or other 
instructions having the force of law. 
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 Competent person: A person possessing adequate qualifications, such as suitable training and 
sufficient knowledge, experience and skill for the safe performance of the specific work. The 
competent authorities may define appropriate criteria for the designation of such persons and 
may determine the duties to be assigned to them. 

 Execution agency: 

Any physical or legal person, having contractual obligation with the owner, and who employs one 
or more workers on a construction site 

 Owner: 

Any physical or legal person for whom construction job is carried out.  

It shall also include owner's designated representative / consultant / nominee / agent, authorized 
from time to time to act for and on its behalf, for supervising / coordinating the activities of the 
execution agency. 

 Hazard: Danger or potential danger. 

 Guard-rail: An adequately secured rail erected along an exposed edge to prevent persons from 
falling. 

 Hoist: A machine, which lifts materials or persons by means of a platform, which runs on guides. 

 Lifting gear: Any gear or tackle by means of which a load can be attached to a lifting appliance but 
which does not form an integral part of the appliance or load. 

 Lifting appliance: Any stationary or mobile appliance used for raising or lowering persons or loads. 

 Means of access or egress: Passageways, corridors, stairs, platforms, ladders and any other means 
for entering or leaving the workplace or for escaping in case of danger. 

 Scaffold: Any fixed, suspended or mobile temporary structure supporting workers and material or 
to gain access to any such structure and which is not a lifting appliance as defined above. 

 Toe-board: A barrier placed along the edge of a scaffold platform, runway, etc., and secured there 
to guard against the slipping of persons or the falling of material. 

 Worker: Any person engaged in construction activity. 

 Workplace: All places where workers need to be or to go by reason of their work. 

3.0 GENERAL DUTIES  

4.1 GENERALDUTIESOF EXECUTION AGENCIES 

3.1.1 Execution agency should: 
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i) Provide means and organization to comply with the safety and health measures required at 
the workplace. 

ii) Provide and maintain workplaces, plant, equipment, tools and machinery and organize 
construction work so that, there is no risk of accident or injury to health of workers. In 
particular, construction work should be planned, prepared and undertaken so that: 

(a) Dangers, liable to arise at the workplace, are prevented;  
(b) Excessively or unnecessarily strenuous work positions and movements are avoided; 
(c) Organization of work takes into account the safety and health of workers; 
(d) Materials and products used are suitable from a safety and health point of view; 
(e) Working methods are adopted to safeguard workers against the harmful effects of chemical, 

physical and biological agents. 

iii) Arrange for periodic safety inspections by competent persons of all buildings, plant, 
equipment, tools, machinery, workplaces and review of systems of work, regulations, 
standards or codes of practice. The competent person should examine and ascertain the 
safety of construction machinery and equipment. 

iv) Provide such supervision to ensure that workers perform their work with due regard to safety 
and health of theirs as well as that of others. 

v) Employ only those workers who are qualified, trained and suited by their age, physique, state 
of health and skill. 

vi) Satisfy themselves that all workers are informed and instructed in the hazards connected with 
their work and environment and trained in the precautions necessary to avoid accidents and 
injury to health. 

vii) Ensure that buildings, plant, equipment, tools, machinery or workplaces in which a dangerous 
defect has been found should not be used until the defect has been rectified. 

viii) Organize for and remain always prepared to take immediate steps to stop the operation and 
evacuate workers as appropriate, where there is an imminent danger to the safety of workers. 

ix) Establish a checking system by which it can be ascertained that all the members of a shift, 
including operators of mobile equipment, have returned to the camp or base at the close of 
work on dispersed sites and where small groups of workers operate in isolation. 

x) Provide appropriate first aid, training and welfare facilities to workers as per various statutes 
like the Factories Act, 1948 etc. and, whenever collective measures are not feasible or are 
insufficient, provide and maintain personal protective equipment and clothing in line with the 
requirement as per PPE Manual of TLC Department. They should also provide access to 
workers to occupational health services. 

xi) Educate workers about their right and the duty at any workplace to participate in ensuring 
safe working conditions to the extent of their control over the equipment and methods of 
work and to express views on working procedures adopted as may affect safety and health. 
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xii) Ensure that except in an emergency, workers, unless duly authorized, should not interfere 
with, remove, alter or displace any safety device or other appliance furnished for their protec-
tion or the protection of others, or interfere with any method or process adopted with a view 
to avoiding accidents and injury to health. 

xiii) Ensure that workers do not operate or interfere with plant and equipment that they have not 
been  

duly authorised to operate, maintain or use. 

xiv) Ensure that workers do not sleep, rest or cook etc in dangerous places such as scaffolds, 
railway tracks, garages, confined spaces or in the vicinity of fires, dangerous or toxic 
substances, running machines or vehicles and heavy equipment etc. 

xvii) Obtain the necessary   clearance / permits as required and specified by owner 
 

4.2 GENERAL DUTIES OF OWNERS 

4.2.1 Owners should: 

i) co-ordinate or nominate a competent person to co-ordinate all activities relating to safety and 
health on their construction projects; 

ii) Inform all contractors on the project of special risks to health and safety; 
iii) Ensure that executing agency is aware of the owner's requirements and the executing 

agency's responsibilities with respect to safetry practices before starting the job.  

 

5.0 SAFETY PRACTICES AT  WORK PLACES 

5.1. GENERAL PROVISIONS 

5.1.1 All openings and other areas likely to pose danger to workers should be clearly indicated. 

5.1.2 Workers & Supervisors should use the safety helmet and other requisite Personal Protective 
Equipment according to job & site requirement. They should be trained to use personal 
protective equipment. 

5.1.3 Never use solvents, alkalis and other oils to clean the skin. 

5.1.4 Lift the load with back straight and knees bent as far as possible. Seek the help in case of heavy 
load. 

5.1.5 Ensure the usage of correct and tested tools and tackles. Don't allow the make shift tools and 
tackles.  

5.1.6 No loose clothing should be allowed while working near rotating equipment or working at 
heights. 

5.2 MEANS OF ACCESS AND ENGRESS 
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Adequate and safe means of access (at least two, differently located) to and egress from all 
workplaces should be provided. Same should be displayed and maintained. 

5.3 HOUSEKEEPING 

5.3.1 Ensure: 

i) proper storage of materials and equipment; 
ii) removal of scrap, inflammable material, waste and debris at appropriate intervals. 

5.3.2 Removal of loose materials, which are not required for use, to be ensured. Accumulation of 
these at the site can obstruct means of access to and egress from workplaces and 
passageways. 

5.3.3 Workplaces and passageways, that are slippery owing to oil, grease or other causes, should 
be cleaned up or strewn with sand, sawdust, ash etc. 

5.4 PRECAUTIONS AGAINST THE FALL OF MATERIALS & PERSONS AND COLLAPSE OF 
STRUCTURES 

7.1.2 Precautions should be taken such as the provision of fencing, look-out men or barriers to 
protect any person against injury by the fall of materials, or tools or equipment being raised 
or lowered. 

5.4.2 Where necessary to prevent danger, guys, stays or supports should be used or other effective 
precautions should be taken to prevent the collapse of structures or parts of structures that 
are being erected, maintained, repaired, dismantled or demolished. 

5.4.4 All openings through which workers are liable to fall should be kept effectively covered or 
fenced and displayed prominently. 

5.4.5 As far as practicable, guardrails and toe-boards should be provided to protect workers from 
falling from elevated workplaces.  

5.5 PREVENTION OF UNAUTHORISED ENTRY 

5.5.1 Construction sites located in built-up areas and alongside vehicular and pedestrian traffic 
routes should be fenced to prevent the entry of unauthorized persons. 

5.5.2 Visitors should not be allowed access to construction sites unless accompanied by or 
authorised by a competent person and provided with the appropriate protective equipment. 

5.6 FIRE PREVENTION AND FIRE FIGHTING 

5.6.1 All necessary measures should be taken by the executing agency and owner to: 

i) avoid the risk of fire; 
ii) control quickly and efficiently any outbreak of fire; 
iii) bring out a quick and safe evacuation of persons. 
iv) Inform unit/fire station control room, where construction work is carried out within 

existing operating area. 
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5.6.2 Combustible materials such us packing materials, sawdust, greasy/oily waste and scrap wood 
or plastics should not be allowed to accumulate in workplaces but should be kept in closed 
metal containers in a safe place. 

5.6.3 Places where workers are employed should, if necessary to prevent the danger of fire, be 
provided with: 

i) suitable and sufficient fire-extinguishing equipment, which should be easily visible and 
accessible; 

ii) an adequate water supply at sufficient pressure meeting the requirements.   
 

5.6.4 To guard against danger at places having combustible material, workers should be trained in 
the action to be taken in the event of fire, including the use of means of escape. 

5.6.5 At sites having combustible material, suitable visual signs should be provided to indicate 
clearly the direction of escape in case of fire. 

5.6.6 Means of escape should be kept clear at all times. Escape routes should be frequently 
inspected particularly in high structures and where access is restricted. 

5.7 LIGHTING 

5.7.1 Where natural lighting is not adequate, working light fittings or portable hand-lamps should 
be provided at workplace on the construction site where a worker will do a job.  

5.7.2 Emergency lighting should be provided for personnel safety during night time to facilitate 
standby lighting source, if normal system fails. 

5.7.2 Artificial lighting should not produce glare or disturbing shadows. 

5.7.3 Lamps should be protected by guards against accidental breakage. 

5.7.4 The cables of portable electrical lighting equipment should be of adequate size & 
characteristics for the power requirements and of adequate mechanical strength to withstand 
severe conditions in construction operations. 

5.8 PLANT, MACHINERY, EQUIPMENT AND HAND TOOLS 
 
5.8.1 General Provisions 

i)  Plant, machinery and equipment including hand tools, both manual and power driven, should: 
a) be of proper design and construction, taking into account health, Safety and ergonomic 

principles. 
b) be  maintained  in good working order; 
c) be used only for work for which they have been designed. 
d) be operated only by workers who have been authorized and given    appropriate training. 
e) be   provided   with protective   guards, shields   or   other devices as required. 

iii) Adequate instructions for safe use should be provided. 
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iii) Safe operating procedures should be established and used for all plant, machinery and 
equipment. 

iv) Operators of plant, machinery and equipment should not be distracted while work is in 
progress. 

v) Plant, machinery and equipment should be switched off when not in use and isolated before 
any adjustment, clearing or maintenance is done. 

vi) Where trailing cables or hose pipes are used they should be kept as short as practicable and 
not allowed to create a hazard. 

vii) All moving parts of machinery and equipment should be enclosed or adequately guarded. 

viii) Every power-driven machine and equipment should be provided with adequate means, 
immediately accessible and readily identifiable to the operator, of stopping it quickly and 
preventing it from being started again inadvertently. 

ix) Operators of plant, machinery, equipment and tools should be provided with PPEs, including 
where necessary, suitable ear protection. 

5.8.2 Hand tools 

i) Hand tools should be repaired by competent persons. 

ii) Heads of hammers and other shock tools should be dressed or ground to a suitable radius on 
the edge as soon as they begin to mushroom or crack. 

iii) When not in use and while being carried or transported sharp tools should be kept in sheaths, 
shields, chests or other suitable containers. 

iv) Only insulated or non-conducting tools should be used on or near live electrical installations. 

v) Only non-sparking tools should be used near or in the presence of flammable or explosive 
dusts or vapours. 

 
5.8.3 Pneumatic Tools 
 
i) Operating triggers on portable pneumatic tools should be: 
 

a) so placed as to minimize the risk of accidental starting of the machine. 
b) so arranged as to close the air inlet valve automatically when the pressure of the operator's 

hand is removed. 

ii) Hose and hose connections for compressed air supply to portable pneumatic tools should be: 

a) designed  and tested for  the pressure and service for which they are intended; 
b) fastened securely on the pipe outlet and equipped with the safety   chain,   as appropriate. 

iv) Pneumatic shock tools should be equipped with safety clips or retainers to prevent dies and 
tools from being accidentally expelled from the barrel. 
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v) Pneumatic tools should be disconnected from power and the pressure in hose lines released 
before any adjustment or repair is made. 

5.8.4 Electrical Tools 

i) Low voltage portable electrical tools should generally be used. 
ii) All electrical tools should be earthed, unless they are "all insulated" or "double insulated" tools 

which do not require earthing. 

iii) All electrical tools should get inspected and maintained on a regular basis by a competent 
electrician and complete records kept. 

5.8.5 Engines 

i) Engines should: 

a) be installed so that they can be started safely and the maximum safe speed cannot be 
exceeded. 

b) have controls for limiting speed. 
c) have devices to stop them from a safe place in an emergency. 

ii) IC engines should not be run in confined spaces unless adequate exhaust ventilation is 
provided. 

iii) When IC engines are being fuelled:the engine should be shut off. 
a) care should be taken to avoid spilling fuel; 
b) no person should smoke or have an naked light in the vicinity. 
c) a fire extinguisher should be kept readily available. 

iv) Secondary fuel reservoir should be placed outside the engine room. 

6.0 CONSTRUCTION ACTIVITIES 

The various common activities in construction are as under: 

 Excavation 

 Scaffolding, Platforms & Ladders 

 Structural Work, Laying of Reinforcement & Concreting  

 Road Work  

 Cutting /Welding 

 Working in Confined Space  

 Working at Heights 

 Handling & Lifting Equipments 

 Vehicle Movement 

 Demolition  

 Masonry Works  
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The safe practices to be followed during the implementation of above construction activities 
are given below: 

6.1 EXCAVATION 

6.1.1 All excavation work should be planned and the method of excavation and the type of support 
work required should be decided considering the following: 

i) the stability of the ground; 
ii) the excavation will not affect adjoining buildings, structures or roadways; 
iii) to prevent hazard, the gas, water, electrical and other public utilities should be shut off or 

disconnected, if necessary; 
iv) presence of underground pipes, cable conductors, etc.,  
v) the position of culvert/bridges, temporary roads and spoil heaps should be determined; 
 

6.1.2 Before digging begins on site, all excavation work should be planned and the method of 
excavation and the type of support work required decided. 

Safe work permit in the prescribed format 310-013 should be obtained prior to 
commencement. 

6.1.3 All excavation work should be supervised. 

6.1.4 Sites  of excavations  should be thoroughly inspected: 

i) daily, prior to each shift and after interruption in work of more than one day; 

ii) after an unexpected fall of ground; 

iii) after substantial damage to supports; 

iv) after a heavy rain, frost or snow; 

v) when boulder formations are encountered. 

6.1.4 Safe angle of repose while excavating trenches exceeding 1.5m depth upto 3.0m should be 
maintained. Based on site conditions, provide proper slope, usually 450,and suitable bench of 
0.5m width at every 1.5m depth of excavation in all soils except hard rock or provide proper 
shoring and strutting to prevent cave-in or slides. 

6.1.6 As far as possible, excavated earth should not be placed within one meter of the edge of the 
trench or depth of trench whichever is greater.  

6.1.7 Don't allow vehicles to operate too close to excavated area. Maintain atleast 2m distance from 
edge of excavation. No load, plant or equipment should be placed or moved near the edge of 
any excavation where it is likely to cause its collapse and thereby endanger any person unless 
precautions such as the provision of shoring or piling are taken to prevent the sides from 
collapsing.  
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6.1.8 Adequately anchored stop blocks and barriers should be provided to prevent vehicles being 
driven into the excavation. Heavy vehicles should not be allowed near the excavation unless 
the support work has been specially designed to permit it. 

6.1.9 If an excavation is likely to affect the security of a structure on which persons are working, 
precautions should be taken to protect the structure from collapse. 

6.1.10 Barricade at 1m height (with red & white band/self glowing caution board) should be provided 
for excavations beyond 1.5m depth. Provide two entries/exits for such excavation. 

6.1.13 Necessary precautions should be taken for underground utility lines like cables, sewers etc. 
and necessary approvals/clearances from the concerned authorities shall be obtained before 
commencement of the excavation job. 

6.1.14 Water shall be pumped/bailed out, if any accumulates in the trench. Necessary precautions 
should be taken to prevent entry of surface water in trenches. 

6.1.15 During rains, the soil becomes loose. Take additional precaution against collapse of side wall. 

6.1.16 In case of mechanized excavation, precaution shall be taken  not to allow anybody to come 
within one meter of extreme reach of the mechanical shovel. The mechanised excavator shall 
be operated by a well-trained experienced operator. When not in operation, the machine shall 
be kept on firm leveled ground with mechanical shovel resting on ground. Wheel or belt shall 
be suitably jammed to prevent any accidental movement of the machine. Suitable precautions 
as per manufacturer guidelines should be taken for dozers, graders and other heavy machines. 

6.2 SCAFFOLDING, PLATFORMS & LADDERS 

6.2.1 Metal as material of construction 

i) A scaffold should be provided and maintained or other equally safe and suitable provision 
should be made where work cannot safely be done on or from the ground or from part of a 
building or other permanent structure. 

ii) Scaffolds should be provided with safe means of access, such as stairs, ladders or ramps. 
Ladders should be secured against inadvertent movement. 

iii) Every scaffold should be constructed, erected and maintained so as to prevent collapse or 
accidental displacement when in use. 

iv) Every scaffold and part thereof should be constructed : 

(a) in such a way so as not to cause hazards for workers during erection and dismantling; 
(b) in such a way so as guard rails and other protective devices, platforms, ladders, stairs or 

ramps can be easily put together; 
(c) with sound material and of requisite size and strength for the purpose for which it is to be 

used and maintained in a proper condition. 

v) Boards and planks used for scaffolds should be protected against splitting. 

vi) Materials used in the construction of scaffolds should be stored under good conditions and 
apart from any material unsuitable for scaffolds. 
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vii) Couplers should not cause deformation in tubes. Couplers should be made of drop forged 
steel or equivalent material. 

viii) Tubes should be free from cracks, splits and excessive corrosion and be straight to the eye, 
and tube ends cut cleanly square with the tube axis. 

ix) Scaffolds should be designed for their maximum load as per relevant code. 

x) Scaffolds should be adequately braced. 

xi) Scaffolds which are not designed to be independent should be rigidly connected to the 
building at designated vertical and horizontal places. 

xii) A scaffold should never extend above the highest anchorage to an extent which might 
endanger its stability and strength. 

xiii) Loose bricks, drainpipes, chimney-pots or other unsuitable material should not be used for 
the construction or support of any part of a scaffold. 

xiv) Scaffolds should be inspected and certified: 

(a) before being taken into use; 
(b) at periodic intervals thereafter as prescribed for different types of scaffolds; 
(c) after any alteration, interruption in use, exposure to weather or seismic conditions or any 

other occurrence likely to have affected their strength or stability. 

xv) Inspection should more particularly ascertain that: 

(a) the scaffold is of suitable type and adequate for the job; 
(b) materials used in its construction are sound and of sufficient strength; 
(c) it is of sound construction and stable; 
(d) that the required safeguards are in position. 

xvi) A scaffold should not be erected, substantially altered or dismantled except by or under the 
supervision.   

xvii) Every scaffold should be maintained in good and proper condition, and every part should be 
kept fixed or secured so that no part can be displaced in consequence of normal use. 

 

6.2.2 Lifting appliances on scaffolds 

i) When a lifting appliance is to be used on a scaffold: 

(a) the parts of the scaffold should be carefully inspected to determine the additional 
strengthening and other safety measures required; 

(b) any movement of the scaffold members should be prevented; 
(c) if practicable, the uprights should be rigidly connected to a solid part of the building at the 

place where the lifting appliance is erected. 

6.2.3 Prefabricated scaffolds 
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i) In the case of prefabricated scaffold systems, the instructions provided by the manufacturers 
or suppliers should be strictly adhered to. Prefabricated scaffolds should have adequate 
arrangements for fixing bracing. 

ii) Frames of different types should not be intermingled in a single scaffold. 

iii) Scaffolding shall be erected on firm and level ground.  

iv) All members of metal scaffolding shall be checked periodically to screen out defective / rusted 
members.  All joints should be properly lubricated for easy tightening. 

v) Entry to scaffolding should be restricted. 

vi) Erection, alteration and removal shall be done under supervision of experienced personnel. 

vii) Use of barrels, boxes, loose bricks etc., for supporting platform shall not be permitted. 

viii) Each supporting member of platform shall be securely fastened and braced 

ix) Where planks are butt-joined, two parallel putlogs shall be used, not more than 100mm apart, 
to give support to each plank. 

x) Platform plank shall not project beyond its end support to a distance    exceeding  4  times   
the thickness of plank, unless it is effectively secured to prevent tipping.  Cantilever planks 
should be avoided. 

xi) The platform edges shall be provided with 150mm high toe board to eliminate hazards of tools 
or other objects falling from platform. 

xii) Erect ladders in the “four up-one out position”  

xiii) Lash ladder secured with the structure. 

xiv) Using non-slip devices, such as, rubber shoes or pointed steel ferules at the ladder foot, rubber 
wheels at ladder top, fixing wooden battens, cleats etc. 

xv) When ladder is used for climbing over a platform, the ladder must be of sufficient length, to 
extend at least one meter above the platform, when erected against the platform in  “four up-
one out position.” 

xvi) Portable ladders shall be used for heights not more than 4mt.  Above 4mt flights, fixed ladders 
shall be provided with at least 600 mm landings at every 6mt or less. 

xvii) The width of ladder shall not be less than 300mm and rungs shall be spaced not more than 
300mm. 

xviii) Every platform and means of access shall be kept free from obstruction. 

xix) If grease, mud, gravel, mortar etc., fall on platform or scaffolds, these shall be removed 
immediately to avoid slippage. 

xx) Workers shall not be allowed to work on scaffolds during storms or high wind.  After heavy 
rain or storms, scaffolds shall be inspected before reuse. 

xxi) Don't overload the scaffolding. Remove excess material and scrap immediately. 
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xxii) Dismantling of scaffolds shall be done in a pre-planned sequential manner. 

6.2.4 Suspended scaffolds / boatswain’s chair 

i) In addition to the requirements for scaffolds in general as regards soundness, stability and 
protection against the risk of falls, suspended scaffolds should meet the following specific 
requirements.   

(a) platforms should be designed and built with dimensions that are compatible with the 
stability of the structure as a whole, especially the length; 

(b) the number or anchorage should be compatible with the dimensions of the platform; 
(c) the safety of workers should be safeguarded by an extra rope having a point of attachment 

independent of the anchorage arrangements of the scaffold; 
(d) the anchorage and other elements of support of the scaffold should be designed and built 

in such a way as to ensure sufficient strength; 
(e) the ropes, winches, pulleys or pulley blocks should be designed, assembled, used and 

maintained according to the requirements established for lifting gear adapted to the lifting 
of persons according to national laws and regulations; 

(f) Before use, the whole structure should be checked by a competent person. 
 

6.2.5 Bamboo / Casuarina Scaffolding 

i) In general, it should be avoided as far as possible. 

ii) For construction and maintenance of residential and office buildings,  bamboo / Casuarinas 
scaffold, if used, should conform to provisions given in lS-3696 (Part 1)-1987.  

6.3 STRUCTURAL WORK, LAYING OF REINFORCEMENT AND CONCRETING  

6.3.1 General provisions 

i) The erection or dismantling of buildings, structures, civil engineering works, formwork, false 
work and shoring should be carried out by trained workers only under the supervision of a 
competent person. 

ii) Precautions should be taken to guard against danger to workers arising from any temporary 
state of weakness or instability of a structure. 

iii) Formwork, false work and shoring should be so designed, constructed and maintained that it 
will safely support all loads that may be imposed on it. 

iv) Formwork should be so designed and erected that working platforms, means of access, 
bracing and means of handling and stabilizing are easily fixed to the formwork structure. 

6.3.2. Erection and dismantling of steel and prefabricated structures 

i) The safety of workers employed on the erection and dismantling of steel and prefabricated 
structures should be ensured by appropriate means, such as provision and use of: 

(a) ladders, gangways or fixed platforms; 
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(b) platforms, buckets, boatswain's chairs or other appropriate means suspended from lifting 
appliances; 

(c) safety harnesses and lifelines, catch nets or catch platforms; 

ii) Steel and prefabricated structures should be so designed and made that they can be safely 
transported and erected.   

iii) In addition to the need for the stability of the part when erected, the design should explicitly 
take following into account: 

(a) the conditions and methods of attachment in the operations of transport, storing and 
temporary support during erection or dismantling as applicable; 

(b) Methods for the provision of safeguards such as railings and working platforms, and, when 
necessary, for mounting them easily on the structural steel or prefabricated parts. 

iv) The hooks and other devices built in or provided on the structural steel or prefabricated parts 
that are required for lifting and transporting them should be so shaped, dimensioned and 
positioned as: 

(a) to withstand with a sufficient margin the stresses to which they are subjected; 
(b) Not to set up stresses in the part that could cause failures, or stresses in the structure itself 

not provided for in the plans, and be designed to permit easy release from the lifting appli-
ance. Lifting points for floor and staircase units should be located (recessed if necessary) 
so that they do not protrude above the surface; 

(c) To avoid imbalance or distortion of the lifted load. 

v) Storeplaces should be so constructed that: 

(a) there is no risk of structural steel or prefabricated parts falling or overturning; 
(b) storage conditions generally ensure stability and avoid damage having regard to the method 

of storage and atmospheric conditions; 
(c) racks are set on firm ground and designed so that units cannot move accidentally. 

vi) While they are being stored, transported, raised or set down, structural steel or prefabricated 
parts should not be subjected to stresses prejudicial to their stability. 

vii) Every lifting appliance should: 

(a) be suitable for the operations and not be capable of accidental disconnection; 
(b) be approved or tested as per statutory requirement. 

viii) Lifting hooks should be of the self-closing type or of a safety type and should have the 
maximum permissible load marked on them. 

ix) Tongs, clamps and other appliances for lifting structural steel and prefabricated parts should: 

(a) be of such shape and dimensions as to ensure a secure grip without damaging the part; 
(b) be marked with the maximum permissible load in the most unfavourable lifting conditions. 

x) Structural steel or prefabricated parts should be lifted by methods or appliances that prevent 
them from spinning accidentally. 
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xi) When necessary to prevent danger, before they are raised from the ground, structural steel 
or prefabricated parts should be provided with safety devices such as railings and working 
platforms to prevent falls of persons. 

xii) While structural steel or prefabricated parts are being erected, the workers should be 
provided with appliances for guiding them as they are being lifted and set down, so as to avoid 
crushing of hands and to facilitate the operations. Use of such appliances should be ensured. 

xiii) A raised structural steel or prefabricated part should be so secured and wall units so propped 
that their stability cannot be imperiled, even by external agencies such as wind and passing 
loads before its release from the lifting appliance. 

xiv) At work places, instruction should be given to the workers on the methods, arrangements and 
means required for the storage, transport, lifting and erection of structural steel or 
prefabricated parts, and, before erection starts, a meeting of all those responsible should be 
held to discuss and confirm the requirements for safe erection. 

xv) During transportation within the construction area, attachments such as slings and stirrups 
mounted on structural steel or prefabricated parts should be securely fastened to the parts. 

xvi) Structural steel or prefabricated parts should be so transported that the conditions do not 
affect the stability of the parts or the means of transport result in jolting, vibration or stresses 
due to blows, or loads of material or persons. 

xvii) When the method of erection does not permit the provision of other means of protection 
against fall of persons, the workplaces should be protected by guardrails, and if appropriate 
by toe-boards. 

xviii) When adverse weather conditions such as snow, ice and wind or reduced visibility entail risks 
of accidents, the work should be carried on with particular care, or, if necessary, interrupted. 

xix) Structures should not be worked on during violent storms or high winds, or when they are 
covered with ice or snow, or are slippery from other causes. 

xx) If necessary, to prevent danger, structural steel parts should be equipped with attachments 
for suspended scaffolds, lifelines or safety harnesses and other means of protection. 

xxi) The risks of falling, to which workers moving on high or sloping girders are exposed, should be 
limited by all means of adequate collective protection or, where this is impossible, by the use 
of a safety harness that is well secured to a strong support. 

xxii) Structural steel parts that are to be erected at a great height should as far as practicable be 
assembled on the ground. 

xxiii) When structural steel or prefabricated parts are being erected, a sufficiently extended area 
underneath the workplace should be barricaded or guarded 

xxiv) Steel trusses that are being erected should be adequately shored, braced or guyed until they 
are permanently secured in position. 

xxv) Load-bearing structural member should not be dangerously weakened by cutting, holing or 
other means. 
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xxvi) Structural members should not be forced into place by the hoisting machine while any worker 
is in such a position that he could be injured by the operation. 

xxvii) Open-web steel joists that are hoisted singly should be directly placed in position and secured 
against dislodgment. 

6.3.3 Reinforcement 

i) Ensure that workers use Personnel Protective equipment like safety helmet, safety shoes, 
gloves etc. 

ii) Don't place the hand below the rods for checking clear distance. Use measuring devices. 

iii) Don't wear loose clothes while checking the rods. 

iv) Don't stand unnecessarily on cantilever rods. 

v) To carry out welding/cutting of rods, safety procedures/precautions as mentioned in Item No. 
6.5 to be followed. 

vi) For supplying of rods at heights, proper staging and/or bundling to be provided. 

vii) Ensure barricading and staging for supplying and fixing of rods at height. 

viii) For short distance carrying of materials on shoulders, suitable pads to be provided. 

ix) While transporting material by trucks/trailers, the rods shall not protrude in front of or by the 
sides of driver's cabin. In case such protrusion cannot be avoided behind the deck, then it 
should not extend 1/3rd of deck length or 1.5M which ever is less and tied with red flags/lights. 

6.3.4 Concreting 

i) Ensure stability of shuttering work before allowing concreting. 

ii) Barricade the concreting area while pouring at height/depths. 

iii) Keep vibrator hoses, pumping concrete accessories in healthy conditions and mechanically 
locked. 

iv) Pipelines in concrete pumping system shall not be attached to temporary structures such as 
scaffolds and formwork support as the forces and movements may effect their integrity. 

v) Check safety cages & guards around moving motors/parts etc. provided in concreting mixers. 

vi) Use Personal Protective Equipment like gloves, safety shoes etc. asun OCP:FYC:002 while 
dealing with concrete and wear respirators for dealing with cement. 

vii) Earthing of electrical mixers, vibrators, etc. should be done and verified. 

viii) Cleaning of rotating drums of concrete mixers shall be done from outside. Lockout devices 
shall be provided where workers need to enter. 

ix) Where concrete mixers are driven by internal combustion engine, exhaust points shall be 
located away from the worker's workstation so as to eliminate their exposure to obnoxious 
fumes. 
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x) Don't allow unauthorized person to stand under the concreting area. 

xi) Ensure adequate lighting arrangements for carrying out concrete work during night. 

xii) Don't allow the same workers to pour concrete round the clock. Insist on shift pattern. 

xiii) During pouring, shuttering and its supports should be continuously watched for defects. 

6.4 ROAD WORK 

6.4.1 Site shall be barricaded and provided with warning signs, including night warning lamps at 
appropriate locations for traffic diversion. 

6.4.2 Filled and empty bitumen drums shall be stacked separately at designated places. 

6.4.3 Mixing aggregate with bitumen shall preferably be done with the help of bitumen batch mixing 
plant, unless operationally non-feasible. 

6.4.4 Road rollers, Bitumen sprayers, Pavement finishers shall be driven by experienced drivers with 
valid driving license.   

6.4.5 Workers handling hot bitumen sprayers or spreading bitumen aggregate mix or mixing 
bitumen with aggregate, shall be provided with PVC hand gloves and rubber shoes with 
legging up to knee joints. 

6.4.6 At the end of day's work, surplus hot bitumen in tar boiler shall be properly covered by a metal 
sheet, to prevent anything falling in it, 

6.4.7 If bitumen accidentally falls on ground, it shall be immediately covered by sprinkling sand, to 
prevent anybody stepping on it. Then it shall be removed with the help of spade. 

6.4.8 For cement concrete roads, besides site barricading and installation of warning signs for traffic 
diversion, safe practices mentioned in the chapter on "Concreting", shall also be applicable. 

6.5 CUTTING/WELDING 

6.5.1 Common hazards involved in welding/cutting are sparks, molten metal, flying particles, 
harmful light rays, electric shocks etc. Following precautions should be taken after getting safe 
work permit in form  310-016 : - 

i) A dry chemical type fire extinguisher shall be made available in the work area.  

ii) Adequate ventilation shall be ensured by opening manholes and fixing a shield or forced 
circulation of air etc, while doing a job in confined space. 

iii) Ensure that only approved and well-maintained apparatus, such as torches, manifolds, 
regulators or pressure reducing valves, and acetylene generators, be used. 

iv) All covers and panels shall be kept in place, when operating an electric Arc welding machine. 

v) The work piece should be connected directly to Power supply, and not indirectly through 
pipelines/structures/equipments etc. 
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vi) The welding receptacles shall be rated for 63 A suitable for 415V, 3-Phase system with a 
scraping earth. Receptacles shall have necessary mechanical interlocks and earthing facilities.  

vii) All cables, including welding and ground cables, shall be checked for any worn out or cracked 
insulation before starting the job. Ground cable should be separate without any loose joints. 

viii) Cable coiling shall be maintained at minimum level, if not avoidable. 

ix) An energised electrode shall not be left unattended.  

x) The power source shall be turned off at the end of job.  

xi) All gas cylinders shall be properly secured in upright position.  

xii) Acetylene cylinder shall be turned and kept in such a way that the valve outlet points away 
from oxygen cylinder. 

xiii) Acetylene cylinder key for opening valve shall be kept on valve stem, while cylinder is in use, 
so that the acetylene cylinder could be quickly turned off in case of emergency. Use flash back 
arrestors to prevent back-fire in acetylene/oxygen cylinder. 

xiv) When not in use, valves of all cylinders shall be kept closed. 

xv) All types of cylinders, whether full or empty, shall be stored at cool, dry place under shed. 

xvi) Forced opening of any cylinder valve should not be attempted. 

xvii) Lighted gas torch shall never be left unattended. 

xviii) Store acetylene and oxygen cylinders separately. 

xix) Store full and empty cylinders separately. 

xx) Avoid cylinders coming into contact with heat. 

xxi) Cylinders that are heavy or difficult to carry by hand may be rolled on their bottom edge but 
never dragged. 

xxii) If cylinders have to be moved, be sure that the cylinder valves are shut off. 

xxiii) Before changing torches, shut off the gas at the pressure reducing regulators and not by 
crimping the hose. 

xxiv) Do not use matches to light torches, use a friction lighter. 

xxv) Move out any leaking cylinder immediately. 

xxvi) Use trolleys for oxygen & acetylene cylinder and chain them. 

xxvii) Always use Red hose for acetylene and other fuel gases and Black for oxygen, and ensure that 
both are in equal length. 

xxviii) Ensure that hoses are free from burns, cuts and cracks and properly clamped. 

xxix) Avoid dragging hoses over sharp edges and objects 

xxx) Do not wrap hoses around cylinders when in use or stored.    
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xxxi) Protect hoses from flying sparks, hot slag, and other hot objects. 

xxxii) Lubricants shall not be used on Ox-fuel gas equipment. 

xxxiii) During cutting/welding, use proper type goggles/face shields. 

 

6.6 WORKING IN CONFINED SPACES 

6.6.1 Following safety practices for working in confined space like towers, columns, tanks and 
cellars should be followed in addition to the safety guidelines for specific jobs like scaffolding, 
cutting/welding etc. 

i) Entry inside the confined area and to carry out any job should be done after issuance of valid 
permit only, in line with form 310-017. 

ii) Ensure proper and accessible means of exit before entry inside a confined space. 

iii) The number of persons allowed inside the area should be limited to avoid overcrowding. 

iv) When the work is going on in the confined space, there should always be one man standby at 
the nearby man way.  

v) Before entering inside the area -  underground or located at lower elevation, probability of 
dense vapours accumulating nearby should also be considered in addition to inside the vessel. 

vi) Ensure requisite O2 level before entry in the confined space and monitor level periodically or 
other wise use respiratory devices. 

vii) Check for no Hydrocarbon or toxic substances before entry and monitor level periodically or 
use requisite Personal Protective Equipment. 

viii) Ensure adequate ventilation or use respiratory devices. 

ix) Depending upon need, necessary respirator system, gas masks and suit shall be worn by 
everyone entering confined space. In case of sewer, manholes or in the confined area where 
there is a possibility of toxic or inert gas, gas masks shall be used by everyone while entering. 

x) Barricade the confined spaces   

xi) Use 24V flameproof lamp fittings only for illumination. 

xii) Use tools with air motors or electric tools with maximum voltage of 24V. 

xiii) House keeping shall be well maintained. 

xiv) Safety helmet, safety shoes and safety belt shall be worn by everyone entering the confined 
space. 

xv) Don't wear loose clothing while working in a confined space. 

xvi) The gas cylinders used for cutting/welding shall be kept outside.  

xvii) All cables, hoses, welding equipment etc., shall be removed from confined space at end of 
each work day, even if the work is to be resumed in the same space the next day. 
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xviii) To the extent possible sludge shall be cleared and removed from outside before entering. 

xix) No naked light or flame or hot work such as welding, cutting and soldering should be 
permitted inside a confined space or area unless it has been made completely free of the 
flammable atmosphere, tested and found safe by a competent person. Only non-sparking 
tools and flameproof hand lamps protected with guard and safety torches should be used 
inside such confined space or area for initial inspection, cleaning or other work required to be 
done for making the area safe. 

xx) Communication should be always maintained between the worker and the attendant.  

6.7 WORKING AT HEIGHTS 

6.7.1 General Provision 

i) While working at a height of more than 2 meters, ISI approved safety belt shall be used. 

ii) While working at a height of more than 2 meters, permit should be issued by competent 
person in form 310-015, before commencement of the job. 

iii) Worker should be well trained on usage of safety belt including its proper usage at the time 
of ascending/descending. 

iv) All tools should be carried in tool kits to avoid their falling. 

v) If the job is on fragile/sloping roof, roof walk ladders shall be used, in addition to getting safe 
work permit in form 310-012. 

vi) Provide lifeline wherever required. 

vii) Additional safety measures like providing Fall Arrestor type Safety belt, safety net should be 
provided depending upon site conditions, job requirements. 

viii) Keep working area neat and clean. Remove scrap material immediately. 

ix) Don't throw or drop material/equipment from height. 

x) Avoid jumping from one member to another. Use proper passageway. 

xi) Keep both hands free while climbing. Don't try to bypass the steps of the ladder. 

xii) Try to maintain calm at height. Avoid over exertion. 

xiii) Avoid movements on beam. 

xiv) Elevated workplaces including roofs should be provided with safe means of access and egress 
such as stairs, ramps or ladders.  

6.7.2 Roof Work 

i) All roof-work operations should be pre-planned and properly supervised. 

ii) Roof work should only be undertaken by workers who are physically and psychologically fit 
and have the necessary knowledge and experience for such work. 
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iii) Work on roofs shouldn't be carried on in weather conditions that threaten the safety of 
workers. 

iv) Crawling boards, walkways and roof ladders should be securely fastened to a firm structure. 

v) Roofing brackets should fit the slope of the roof and be securely supported. 

vi) Where it is necessary for a person to kneel or crouch near the edge of the roof, necessary 
precautions should be taken. 

vii) On a large roof where work have to be carried out at or near the edge, a simple barrier 
consisting of crossed scaffold tubes supporting a tubing guardrail may be provided.  

viii) All covers for openings in roofs should be of substantial construction and be secured in 
position. 

ix) Roofs with a pitch of more than 10 should be treated as sloping. 

x) When work is being carried out on sloping roof, sufficient and suitable crawling boards or roof 
ladders should be provided and firmly secured in position. 

xi) During extensive work on the roof, strong barriers or guardrails and toe-boards should be 
provided to stop a person from falling off the roof. 

xii) Where workers are required to work on or near roof or other places covered with fragile 
material, through which they are liable to fall, they should be provided with suitable roof 
ladders or crawling boards strong enough and when spanning across the supports for the roof 
covering to support those workers. 

xiii) A minimum of two boards should be provided so that it is not necessary for a person to stand 
on a fragile roof to move a board or a ladder, or for any other reason. 

6.8 HANDLING AND LIFTING EQUIPMENT: 

6.8.1 General Provisions 

Following are the general guidelines to be followed with regard to all types of handling and 
lifting equipment in addition to the guidelines for specific type of equipments dealt later on. 

i) There should be a well-planned safety programme to ensure that all the lifting appliances and 
lifting gear are selected, installed, examined, tested, maintained, operated and dismantled 
with a view to preventing the occurrence of any accident; 

ii) All lifting appliances shall be examined by competent persons at frequencies as specified in 
"The Factory act". 

iii) Check thoroughly quality, size and condition of all lifting tools like chain pulley blocks, slings, 
U-clamps, D-shackles etc. before putting them in use. 

iv) Safe lifting capacity of all lifting & handling equipment, tools and shackles should be got 
verified and certificates obtained from competent authorities before its use. The safe working 
load shall be marked on them.  
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v) Check periodically the oil, brakes, gears, horns and tyre pressure of all moving equipments like 
cranes, forklifts, trailers etc as per manufacturer's recommendations. 

vi) Check the weights to be lifted and accordingly decide about the crane capacity, boom length 
and angle of erection. 

vii) Allow lifting slings as short as possible and check packing at the friction points. 

viii) While lifting/placing of the load, no unauthorised person shall remain within the radius of the 
boom and underneath the load. 

ix) While loading, unloading and stacking of pipes, proper wedges shall be placed to prevent 
rolling down of the pipes. 

x) Control longer jobs being lifted up from both ends. 

xi) Only trained operators and riggers should carry out the job. While the crane is moving or lifting 
the load, the trained rigger should be there for keeping a vigil against hitting any other object. 

xii) During high wind conditions and nights, lifting of heavy equipments should be avoided. If 
unavoidable to do erection in night, operator and rigger should be fully trained for night 
signaling. Also proper illumination should be there. 

xiii) Allow crane to move on hard, firm and leveled ground. 

xiv) When crane is in idle condition for long periods or unattended, crane boom should either be 
lowered or locked as per manufacturer's guidelines. 

xv) Hook and load being lifted shall remain in full visibility of crane operators, while lifting, to the 
extent possible. 

xvi) Don't allow booms or other parts of crane to come within 3 meters reach of overhead 
electrical cables. 

xvii) No structural alterations or repairs should be made to any part of a lifting appliance, which 
may affect the safety of the appliance without the permission and supervision of the 
competent person. 

6.8.2  Hoists 

i) Hoist shafts should be enclosed with rigid panels or other adequate fencing at: 

(a) ground level on all sides; 
(b) all other levels at all points at which access is provided; 
(c) all points at which persons are liable to be struck by any moving part. 

ii) The enclosure of hoist shafts, except at approaches should extend where practicable at least 
2mt above the floor, platform or other place to which access is provided except where a lesser 
height is sufficient to prevent any person falling down the hoist way and there is no risk of any 
person coming into contact with any moving part of the hoist, but in no case should the 
enclosure be less than 1mt in height. 
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iii) The guides of hoist platforms should offer sufficient resistance to bending and, in the case of 
jamming by a safety catch, to buckling. 

iv) Where necessary to prevent danger, adequate covering should be provided above the top of 
hoist shafts to prevent material falling down them. 

v) Outdoor hoist towers should be erected on firm foundations, and securely braced, guyed and 
anchored. 

vi) A ladder way should extend from the bottom to the top of outdoor hoist towers, if no other 
ladder way exists within easy reach. 

vii) Hoisting engines should be of ample capacity to control the heaviest load that they will have 
to move. 

viii) Hoists should be provided with devices that stop the hoisting engine as soon as the platform 
reaches its highest stopping place. 

ix) Winches should be so constructed that the brake is applied when the control handle is not 
held in the operating position. 

x) It should not be possible to set in motion from the platform a hoist, which is not designed for 
the conveyance of persons. 

xi) Winches should not be fitted with pawl and ratchet gears on which the pawl must be 
disengaged before the platform is lowered. 

xii) Hoist platforms should be capable of supporting the maximum load that they will have to carry 
with a safety factor. 

xiii) Hoist platforms should be equipped with safety gear that will hold the platform with the 
maximum load if the hoisting rope breaks. 

xiv) If workers have to enter the cage or go on the platform at landings there should be a locking 
arrangement preventing the cage or platform from moving while any worker is in or on it. 

xv) On sides not used for loading and unloading, hoist platforms should be provided with toe-
boards and enclosures of wire mesh or other suitable material to prevent the fall of parts of 
loads. 

xvi) Where necessary to prevent danger from falling objects, hoist platforms should be provided 
with adequate covering. 

xvii) Counterweights consisting of an assemblage of several parts should be made of specially 
constructed parts rigidly connected together. 

xviii) Counterweights should run in guides. 

xix) Platforms should be provided at all landings used by workers. 

xx) Following notices should be posted up conspicuously and in very legible characters: 

(a)  on all hoists: 
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 on the platform: the carrying capacity in kilograms or other appropriate standard unit 
of weight; 

 on the hoisting engine: the lifting capacity in kilograms or other appropriate standard 
unit of weight; 

(b)  on hoists authorised or certified for the conveyance of persons: 

 on the platform or cage: the maximum number of persons to be carried at one time; 

(c)  on hoists for goods only: 

 on every approach to the hoist and on the platform: prohibition of use by persons. 

xxi) Hoists intended for the carriage of persons should be provided with a cage so constructed as 
to prevent any person from falling out or being trapped between the cage and any fixed part 
of the structure when the cage gate is shut, or from being struck by the counterbalance weight 
or by articles or materials tailing down the hoist way. 

xxii) On each side in which access is provided, the cage should have a gate fitted with devices which 
ensure that the gate cannot be opened except when the cage is at a landing and that the gate 
must be closed before the cage can move away from the landing. 

xxiii) Every gate in the enclosure of the hoist shaft which gives access from a landing place to the 
cage should be fitted with devices to ensure that the gate cannot be opened except when the 
cage is at that landing place, and that the cage cannot be moved away from that landing place 
until the gate is closed. 

6.8.3  Derricks 

 Stiff-leg derricks 

i) Derricks should be erected on a firm base capable of taking the combined weight of the crane 
structure and maximum rated load. 

ii) Devices should be used to prevent masts from lifting out of their seating. 

iii) Electrically operated derricks should be effectively earthed from the sole plate or framework. 

iv) Counterweights should be so arranged that they do not subject the backstays, sleepers or 
pivots to excessive strain. 

v) When derricks are mounted on wheels: 

a) a rigid member should be used to maintain the correct distance between the wheels; 
b) they should be equipped with struts to prevent them from dropping if a wheel breaks or the 

derrick is derailed. 

vi) The length of a derrick jib should not be altered without consulting the manufacturer. 

 Guy derricks 
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i) The restraint of the guy ropes should be ensured by fitting stirrups or anchor plates in concrete 
foundations. 

ii) The mast of guy derricks should be supported by six top guys spaced approximately equally. 

iii) The spread of the guys of a guy derrick crane from the mast should not be more than 450 from 
the horizontal. 

iv) Guy ropes of derricks should be equipped with a stretching screw or turnbuckle or other 
device to regulate the tension. 

v) Gudgeon pins, sheave pins and fool bearings should be lubricated frequently. 

vi) When a derrick is not in use, the boom should be anchored to prevent it from swinging. 

6.8.4  Lifting ropes 

i) Only ropes with a known safe working capacity should be used as lifting ropes. 

ii) Lifting ropes should be installed, maintained and inspected in accordance with manufacturers' 
instructions. 

iii) Repaired steel ropes should not be used on hoists. 

iv) Where multiple independent ropes are used, for the purpose of stability, to lift a work 
platform, each rope should be capable of carrying the load independently. 

6.9 VEHICLE MOVEMENT 

6.9.1 Park vehicles only at designated places. Don't block roads to create hindrance for other 
vehicles. 

6.9.2 Don't overload the vehicle. 

6.9.3 Obey speed limits and traffic rules. 

6.9.4 Always expect the unexpected and be a defensive driver. 

6.9.5 Drive carefully during adverse weather and road conditions. 

6.9.6 Read the road ahead and ride to the left. 

6.9.7 Be extra cautious at nights. Keep wind screens clean and lights in working condition. 

6.9.8 All vehicles used for carrying workers and construction materials must undergo 
predictive/preventive maintenance and daily checks 

6.9.9 Driver with proper valid driving license shall only be allowed to drive the vehicle 

6.9.10 Routes shall be leveled, marked and planned in such a way so as to avoid potential hazards 
such as overhead power lines and sloping ground etc. 

6.9.11 While reversing the vehicles, help of another worker should be ensured at all times 

6.9.12 An unattended vehicle should have the engine switched off 

6.9.13 Wherever possible one-way system shall be followed 
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6.9.14 Barriers/fixed stops should be provided for excavation/openings to prevent fall of vehicle 

6.9.15 Load should be properly secured 

6.9.16 The body of the tipper lorry should always be lowered before driving the vehicle off. 

6.9.17 Signs/signals/caution boards etc. should be provided on routes . 

6.10 DEMOLITION 

6.10.1. General provisions 

i) When the demolition of any building or structure might present danger to workers or to the 
public: 

(a)    necessary precautions, methods and procedures should be adopted, including those for the 
disposal of waste or residues; 

(b)     the work should be planned and undertaken only under the supervision of a competent 
person. 

ii) Before demolition operations begin: 

(a) structural details and builders' drawings should be obtained wherever possible; 
(b) details of the previous use should be obtained to identify any possible contamination and 

hazards from chemicals, flammables, etc.; 
(c)     an initial survey should be carried out to identify any structural problems and risks 

associated with flammable substances and substances hazardous to health.  
The survey should note the type of ground on which the structure is erected, the     
condition of the roof trusses, the type of framing used in framed structures and the load-
bearing walls; 

(d)     a method of demolition should be formulated after the survey and recorded in a method 
statement having taken all the various considerations into account and identifying the 
problems and their solutions; 

iii) All electric, gas, water and steam service lines should be shut off and, as necessary, capped or 
otherwise controlled at or outside the construction site before work commences. 

iv) If it is necessary to maintain any electric power, water or other services during demolition 
operations, they should be adequately protected against damage. 

v) As far as practicable, the danger zone round the building should be adequately fenced off and 
sign posted. To protect the public a fence 2m high should be erected enclosing the demolition 
operations and the access gates should be secured outside working hours. 

vi) The fabric of buildings contaminated with substances hazardous to health should be 
decontaminated. Protective clothing and respiratory devices should be provided and worn. 

vii) Where plant has contained flammable materials, special precautions should be taken to avoid 
fire and explosion. 
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viii) The plant to be demolished should be isolated from all other plant that may contain 
flammable materials. Any residual flammable material in the plant should be rendered safe 
by cleaning, purging or the application of an inert atmosphere as appropriate. 

ix) Care should be taken not to demolish any parts, which would destroy the stability of other 
parts. 

x) Demolition activities should not be continued under adverse climatic conditions such as high 
winds, which could cause the collapse of already weakened structures. 

xi) To prevent hazards parts of structures should be adequately shored, braced or otherwise 
supported. 

xii) Structures should not be left in a condition in which they could be brought down by wind 
pressure or vibration. 

xiii) Where a deliberate controlled collapse technique is to be used, expert engineering advice 
should be obtained, and: 

(a) it should only be used where the whole structure is to come down because it relies on the 
removal of key structural members to effect a total collapse; 

(b) it should only be used on sites that are fairly level and where there is enough surrounding 
space for all operatives and equipment to be withdrawn to a safe distance. 

xiv) When equipment such as power shovels and bulldozers are used for demolition, due 
consideration should be given to the nature of the building or structure, its dimensions, as 
well as to the power of the equipment being used. 

xv) If a swinging weight is used for demolition, a safety zone having a width of at least one-and-
a-half times the height of the building or structure should be maintained around the points of 
impact. 

6.10.2.  Demolition of structural steelwork 

i) All precautions should be taken to prevent danger from any sudden twist, spring or collapse 
of steelwork, ironwork or reinforced concrete when it is cut or released. 

ii) Steel construction should be demolished tier by tier. 

iii) Structural steel parts should be lowered and not dropped from a height. 

 

6.11 MASONRY WORKS 

i) Ensure proper stacking of bricks as per standard practice. 

ii) Ensure stability of scaffold and working platform before commencing the work. 

iii) Ensure usage of relevant PPE like safety belt etc  

iv) Ensure mortar mixing, platform sufficiently away from the work spot. 

v) Do not raise more than the stipulated height at a time. 
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vi) Permit further raising of structure only after adequate curing. 

vii) Remove unused materials and debris from work spot immediately after the completion of 
work. 

7.0 FIRST AID 

First aid facilities should be provided in line with various statutory regulations like factory act 
etc. However following care should be taken: 

i) First aid, including the provision of trained personnel should be ensured at work sites. 
Arrangement should be made for ensuring the medical attention of the injured workers. First 
aid box should be as per the Factory rules. 

ii) Suitable rescue equipment, like stretchers should be kept readily available at the construction 
site. 

iii) First-aid kits or boxes, as appropriate and as per statutory requirements, should be provided 
at workplaces and be protected against contamination by dust, moisture etc. 

iv) First-aid kit or boxes should not keep anything besides material for first aid in emergencies. 

v) First-aid kits and boxes should contain simple and clear instructions to be followed, be kept 
under the charge of a responsible person qualified to render the first aid and be regularly 
inspected and stocked. 

vi) Emergency telephone numbers of nearby Hospitals, Police, Fire Station and Administration 
should be prominently displayed. 

 

8.0 DOCUMENTATION 

The intention of keeping documentation of all types of accident(s) is to prevent recurrence of 
similar accident(s). All accidents should be reported as per  Guidelines and Factories Act, 1948. 

All accidents (major, minor or near miss) should be investigated, analyzed and 
recommendations should be documented along with implementation status. 

All related data should be well-documented and further analysis highlighting the major 
cause(s) of accidents be done. This will help in identifying thrust areas and training needs for 
prevention of accidents. 

 

9.0 SAFETY AWARENESS & TRAINING 

Safety awareness to all section of personnel ranging from site-in-charge to workmen helps not 
only  preventing  the risk but also build up the confidence. Time and expenditures also get 
saved as a result.  
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Safety awareness basically seeks to persuade/inform people on safety besides supplementing 
skill also. Awareness programme may include followings:  

i) Poster: Posters with safety slogan in humorous, gruesome demonstrating manner may be 
used to discourage bad habits attributable to accidents by appealing to the workers' pride, 
self-love, affection curiosity or human aspects. These should be displayed in prominent 
location(s). 

ii) Safety Sign Boards: Different type of message of cautioning, attention, notice etc. should be 
displayed at the appropriate places for learning/ awareness of the workmen while working at 
site. 

iii) Films & Slides: Film(s) narrating the accident including the causes and possible remedial ways 
of preventing the recurrence of a similar accident should be displayed at regular intervals. 
Slides consisting main points of the film show may also be shown to workers.  

iv) Talks, lectures & conferences: The success of these events would depend much on audience’s 
understandings of the speaker (s). The speakers are to be knowledgeable and good presenter. 
Speakers should know to hold the attention and to influence the audiences.  

v) Compositions:  Organize competition(s) between the different depts.,/categories of workers.  
The sense of reward/recognition alsowill improve safety awareness and result  in enhancing 
safety levels. 

vi) Exhibitions: Exhibitions also make the workers acquainted with hazards and means of 
preventive measures.  

vii) Safety Publication: Safety publications including pocket books dealing with ways of 
investigation and prevention in the field of safety and so on, may be distributed to workers to 
promote the safety awareness. 

viii) Safety Drives: From time to time, an intensive safety drive by organizing a safety day or a 
safety week etc. should be launched. 

ix) Training: Training for covering the hazards for different trade should be imparted. Training 
should also include the specific hazards related to a job in addition to the general safety 
training as has been dealt in various chapters and should include all workers.  

 

 
 

10.0 LIST OF SAFETY CODES FOR CIVIL WORKS PUBLISHED BY BUREAU OF 
 

INDIAN STANDARDS 
 
 

 
Sl.No. 

   
Code No. 

                                              
Title 
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01 IS : 818 Code of Practice for Safety and Health Requirements in 

Electric and  Gas Welding and Cutting Operations – First 
Revision. 
 

02 IS : 875 Code of practice for Structural safety of buildings:   Masonry 
walls  
    

03 IS : 933 Specification for Portable Chemical Fire Extinguisher, Foam 
Type –  Second Revision. 
 

04 IS :1179  Specification for Equipment for Eye and Face Protection 
during Welding – First Revision. 
 

05 IS : 1904 Code of practice for Structural safety of buildings: Shallow 
foundations 
 

06 IS : 1905 Code of practice for Structural safety of buildings: Masonry 
walls  
 

07 IS :  2171 Specification for Portable Fire Extinguishers, Dry Powder 
Type –Second Revision. 
 

08 IS :  2361 Specification for Building Grips – First Revision. 
 

09 IS :  2750 Specification for Steel Scaffoldings. 
 

10 IS :  2925 Specification for Industrial Safety Helmets – First Revision 
 

11 IS :  3016 Code of Practice for Fires Precautions in Welding and 
Cutting Operations – First Revision 
 

12 IS : 3521 Industrial safety belts and harnesses 
 

13 IS : 3696 Safety Code for Scaffolds and Ladders : Part I – Scaffolds. 
 

14 IS : 3696 Safety Code for Scaffolds and Ladders : Part II – Ladders. 
 

15 IS : 3764 Safety Code for Excavation Work 
 

16 IS :  4014 Part I & II Code of practice for Steel tubular scaffolding 
 

17 IS : 4081 Safety Code for Blasting and Related Drilling Operations. 
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18 IS : 4082 Recommendations on staking and storage of construction 
materials at site 
 

 

             

 
Sl.No. 

   
Code No. 

                                              
Title 

 

   
19 IS : 4130 Safety Code for Demolition of Buildings – First Revision. 

 
20 IS : 4138 Safety Code Working in Compressed Air-First Revision 

 
21 IS :  4912   Safety requirements for Floor and Wall Openings, Railings and toe 

Boards –First Revision. 
 

22 IS :  5121 Safety Code for Piling and other Deep Foundations. 
 

23 IS :  5916   Safety Code for Construction involving use of Hot Bituminous 
Materials. 
 

24 IS :  5983 Specification for Eye Protectors – First Revision. 
 

25 IS :  6922 Structures subject to underground blasts, criteria for safety and 
design  
 

26 IS :  7205 Safety Code for Erection on Structural Steel Works. 

27 IS :  7069 Safety Code for Handling and Storage of Building Materials. 

28 IS :7293 Safety Code for Working with Construction Machinery. 

29 IS : 7969 Safety code for handling and storage of building material 

30 IS :  8758 Recommendation for Fire Precautionary Measures in 
construction  of  Temporary Structures and Pandals. 
 

31 IS :  8989 Safety Code for Erection of Concrete Framed Structures 

32 IS : 9759 Guidelines for de-watering during construction 

33 IS : 11057 Code of practice for Industrial safety nets 

34 IS : 13415 Code of Practice on safety for Protective barriers in and around 
building 
 

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004 Tender Notice Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 90 of 228 

35 IS : 13416 Recommendations for preventive measures against hazards at 
working places 
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BHEL APPROVED BRANDS FOR THE FOLLOWING MATERIALS / ITEMS 

 

Sl.No. Material Manufacturing Co. Brand 

1. Synthetic Enamel Paint Asian 
Berger 
ICI 
 

Apcolite 
Luxol 
Dulux gloss 

2. Aluminium Paint Berger Berger Aluminium 

3. Interior Emulsion Asian 
Berger 
ICI 

Royale 
Luxol Silk 
Supercote 

4. Exterior Emulsion Asian 
ICI 

ACE 
Supercote 

5. Distemper Asian 
Berger 
ICI 

Tractor 
Bison 
Maxilite 

6. Cement Paint Snowcem 
Agsarcem 

Snowcem 
Agsarcem 

7. A.C. Sheets Everest India Ltd. 
Hyderabad India 
Ltd. 
Visaka Industries 
Ltd. 
Ramco 

Everest I 
Charminar 
Visaka   
Ramco 
 

8. G.I. Pipes TATA 
Zenith 
TNT 

TATA 
Zenith 
TNT 

9. PVC Pipes Avonplast 
Finolex 
Truebore 
Vignesh 
 

Avonplast 
Finolex 
Truebore 
Vignesh 
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1. Site Clearance 
 
All the area upon which the construction is to be carried out and areas which are required by the 
Contractor  for his construction facilities are to be cleared off all rubbish and objectionable matter at 
Contractor’s own cost. Trees, if any, shall not be uprooted or cut without the prior approval of the 
Engineer-in-charge. All spoils, unserviceable materials and rubbish shall be burnt or removed from 
site. Usable materials, saleable timber, fire-wood etc., shall be stocked properly at work site in the 
manner as directed by the Engineer-in-charge.  The cost of clearing the areas shall be deemed to have 
been included by the tenderer in his general rate. 
 
2.  Earthwork for Foundations 
 
Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 and 24.   The 
area to be excavated or filled in with excavated materials shall be clearly demarcated in the field by 
the Contractor. Excavation shall be done to lines and levels defined.  Excavation shall be carried out 
to such widths, lengths, depths, profiles and grades as shown  in the drawing or as may be specified 
by  the Engineer – in – charge.   Rough Excavation may be carried out up to a depth 15 cm less than 
the final level but the balance shall be excavated to precise level with special care. All soft pockets of 
soil met with even below the final level shall be removed and the excavation filled up as directed  by 
Engineer-in-charge. The methods of excavation shall in every case be subject to the approval of the 
Engineer-in-charge and the contractor shall ensure the safety and stability of the excavations, being 
executed by him as well adjacent buildings, structures, services and other works in the vicinity of the 
site of work. Wherever necessary Engineer-in-charge may direct that the sides of the excavation 
should be timbered and shored at the contractor’s own cost, adopting a proper method approved by 
the Engineer-in-charge. Not withstanding the above, should any slip occur, the contractor shall 
remove all the slipped materials from the excavated pit, at his own cost. He shall also make good at 
his own all damages caused to the work as well as adjacent buildings, structures etc., as a  result of 
the slip, referred to. 
 
All excavation work shall be subject to inspection and approved by the Engineer-in-charge before any 
further works  in the excavated areas allowed to commence. Should any excavation be carried out 
beyond the specified depth, the contractor should fill it up at his own cost with the same type  and 
class of material as it is proposed to be laid over the excavated portion. No payment will however be 
made to the contractor on his account. 
 
The contractor shall ensure that the excavations and the structures under construction are kept free  
from water logging at all stages of construction. He shall take all necessary precautions and `streams, 
acquifers, springs, surface flows etc., are excluded effectively so as to ensure that the works are carried 
out in a reasonable dry conditions in accordance with the construction schedule.  
 
Back filling around the foundations, trenches, plinth and under the floor shall be done in accordance 
with TNBP  24 and 25.  The finished level of the plinth filling shall be trimmed to the slope required to 
be given to the finished floor.  Back filling, watering and consolidation of excavated earth in layers etc., 
complete as per specifications shall be done unless  otherwise stipulated in the tender schedule. 
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3. Plain and Reinforced Cement Concrete Works : 
 
All design and construction shall be performed in accordance with the Indian standard code of Practice 
for plain and reinforced concrete – IS 456 and TNBP 30. Any Special requirements noted on the 
drawings or bill of quantities shall govern over the provisions of this specifications. Controlled concrete  
shall be used wherever specified in the schedule of items complying with all requirements of IS : 456 
and as per special specifications appended herewith. 
 
The coarse aggregate to be used shall be of hard broken granite stone jelly of various sizes as specified  
under respective items in the Bill of Quantities, conforming to IS 383 latest edition. The Engineer-in-
charge may require the contractor to carryout moisture content tests in both fine and coarse 
aggregates. For determination of moisture content IS – 2386 shall be referred to. The amount of water 
to be added  shall be then adjusted to compensate for any observed variation in the moisture 
contents. Proper control of mixing water is deemed of paramount importance. Mixtures with 
automatic water measuring drums shall be used or else. Water should be measured by volume in 
calibrated buckets. All measuring equipments shall be maintained in a clean serviceable condition and 
the accuracy periodically checked and got certified by the Engineer-in-charge. The contractor shall 
carryout slump tests apart from taking test cubes at regular intervals. All such methods of sampling 
and analysis of concrete shall be in accordance with IS – 1199. 
 
Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The mixing 
equipment shall be capable of combining the aggregates, cement and water within the specified time 
(not less than 2 Minutes) into a thoroughly mixed and uniform mass and of discharging the mixture 
without segregation. Mixing shall be continued until there is a uniform colour and consistency, 
Concrete shall be handled from the place of mixing to the place of final deposit as rapidly as practicable 
by methods which will prevent segregation or loss of any of the ingredients. Before depositing the 
concrete, all debris and dirt shall be removed from the space to be occupied by concrete.  Concreting 
shall not be done unless the formwork conform to the shapes, lines and dimension as shown in the 
drawings. 
 
Unless otherwise approved, concrete shall be placed on single operation to the full thickness of slabs 
and beams and similar members and not exceeding 1 metre deep in walls, columns and similar 
members. Concrete shall be placed continuously until completion of the part of the work between 
construction joints or as directed by the Engineer-in-charge. The concrete after being laid shall be 
compacted by means of vibrators of approved type under proper supervision as directed by the 
Engineer-in-charge.   Care should be taken to avoid segregation and formation of air bubbles.  The 
whole process starting from the mixing of concrete to the placing and compaction shall not take more 
than 20 minute and the process shall be completed before the initial setting takes place.  Curing shall 
be accomplished in accordance with IS-456 by keeping the concrete covered with a layer of sacking, 
canvas or similar absorbent materials and kept constantly wet for the period as directed by the 
Engineer-in-charge. 
 
Reinforcement    
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All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust and coats of 
paint, oil or other coatings which may destroy or reduce bond.  General construction details   and  
workmanship  relative  to  reinforcement  including  bar  bends,  lap  splices  and installation shall be 
in accordance with the IS-2502 as well as IS-456.  All bars be bent as per the bar bending schedules 
indicated in the drawings or supplied separately relevant to particular drawing.  The contractor shall 
in all cases verify himself the correctness of schedules, giving the number, length and the bending 
details of the bars. The numbers, sizes, shape and position of all the reinforcement shall, unless 
otherwise, directed or authorized by the Engineer-in-charge be strictly in accordance with the 
drawing. The reinforcement shall be adequately held in position by 18 / 20 SWG soft black annealed 
binding wire. The contractor must obtain the approval of Engineer-in-charge for the reinforcement 
placed, before any concrete is placed in the form.  All reinforcing bars shall be so tied as to form a rigid 
cage to prevent displacement before or during concreting. Rate quoted for reinforcement should 
include cost of transporting M.S. Rods / CTD bars from BHEL Store to site of work, cleaning, cutting, 
bending, placing, binding with contractor’s own binding wire and providing necessary cover blocks of 
concrete but excluding cost of steel which shall be supplied free of cost at BHEL Stores. 
 
Form Work  
Formwork shall conform to the shape, lines and dimensions of concrete and RCC structures as shown 
in the drawings and shall be well within the permissible tolerance. Formwork for concrete shall be of 
plywood, steel, good seasoned timber or other approved materials, properly designed easy for 
removal and cleaning. They shall be of sufficient strength and rigidity to maintain their position and 
shape under loads incidental to placing concrete. The number of props, their sizes and dispositions 
shall be such as to able safely carry the full dead load area constructional loads. The arrangement  and 
alignment of formwork shall be got approved by the Engineer-in-charge prior to concreting. However 
this shall not relieve the contractor from his responsibility for proper work and safety. Formwork shall 
be sufficiently tight to prevent loss of cement slurry from the concrete. All joints and holes in the 
formwork shall be caulked with putty jute cloth or other approved materials to the satisfaction of the 
Engineer-in-charge. The stripping time for the shuttering and the formwork shall in general conform 
to the provisions in the relevant clauses of IS 456. Unless otherwise specified rates for reinforced 
cement concrete shall include cost of centering, shuttering charges also. 

 
Expansion and Other Joints 
 
Expansion Joints in concrete structures shall be provided at specified places as indicated in the 
drawings. The material shall be as specified by the Engineer-inc-charge, expansion joints, with or 
without metal strip shall be as shown on drawings the filler shall be “ EXPANDEX JOINT FILLER”  
premoulded non – extrudent type fibrous joint  filler impregnated with bitumen conforming to IS : 
1838. The filler shall be durable, waterproof, compressible and shall have a high degree recovery after 
compression is released, ensuring thereby that no free space develops in the expansion joints. The top 
25 mm, or as specified in the drawings, shall be sealed with “SHALITEX SEALING COMPOUND” or 
equivalent after application of approved primer. 
 
4.  Stone Masonry 
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General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the approved quarry 
and shall be free from decay and weathering. 
 
All stones shall be thoroughly wetted before use. The mortar used for jointing shall be as specified 
under the respective items of the ‘ Bill of Quantities’. 
 
The walls shall be carried up truly plumb.  Every stone shall be carefully fitted to the adjacent stones 
so as to form neat and closed joints. 
 
To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of headers as 
required shall be provided to give sufficient transverse bond. At junctions of wall the stones each 
alternate course shall be so carried into each of the respective walls as to unite the work thoroughly.  
Where  breaks are unavoidable  in  carrying up the work continuously in  horizontal course sufficiently 
long steps shall be left to joint the old and new work building of two thin faces and filling up the middle 
with small stuff or dry packing shall be strictly avoided.  When plastering or raised pointing is not 
required to be  done joints shall be struck flush and finished simultaneously. 
 
Coursed Rubble Masonry 

 
Coursed rubble masonry shall conform to TNBP 35-H, I and J.  Faces shall be accurately squared and 
all face joints shall be dressed at right angles. This bushing on the facing stones shall not project more 
than 38mm. 
 
Face stones shall be laid alternate headers and stretchers. Depth of each course shall not be less than 
150 mm. No course shall be greater than any course below. The height shall not exceed the breadth 
of stones of face. No stone shall tail into the wall less then its height. No pinning shall be allowed on 
the face.   The stones shall be solidly bedded set full in mortar with joints not exceeding 12 mm in 
thickness. 
 
Random rubble masonry 
 
Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be hammer dressed at 
faces and joints to enable them to come into close proximity with each other. The face stone shall be 
laid headers and stretchers alternately, so as to break joint by at least 75mm. Thickness of joint shall 
not exceed 12mm. No pinning shall be used on the face and face stone shall extend well back into the 
headers. Stones less than 130 mm. in height shall not be used on the face. 
 
Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 0.60 M. 
thickness and if the wall is more than 0.60 M. thick a line of headers shall be laid from face to back 
each header overlapping the other by at least 150 mm. 
 
5. Brick Masonry:  
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First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well burnt of uniform 
deep red or copper colour and conform to IS – 1077. 
 
Brick shall be free from cracks, chips, flaws, stone or humps of any kind. Bricks shall be homogeneous 
in texture 1and evict a clear ringing sound on being struck and shall have a minimum compressive 
strength of 50KG / sq.cm. and shall not absorb water more than 20% of its weight, when soaked cold 
water for 24 Hrs. All bricks shall be table moulded. 
 
Second Class Bricks: These shall be ground moulded but should otherwise conform to the 
specifications of first class bricks except for some surface cracks are allowable. These shall have 
minimum compressive strength of 50 Kg./sq.cm. 
 
Samples of  each type of brick, shall be got approved by the Engineer-in-charge before being used. All 
subsequent deliveries shall be up to the standards of the approved samples. 
 
Brickwork shall conform to TNBP31 and IS –2212. 
 
Brick works shall be classified as first or second class according to the classification of bricks used and 
the method of laying. The thickness of joints shall not exceed 6 mm.  In first class brickwork and 10 
mm in second class brick work. 
 
Bricks shall be well soaked before use on works for at least 6 hrs. The soaked bricks shall be kept on 
wooden planks or platform. Brick required for masonry with clay or lime mortars shall not be soaked. 
 
Brickwork shall be laid with specified mortar to be prepared in accordance with IS –2250. Brick works 
shall be laid in English Bond unless otherwise specified. Half or cut bricks shall not be used except 
when needed to complete the bond. Each course shall be taken up truly plumb, if battered, the batter 
is to be truly maintained.  The level  of  brickwork  shall  be  checked  up  at every one metre interval. 
Bricks shall be laid with frogs upward, while laying bricks shall be thoroughly bedded and flushed in 
mortar and taped into position with a wooden mallet and the superfluous mortar removed. Walls of 
all structures shall be carried up regularly in all cases, leaving no part, one metre lower than the other. 
Where the masonry of one part has to be delayed, the work shall be raked back according to bond 
(and not toothed) an angle not exceeding 45 Deg. But the raking back should not start within 60cm. 
of a corner vertical joints in alternate courses shall come directly over one another. The brickwork 
shall not be raised more than 14 courses per day. All iron fixtures, pipes, conduits, drains, sleeves, 
bolts, holdfasts of doors and windows etc. which are required to be built in walls shall be embedded 
in cement mortar or cement concrete as specified, in their correct position as the work proceeds. 
 
 
 
Joints  
 
Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick work. All bed 
joints shall be normal to the pressure upon them, radial in arches and at right angles to the face in 

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004 Tender Notice Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 97 of 228 

battered retaining walls. Care shall be taken that all joints are fully mortared (proportion as specified 
in the schedule items) well flushed up and in case where no pointing to be done, neatly struck at the 
work proceeds.  The joints in faces which are to be plastered or pointed shall be squarely raked out to  
a depth of 12 mm  while the mortar is still green. The raked joints shall be well brushed to remove 
loose particles. After the work the faces of work shall be cleared well by brush so as to remove any 
splashed mortar during the course of raising the brickwork. 
 
Curing  

 
Green work shall be protected from rain by suitable covering. Masonry work shall be kept thoroughly 
well watered on all faces for atleast 10 days after completion. In case of fat lime mortar curing shall 
commence two days after laying of masonry and shall continue for seven days. 
 
6. Scaffolding  
 
Scaffolding will generally be single but may be double if warranted for the particular work as approved 
by the Engineer-in-charge. The contractor shall take all measure to ensure safety of work and the 
working people. 
 
Payment for brickwork shall be made on cubic metre basis on the volume of actual work done. Half 
brick wall and brick on edge wall shall be paid on square metre basis. The rate of brick work shall 
include scaffolding and all items mentioned above and no extra payment will be made for cutting 
bricks if required either for openings or for rounding or insertions or for recesses at the time of brick 
wall construction. 
 
7. Damp Proof Course 
 
Damp proof course shall either be with cement concrete or with cement mortar of specified thickness 
as mentioned in the relevant item of schedule. Damp proof course shall not be carried across 
doorways. It shall be laid for all walls except verandah retaining wall or for particular wall only directed 
by the Engineer-in-charge. It shall be laid flush with floor level or as instructed by the Engineer-in-
charge. 
 
Damp proof course with cement concrete shall be of 25 or 38 mm thick in cement concrete M15/M20 
as specified using 12mm. and down size aggregate well rammed and smoothened with trowel. It will 
be kept wet for 40 hours and after it has dried, two coats of hot bitumen shall be applied over it and 
allowed it to dry after which sand shall be sprinkled over it. 
 
Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 well mixed 
with crude oil at 5% by weight of cement used. 
 
8.  Cement Plastering: 
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Cement plastering shall be in accordance with IS – 1661 and TNBP –56 & 57, Cement mortar shall 
conform to IS – 269. The mortar of specified mix and thickness shall be used. 
 
The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, salts etc., The 
joints of masonry shall be racked out to a depth of atleast 12 mm. On cement concrete surfaces the 
surface shall be cleaned with wire brush and scarified by lines with trowel or hacking done. The 
surfaces in both cases shall be washed properly and kept wet for 4 hours before plastering is 
commenced. 
 
Plastering shall be started from top and gradually worked down towards the floor. It shall not at any 
place be thinner than specified. To ensure even thickness plaster of about 15 cm X 15 cm shall be first 
applied horizontally and vertically at not more than 2 metres intervals over the entire surface to serve 
as gauges. The surface of these gauges shall be truly in the plane of finished surface. The mortar shall 
then be laid in the wall or other surfaces between the gauges and finished even. All corners shall be 
rounded to a radius of 24 mm unless otherwise directed. The contractor shall not be paid for any extra 
thickness of plaster done than as specified. 
 
Plaster, when more than 15 mm thick shall be applied in two coals, a base coat followed by the 
finishing coat. Thickness of the base coat shall be just sufficient to fill up unevenness in the surface, 
no single coat, however, shall exceed 12mm in thickness. The under coat shall be roughened or 
scratched before it is fully hardened. 
 
Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 days. During this period 
it shall be suitably protected from all damages at the contractor’s cost by such means as approved by 
the Engineer-in-charge. 
 
Any cracks  which appear in the surface shall be cut out in rectangular shape and redone as directed 
by the Engineer-in-charge. Wherever specified standard waterproofing compound as approved by the 
Engineer-in-charge shall be added to the mortar at the rate of 2% or as specified by the manufacturer 
by the weight of cement for which the rate shall be paid separately. The rate for plastering shall include 
cost of  scaffolding, swing etc., needed for the work with labour and material all complete. 
 
9.   Steel Door, Windows and Ventilators:  
 
All steel doors, windows and ventilators shall conform to IS – 1038, IS – 1361 and IS 1081 or equivalent 
as mentioned in the bill of quantities and as approved by the Engineer-in-charge. 
 
Rolled steel sections shall conform to Is – 226.  The sections shall be cold straightened and finished 
goods shall be free from bends and other defects. Materials used in the fabrication shall be the best 
procurable and conforming to relevant IS specification. Thickness and specification of the glass to be 
provided shall be as indicated in the relevant item of the bill of quantities. Glass shall be free from 
flaws, specks, bubbles, etc., Bolts, nuts, screws, peg stays and other mild steel fittings shall be treated 
for corrosion as per relevant Indian Standards.   Putty for glazing shall conform to IS – 420. 
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Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. They shall be 
constructed  of sections which have been cut to the required lengths and welded or riveted at the 
corners as per standard specifications. 
 
All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale by approved 
means and shall be painted with one coat of approved primer conforming IS – 102 before despatch. 
Alternatively if specified they may be galvanised by the “Hot dip” zinc spray or electro galvanising 
process described IS – 1361. Doors, windows and ventilators shall be fixed in positions, as specified 
under IS 1081. 
 
Whenever contractor is required to supply the doors, windows and ventilators etc., he shall first 
submit to the Engineer-in-charge, the details about source of supply, detailed drawing and 
specifications etc.,. for prior approval. 
 
10. M.S Rolling Shutters :  
 
It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically operated by 
reduction gear type mechanism. It shall be fitted with two self-aligning ball bearing with locking 
arrangements (both inside and outside) including M.S  pressed side guides bottom rails brackets and 
top rolling spring pressed etc., complete  provided with locking arrangements for padlocks, pulling 
hooks, handles, top cover etc., It shall be painted with one coat of approved primer conforming to Is 
– 102 before despatch. 
 
11.  Wooden Doors, Windows and Ventilators :  
 
All wood work for doors, windows, ventilators cup board, shelves, etc., conform to relevant IS 
specification and TNBP 82 and shall be well seasoned teak wood or well seasoned country wood 
(pillamarudu or karumarudu) as the case may be. Timber shall be best quality and shall be free from 
knots, injurious open shales, bore holes, decay, soft  or spongy spots, hollow pockets and all other 
defects and blemishes. Timber shall conform to  IS 1003 (Part 1).  Size of doors, windows and  
ventilators shall as specified in the relevant item of schedule and detailed drawings and generally in 
conformity with IS – 1003, part I and part II.  The rates for doors, windows and ventilators  etc., shall 
be for the finished work inclusive of fixing them in position with necessary iron hold fasts and furniture 
fitting of oxidized iron or aluminium or oxidized brass as stated in the description of the relevant  items 
of the bill of quantities and as directed by the Engineer-in-charge. Fittings and furniture shall be of 
best quality and machine made and robust type. Wherever glazed shutters are to be provided, the 
cost of glass panes  of specified thickness and fixing them in position should be included in the quoted 
rate. All glass shall be of superior quality from approved  manufacturer. In case of solid  core flush 
doors, they should conform to IS:2202 Part I and Part II. The flush door shutters should have a finished 
thickness as specified  in the scheduled item. Flush door shutters shall be obtained from firms of 
repute as approved by the Engineer-in-charge. 
 
12.  ROOFING : (A) R.C.C Slabs :  
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Roof slab shall be of RCC of specified mix conforming to IS : 456, with adequate main tensile, transverse 
and adhesive reinforcement of ribbed steel bars of  mild steel rounds. Unless otherwise mentioned 
the rates for RCC slab shall include cost of concrete, centering and shuttering charges, vibration 
charges, rounding of corners, curing and finishing etc., complete. Expansion joints in reinforced 
cement slabs shall be as per TNBP 30. 
 
The ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be made towards cost 
of ceiling plaster necessitated on account of defective centering materials used or poor workmanship. 
 
The top of roof slab shall be finished with weathering course treatment if so specified. The weathering 
course work shall conform to TNBP 44-HJ and consist of concrete with broken brick in neat slacked 
lime of specified thickness finished  with one course of pressed split tiles / pressed tiles of specified 
thickness and size as described in the bill of quantities. 
 
(B)  Roofing and Side Cladding with A.C. sheets :  
 
The A.C. sheets shall be of specified and approved quality and shall  conform to IS 459- 1962 in all 
respects. The sheet shall be laid with the smooth side upwards and with a minimum end lap of 15cm. 
and for every flatter slopes this should be 20cm. The laying operation shall include scaffolding works 
involved. Sheets shall be secured to the purlins by means of 8mm galvanized iron J or L hook bolts and 
nuts. The  grip of  the hook bolt on the side of the purlin shall be not less than 25mm.  Each bolt  shall  
have a bitumen  washer and galvanized  iron washer  placed over the sheet before the nuts are 
screwed down from above. Hole for hook bolts etc., shall be drilled and not punched in the ridges of 
the corrugations in the exact positions. The diameter of these holes shall 1.5 mm more than the 
diameter of the fixing bolts. The payment will be square metre  basis of the laid area. 
 
13. A.C. Rain Water Pipes  
 
The pipes shall be of standard quality conforming to IS 1628. These shall be straight, true smooth and 
regular  in thickness. They shall be free from cracks and other flaws. The supply shall include all 
necessary pipe fittings and accessories. 
 
All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of approved make. The 
spigot of the upper  pipe shall be properly fitted into the socket of the lower pipe, such that there is 
uniform annular space for filling with the jointing materials. One third depth of this annular space is 
to be filled with spun yarn soaked  in bitumen of approved quality and properly pressed with caulking 
tool. The remaining two, third depth of the joint is to be filled with Cement Mortar 1:2 ( 1Cement : 2 
coarse sand) and shall be pressed with caulking tool and finished smooth at the top at an angle of 45 
Deg. sloping up. 
 
The rate shall include supplying and fixing pipes with specials and accessories, including sizing as 
required, jointing, testing, cutting of walls and making good necessary scaffolding etc., complete. 
 
14.  Flooring : 
 
Flooring shall consist of a base  course of cement concrete of specified thickness and proportion laid 
over the compacted earth or sand filling as specified and a finishing layer  of concrete, mosaic, glazed 
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tiles or any other material as specified to be laid. Flooring work for Factory shop floors as well as 
mosaic flooring shall be done as per the special specifications. 
 
The bed flooring shall be prepared either level or sloped as per relevant drawing or as instructed by 
the Engineer-in-charge. Filling in basement with earth or sand shall be in accordance with TNBP 25.  
On the prepared  bed, cement concrete of  specified mix and thickness shall be laid and  well 
consolidated. 
 
A. Ellispattern, 1st Sort Flooring 
 
On the clean wet surface  of the concrete base before it has set, will be laid a layer of cement concrete 
to give a finished depth of 20/25 mm over the base concrete. The cement concrete will be of 1:3 
proportion (one cement and 3 hard broken stone chippings 3 to 10 mm Size). To make a coloured floor 
red oxide iron powder or other approved materials should be mixed  with cement at the rate 10% of 
the weight  of cement or as directed by the Engineer-in-charge.  Ellis pattern flooring shall be done as 
described under clause 41-G of TNBP. 
 
B. Glazed  Tile Flooring 
 
The tiles shall be of ceramic white or coloured and of specified dimensions as described in the schedule 
item. The top surface of tiles shall be glazed with a neat finish of uniform colour and texture and free 
from flaws, cracks, craze,  specks or other imperfections.  Tiles shall be true and shape with straight 
edges, non-absorbing and non – fading. Samples of tiles together with manufacturer’s literature shall 
be  submitted to the Engineer-in-charge for approval. Tiles shall conform to IS 177 latest. 
 
Over the prepared  surface of the floor a bedding layer of Cement Mortar (1:3) of specified thickness 
shall be laid-in-proper level and slope using screed patterns. The bedding layer shall be deeply 
scratched while it is set.   A mortar set bed of  6mm thickness  in cement  lime mortar 1:1:3 ( one 
cement one lime putty and three sand ), shall be laid over the bedding layer. After mortar setting, bed 
has been leveled, a skin of neat cement shall be trowelled to the mortar setting bed immediately 
before the tiles are set. As soon as the mortar setting bed has sufficiently hardened, all tiles shall be 
finally secured in place and gently beaten in and finished surface brought to desired level. When 
grouting the glazed tiles, special care shall be taken to prevent scratching of the glazed surface. Joints 
shall be pointed with white or coloured  cement to match the tile surface and cured. No joint shall be 
more than 1.5 mm thick. 
 
15.  White Washing and Colour Washing 
 
White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. The surface shall 
be thoroughly cleaned off mortar drops and foreign matter. All patchings must be scraped properly. 
The white washing shall be done from pure shell lime / Janathacem.  Samples of lime shall be got 
approved by the Engineer-in-charge. The wash shall be applied with a brush, the coats being laid on 
vertically and horizontally alternatively, each coat being allowed to dry before next coat is applied. For 
colour washing the desired shade shall be obtained by mixing approved quantity of colouring matter  
or distemper with shell lime solution and applied as per white. The contractor shall take every 
precaution to prevent  white wash being splashed on  wall, floor and other places and articles not to 
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be white washed. No colour wash shall be done unless a sample pattern of the mixed colour has been 
approved by the Engineer-in-charge.  The rates  shall be inclusive of scaffolding charges, cost of ladder 
etc., 
 
16.  Painting  
 
All painting work shall be done in accordance with TNBP-66 and the relevant Indian Standard 
Specifications. Paints, varnishes, cement paints etc., shall be the highest  grade products of well known 
approved manufacturer and shall be delivered to site in original sealed containers. It is desired that 
materials of one manufacturer only shall be used as far as possible. Colours shall be uniform and 
nonfading.  Samples of all colours  selected shall be submitted to the Engineer in charge for approval 
before bulk  purchase is made. All finished work shall match corresponding samples kept with the 
Engineer. 
 
Preparation of Surface :  
 
Before painting wooden surfaces, protruding timber fibres shall be removed  and nail  marks  shall  be    
covered with putty. The surface shall be thoroughly  cleaned and sand prepared. In case of steel work 
it shall be scraped, well brushed and cleaned  free of rust, scale dirt. Base  preparation  for painting 
concrete, masonry and plastered surfaces shall be carried out as per IS 2395 – Part I. Before actually 
proceeding with the work  of painting the concrete, masonry and plastered surfaces, it shall be verified 
that the surfaces shall be completely dry, free from efflorescence and alkaline effect. 
 
Application  

 
The primer shall be applied with brushes and spread as evenly and as smooth as possible. For steel 
work a priming coat  of Red Oxide / Zinc Chromate paint shall be applied. Painting  shall be done by 
skilled labourers in a work-man like  manner. All coats shall be of proper consistency and shall be well 
brushed out, so that no brush marks are visible. The under coating should be nearest to the specified 
colour of the finishing coat. Unless  otherwise specified ready mixed synthetic enamel  paints shall be 
used  for painting, wood and steel work. Under coats should be completely dry before finishing coat 
is taken up. Priming coat and under coat shall be rubbed with sand paper and dusted clean. The 
finished coat of approved paint shall then be applied. 
 
17.  Cement Painting 
 
Cement Paint solution shall be applied to the surface with hair brushes in a number of coats to get 
uniform finish. After the  first coat of paints has hardened, it shall be cured with water atleast for 24 
hours. The surface shall be wetted again  before the application of the second coat. Atleast 24 hours 
should lapse  between the  two coats, number of coats shall be as specified in the schedule of 
quantities. It shall be kept  damp atleast  for seven days. 
 
18.  French Polish 
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French  polish to be used shall comply with IS 348.   Polishing shall be obtained by dissolving 1 lbs, of 
shellac in one gallan of methylated spirit without applying any source of heat. After the shellac has 
dissolved ¼ lbs of cobalt, ¼ lbs of lobano and 0.4 oz of crystals of desired pigment shall be added. The 
solution shall be applied with a pad of fine muslin cloth tied as per general practice. The pad shall be 
dipped into the solution and wrung with  fingers and be rubbed  hard on the surface in this way, the 
first coat is to be given after this gets dried up, the successive coats shall be given in the same fashion 
till the mirror like surface  is obtained. The wood to be polished shall be  first  applied  with a filler 
composed of 1.25 Kg. of whiting mixed with one litre of methylated spirit and  then sand papered 
when dry.  The finished surface shall have uniform texture and gloss. Approved transparent sealer 
shall only be used  in base preparation. 
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SPECIAL SPECIFICATION FOR CONTROLLED CONCRETE 
         
 a) PROPORTIONING MIX: 
         
 The proportion of aggregate, Cement and water to be used for controlled concrete shall be 

designed by preliminary tests of the materials to be actually used   to obtain the densest to 
workable concrete requiring the minimum quantity of cement paste for binding the materials 
to give the required strength. However the maximum total quantity of aggregate by weight 
per  50 kg. of cement shall not normally exceed 450kg All proportions shall be by weight.  
However water may be added by weight or volume. 

         
b) MIX DESIGN: 
  
 Immediately  upon  the  receipt of the  award  of  the contract, the Contractor shall inform the  

Engineer-in-charge  the exact location of the sources of  materials  which  he  proposes  to use  
and  get  the  materials  approved.   The mix with the actual approved  materials to  be used 
shall be got designed by the Contractor in  an approved laboratory chosen by BHEL and got  
approved   by the Engineer-in-charge.  These proportions shall  be   used  so long as the 
materials continue to be the  same   quality  and  from  the same sources.   If  during  the  
progress  of work, the Contractor wishes to change  the  materials, the proportions shall be 
fixed on the  basis   of  fresh  preliminary  tests to  give  the required  strength.   No  change of 
materials  shall  be  allowed  unless fresh tests with new materials show satisfactory  results. 

         
c) STRENGTH REQUIREMENTS OF CONCRETE: 
         
  Controlled  concrete shall be in the following  grades,  M 15, M 20,  M 25, M 30, M 35 &      M 

40.  The concrete mix shall  be  designed to produce the  grade  of  concrete  having  the  
required  workability  and  characteristic  strength  not less than the appropriate values (as  
per I.S. 456) as given in table below: 

 

Sl. No Grade of.  Concrete Specified Characteristic Cube Strength 

  Preliminary test N/mm2 Works test N/mm2 

    
1. M 15 20 15 
2. M 20 26 20 
3. M 25 32 25 
4. M 30 38 30 
5. M 35 44 35 
6. M 40 50 40 

 
d) WORKABILITY OF CONCRETE: 
  
 The proportions chosen shall be such that the  concrete is of adequate workability for the 

conditions  prevailing on the work in question, and  shall  be properly  compacted.   Water 
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shall be added to the mixer to give the  required workability.  The water content  of  each 
batch  shall be adjusted as necessary to  maintain  the  required workability with simultaneous 
adjustment of cement concrete such that the water cement ratio is not changed.  The 
workability tests shall be carried out in  accordance  with  IS : 1199 - Latest,  "Methods  of   
sampling and analysis".    
 
Workability of concrete shall be controlled by direct measurement of water  content, making 
allowance for any surface water in the fine and coarse aggregates.  Allowance shall be made 
for surface  water present in the aggregate when computing the water  content.   Surface 
water shall be determined by one  of the  field  methods described in IS : 2386,  Part  III. 

         
 
e) CONSISTENCY AND SLUMP: 
 
 The concrete shall have a consistency such that it will  be  workable in the required position.  

It shall be  of such  consistency that when properly vibrated  it  will  flow around reinforcing 
steel and all embedded parts.  The slump for concrete as determined by slump tests  as  per  
Indian  Standard 456 (latest  edition)  shall  not  exceed the maximum slumps indicated below 
for each type  of construction as approved by the Engineer-in-charge. 

 
  ---------------------------------------------------------------------------------------------------------- Workability
  Slum in MM   Type of Construction 
    Min.  Max.     
 ---------------------------------------------------------------------------------------------------------- 
         Medium   40 80   All RCC works 
 ---------------------------------------------------------------------------------------------------------- 
 
         The contractor shall not place concrete having a  slump outside  the limits specified without 

the  approval  of  the Engineer-in-charge. 
         
 Atleast  one  slump  test  shall  be  made  for   every compressive  strength test carried out.  

More  frequent  tests  shall be made if there is a distinct  change  in    job  conditions  or  if 
required  by  the  Engineer-in-charge. 

         
 
f) TESTS: 
 
 Test  shall conform to the specifications laid down  in  IS  : 456.  These tests shall be got done 

in  an   approved  laboratory and in accordance with IS : 516 - Latest  at  the  cost of  the  
Contractor  (for  making necessary  cube moulds, transporting the cubes  to  the  Laboratory 
and all other incidental etc.).  The test  fees for the cubes shall be borne by the  contractor.   In  
order  to  ensure  proper  quality  control  sampling  of the concrete of each specification  
placed  on any day in work shall be done in accordance with the  following table. 
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 ---------------------------------------------------------------------------------------------------------- 
 Quantity of Concrete in work  Total Number of samples(each 
      sample to consist of 6 test cubes) 
 ---------------------------------------------------------------------------------------------------------- 
  
 Upto 5.00 Cu.m.      1 

  Greater than 5.00 Cu.m. and  less than 15.00 Cu.m   2 

 Greater than 15.00 Cu.m. and less than 30.00 Cu.m.  3 

 Greater than 30.00 Cu.m. and  less than 50.00 Cu.m.  4 

 Greater  than  50.00 Cu.m.  4 +  one  additional  sample   for  each  
      additional 50  Cu.m. or part thereof. 

 
 
 i) The  sampling  shall be spread as  evenly  as  possible   throughout  the  day.   When 

wide  changes  in  weather  conditions occur during concreting, additional  samples  may  be 
taken as desired by  Engineer-in-charge.   Each   sample  shall  consist of 6 cubes of 15 x 15  x  
15  cm  concrete.   Test cubes shall be kept immersed in  water until required for test which 
will be usually at 7 days  and minimum crushing strength of not less than the following: 

  

Grade of Concrete M15 M20 M25 M30  M35 M40 

       
Crushing strength in 
N/mm2 at the end of 
 

      

a) 7 days 
 

10 13.50 17 20 23.50 27 

b)  28 days 15 20 25 30 35 40 
 

 
  All costs connected with the preliminary tests for proportioning the mix, sampling, curing, 

handling, other incidental charges, labour charges and cost of materials  shall be borne entirely 
by the  Contractor.   Testing charges for cubes (work tests) shall be borne by contractor.   Such  
testing  shall  normally be conducted at the BHEL Central Laboratory or any  other approved 
laboratory as directed by  the  Engineer-in-charge. 

  
  All samples for tests shall be taken in the presence of Engineer-in-charge and the Contractor 

or his authorised  agents. 
         
  A set of six specimens from random mixer batches, shall constitute  a test, three being tested 

for 7  days  and  three being tested for 28 days strength. 
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  The strength test result shall be the average  strength of  the  three companion test specimens, 
tested  at  28 days,  except  that, if one specimen in  a  test  shows manifest  evidence  of 
improper sampling,  moulding  or testing, the result shall be discarded and the  remaining two 
strengths averaged. 

         
 ii) Normally, 7 days  and 28 days tests shall be made on specimens.  For any mix, a 

correlation between  7  days  and  28  days strengths may be made in  the laboratory.   Soon 
after a job starts, a similar correlation will  be  evolved for samples of a concrete taken from 
the mixer.   After  that  correlation  has  been established, the results  of the 7 days test may 
be used as an indicator of the compressive strength which should be expected at 28 days,  
provided such results are consistent, if  7 days  tests shown compressive strength that are too 
low, corrective measures shall  be taken  atonce, at the Engineer's direction, without waiting 
for the  results of the 28 days tests. 

         
 iii) Each class  of concrete shall meet the following strength requirements: 
         
  The  average  of any three consecutive  strength  tests shall have a value equal to or greater 

than the  specified  strength subject to the condition that  only  one  out  of three consecutive 
tests may give a  value  less  than the specified strength but this shall not be  less   than 90% 
of the specified strength. 

         
 iv)   In  the event that concrete tested in  accordance  with  the  requirements of this 

specification, fails  to  meet  the  requirement, the Engineer shall have the right  to require any 
one or all the following. 

         
 1. Changes in the concrete mix proportions for  the remaining work. 

2. Curing  and testing of the concrete represented by  the tests which  
failed. 

3. Replacement  of  any  such portions of the structure.  (No  payment for dismantled 
concrete,  associated  from worker or  reinforcement  shall  be made. Embedded 
fixtures, reinforcement and adjoining structures, damaged during dismantling shall 
be made good by the Contractor at his  own expense). 

         4. Extended  curing  of the concrete  represented  by  the specimen. 
5. The  contractor  shall carry out all such  measures  as directed at his own expense.

  
         
  Load tests of structural members may be required by the  Engineer  when  the strength of the 

job control tests falls below the required strength and is not acceptable  as  per  "Acceptance  
Criteria"  stated  earlier.   The entire  cost  of the load test shall be  borne  by  the  Contractor.   
If  the load testing is  decided  by  the  Engineer, the  member  under  consideration  shall  be 
subjected to a  superimposed load equal  to  one  and  quarter  (1.25) times the specified 
superimposed  load  used for design and this load shall be maintained for a  period of 24 hours 
before removal. 
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The detailed procedure of the test shall be decided  by the Engineer-in-charge. 
         
   If,  within  24 hours of the removal of the  load, the  structure  does not show a  

recovery  of  atleast  75  percent of the deflection after the 24 hours under load, the  test 
should be repeated.  The structure should  be  considered  to have  failed to pass the  test  if  
the  recovery  after  the  second test  is  not  atleast  80 percent  of the maximum deflection 
occuring during  the  second test. 

 
  If  the member shows evident failure, such  changes  as are necessary to make the structure 

adequately  strong,  shall  be  made by the contractor free of cost to  the Department.  If on 
the other hand, the failure  becomes apparent, the Engineer under special circumstances, can  
retain  the  portion  of  the  structure  under   test, provided  suitable strengthening and or 
load  dispersed  arrangement is feasible. Cost of such strengthening or  load  dispersed  
arrangement  shall  be  borne  by  the Contractor. 

         
  Load test shall not be made until the expiry of 56 days  of effective hardening of the concrete. 
         
  If a portion of the structure is found to be  unacceptable  it  shall be dismantled and replaced 

by  a  fresh structure  as  per  specification.  The  cost  of  such dismantling  and reconstruction 
should be borne by  the  Contractor. 

         
  The  proportions  of  cement,  fine  aggregate,  coarse aggregate and water necessary to 

produce a concrete mix which will fulfill the requirements of this specification  for  each grade  
of concrete shall be determined on  the basis of trial mixes conducted with the samples of  the 
material  to  be used in the work by  the  Engineer-in-charge in the field Laboratory. 

         
  All  mix  design  and test data and  results  shall  be  maintained  as part of the record of the  

contract  and  shall  be  signed  by the  Engineer-in-charge  and  the  Contractor.   A register 
showing such record  shall  be  maintained at site of work as shown below. 
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NAME OF WORK:  
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl. Date &  Sample  No. of  Identifi-  Proportions Description  Initials of  Date of    
No. Time  No.  Cubes  cation  of mix  of portion  S.O/A.E. in test 
       marks     of work   whose 
           represented   presence 
           by sample and  sample is 
           quantity of  taken 
           concrete 
           represented 
           by the sample 
(1) (2)  (3)  (4)  (5)  (6)   (7)  (8)          (9) 
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------          

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
7 days  Average Standard Date 28 days  Average Standard Remarks Review  Review     
test  7 days  7 days  of last result 28 days  28 days  (the  and  and 
result  strength strength test  of each  strength strength reference Remarks Remarks 
of each      cube  cube      Nos. of  by  by 
cube               test  Asst.   Execu- 
             report  Engineer tive 
             should     Engineer 
             also be 
             recorded 
             here) 
(10)  (11)  (12)  (13)    (14)      (15)        (16)       (17)   (18)                      (19) 
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------        
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STRUCTURAL STEEL WORKS 
 

1. Broadly, the work under this contract comprises of conveying of raw structural steel sections 
from  BHEL Store to site fabrication shop, fabrication of steel work at the site fabrication shop 
including one priming coat of Zinc Chromate/red oxide primer, transportation of fabricated 
steel structures to the erection site including loading,  unloading, leading, stacking as required 
and all handling costs, erection of steel work over prepared foundations or on RCC brackets 
as the case may be and painting of steel work two coats with approved synthetic enamel ready 
mixed paint or as specified in the Bill of quantities carrying from BHEL stores and erection of 
cloaking items etc. complete. 
 

2. If found necessary the tenderer may also be required to supply some raw structural steel 
sections also as required for this work in accordance with the latest editions of the Indian 
Standard Specifications noted below:- 

 
 IS 2062 & IS 1977.  He will be required to submit the necessary test certificates for the 
materials so supplied for use on this work. 
 

3. The detailed fabrication drawings as approved for fabrication will be the responsibility of 
BHEL.  The Detailed Shop Drawings will be supplied by BHEL to the contractor progressively to 
suit the fabrication and erection sequence.  The Contractor shall not depart from the drawings 
approved by BHEL without the written permission of the Engineer-in-charge. 
 

4. Based on the detailed shop Drawings approved by the BHEL the Contractor shall prepare at 
his cost, the Drawing Office Despatch Lists (abbreviated as D.O.D.L.'s) and get them approved 
by BHEL.  These shall contain the drawing number, the designation of items, number of pieces, 
based on the section weights as adopted for supply of raw materials without deduction for 
bolt holes and skew  cuts.  The DOD Lists shall form the basis for payment. 
 

5. Rate quoted against item(s) of the Bill of Quantities cover the fabrication of all items involved 
and shall therefore be an Overall-average-rate.  The actual quantities for payment shall be 
based on the drawing office despatch lists to be prepared by the Contractor and got approved 
by BHEL as aforesaid. 
 

6. All Civil works like preparation of foundations for columns, including embedding of holding 
down bolts etc., also have to be carried out  and hence  included in the present enquiry.  All 
works shall be performed and completed in a thoroughly workmen like manner and the 
contractor shall follow the best modern practice in the manufacture of high grade structures 
not withstanding any omission in the specifications. 
 

7. (a) Fabrication shall generally be in accordance with IS 800 (latest issue) entitled "Code 
of practice for use of structural steel in general building constructions".  Welding shall be in 
accordance with IS 816 entitled "Code of practice for use of metal arc welding for general 
construction in mild steel".  The contractor shall provide necessary splicing as approved by the 
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Engineer-in-charge, to suit the available lengths of raw steel, and no extra amount shall be 
paid on this account.  Any specifications not covered by the Relevant Indian Standard Codes 
of practice shall be in accordance with the relevant BS or in its absence in accordance with the 
well established standard Engineering practice to be acceptable to BHEL. 
 
(b) Under the contract, site fabrication is to be adopted for which a suitable site near and 
inside the factory premises will be made available by BHEL at  free of ground rent.  The 
Contractor shall provide all plant and equipments, tools covered  sheds and other facilities 
required for site fabrication work at his own cost. 
 
(c) The Contractor shall take into consideration the  existing foundation structures and 
make necessary provisions in the fabricated components with the approval of the Engineer-
in-charge so that proper alignment, vertically and easy connection / erection of structures is 
ensured, should this involve any extra work on the part of the contractor beyond his normal 
scope, the same will be paid for at mutually agreed rates. 
 

8. All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate primer 
conforming to Relevant IS code before erection. All fabricated steel work shall be match 
marked suitably to facilitate their erection in position without any difficulty. 
 

9. Materials to be supplied by this organisation will be supplied in standard/random 
sizes/lengths as stocked by BHEL.  Hence the Contractor will be required to receive extra 
materials to cover conversion, wastage, alteration etc.  He shall do so without any claim for 
extra payment, whatsoever on this account. 
 

10. All breakages after the A.C. materials are handed over to the contractor shall be to 
Contractor's account.  As far as possible partially broken A.C. materials should be cut suitably 
and used for smaller sizes with the approval of BHEL, without any extra claim.  A breakage 
allowance of 3% of the consumed quantity is permissible for A.C. materials, if size of sheets 
supplied vary with actual requirement the actual size as supplied shall be allowed, for material 
accounting. 
 

11. The Contractor should prepare in advance cutting lists for materials so as to obtain efficient 
and economical use of all types of materials including steel. 
 

12. Normally no night work will be permitted.  But in case of emergency and urgent in nature 
where night work is warranted, the Contractor shall arrange for night works providing all 
facilities including illumination at his own cost, after obtaining written permission from 
Engineer-in-charge under intimation to Security and Safety Departments. 
 

13. The Contractor shall closely scrutinise all the drawings for the work issued by this organisation 
and bring to the notice of the Engineer-in-charge any discrepancies/ omissions noticed in the 
drawings before undertaking the actual work. 
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14. M/s BHEL through their duly authorised representative shall have all reasonable times access 
to the Contractor's premises or works and shall have the power at all reasonable times to 
inspect any portion of the work or examine the materials and workmanship of the structures 
during their manufacture and test.  The  Contractor shall give notice in writing to the 
inspecting Engineer of BHEL when the materials to be supplied are ready for inspection and 
test, no materials shall be used on the fabrication  work  until  the  inspecting  Engineer  has  
certified  in  writing that such materials have been inspected and approved by him.  The 
contractor shall provide at his own cost all facilities for the required tests on fabricated 
structures as required by the Engineer-in-charge.  Defective fabrication structures shall be 
made good/replaced by the Contractor at his own cost to the full  satisfaction of BHEL.  This 
also applies to loss or damage of raw materials, if special tests only will be borne by BHEL. 
 

15. Weekly progress reports shall be submitted giving in detail the position of receipt of raw 
materials, progress of fabrication and completion of fabricated structures etc.  The contractor 
shall submit at such times as may be requested by the Engineer-in-charge, schedules showing 
the programme and order in which the Contractor proposes to carryout the fabrication and 
erection works with dates and estimated completion times for various portions of the work.  
Such schedules shall be approved by the  Engineer-in-charge prior to the starting of the 
relevant works. 
 

16. BHEL  would expect  the  contractor  to  take  up  simultaneously  wherever  possible   both fabrication 
and erection of structures especially where a good deal of assembly work, which is in fact a continuation 
of the fabrication work, is required to be done at site.  The painting and cloaking items of works, 
wherever possible, should  be done simultaneously  to save time.  The  Contractor may with the prior 
approval of BHEL sublet the work.  The main contractor shall however, be responsible for all works 

executed on his behalf by the sub-contractors. 
 

17. SETTING OUT AND ERECTING OF STEEL WORK: 
 
a) Erection of steel work shall generally be in accordance with the provision of IS 800 (Code of 

practice for use of structural steel in General Constructions). 
 

b) Site assembly of members on the ground by welding, bolting or otherwise as specified in   shall 
be inspected thoroughly by the Engineer-in-charge, or his authorized representative and 
approved before erection. 
 

c) All equipments, facilities and consumables for site fabrication as well as erection plant 
requirement, etc., such as derricks, cranes, lifting tackles, wire ropes, chain pulley blocks, 
jacks, winches etc. as necessary shall be arranged for by the Contractor at his own cost.  Care 
shall be taken to see that all equipments, tools and tackles and wire ropes etc. in use are 
always in good working conditions and fit for use.   For all the tools and plants periodical 
calibration certificate from approved agency should be obtained.  The above lists should be 
enclosed along with the tender. 
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d) Frames shall be lifted at such points that they will not buckle or  deform.   Trusses  shall  be 
lifted only at  nodes.  Temporary bracing shall, if required, be provided at no extra cost, to 
relieve erection stresses. 
 

e) In the case of trusses and similar roof structures all or atleast a majority of the purlins and 
wind bracings, shall be erected side by side with the erection of these structures.  Columns 
shall be erected true to plumb, (no screed bars provided and fixed by the Contractor over the 
prepared pedestals), true to center  line, level and gauge of traveling cranes.  Alignment of the 
columns, crane girders and rails shall be done very carefully using high precision survey 
instruments and necessary adjustments made to suit actual requirements.  A list of survey 
instruments proposed to be used shall be furnished in the tender. 
 

f) All damages to the steel work caused during the transit or otherwise shall be made good to 
the full satisfaction of BHEL at Contractor’s own cost, before erection. 
 

g) It shall be the sole responsibility of the Contractor to ensure accuracy of level, plumb, span 
and alignment of steel work before erection of other components. 
 

18. PAINTING AFTER ERECTION: 
 
a) All steel work shall be given two coats of approved brands of first quality synthetic enamel 

ready mixed paint after erection (over the priming coat already provided).  Painting shall be 
done as per  IS 800.  The shade, make, quality and other particulars of the  paint proposed to 
be used, shall be subject to prior approval by BHEL. 
  

b) It is the responsibility of the Contractor to procure sufficient quantities of the approved paints 
well in advance to ensure their availability in time. 

 
19. TIME ALLOWED (Period of Contract) 
 

The following programme should be strictly followed. 
 
(i) Fabrication of structural  steel  works }   Progressively from the date of award of 

to be  completed                             }   work  
 

 (ii) Erection, painting  of the  above  }  Progressively   from the  date on  
structures, supply and erection of   }  which  completion of civil work and  
cloaking items etc. to be completed } the readiness of site declared as fit for 

} erection 
 

20. The contractor will have to provide and fix the necessary screed bars etc. at his own cost in 
proper line, level and position to facilitate the erection work.  Further, the contractor should lay 
and maintain necessary temporary approaches within his working areas at his own cost to 
facilitate his work and for easy movement of vehicles, cranes etc. deployed on the work.   Only 
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reasonable areas will be provided by BHEL. 
 

21. Till the expiry of the maintenance period of SIX MONTHS after the completion of the entire 
contract work and handing over to BHEL, the contractor should retain the minimum equipments 
and staff required and should carry out the maintenance works with the least possible 
interference to the routine works of the new shop.  Till the expiry of the maintenance period 
the contractor shall be responsible for all damages occurring due to any fault on his part or on 
the part of his workmen, sub-contractor or other agencies engaged by him. 
 

22. BHEL shall have the right to take possession of or use any completed or partially completed part 
of the work.  Such possession or use shall not be deemed to be acceptance of any work not in 
accordance with the contract. 
 

23. The contractor shall observe all safety regulations and take necessary safety precautions as 
called for under the Factories Act or other relevant statute as applicable including the use of 
safety boots, safety belts, helmets and other equipments and accessories for ensuring safe 
execution of the contract and freedom from accidents. 
 

24. The rates quoted in the Bill of Quantities of the tender for the fabrication item shall cover also 
the cost of preparation of DODL and similar incidental items.  Fabrication works shall be 
undertaken only after the issue of approval of shop drawings. 
 

25. The Contractor should co-operate with other contractors who may be executing their work in 
the same area in order to facilitate efficient execution of the entire project work in this area. 
 

26. BHEL is registered as an indentor for materials on rate contract with DGS & D.  Tenderers who 
are on DGS & D List of rate contracts should mention their rate contract number and furnish a 
copy of the rate contract document with the tender. 
 

27. The Guarantee / Warranty period for this contract shall be SIX MONTHS from the date of 
completion of the entire work and handing over to BHEL.  During this period the successful 
tenderer shall be at site on his own expense for replacement or repair of all defects arising out 
of faulty materials and/or workmanship. 

 
28. Further particulars relating to design  and fabrication and clarifications, if any, may be obtained 

on reference to the Sr. Dy.General Manager/Civil / Factory, BHEL, Tiruchirapalli-14 or his 
nominee. 
 

29. The contractor shall engage a level-II NDT Inspector for inspection of NDT works. 
 
30. Inspection will be done by BHEL Staff/Agencies appointed by BHEL for the works covered in the 

tender. 
 
31. Painting, DFT of primer should be 25 micron. 
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32. Finish coat Painting, DFT 20 micron for each coat.  Paint shall be of first quality product of 

approved brand as per list of approved brands for materials enclosed in the price bid. 
 
33. Pre heating and post heating required shall be as per AWS (latest). 
 
34. Welded qualification is  to be done before commencement of the work and approved & qualified 

welder  only shall be engaged in work.  Necessary testing charges shall be borne by the 
contractor. 

 
35. For the supply of material the manufacturer’s test certificate is to be produced. 
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GENERAL QUALITY  CONTROL  PROCEDURE  FOR  STRUCTURAL STEEL  WORKS 

 
The following quality standards are required to be maintained in all the structural steel 
fabrication components. 

 
1. All the raw materials  will be generally conform to IS 2062-1999 or equivalent. 

2. The welding electrodes shall be kept in   oven only. 

3a. Submerged Arc welding has to be done for crane girder flange to web joints and built 
up column as per the details given in the approved drawings. 
 

3b. E7018  Welding electrode rods shall be used where the thickness of plates are 20mm 
and more and as specified  in the drawings issued. 
 

3c. All the other weld in crane girder and  butt welds in columns and beams shall be done 
with E 7018 welding electrodes. 
 

3d. All the welds in Nodal points of trusses and  lattice girders shall be done with E 7018 
welding electrodes. 
 

4. Pre heating shall be done for plates having thickness 25mm & more  and the 
temperature shall be maintained by checking with thermal chalk, as per quality 
standards. 
 

5. All erection  welding,  of any component shall be done using E 7018 Welding Electrode. 
 

6. 100% visual check shall be carried out for raw materials and welding on all components 
and the welding areas during  inspection, to be tested for LPI / MPI / UT / Radiography 
/ PWHT as provided in the Quality Control Procedure. 
 

7. Base plate to column shall be perfectly checked for perpendicularity. 
 

8. All the components  shall be checked for dimension at fit-up stage itself before the 
commencement of welding operation. 
 

9. Contractor shall buy & use  Black Hex. bolts and nuts as per IS Specifications as detailed 
below for fabrication & erection of steel structures. 
Black  Hex   Bolts               IS 1363   -   1984 Part – I  (Class 5.6/5.8) 
Black  Hex   Nuts                IS 1363   -   1984 Part - III 
Plain MS washer                 IS 2016   -   1975     
Taper washer for beams     IS 5274   -   1975 
Taper washer for channel   IS 5372   -   1975 
Spring washer                     IS 3063   -   1964 
 

10. Contractor shall buy & use  the following welding consumables as detailed below: 
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a) SMAW 
No. 

Electrodes Manufacturer 

 1. E 6013 & E 7018 D & H  Secheron 
 2. E 6013 & E 7018 ESAB India Ltd. 
 3. E 6013 & E 7018 Modi Arc Electrode Co. 
 4. E 6013 & E 7018 D & H Welding Electrode (I) Ltd. 
 5. E 6013 & E 7018 Mantek Electrods (P) Ltd. 
 6. E 6013 & E 7018 Ador  Welding Ltd. 
 7. E 6013 & E 7018 Varun Electrodes Pvt. Ltd. 

 
 
 

b) SAW Wire  
 

 Sl.No. Brand Manufacturer 
 1. AUTO melt Grade A Ador Welding 

 2. Mantek Grade A Mantek Wires 

 3. Metaspool S1 dia. 4mm Precision Wires 

 4. OK Aut Rod 12.08 L ESAB India Ltd. 
 

c) Flux 
 

 Sl.No. Brand Manufacturer 
 1. Super S41 Super Elec Inds 

 2. Mantek 22 Mantek Welded Flux Co. 

 3. RMH Auto Weld Grade 1 RMH Chemicals 

 4. SWP 40 T Super Weld Prod 
 

d) GMAW ( Co2) 
 

 Electrode Brand Manufacturer 

 ER70S-6 Co2 WIRE Automig-1 Ador Welding Ltd. 

 ER70S-6 Co2 WIRE Esab MW1 Esab India Ltd., Chennai 

 ER70S-6 Co2 WIRE Mantek Mig Mantek Wiress  

 ER70S-6 Co2 WIRE Nouvarc Nouveax Industries (P) Ltd., Kangayam 

 ER70S-6 Co2 WIRE Autofil-6 Voltrac Electrode Pvt. Ltd., Tirupathi. 

 ER70S-6 Co2 WIRE Prima Mig/Mag Varun Electrodes Pvt. Ltd., Panipat. 

11. Rolled steel sections of depth greater than 450mm need to be visually checked for 
lamination before the process of fabrication.  The doubtful area to be tested for LPI 
and if lamination is found  UT Test to be carried-out. 
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12. The welding code of practice, procedures, specifications for electrodes / consumables 

etc., for manual welding and auto welding shall conform to AWS  D1.1/D1.1M:2006 
(Latest) and as per the QCP issued by BHEL component-wise. 
 

13. All the fabrication and erection works  shall have to  be executed as per the QCP issued 
by BHEL. 
 

14. All the fabrication and erection works will be inspected for Quality Control by a third 
party inspection agency as fixed by  BHEL. 
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TAMILNADU BUILDING PRACTICE (SPECIFICATION) 
 
SPECIFICATION No. 16 (TNBP 46) 
REMOVAL OF BUSHES, TREES, PRICKLY  PEAR ETC. 
 
1.   The prickly pear shrubs, weeds and grass shall be cleared  and roots shall be thoroughly grubbed 

up. These shall be disposed of in one of the ways specified below, as directed by the Executive 
Engineer. 

 
1.1 They may be removed to a convenient spot and shall be completely burnt :  
1.2 They may be buried in pits with atleast 30 cm. Depth of earth on the prickly pear at ground level. 

These pits may be dug in the bed of tank or at any place shown to him by the Officer deputed  by 
the Executive Engineer. 

2.  Under no circumstances  shall cleared stuff be thrown by the side of or heaped on existing 
vegetation, without one of the aforesaid steps  being taken for its destruction. 

 
 
SPECIFICATION No. 17 
CLEARING AND LEVELLING SITE  
 

1. The area described or shown on the relevant site plan shall be cleared of all obstruction, loose 
stones, non – required materials and rubbish  of all kinds. All brushwood shall be cleared and 
the roots entirely  grubbed up. No trees are to be cut down and removed without the 
instructions of the  Executive Engineer. Those which are cut down shall be grubbed up. The 
same remarks apply to jungle  clearance. Trees to be preserved will be defined  in an 
addendum specification. 

 
2. The products of the clearing are to be stacked in such place and manner as may be ordered  

by the Executing Engineer and the ground  shall be left in a perfectly clean condition ; all 
products of the clearing shall be  the property of Government  and shall be disposed of as the 
Executing Engineer may direct. 

 
3. All holes or hollows, whether originally existing  or produced by digging up roots shall be 

carefully filled up with earth, well rammed and leveled  off, as  may be directed. 
 

4. In the case of buildings, in order to clear cut white – ants, the whole area proposed to be 
occupied by the buildings, together with an extra width of 3 m. all round shall be excavated  
to a depth  of  15 cm. And soaked with water. Spreading wet straw over the area bring the 
ants to the surface. If a white – ant’s  nest exists on the site, its presence will become evident 
in a few days, whereupon the nest should be completely dug out, the queen ant destroyed 
and the nest flooded with boiling water containing a solution of arsenic. The area wherefrom 
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the top loose  has been removed  shall be  refilled with earth from a source approved by the 
Executing Engineer and properly leveled. It should be observed that no earth filling is to be 
done in cases where the holes dug to remove  the white –ant’s  nest go below  the bottom  of 
foundation level. Concrete filling will in such cases be done under the orders of the Executing 
Engineer and contractor will be paid for the extra quantity of concrete at his agreement rate 
for the same.  

 
5. The contract rate  for this item of work shall be for complete compliance with this 

specification. If any extra work is necessary under this heading, a separate arrangement will 
be made  with the contractor, in writing, before the work begins. 

 
 
SPECIFICATION No. 18 
DISMANTLING BUILDINGS 
 

1. The buildings or other structures defined in the schedule and handed over shall be dismantled  
down to ground level or to bottom of foundations or the posts, iron works, etc., which are 
specified shall be dug upto  or below  ground level, as may be specified in the schedule item 
wording.  

 
2. Special care shall be taken that the materials are as little damaged as possible, in he process 

of dismantling. The value of materials broken or damaged through  carelessness shall be 
recovered  from the Contractor. 

3. All serviceable materials shall be removed and stacked or disposed off as specified. 
4. All mere rubbish shall be collected in heaps for disposal in the manner specified in the tender 

notice. 
5. Method  of payment will be defined in the tender notice and further supplementary 

specification regarding re-usage  of useful material given for each case of such work  
 

 APPENDIX XXV. 
 
FORM OF AGREEMENT FOR THE REMOVAL OF BUSHES, TREES, PRICKLY PEAR, ETC., ON THE  DUTCH 
AUCTION SYSTEM 
 
 (Vide relevant remarks in paragraph 210 of the Tamil Nadu Public Works, highways and Rural Works 
Department Code ) . 
 
DUTCH AUCTION SYSTEM 
 
FORM OF AGREEMENT 
 
Articles of Agreement made this  day of 19   between His Excellency the Governor of 
Tamil Nadu ( hereinafter called the Governor which expression shall where the context so admits 
include his successors in Office and assigns ) of the one part and    of  
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 ( herein after called “the contractor” which expression shall where the context so admits 
include his heirs / executors, administrators and legal representatives ) of the other part. 
 
 
 
 
 Whereas it has been agreed by and between the parties here to that the contractor shall effect 
the clearance of prickly pear  bushes trees, etc., over the area in accordance with the measurements 
set forth in Schedule  a hereto in the manner  set forth in the Standard specification in National 
Building Code and Tamil Nadu Building Practice such work to be carried out and completed in 
accordance with the condition set forth in Schedule B hereto and to be paid for as therein provided 
the terms and provisions  contained in the said  schedule hereto  being  read with and forming part of 
this contract and whereas the contractor has deposited with,  the sum of  Rs.____________  
Equivalent to 5 percent of the amount specified  in the clauses below  as security for the  due 
fulfillment of the contract to the satisfaction of the Executing Engineer ……………………..Division. 
 
 Now it is hereby agreed that in consideration of the payment of the sum of Rs._________ 
 
 The contractor, will, upon and subject to the condition set forth in Schedule B hereto, execute 
and complete the works  entered in Schedule A. 
 
SHECUDLE B  
SCHEDULE OF CONDITIONS OF CONTRACT 
 

1. Works referred to : - The measurement entered in detail in Schedule  A show  the area over 
which the clearance of prickly pear bushes, trees, etc., has to be done  they shall be carefully 
followed :  

2. Works and specification : - The work shall be carried out to the satisfaction of the Executive 
Engineer, Division ( hereinafter called the Executive Engineer) in accordance with his 
directions and in compliance with the said measurements, specification and written 
instruction in explanation of the same as may from time to time be given  by the Executing 
Engineer or his authorized representative at the spot. 

3. Power of Executing Engineer to order removal of improper work : In case of default  on the 
part of the contractor to carryout  the work in accordance with the specifications, the 
Executing Engineer shall have power to employ and pay other persons to carry out the same 
at the contractor’s  risk and all expenses  consequent thereon or incidental thereto shall be 
borne  by the contractor and shall be recoverable from him by the Government of Tami Nadu 
(hereinafter called the Government ) or may be deducted  by the Government from the 
security deposits mentioned in clause 8 below  or from any moneys due or that may become 
due to the contractor. 

4. Defects after completion : - Any defects or other faults which may appear within one month 
after completion of the work shall upon the directions in writing of the Executive  Engineer, 
be amended and made good by the contractor at own cost,  failing which Executing Engineer 
shall pay him such reduced amount as he think fit or deal with him as provided for under 
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clause 8.  The final payment for the work shall therefore be deferred  for such period as herein 
mentioned after the date of completion. 

5. Date of commencement and completion : - The contractor shall forthwith commence work 
and complete the same within a period of calendar  month after the date of commencement 
subject  nevertheless to the provision  or extension of time hereinafter be considered as of  
essence of this agreement. 

6. Extension of time : - If in the opinion of the Executing Engineer the works shall have been 
delayed  on account of any reasonable cause, the Executing Engineer may grant in writing a 
fair extension of time for completion.  

7. Payment and Certificates : - the Executing Engineer will cause only one final payment to be 
made to the contractor if the total amount of the contract is Rs. 300 and less. But if the 
contract amount exceeds Rs. 300 he may cause intermediate  payments to be made upon 
certificates to be issued at reasonable frequent intervals, either by himself or by an Officer of 
rank not less than  that of an Assistant Executing Engineer to the extent of 75 per cent will be 
dealt with as  

 
 
 

provided below. The contractor when applying for a certificate shall  furnish to the Executive  
Engineer a statement of measurements  of the works executed based on the original detailed  
estimate of quantities include in Schedule A together with a bill. 

 
In calculating  the amount of each item due to the contractor in every bill  submitted  for 
payment  under the contract, sums of less  than 2 ½   percent shall be omitted and sum of 2 ½ 
percent and more but not exceeding 5 per cent shall be reckoned as 5 per cent. The amount 
shall be rounded to the nearest rupees, sums of less than 50 paise being omitted and sums of 
50 paise and more being reckoned One rupee. 

 
8. Security deposits : - In cases where the contract amount exceeds Rs. 300 the 25 per cent of 

the value of the executed work withhold from intermediate bills under clause 7 above, will be 
treated as further security in addition to the security  deposit  mentioned in the agreement. 
These security  deposits  or so much thereof as may be returnable will be refunded after the 
expiration of the period fixed in clause 4 above. If the contractor fails to start work  forthwith 
or to executive the work within the period fixed in clause 5 or within such extended time as 
may  be allowed under Clause 6 or if the contractors shall be guilty  of a breach or non – 
observance of any of the conditions herein contained and to be performed or observed by 
him it shall be lawful for the Executive Engineer, in addition and without prejudice to the other 
rights and remedies of the Government, to determine the contract and such  determination 
shall carry with it the forfeiture of the security deposits mentioned above together with the 
value of a such work  as may have been executed and not paid for  or such portion of such  
sums as may be decided by the Executive Engineer.  

 
SPECIFICATION NO.22 
TURFING 
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1. I.S. 4701 / 1968, particularly paragraph 10 dealing with the above subject shall also apply. 
 
2. Taking over : - The turfing or planting shall  be finished by the beginning of the rainy  season. But 

should not be taken over from the contractor until it has formed a complete close grassy  growth  
over the earth. No area which does not show a good health growth shall be paid for. 

  
SPECIFICATION NO. 23. 
EXCAVATING FOUNDATIONS  
 

1. Excavated material is not to be placed nearer than  1M  from the outer edges of the excavation  
but shall be placed anywhere within 50 metre,  as may be ordered by the Executing Engineer 
without  extra payment. For removal beyond 50 metre, vide clause 6 below :  

 
2. The bottom of foundation pits shall be dressed level in all directions and before any concrete  is 

put in, shall be well watered and thoroughly rammed. The foundation trenches  shall be dug out 
to the exact width of the lowest step of the footing and the depth shall be in accordance with 
the plans, or as may be otherwise ordered by the Executive Engineer. In firm soils, the side of a 
trench shall be kept vertical upto a depth of 2 metres from the bottom and for a greater depth, 
the trench shall widened by allowing steps of 50 cm on either side after every 2 metres  depth 
from the bottom, so as to give  a vertical side slope  of  ¾ to 1. The earth work excavation made 
shall be measured and paid for, taking into account sloping back as laid down above. The 
excavation made in excess of the above requirements shall not be measured and paid for 
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   WL1   WL2 

 
 
 
 
WL3 

 
WX1 

 
WL4 
 

 
WX2               
 
WL5                                   WL6 

 
WX 
 
 
 
 
WL10  

WX4 
 
WL7 
 

WX5 

 
WL8 

WX9 

 

WX13      

                 WL12 

 
WX8 
                WL11 

WX9 
 
WX 13 

              WL12 

WX10     WX11 

 

 

WL13  
 
WX12 

 
            WL14 

WX14 

 

WL15 

WX15       WX16 

 

WL16 

 
   TYPICAL  MARKING  DETAILS FOR WALLS  
 
2.1. For excavation in loose solid I.S. 3764  shall be followed  
2.2. Where different foundation levels are necessary I.S. 1904  may be followed. 
2.3. If, by the contractor’s mistake the excavation is made deeper or wider than shown on the plans, 

the extra width or depth shall be made  up with concrete – and not with earth or other material 
– at the cost of contractor. 

3. Should rocks, or remains of old buildings, be met with, the material shall be removed with wedges 
and levers. Blasting  will not be allowed, without the permission in writing  of the Executive 
Engineer. In cases  where the Execute Engineer considers blasting is essential, the extra rate, if 
any to be paid  shall be fixed in writing  before the work is put in hand. 

4. If bad ground or loose soil be met with, the contractor, will be responsible for reporting the fact 
to the Executing Engineer who will issue  such order as may be necessary. For extra excavation, 
concrete and masonry arising from bad ground, the contractors shall be paid extra  according to 
the schedule of rates  agreed to. 

5. Before concrete  is laid in the trenches, they shall be passed  by the Executive Engineer. 
6. All excavated earth, which is unfit or surplus to requirements for filling in, shall be spread as 

instructed in the standard specification for “Filling in foundation” at the contractor’s expense. If 
the excavated  earth is to be removed beyond  50 metres, then the rte in the agreement for extra 
lead will be paid or in the absence of such rate, the contractor will be paid  in accordance with 
the schedule of rates of the Division in which in the work is being executed. If the cartage is 
cheaper than head loads, then cartage shall be done and all rate shall be fixed in writing by the 
Executing Engineer before cartage is begun. 

 
7. The contract rate for excavation of foundation shall include the following :  
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a) Setting out works, profiles, etc. 
b) Site clearance, preparation of bed 
c) Forming deadman  or thandoos and their removal after 
d) Forming (or leaving ) steps inside of deep excavation and their removal  
   after measurements. 
e) Excavation for insertion of planking and strutting 
f) Unless otherwise specified,  removing slips or falls in excavation. 
g) Bailing out water on excavation from rains, sub-soil water, etc. 
h) Shifting  or supporting  pipes, electric cables, etc., met during excavation. 
 
 

NOTE : pumping out water caused by springs, tidal or river seepage broken water mains or drains, well 
point pumping and the like shall be measured in kilolitres of water and paid for separately.   
 
8. Shoring, sheeting, planking, strutting, etc., needed for  supporting sides of excavation shall be 

paid  for separately unless otherwise specified in the description of relevant  schedule items and 
in addendum Extra rate for work in or under water, in or under foul conditions , under tides and 
in snow shall be paid for unless  otherwise specified in the description of relevant schedule  items 
and in addendum specifications. The levels of high and low water tides where occurring shall 
stated in the tender schedule :  

 
9. Classifications of soils for earth work I.S. 1200 Part I shall apply. 
 

NOTES : 1. In all such cases, the classification as made by the Executing Engineer shall apply and 
the contractor shall make the excavation under the most  favourable conditions, when so 
instructed  by the Executive Engineer. No revision of classification will be made by the Executive 
Engineer. 

 
1.1. Contract rate for any classification of soil assumes that wedges, levers, picks, mamooties and 

manual tools  only are to be used in excavation and in no case will the contractor be allowed to 
obtain a revision of classification  on the ground that blasting is necessary unless such necessity  
is approved by the Executing Engineer prior to commencement of blasting. In lump sum  
contracts, the contractor assumes the risk of meeting with hard rock, requiring removal without 
extra compensation unless separate provision for  such contingency is specifically entered in the 
conditions of contract. 

 
At places of foundation where existence of colonies of subterranean  termites are found or 
where the structure is likely to be attacked frequently chemical barriers which prevent the 
termite from reaching the superstructure of the building shall be introduced. The soil  treatment 
for anti-termite measures in buildings i.e. in basement excavation, column  pits and wall trenches 
shall be as per I.S. 6313     (Part II) . 

  
SPECIFICATION NO. 24 
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FILLING IN FOUNDATIONS 
 

1. All foundation shall be refilled to the original  surface of the ground with approved  materials, 
well watered and rammed. 

 
2. The contractor shall not fill in around any work, until it has been approved by the Executive 

Engineer. In cases where the excavated foundation  soil is to be  used for refilling, it shall be 
brought back from the place, where it was temporarily deposited, and the trenches or other  
excavations shall be filled up to the height of the original  surface with this earth, carefully 
rammed  in regular layers of not more than 20cm  in thickness, and  consolidated  by the 
addition of water to each layer as and if found  necessary according to the directions of the 
Executive Engineer. 

 
3. After completion of the building, the ground shall be carefully dressed with a gentle outer 

slope for a distance of 50 metres, all round the building, unless otherwise described in the 
schedule item description or otherwise directed by the Executive Engineer. The contract unit 
rate for “Filling in Foundations” is inclusive of this work. 

 
4. The dimensions of consolidated earth shall be measured for the purpose of payment, where  

returning filling and ramming of excavated earth is not described  with the item of excavation. 
The dimensions of filling shall be measured correct to the nearest cm. And cubical  contents 
worked out correct to two places of decimal. 

 
SPECIFICATION NO. 25 
FILLING IN BASEMENT 
 

1. Materials for filling in basement shall be as defined in the general specification or descriptive 
specification sheet ; or  shall be brought  from a source approved by the Executive Engineer. 

2. The surface to receive the filling shall be first cleared free from all roots, vegetation  or spoil 
and wetted. 

3. Filling upto plinth  level is to proceed in layers with the construction of the building so that the 
earth, filling  may be thoroughly  consolidated by the tamping of the workers. It shall have 
optimum  moisture content and well rammed in  layers of 15 cm. After thorough 
consolidation, a sufficient  quantity of the filling is to be removed to make room for the 
flooring. For floors  to rooms, the excavation shall be level and for verandah, the slope shall  
be 20 mm.  per metre towards the verandah edge, unless other slope is specified, shown on 
the drawings or ordered by the Executive Engineer. The depth  excavated should correspond 
with the required thickness of  the floor. 

4. Where sand filling is specified, the sand  shall be clean, free from a mixture of foreign material 
and approved by the Executing Engineer before filling is commenced. Should there be a 
necessity to fill in a basement with sea sand prior written approval of the Executive  

5. Engineer shall be obtained.  Sand filling should be saturated with water and  the flooring 
should be laid in this condition. 
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6. Filling in basement  shall have optimum moisture content and, well  consolidated in layers of 
15 cm. By ramming with iron rammers and butt ends of crowbars. When filling reaches 
finished level the surface shall be flooded  with water for at least 24 hours, allowed to dry and 
then rammed  and consolidated in order to avoid my settlement at a later stage. 

 
SPECIFICATION No. 26 A 
WELL-SINKING FOR FOUNDATIONS  
 
1. Excavation : - Unless otherwise specified, open excavation shall be carried down to 30 cm. Above 

sub soil water  level, before  the well curb is laid. 
1.1. I.S.  3955 shall apply for formation of island to sink well foundation in water ( particularly refer 

para 6.4 ). The island shall be brought  up atleast 30 cm. Above the water level before the well 
curb is laid and if the Executing Engineer shall so direct, the ides of the island shall be protected 
from erosion  by means of  suitable pies and shuttering. Separate agreement rates for this work 
being decided on before the work  is done, unless the work is to be done under an all inclusive 
lump sum  agreement 

 
1.2. Whether steining  be sunk,  or constructed in open excavation by bailing as necessary blasting 

must never be resorted to without obtaining prior permission of the Executing Engineer I.S. 3955/- 
1967 shall also apply. 

 
1.3. The instructions contained in the clauses 1 to 1.2 under ‘Notes’ to  Standard specification  for 

“Excavating Foundations” shall apply also to this specification : - 
 
 Paragraphs (2)  and (4)  regarding precautions in bad ground.  
 Paragraph (3)  regarding rocks or remains 
 Paragraph (6)  regarding removal of  unfit or surplus material. 
 Paragraph (2), (7) and (8) regarding shorting dewatering, etc. 
 
2. Curbs :  The design for the curb will be made by the Executing Engineer and in cases where the 

curbs  are to be supplied by the contractor, they shall be  in conformity to the sanctioned plans 
there. The curb will be made 25 mm. greater in diameter  than the steining ; The curbs shall be 
assembled  and passed by the Executing Engineer before the steining is commenced. If it is 
necessary to take curb, apart, for the purpose of lowering to the bottom of excavation, the parts  
shall be numbered and re-assembled at the bottom of excavation.  Wooden curbs  for wells of 2 
metre diameter and under will be made of two thickness of wood, and  for wells above that size 
of  three thickness or more unless other design is shown on the plans or ordered by the Executive 
Engineer. When the rings cannot be made of one piece across the width, the concentric rings shall 
break  joint ; successive layers of the curb shall also break joint  ; successive layers  of the curb 
shall also break joint with the rings above and below them. The separate pieces in each layer shall 
be cut to the requisite curve and each shall not be less than 1.2 m. long 20 cm. Wide and 14 cm. 
Thick unless otherwise shown on the plan or otherwise specified.  All individual  segments of each 
ring shall be strongly dovetailed together and the successive rings, dowelled together  with 
hardwood dowels – all to the satisfaction of the Executive Engineer. Iron  bolts will also be used 
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for jointing  the several layers of the curb, as may be  shown on the plans or ordered by the 
Executive Engineer. Iron  bolts will also be used for jointing the several layers of the curb, as may 
be shown on the plans or ordered by the Executive Engineer. The curb shall be leveled up truly, 
and brought to exact position before the steining  is commenced. 

 
N.B. – Wooden curbs – ( see Memorandum No. 5807 – Works 92 C.P. dated 15th November 1929, for 

suitable wood – babul, tamarind, mango or teak being also suitable ) are commonly used for 
moderate size wells, but reinforced concrete  curbs will be frequently  found cheaper. Curbs with 
steel cutting edge are used for large size wells 

 
3.  Tie – rods – Holes shall be drilled in the middle of the curbs to receive the tie – rods. Tie – rods shall 

be threaded both ends and fixed through and to the bottom of the well curb by nuts and  washes 
and shall be carried up – forming a continuous   length to the height specified or shown on the 
drawings. Unless  otherwise specified or ordered, they shall be 20 mm diameter and in 3 m 
lengths, not more than 1.5 m. apart circumferentially measured and shall be joined together at 
bond rings  or plates by 15 cm. Long  bottle nuts. The plans will show or it will be specified, if the 
upper end of the  tie – rods  shall be threaded  through iron  plates or weather through a 80 mm, 
x 10 mm. flat  iron bond ring ( temporarily  secured  to keep the  rods  vertical and immovable 
while the steining is being built around  them. ) the upper nuts will be screwed  down to press 
against the top of the steining,  and strengthen  the steining while  it is being sunk  and they must 
be kept  truly vertical and in the center  of the steining throughout  their height. 

 
4. Stening.-I.S. 3955 shall apply (particularly refer para  4.3.1.(c) and 5.10.3.) 
 
4.1. It is desirable to have specially moulded bricks for well steining but such bricks, if demanded, will 

be so specified. 
4.2. If plastering is to be done to the outside of the well to facilitate sinking, it will be so specified under 

the description of the masonry. 
5.  Sinking.-para 5.9.1. of I.S. 3955 also shall apply. 
 
5.1 Sinking must not be started till the depth of the  masonry to be sunk has set and until the steining 

has been passed by the Executing Engineer and commencement of sinking approved. 
 
5.2 The contractor shall arrange his own method of sinking unless otherwise specified or ordered by 

the Executing Engineer (i.e.), either by manual labour or drivers, weighting the top of the steining 
to assist sinking. 

 
5.3 No dewatering  of the wells must be  done during  sinking without obtaining prior permission of 

the Executing Engineer and any damage which may result either to the well or adjoining structures 
by such  dewatering shall be made good at the contractor’s expense.] 

 
5.4 For well sinking I.S. 3955  shall apply ( Particularly refer paras 6.7 and 7.2 ). 
  If it is necessary to sink a well deeper than the specified depth, in order to correct may tilt or error  

of position, such sinking must be done at the contractor’s  expense. If the Executive  Engineer so 
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instructs, the sinking shall be done continuously  working  day and night till the required  depth is 
reached. Wells shall not be left, partially sunk during period of probable floods. Rectification of 
damage to partially sunk wells from any cause shall be made good by the contractor to the 
satisfaction of the Executive Engineer. 

 
6 Removal  of bad work – If  the steining splits during the sinking or within six months after 

completion, and in the opinion of the Executive Engineer, be unsound the contractor shall be 
bound to dismantle the whole or part according to circumstances and reconstruct it without 
charge, and if the failing in of the sides of the excavation from insufficient shoring, or any  other 
cause due to the negligence of the contractor, renders it necessary in the opinion  of the Executive 
Engineer, the contractor shall be bound to construct and sink an entirely  new well without  charge. 

 
7 Protection during  construction – Attention is directed to the  relevant clauses  of the standard 

general  conditions of contract. 
 
8 Rate : - In the case of lump sum contracts, the work will be executed for a definite contract amount 

but  completed according to the plans and specifications. 
 
8.1 Tools and plant shall be supplied by the Contractor at his  own expense. Both for dredging and 

dewatering where such is required – Unless other arrangements are definitely prescribed  in the 
relevant specifications or tender notice. The contractor shall quote his tender rate accordingly. 
The contractor’s attention is directed in this connection to the relevant clauses  in the standard 
general conditions of contract, but it is to be understood that Executive  Engineer does not bind  
himself  to supply any tools and plant on hire. 

 
8.2 If the schedule prescribes payment for  separate items of the well – then  
 
(i) Earth work for open excavation will be paid  only for its quantity actually to be excavated taking  

into account sloping back as mentioned in the relevant  specification for earth work in foundation. 
The excavation made  in excess of the above requirements shall not be measured  and paid for 
not withstanding that  the contractor may find  it more  convenient to take out the excavations at 
slopes other than those shown  in the plan  to avoid shoring. In every case the contractor shall 
make excavations perfectly safe at all stages, for the workmen, for whose  safety he shall be wholly  
responsible 

 
(ii) Curbs  will be paid  for per curb  or per 0.01 cubic metre as indicated  in the relevant schedule  

item. 
 
(iii) Masonry shall be paid for on the quantities  as shown  in the schedule or deduced form the plan 
 
(iv) Sinking shall be measured  per meter run, for different depth as specified in the contract.  The 

depth of sinking shall be measured to the bottom of well curb  from the actual level at which the 
cutting edge  was laid and  in no case 30 cm. Above sub – soil  water level. The rate for sinking  will 
be inclusive of all dredging and dewatering  as necessary and inclusive  of all tools  and plant. 
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SPECIFICATION NO. 26 – B 
WELL  SINKING  FOR WATER SUPPLY 
 

1. The work shall be executed  to the standard specification for “well sinking for foundations”. 
 
2. If dry  stone masonry is to be laid, it shall be executed to the relevant standard  specification, 

either coursed or random rubble as specified, without mortar, and with width of vertical open 
joints as specified, to the  true shape of the well  as per plan ; and  if of dry brick masonry, 
width of open joints, bond and type of bricks to be used will be specified. 

 
3. Platform, parapet, pulley arrangement, ladder or rungs in well steining drain  etc., shall be 

executed as shown  in the relevant plan, standard  specification materials  being used in all 
parts of the work  

 
NOTE : (1)  Thickness of steining  - The following dimensions are suitable 

 
Depth of well from ground level   Brickwork Stone masonry  

  (1)          (2)     (3)  

Wells  3 metres and under   .. ..40 cm   30 cm 

Wells – Above 3 metres and upto 10 metres  ..50 cm   40 cm 

For every additional 3 metre depth  .. ..Increase the thickness  by 10 cm 

(ii) Where wells are excavated in hard ground and no puddle or other  lining is required, 
steining should  be provided for a depth of atleast 2 metres to prevent pollution from 
surface washings.  

 
EXTRACT FROM  I.S. 4701  
Code of practice for earthwork on canals. 
 
4.  Clearing : -  
 

4.1. The land   over which  embankments are  to be formed and other excavation is to be carried 
out shall be cleared of all trees, bushes, rubbish, ant hills and other objectionable matter. 

 
4.2 It is desirable  to protect the trees outside the outer edge of the canal embankments. 

However, the presence  of trees in the vicinity of a canal can accentuate  variation of moisture  
content  in the substratum. In the case of expansive soils such  excessive moisture variation  
can result in damage to the lining. Such influence is believed  to extend  to distances equal to 
twice the height  of the tree   

 
SECTION IV 
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CONCRETE 
INDIAN STANDARDS EXTRACTS 
 

I.S. 
Number 

(1) 

 
(2) 

 Notes  on R.C.C. design  

2541 Code of practice for use  of lime concrete is buildings 

269 Specification for ordinary, rapid-hardening and low heat Portland cement  
 

1791 Specification for batch type concrete mixers 
 

3370 Code of practice for concrete structures for storage  of liquids pre stressed 
concrete structures 

432 
 

1139 

Specification  for mild steel  and medium tensile steel  bars and  hard drawn 
steel write for concrete reinforcement –  
Part I – Mild  steel and medium tensile steel bars 
Part  II – Hard  drawn steel wire 

456 Code of practice for plain and reinforced  concrete (II revision)  

5525 Recommendations for details of reinforcement is reinforced concrete  
 

2751 Code of practice for welding of mild steel bars used for reinforced concrete 
construction 

1199 Methods of sampling and analysis of concrete 

2502 Code of practice for bending  and fixing of bars for concrete reinforcements 

3370 Code of practice for concrete  structures for the storage of liquids 
Part  I – General requirements 
Part II – Reinforced concrete structures 

1346 Code of practice for water proofing  of roofs with bitumen  felts 

4365 Code of  practice for application of  bitumen mastic for water proofing  of 
roofs 

C.B.R.I. Cored Unit  for Roof / Floor – Data sheet No.3 

 Channel unit for floor / roof – Data sheet No.5 

 Pre cast R.C. Plank C.B.R.I. flooring roofing – Data sheet No.7 

 Waffle  unit for roof / floor – Data sheet No. 6 

2911(Part III) Code of practice for design and construction of pile foundations under-
reamed pile foundation. 
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SPECIFICATION NO.28 
CEMENT CONCRETE 
 

1. I.S. 456  I.S. 383 , and I.S 269  shall also apply. 
 
2. Mixing Concrete : - Cement and sand  shall be measured in accurate proportions, and well 

mixed in a dry state, thrice over, on a clean dry platform of wood or slabs with tight and even 
joints, so that there may be no wastage  of mortar, or difficulty in mixing. As much quantity of 
the aggregate, washed and cleaned  of  dirt  and  allowed  to  dry, as can be  mixed and  laid  
within  15 to 20 minutes after water is added to the mixture, shall then be laid on the dry 
platform and on it shall be spread  the dry mixture  of cement and sand in correct proportions. 
The cement is to  be weighed 50 kg. Being taken as 35 litre and measuring boxes are to be 
used to maintain the correct proportions of sand and broken stone. A convenient  size of 
measuring box would be inside dimensions of 40 cm long, 35 cm wide and 25 cm deep. The 
mixing platform should be large enough to enable the continuous  procedure of two batches 
being mixed, to avoid partial sets of the concrete between saying of successive batches. The 
whole  mass shall then be thoroughly mixed with a shovel, turning over atleast three times, 
and  adding sufficient quantity of water with a sprinkling  until the colour of the cement is 
uniformly distributed throughout the whole mass.  

The whole operation shall be so arranged as to take the minimum  time possible, so 
that the mixed concrete  shall be placed  in position before initial setting begins. Concrete 
which  had begun to set or which has been  condemned by the Executing Engineer shall be 
rejected and removed  from the work spot. 

 
3. For water for mixing are to include the cost  of mixing, conveying, placing, ramming, watering, 

barrows tools and all appliances required complete the concrete  in position. They shall also 
include the cost of bailing and pumping for keeping the excavation free of  water, unless 
otherwise specified. Centering shall be measured and  paid separately. 

 
 Quantities :   The standard data for the division is to be followed for the quantities of material 
and labour required for the various items of work. The relevant schedule  item will define the 
proportion of cement to sand i.e. whether 1 : 2  or 1 : 3 etc. 
 
SPECIFICATION NO. 29 
REPAIR  GROUTING TO APRONS AND REVETMENTS WITH  SURKI CONCRETE AND POINTING WITH  
SURKI MORTAR. 
 
 

1) The surface of the  apron or revetment shall be thoroughly  cleaned  and the joints raked out 
to 230 mm depth. The whole surface shall be swept clear 
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2) The joints  shall then be filled in with surki mortar  concrete prepared  in accordance with the 
standard specification for same 1. lime, ½  surki, 1-1 / 12 sand and with stone or brick jelly as 
specified broken to 6 mm to 20 mm  cubes. If the interstices are arge, a larger  size aggregate  
will be specified by the Executive Engineer. The concrete  shall be rammed with flat bars, 
trowels or flat ends of small think crow-bards to ensure close compaction. 

 
3) The surface shall then be pointed  flush with standard specification surki mortar, covering the 

joints of the newly laid concrete  filling by 5 mm. The pointing must be done  before the 
concrete before set, in order that it may bond well with it. The joints be finished off  neatly. 

 
4) Special attention is necessary to keep the concrete  and pointing continuously  wet at all stages 

of the work and for three weeks after completion ( by covering with sand or mats and keeping 
same watered as otherwise  the effect of the sun on the exposed  face of an apron or 
revetment will cause the concrete and pointing to perish  before they have set. 

 
 NOTE : If 2,30  mm raking of joints is unsuitable for any particular work, the alteration to the 
standard specification should be stated in the tender notice. 
 
 
SPECIFICATION NO. 30 
REINFORCED CONCRETE WORK 
 
 

1) For aggregate, sand  and cement specifications given in  section I materials of this shall apply. 
 
2) Steel reinforcement : - Specification of reinforcement is covered by I.S. 456 :  432 : , 1139 :  

1786 :  and 2562 : 
 

(a) In the case of  rods  supplied by contractor test  certificate may be called for, or the 
rods tested in a Laboratory as may be approved by the Executive Engineer. 

(b) All  protruding bars from piers, columns, beams and slabs to which other bars are to 
be spliced, and which may be left exposed to the action of the weather for an 
indefinite period shall be protected from rusting  by encasing the same in lean 
cement. Brick jelly concrete mix 1:5:10 ( one cement, five sand and ten brick jelly) and 
the surface plastered  over with cement mortar 1 : 5. 

(c) After all the steel has been placed in position, it should be passed by the Executing 
Engineer or by his representative, before any concrete is laid/ 

(d) No part of the reinforcing metal  in a building  shall have such contact as to enable  
the same to transmit  any electrical current 

 
4. Splices or overlaps of reinforcement : I.S. 456 : , I.S. 5525 : , 2502 :  shall apply, 456 :  and 2751 

:  shall apply for welding. 
 
 The following shall be observed to safeguard against failure of structural members :  
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4.1. (i) For all R.C.C. works, the Executive  Engineer shall prepare detailed section with 

dimensions  and bar-bending  schedules and furnish the same to the  contractor after 
affixing  his approval. The fact of furnishing such approved bar – bending  schedule and 
working sketches  should be recorded  in the concerned file. 

 
 (ii) When all the reinforcement have been placed in position, the Executing Engineer or  

his representatives, not below the rank of Assistant Executing Engineer  should inspect 
and pass the same before any concrete is laid 

 
   (iii)  The Executing Engineer shall personally satisfy  himself about  the adequacy  and  

soundness of the scaffolding and entering before concreting is started. 
 
5. Mixing concrete : - (1)  (a) All arrangements shall be made, before mixing  is started, to ensure 

that there will be no stoppage of work at a stage of mixing, handling, placing and tamping, as 
such stoppage  may lead to exceeding of the permissible time – limit laid down for finally 
placing the concrete  in the forms upto a pre-determined stopping point.  Concrete which is 
not placed  in position within the permissible time – limit shall be rejected. 

 
      (b)  In all cases, the mixing and  laying of concrete  shall be done only the presence of  the 

officer in immediate charge of the work ; the contractor or his agent shall give due  notice 
to the Executing Engineer or his representative when mixing is to be   proceeded 
 with. The Executing Engineer or his  deputy may reject any concrete   mixed, 
when such notice is not given 

 
(ii) Hand Mixing : - (a) If the concrete  is mixed by hand, the mixing  platform shall be large 

enough to provide space for the partially simultaneous mixing of batches of about 
0.25 m3 each or any other quantity fixed  by the Executive Engineer. Paragraph 20 1-
2-2 of I.S. 456 :  shall also apply. 

 
(c) Cement shall be superimposed over the sand, and the sand and cement thoroughly and 

evenly mixed, until a uniform colour is  attained. It shall be  turned atleast three times. 
The sand and cement mixture and the aggregate  shall then be placed in superimposed 
layers, the former on top and mixed dry thoroughly atleast three times. Sufficient water 
should then be added, using a hose,  to  produce  the required consistency  and  then 
turned together, at least  three  times,  exclusive of the shoveling or handling from 
platform to place of deposit or into the vehicle of transport. The number turnings shall be 
sufficient to produce a concrete thoroughly mixed and of a consistency, uniform 
throughout, the use of a rake or hoe can be permitted for mixing sand and cement, but 
not when stone comes into the mix. 

 
(iii)  Machine Mixing For large works, machine mixing will be necessary to ensure sufficient outturn to 
enable each unit of the system   to be laid continuous by eliminating or minimizing the number of 
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construction joints.  The contractor shall arrange the size of  machine mixer and operating  plant 
accordingly. I.S. 456 :  and 1791 :  shall also apply. 
 

6. Consistency : (i) Paragraph 5.3. of I.S. 456 : shall apply 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(ii)  Slump test – The slump, is the amount of settlement in cms. Obtained after  filling with 

concrete a standard metal cone form, of 10 cm. Top diameter, 20 cm. Bottom diameter, and 
30 cm. High and then removing the form. The filling should  be done in layer  approximately 
7.5 cm high, each layer being punned 25 times with a 16 mm in diameter rod, bullet pointed 
at one end. The less the slump and consequently the stiffer the mixer provided that it is 
workable, the stronger will be the concrete, other conditions being equal. The smallest slump 
that will give a consistency suitable for the work in hand should be used. The recommended 
values for the  slumps are :  

 
 
 

  When vibrator used Not used  
 

1. Mass concrete in foundations footings, 
retaining walls and pavements 
 

10 mm to 25 mm 30 mm to 75 mm 
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2. Thin flooring of less than 75 mm thickness 
 

25 mm to 40 mm 75 mm to 100mm 

3. Mass concrete in R.C.C. foundation 
footings and retaining walls  
 

10mm to 25mm 80mm 

4. Beams slabs and columns simply 
reinforced 
 

25 mm to 40 mm 100mm to 125 
mm 

5. Thin R.C.C. section or Section with 
congested steel 
 

40mm to 50 mm 125 mm to 150 
mm  

 
(iii) In the case of pipes or similar articles where the space to  be filled is narrow and confined, 

a concrete  that will flow readily has to be used, but care must be taken to eliminate the  
entrapped air bubbles. 

(iv) Some experiments  indicate that every ½ Kg. Weight of excess water used has the same 
effect on strength , as to the omission two kilograms (or more) of cement. 

(v) Excess of water not  only causes loss of strength, but also involves increased shrinkage 
and  liability to cracking. 

(vi) A working mean to get best strength and workability has to be adopted to enable the use 
of the direst possible concrete that can be worked successfully around and between the 
steel bars so as to thoroughly  envelop  all of them, and leave no voids and hollows.  With 
insufficient water, the chemical action in setting will be adversely affected. 

(vii) The diagram appended is illustrative of the effect of water on the strength of concrete. 
 

7. Mix design : -  
 

(a) For works in which water tightness is required the specifications laid in I.S. 3370 I to 
II shall apply. 

 
8. Forms and centering – (a) A constructional load of 400 Kg / m2  in addition to the dead  weight  

of the concrete may be assumed in designing the centering. The forms shall be carefully  
designed and the  design shall be subject  to the approval of the Executive Engineer, who may 
require  the contractor to alter the designs in accordance with instructions, or adopt  designs 
prepared by him  without extra cost. If wooden centering are adopted only well seasoned 
timber should be used in their construction. It is better  use too thick, than too thin timber  as 
it is false economy to use light forms, which will not lend itself for frequent removal and re 
erection. Under no circumstances  should green  timber be used, as it is liable to shrink  after 
erection. 

 
(b) If the forms are held together by bolts or wires  they shall be so fixed that no iron will be 

left  exposed on the face of  the finished work. 
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(c) All centering and supports shall be properly braced and cross – braced in two directions 
and well  stayed  or strutted on all sides rigidly enough  to resist storm, or high winds 
during execution. The forms should be strong enough to withstand the weight  or pressure 
when  a considerable height of wet concrete is being poured, as in  walls or columns. Many 
authorities suggest that pressure may be taken as caused by a liquid of  half the weight  of 
concrete, namely 1,200 Kg / m3 

 
(d) For joints and  gaps, paragraph 20 : 2-1 of I.S. 456   shall apply 

 
(e) To ensure that all faces of concrete  which will be exposed to view on completion of the 

work have smooth finish, beveled edge timber ( tongued and grooved, if so specified or 
ordered ) shall be used, giving smooth tight joints. 

(f) In special cases, the surfaces that are to come in contact with concrete should be planed 
flat and smooth and be free from know holes  and other imperfections. Oiling or greasing 
of forms shall not be done if the concrete  is to receive a coat  of plaster after removal of 
the forms. I.S. 456  shall also apply 

(g) Old forms, or forms left long exposed to weather should be examined carefully before re-
use. 

(h) The centering should be so  designed and arranged that  the sides of columns  can be first 
removed, then the sides of beams, then boarding under the floor slabs and lastly the 
soffits of beams 

(i) Where the centering posts rest on soft ground, the load should be got  distributed by 
means of sleepers or short piles; otherwise the supports may punch into the ground, 
causing a sag and settlement and possibly cracks in beams and floor  slabs. All uprights 
should be provided with a double set of wedges or sand boxes, so that they may be gently 
removed. The section of the scantling from which the wedges are cut should  be at least 
10 cm by 10 cm. 

(j) When the concrete is placed in layers’ no calculation necessary as it has been found in 
practice that for beams, the bottom boards should be 5 cm to 6 cm thick with sides 4 cm 
to 5 cm thick, for columns  sides should be 4cm to 5cm thick and for walls 4 cm boards are 
generally used. The thickness  can be  varied according to the spacing of the clamps or 
braces but on this account the material should be made too thin.  For slab panels 2.5 cm 
. board is generally used which require staying every 60 cm. 4 cm. Boarding will require  
staying every 90 cm. And 5 cm. Boarding every 1.2 m to 1.5 m. The studs i.e., the vertical 
pieces on which the sheathing or planking is nailed, should be of such a size and be so 
spaced as to prevent the boards between them from springing. 

(k) For square columns three sides of the form should be bolted or clamped together and the 
fourth  side left open and braced at intervals sufficient  to keep the box or casing in shape. 
This open side should  be gradually built up  a little advance of the concrete laying. For 
this purpose, strong timbers fixed with wedges behind vertical  runners should be used. 

(l) Other  shapes of  columns  must all be filled from an open side in the form to allow  the 
steel to be kept in its proper position, the structure  to be gradually  built up and the 
concrete properly and thoroughly consolidated. 
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(m) A completely enclosed form should not be used as it will necessitate filling  in of concrete   
from a considerable height and prevent the casting of concrete  from being properly 
inspected or compacted. 

 
9. Laying concrete – (A)  General (i)  Paragraph 20-21 of I.S. 456  shall apply. 

 
(ii) Usually it will be found preferable to completely fix the reinforcement for the whole 

floor, before beginning  to place concrete. 
(iii) Suitable wooden plugs may be placed in the centering for electric fittings. Similarly 

clamps for hanging  ceiling fans or sewing  planks should also be fixed in their correct 
positions. In all such cases where fixed blocks are embedded, care should be taken to 
see that the strength or effective cover of any part of the structure  is not reduced 
below the standard required by this specification. 

(iv) Electrical  Conduits to be placed in Concrete Beams and Slabs – Where conduits are 
to be cast in concrete  slabs, the boxes and conduits are installed and held in position 
by blocks and iron wire fastened to the reinforcing bars. The concrete is then  poured 
and tamped. For structural reasons these runs of conduit are usually  close to the 
bottom surface  or near the central portion of a floor slab. If a great number conduits  
must be embedded it may be necessary to increase the slab thickness. This refers of 
course, to conduits being installed in a structural slab. In  many instances, the 
structural slab is covered with a concrete  topping or fill in which the conduit may be 
installed  without affecting the integrity of the slab. In all cases, local building codes 
should  be consulted  for limitations, or imbedded conduits. In any  event the top of 
any conduit shall be least 18mm below the finished  floor surface in order to prevent 
cracking. When  heavy trucking is expected, this allowance  should increased 1 ½ 
minimum 

 
(1) Conduits shall have an OD not greater 1/3rd of thickness as measured at its 

thinnest point 
(2) Conduits  running parallel to each  other shall be spaced not than 3 times the OD 

of the largest conduit center to center. 
(3) Conduits  running parallel to bean axis, shall not run above  beams 
(4) Conduit crossings shall be as near to a right angle as possible. 
(5) Minimum cover over conduits shall be 18 mm. 

 
(B) Handling – Para 20: 1-3 and 20:1-4 of I.S. : 456  shall apply  
(C) Placing and vibration of concrete – I.S. 456   shall apply 

(a) Where the sections of concrete  members are thin and very heavily reinforced, 
carefully executed vibration, either alone combined with tamping, causes  the 
concrete to flow uniformly round bars. Moreover, the increased fluidity due to 
vibration occurs that with mixes which would  otherwise be regarded as too dry for 
reinforced concrete work.  In consequence, in work where  a low water cement ratio  
would be necessary, with hand tamping, higher strength may be obtained  by 
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vibration  due to the  drier concrete,  at can be used and compacted with these 
machines. 

(b) All beams and slabs shall be filled  to the top surface in one continuous operation, that 
is from the  bottom  of beam to top of floor. 

(c) For vertical joints  in long buildings – Part 19, of I.S 456   shall apply 
(d) In cases where the outer faces of buildings are plastered the reinforced concrete  

roofs should be as a rule, be carried through to the outside of walls and a small 
parapet built over them. In cases where the outer faces of buildings are pointed, the 
reinforced concrete roofs may be stopped short for the face by half a brick or a full 
brick and the face so left on the wall built up with bricks to suit the pointing over the 
rest of outer face. If leakage through the joint  between the end of roof  slab and 
masonry is anticipated the joint at weep holes shall be filled with an asphaltic 
composition and covered  with  flat tiles before  building on the parapets. 
 

 (D)  Treatment at bearings of reinforced concrete  slabs and beams 
 

(a) The principle  underlying the treatment  at bearings of R.C.C. slabs and beams, is to 
effectively insulate the R.C.C. structures from the masonry or other supports on which 
they bear. 

 
(b) The vertical face of the masonry rebate at bearings should also be plastered smooth with 

cement  mortar 1:3. A gap 12mm wide should  be left between the vertical face of the 
masonry and the R.C. work  and thin gap  should be filled with a mastic. Composition of 
bitumen for caulking purposes given in the I.S. 1580 shall apply. Composition specification 
for mastic given in I.S. 5057 and for bitumen felt in           I.S. 1322  shall apply. The object 
of fillings is to minimize chances of stone chips or other  hard materials inadvertently 
falling into the gap and getting wedged between  the R.C.C and masonry, thus obstructing 
free movement. Where the spaces will not be easily  

 
 
accessible for mastic filling after the concrete is laid , as for example, at sides of a tee-beam  
with slab extending to full length of the beam at the bearing, pre cast pads of the mastic  
12mm. thick could be inserted  before laying the concrete. The mastic filling of pad should  not 
extend to full depth of  the gap but a space of say 25 mm to 40 mm should be left vacant at 
top in order to admit of the mastic being squeezed when the slab or beam moved against it. 
Similarly, the mastic should be  stopped about 40mm away from the vertical face of walls to 
ensure  the walls being finished with plaster. 
 
(E)  (a) Finishing the concrete surface – Best results at least cost are obtained when the 

finishing is undertaken while the concrete is still green. The fins and any rough 
projections can then be rubbed down and the whole surface brought to an even finish 
by rubbing with a wooden float using a mortar at the same time filling the voids. A 
neat cement work shall then be applied to give  a smooth surface. If the concrete has 
set hard,  the fins and rough projection, if any, shall be removed by using 
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corborandum brick or a paved grinding machine by chipping, before finishing off with 
the smoothing wash. If the work  of chipping is not done with care or if  the surface 
exposed  after removal of the forms can not be satisfactorily dealt with in this manner 
due to bad from work or for  other reasons, a coat or cement plaster of 1:2 of thickness 
as ordered by the Executing Engineer shall be applied. No extra payment will be given 
for finishing concrete surfaces as instructed above in this clause. However, for work 
where the finishing of R.C.C.  surface with plaster coat is found necessary  for asthetic 
beauty, the authority calling for tender should furnish a supplemental specification 
indicating  the thickness and proportion of mortar to be used for the plaster coat over 
the R.C.C. concrete  surface and also the method of payment in the schedule of tender 
notice. 

 
(b)   Weathering course over the R.C. slab – In the case of buildings, where there is no 

storey over  it, the R.C. slab is to be  protected against alternative shrinkage and 
expansion. For this a weathering  course of brick jelly concrete is laid over the slab. 
After fifteen days of the laying of R.C. slab, for every 1 m3  of weathering course a layer 
of brick concrete 100mm  thick with 0.96 m3 broken brick 20mm gauge and 0.375 m3 

slaked lime ( no sand ) shall be laid over and well beaten to 75 mm thickness with 
wooden hand beaters. Necessary slope to drain the rain water shall also be given in 
the weathering course itself. The beating shall continue until the concrete is well  
consolidated and the beater makes no impression and readily rebounds from the 
surface when struck on it, the whole shall be constantly wetted by sprinkling lime 
water. Should this surface, during the process of beating become so uneven that 
water lodges, it shall be picked up and fresh  concrete added as may be necessary. 

 
( After six days or after the concrete laid has hardened, one course of pressed tiles of size 20 
cm. X 20 cm X 20 mm shall be laid in oiled mortar in C.M. 1:3 and rubbed smooth 

  
(c) Payment for treatment at bearings of reinforce concrete slabs and beams should  be made 

separately and not included in rate for R.C. Work 
 

Joints in buildings : - The various of joints that may have to be installed in buildings are as 
follows :  
 

1. Expansion joints : Joints provided to accommodate the expansion of adjacent parts and 
relieve compressive stress that may otherwise develop. 
 

2. Construction Joint – Joint installed at location whose construction  stops for any reason. 
 

3. Contraction Joints : These are separation or plans of weakness introduced in concrete 
structure to localize shrinkage movements 
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4. Sliding joint or vertical joints : - When variation in temperature, moisture content, or 
loading results in unequal settlement or movement in different parts  of the building 
vertical joints are formed so as provide as slip plane. 
 

5. Spacing of expansion joint : - (1) Roof R.C.C. 20mm interval and at changes in direction 
 

6. Vertical joints may be located at 30 m intervals in long uniform structures and at 
junction of L.H.  and T shaped structures. 
 

7. Joints may be provided at every 10 m for parapets compound wall, chajja and balconies 
 

8. Expansion joint in R.C.C. roof slab or floor slab with or without R.C. beams =- The 
expansion joint should span in the same direction as that of the main reinforcement. In 
case the site  conditions require  the joints to be spanned across the main 
reinforcement, necessary beams should be introduced at the joints to support the slab. 
A typical sketch of the expansion joint in R.C.C. roof slab is enclosed. The same can be 
adopted  for floor slabs by omitting the raised portion above the R.C.C. slab. The avoid 
cracks in the supporting masonry below and in the cases where it is not possible to 
provide a vertical joint in the masonry, it is preferable to provide cement concrete bed 
block on the bearing. In the case of joints in the floor slabs over R.C.C. column the copper 
sheet can be perforated with slotted holes or groves and inserted over the  
reinforcement and the joint  finished as usual. 

9. “Method of formation” Type ‘A’ – While laying the slab, the water bar is placed in its 
position and tied with the slab  reinforcement grill. While concreting  the ends of the 
slab the joints are given  increased thickness by giving a slope of 1 in 12 for 60 cm width, 
on both  sides and raised to 30 cm as shown. The top and sides are finished smoothly. ( 
it is not advisable to raise this portion by masonry , as masonry will separate from R.C. 
slab during expansion and there is likelihood of rain water leaking through the separate 
crack )  

 
The weathering course are then laid and furnished as shown in the raised portion. At  the top 
of one side of the raised portion an asphalt pad or tar felt is placed. The joint is then covered 
at top  with two courses of pre cast cement concrete slabs of mix. 1:2:4 and 2.5 cm thick in 
staged manner. The top course of slabs is given a slope of 1cm ( in 50 cm width ) by adjusting 
the thickness of mortar between the two course of cover slabs as shown in the sketch. 
A.C. sheet is fixed at the bottom of the joint  with suitable  screws and plugs. The ends of the 
joint are also finished smoothly. 
 
Type ‘B’ –While concreting, the ends of slab  at the joint are given increased thickness, by 
giving  a slope 1 in 12 for 60 cm width, on both sides, from the edge of the joint  and raised to 
30 cm. As shown . The top and sides are finished smoothly. ( It is note advisable to raised this 
portion by masonry, as masonry will separate from R.C slab during expansion and there is 
likelihood of rain water leaking through the separated crack )  
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Weathering course (viz) brick jelly lime concrete and flat tile or pressed tiles as the case may 
be, are then laid and pointed as shown in the sketch. 

 
A.C. Sheet is then fixed at the bottom of the joint with suitable screws and plugs.   The joint is 
then filled up with suitable back up materials like, plastics, cork strips, granulated cork, board, 
dehydrated cork, fiber board , flexible foam, or rope, etc. as shown in the sketch, up to I cm 
below the top of the raised portion of the joint.  A bond breaker such as polyethylene strip 
should be use in case the sealant has adhesive tendency to the bottom of the joint or to the 
back-up material.  The sides of the joint should be absolutely free from moisture, oil, dust, 
loose particles, etc., Damp joints may be dried by the use of gas torch, or hot air blower.   Dust 
may be removed by wire brush. The primer is a two component system with a base and a 
hardener, mixed at a suitable proportion mentioned by the manufacture.  Adequate time as 
stipulated by the manufacturer may be allowed for the primer to set. 
 
The space at the top over the backup material and between the dried primer sides is the  filled 
up with the sealant.  Sealant compound application should be completed within the life period 
stipulated by the manufacturer. 
 
At the top of one side of the raised portion an asphalt pad or felt is placed.  The joint is then  
at the tope with two courses of pre cast cement concrete slabs of mix.  1:2:4 and 2.5 cm thick 
in a staggered manner. 
 
The top course off slab is given a slope of I cm (in 50cm) width by adjusting the thickness of 
mortar between the two courses of cover a slabs as shown in the sketch”. 
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SECTION  V. 

BRICK MASONRY. 
 

INDIAN STANDARDS EXTRACTS. 
 

I.S. 
Numbers 

Description 

 
4082 

 
Recommendations on Stacking and Storage of Construction Materials at 
site  
 

1077 Specification for Common Burnt Clay Building Bricks 

3102 Classification of Burnt  Clay Solid  Bricks  

2691 Specification for Burnt Clay Facing Bricks  

2212 Code of practice for Brick Work 

1905 Code of practice for Structural Safety of Buildings ; Masonry Walls 

2117 Code  of practice for Manufacture of Hand Made Common Burn Building 
Bricks  

1200 Method of Measurement of Building and Civil Engineering Works (Part-III) 
Brick Works 

 
 
SPECIFICATION No.31 
BRICK MASONRY GENERAL  
 
1. Wall bricks : -  
 

1.1. Specification for building bricks and classification are covered  I.S. 1077 / 1970 and 3102 / 
1971. 

 N.B. Vide descriptive specification  sheet to be attached to agreement regarding  kilns from 
which bricks are to be obtained. 
 
2. Bricks are to be well soaked in water before use. For  further instructions regarding soaking and 

size of bricks to be used I.S. 2212 / 1962, and I.S. 1200 Part III / 1970 shall apply. 
3. Regarding making of bricks I.S. 2117 / 1967 shall apply. Where a large number of brick  has to be 

manufactured it would be prudent to mould and burnt a small number on trial ensure the certainty 
of the output before starting operations on a large scale. 
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3.1. All fuel for brick  burning should be dry and used when comparatively fresh.  Decayed  timber 
should not be  used as fuel., Tamarind or babul is the best wood to use in burning. 
Specification for facing brick is covered by I.S. 2691 / 1972. 

 
4. Mortar : - Specification is covered by I.S. 2212 / 62. Should the mortar perish, i.e., become dry 

white or powdery through neglect of watering, the work shall be pulled down and rebuilt  at the 
contractor’s expense, or should the contractor  fail to watch the work to the satisfaction of the 
officer – in  - charge of the work the latter  may supply the requite men to water the work  properly 
and charge the cost to the contractor. 

 
4.1. All masonry  shall be washed down on completion and all stains – lime or otherwise – 

removed from the face 
 

5. Bats : No bats or cut bricks shall be used except  where absolutely required  for obtained the 
dimensions  of the different courses for obtaining the specified bond and where in the opinion  of 
the Executing Engineer the work is of too petty a nature to warrant the special  moulding of bricks 
of the shape required, 

 
 Setting bricks in mortar, bond and raking of joints are covered by I.S. 2212 . 
 
6. Non – plastered  face work :  Finishing joints is discussed in para 5.5. of I.S. 2212. Where is no 

specification superseding the standard specification “Pointing – Remarks on “ non – schedule 
provision made for extra payment for pointing, the exposed joint shall be finished as described 
under clauses 1 to 4 of  “Pointing remarks on “ and  shall be well rubbed with a piece of 10mm rod 
suitably bent. 

 
7.1. No extra payment will be made  for this manner of finishing brick work face joints and it shall be 
included by the contractor in his unit rate for brick work. 
 
7. Racking back _ When circumstances render it necessary to carry on the same section of t he 

building in uneven course  the bricks shall be raked back so as to maintain an uniform  and 
effectual bond. 

 
8. Iron, stone concrete and other fixtures, buttresses, etc., Vide clause 16 under standard 

specification for stone masonry general which is to complied with.  
 
9. Wet formations : - vide clause 17 under stone masonry general which is to be complied with. 
 
10. Openings – This is covered  by paras 10.2, 10.4, of IS 2212 
 
11.1. The contact unit rates for brick work are inclusive of quoin and jambs. 
11. Treating – This is covered by paras 5.12 and 5.12 of I,S, 2212 . 
 

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004  Tender Notice    Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 152 of 228 

12. Treatment at ends of beams and joists – The ends of all wooden beams  wooden roof trusses, etc., 
shall rest in recess having 40 mm  space for the free circulation of air all – round  them and 
provided with perforated zinc sheeting. 

13. Measurement of brick work is covered by I.S.  1200 part – III. 
 
Measurements _ 

(i) Brickwork shall  generally be measured in cubic metres unless other-wise specified. 
(ii) Walls half brick in width and less shall be measured separately in square metres stating 

thickness 
(iii) Brick walls of width over half brick shall be measured in multiplies of half brick which shall 

be deemed to be inclusive of mortar joint, irrespective  of excess of executive  width. 
(iv) The following shall be taken as  half brick measurement.  

 
 For bricks 19 x 9 X 9 cm – 10 cm 
 For bricks 19X9 X 5.7 – 10 cm. 
 
14. Wooden bricks – No extra piece will be paid for wooden bricks and plugs built  into masonry, the 

wooden bricks and plugs themselves are to be supplied free of charge. Clause 14 under stone 
masonry “General” is to be complied with. 

 
15. Stacking – This is dealt with in I.S., 4082  
 
16. Handling  bricks – Bricks shall not be handled  in baskets or in other manner which will destroy the 

sharpness  of their edges. 
 
17. Checking of levels – The Sub Divisional Officer will personally verify all levels with a leveling 

instrument  when the work reaches the level of the plinth and again at floor and roof levels. 
 
18. Rounding corners – (a) Corners  of rooms or pillars whether  interior or project shall not be 

rounded but in exceptional cases, where it is so desired to round the corners shall be done in 
plaster for the re – entrant corners but will require chiseling of projecting angles before plastering. 
(b) A separate addendum specification will be issued in case specially moulded rounded corner 

bricks are to be used in jambs aches and projecting and reentrant corners so as to eliminate 
the sharp angles. 

 
(c) The rate tendered for plastering and brick work in the case (a) and (b) above shall be held to 

cover the cost of labour and materials for complying with this clause. 
 

19. Brick on edge coping, etc: PARA 10.1 OF I.S. 2212 shall apply, No extra payment will be made for 
this work, over the contract rate for brick work.  The contract rate for brick work shall include the 
same . 

 
20. Plinth off-sets on the interior faces only should be kept 15cm below floor level (unless finished 

thickness of floor to be laid will determine, instead of the 15cm) to allow for the floor paving which 
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is done subsequently coming upto the face of the superstructure.   Similarly retaining walls of 
verandahs, etc., must be built with due regard to the slope allowed for the floors. 

 
21. Parapets: All parapets will be measured under the masonry below them and with which they are 

continuous in a floor, the parapet has to be reckoned with the lower floor (Circular Memo. 
6105/A6/53-2, dated 2nd December 1953). 

 
22. Anti-termite constructional methods: At places of foundation where the existence of colonies of 

subterranean termites are found the probability of internal attack of termites through floor and 
plinth fillings is great.  In such places the constructional practices for protection against 
subterranean termites originating both internally  from plinth and externally from the area 
surrounding the building as laid down in IS 6313 (Part-I)  be followed. 

 
23. Applicability of General specification: General clauses shall apply to all the following sub-

specification of brick  masonry. 

 
1. If bricks, specially moulded to the radial lines of the arch, are demanded for arch work it will 

be so specified. If any case, the bricks shall be specially selected and shall be free from defects 
of any sort. 
N.B. Specially moulded bricks are always preferable  as cutting and rubbing of bricks to give 
proper  radial joints remove the hard surfaces skin which protects the bricks from decay and 
weathering. The cost of labour, required for rubbing the bricks, will in important works come 
to as much as providing specially moulded bricks, in which cases it will be advisable  for the 
contractor to provide, the same whether specified or left to his option in supply. 

 
 
 

2. The bricks shall be laid  in concentric  half – brick rings. The voussoir joints  shall be 
properly summered. The thickness of joints shall be the same as that specified in the 
standard specifications for the same class of brickwork in mortar. In all arches, the 
voussoir  joints shall be truly  perpendicular to the tangent of the curve at those points. In 
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setting the bricks in arches, they shall be well pressed into their beds so as to compress 
the mortar to full bearing and leave the joint thin. 

3. Bricks forming skew-back joints shall be specially mould or cut, so as to radiate truly, and 
defects in this particular shall not be remedied by the extravagant use of mortar, nor shall 
patching up by chips, etc., be permitted 

4. Great care shall be  taken that the rings are bonded together properly wherever the joints 
of any of the rings come to a summering or planer face. Joints in two consecutive  rings 
shall  not  come in the same radial plane. The arch work shall be evenly and quickly done 
and kept  thoroughly moist so that no portion of the arch hardens or sets before the whole 
arch is completed 

5. Centers shall comply with clause 4 for Centers under the standard specifications for 
“Ashlar Arching”.  

6. Arch work over doors and windows shall be built  to this specification, segmental arches 
being given the rise indicated  in the following table :  

7. When flat arches are specified, a relieving arch is to be built over the flat arch. The 
chamber for the flat  arch will be 10mm per metre of span. The relieving arch must first 
be built with above precautions regarding centers, etc. and not simply built with above 
precautions regarding centers, etc., and not simply built into the wall over the masonry 
laid to the segmental shape. Skew – back  of the flat arch. The space between reliving arch 
and a flat arch or lintel is not to be filled until the wall  has been completed, unless specially 
ordered  by the Executive Engineer. Flat  arches will be formed of carefully rubbed  brick 
in header and stretcher bond with all voussoir  joints  converging to the apex of an 
equilateral triangle  described  on and below the soffit  of the arch. Flat arches will usually 
only be used for pointed  face work. 

 
 
SPECIFICATION NO. 31 E 
BRICK WORK IN CLAY 
 
Mud mortar of the same specification as described in the standard specification “Random Rubble in 
Clay” shall be used. The bricks shall be the best of the class specified 
 
Work shall be carried out to the Standard specification with the exception  that clay replaces mortar. 
Joint thickness should not exceed 1.25 cm. The bricks also require  comparatively little wetting prior  
to use nor need they be subsequently kept damp as specified for brick in lime mortar. As the back 
work will usually  be plastered less labour will be required for finishing off joints of the brick work. 
 
It is customary with this class of masonry  in Buildings, to execute  the top 30 cm.  alround doors and 
windows with brick in lime mortar or cement mortar. 
 
SPECIFICATION NO. 32 
HONEY COMB WORK  WITH BRICKS  AND PLASTERED ONE  COAT 10MM LIME MOTAR INCLUDING 
WHITE WASHING TWO COATS  
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1. Modular  bricks shall be used unless other class of bricks are expressly specified in the schedule 
item description. The bricks shall be thoroughly bedded  with lime mortar and have a bearing 
of 20mm on each side. 

2. The wall shall be 20 cm thick. The bond used  shall be a heading bond throughout the wall 
with rectangular  shaped holes. 

 
3. The faces and sides of the holes shall be plastered with lime  mortar one coat to that standard 

specification only with thickness 10mm,and the rate is to include plastering, All joints and 
edges shall be struck flush to give even surface on all sides 

4. Watering shall be done  for one week after completion of the masonry and prior to white 
washing 

5. Two coat  of white wash shall be finally applied to both faces of the work and also  to the 
interior of the holes. This included in the unit rates. The wall shall be carried up regularly  
course by course 

 
Note : Cement  mortar can also be used instead of lime mortar 
 
 
SPECIFICATION NO.33 
HONEY WORK WITH  WASHED PAN TILES 

1.        Standard specification pan tiles are to be used or such other size as may be specified  
or instructed  to be used by the executive Engineer. In no case tiles of different dimensions 
be used on the same work 

2.       The tiles  shall be soaked  in water for 24 hours and allowed to dry, After they are quite  
dry they shall be dipped in standard specification white wash of the consistency of  cream 
and again allowed to dry . 

3.       The tiles should then be laid in regular rows with concave surface downwards with 
sufficient mortar at the joints to prevent the tiles from displacement. The tiles in each row 
shall be built in so that each tile covers the joint between two tiles in the row immediately 
below. Broken tiles shall never be used on the work.  

 
SPECIFICATION NO. 34. 
REINFORCED BRICK WORK WALLS 

1. The walls shall be built of modular  bricks in Standard Specification cement mortar being in 
the proportion of 1 of cement to 3 of sand. The reinforcement shall consists  of hoop iron  
40mm  wide and 15 gauge or such other size as may be specified laid flat in the middle of the 
brickwork. ( The bond of the hoop iron with the brickwork will be greatly  improved if the hoop 
iron is  punched at intervals of say 15 cm. So as to form burrs  on both sides of the 
reinforcement. The punch hole shall be 6 mm diameter ) . 

2. The strip of hoop iron shall be continuous and if it is not available for the full length  it shall be 
revert – jointed with an overlap of not less than 8 cm.  AT the ends the strips shall be folded 
over at the function to atleast half the depth of the course. It shall be placed at every alternate 
course or as may be otherwise specified or as shown in the drawing Before laying the hoop 
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iron it should be exposed to the weather to remove its bluish smooth surface and hereby 
increase its adhesion to the mortar. 

3. Two slots at least 10 cms. Deep should be cut in  the walls between which the partition has to 
be built and the partition  shall be built into these slots, the slots being flushed full  joint with 
cement mortar 1:3 as the work proceeds. 

4. The thickness of the wall will be width of a standard  specification size brick, unless other size 
brick is permitted by the Executing Engineer to be used – Plus  the plaster thickness for the 
two  faces. 

5. The joints should not be more than 6 mm except  where the  hoop iron is to be laid, where 
the joint should be 25 mm., thick to ensure at least a cover of 12 mm between the 
reinforcement and the bricks. The face joints  shall be raked out to 12mm. depth before the 
mortar  completely. 

6. The wall shall be finished with standard specification cement plastering 1:5, 12 mm thick on 
both  faces and watered for three weeks. 

7. Two coats of standard specification ‘White washing’ shall then be applied. 
8. The rate shall be for 10 square  metres inclusive of reinforcement cutting slots in end walls, 

plastering, white washing etc., completely finished in place. 
 
NOTE : (1) These walls are intended to be introduced in places where there are no walls or beams or 
such other foundation underneath and they are generally expected to act as a beam by themselves 
and to be held up by the side  walls. 
2.  For the purposes of correct reinforcement it is necessary to lay most of the iron in the bottom 
courses farthest from the neutral axis of the wall treating  it as a beam and to reduce the 
reinforcement proportionately  upto the neutral  axis and to have no iron in the compression courses 
above the neutral axis but  to render the wall safe against any lateral shock of stress, reinforcement is 
taken upto be top. 
Note  on protection against – X –Rays in Institutions – 

9. General – The following instructions shall be followed in the construction of all radiological 
institutions  where it is necessary to provide adequate protection to the operators and other 
personnel engaged in the X-ray work from the harmful effects of X-Rays. In view of the danger 
to the health of occupants, if any mistake are committed in applying the protective measures, 
it is specially warned that the precautions should be carefully studied and put into effect. The 
extent of protection that is required will depend upon the potentiality of the equipment to be 
housed. Requirements  or various forms of X-Ray work are laid down in terms of thickness of 
lead  in millimeters the report of the X-Ray and Radium Protection committee. 

 
 X-Ray generated by peak 

voltage in KV 
Minimum equivalent thickness 
of lead In millimeters  

Not Exceeding 75 1.0 
” 100 1.5 
” 125 2.0 
” 150 2.5 
” 175 3.0 
” 200 4.0 
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” 250 6.0 
” 300 9.0 
” 350 13.0 
” 400 17.0 
” 500 26.0 
” 600 35.0 
” 700 44.0 
” 800 53.0 
” 900 62.0 
” 1000 70.0 

 
9.1. These requirements shall be  met by special requirements in construction as detailed below :  
9.1.1. Walls – Walls shall be constructed of special barium impregnated bricks. These bricks shall 

be made  by  mixing dry 8 parts by volume of clay absolutely free from any pebbles and 
vegetable matter and one part by volume of barium sulphate. In order to ensure proper 
mixing , not  more than 0.5 m  of  clay shall be taken up in a heap for mixing at a time. All 
such heads are then collected together into a big heap and a pit formed in it. The requisite 
quantity of water shall then be poured in the pit slowly and the whole allowed to remain 
for 12 hours  after which the mixture shall thoroughly  plugged.  Bricks shall then be 
moulded in a mould of standard size but having special arrangement to leave V-shaped 
grooves, at the least 3 mm. deep  on all the four edges of the bricks to distinguish them 
from ordinary bricks.  The bricks so prepared shall be burnt as ordinary bricks and shall be 
laid in lime mortar to which barium sulphate is added in the proportion of 8:1 by volume. 
The thickness of barium – impregnated brick walls shall be as required by the graph 
appended to this specification.  For wall 30 cm thick barium impregnated bricks will be 
used for the full thickness and in walls of more than 30 cm thickness. barium impregnated 
bricks  will be used for 30 cm. And 40 cm. Widths, in alternate courses and the balance in 
thickness will be built with ordinary bricks in ordinary mortar. 
 

9.1.2. Wall – Plastering – All the walls of barium impregnated bricks shall be plastered with  
special mortar  of the following mix, viz., cement 1, sane 1, barium sulphate 3,  by volume. 
The thickness  of plaster shall be 15 mm to 20mm lid in the same manner  as two coats of 
ordinary  lime plastering 

9.1.3. Floor and ceiling – Floor projection shall be given by  paving with barium bricks  laid flat in 
cement barium mortar ( 1 cement 1 sand and 3 barium sulphate by volume). The top of 
the floor shall be finished in good wood, rubber, linolium or any other  non – conducting 
material. Protection in ceiling may be given  by finishing with 25 mm thickness  of cement 
barium mortar and  painted over with white glossy  paint 

9.1.4. Partitions – Partitions shall be built  in special partition bricks moulded in the proportion  
of 2 clay  and 1 of barium sulphate by volume and provided with a groove to accommodate  
reinforcement of mild  steel rods. The protection afforded by these bricks against X-rays 
is given in the graph appended. The partitions shall be finished with cement  barium 
plaster 15 mm to 20mm thickness laid in two coats. 
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9.1.5. Protection in doors, windows and shutters – Full protection shall always be provided for 
in all openings like doors, windows and shutters, etc. In the sides  of door frames the lining 
of the barium impregnated bricks shall be done to the full thickness of the wall. Door 
frames shall be wrapped round with 28.2 Kg / m2  ( i.e., 2.5mm thick ) lead sheet before 
being fixed in masonry. Protection in door shutters shall be given  by sand weighing a 56.7 
kg / m2 ( 5.0 mm thick ) sheet lead between the door proper and a covering panel of wood. 
Similar  protection shall be given in all windows and shutters except observation windows 
which shall have lead glass shutters. Windows shall also be placed at a height of about 1.5 
metres from floor level so that no direct radiation will  pass out of the  room. 

 
 
EXTRACT FROM I.S. 4082  
Recommendations  on stacking and storage of construction  
Materials at site ( first revision )  
 

3.4. Bricks :  
 

3.4.1. brick shall not be dumped at site. They shall be stacked in regular tiers as and when they 
are unloaded to minimize breakage and defacement of bricks 

 
3.4.2. In the case of brick made from clays containing the KANKAR, the bricks  in stack should be 

thoroughly soaked in water (docked) to prevent lime bursting. 
 

3.4.3. Brick stacks shall be placed close to the site of work so that least efforts is required to 
unload and transport the bricks again by loading on pallets or in barrows. Building  bricks 
shall be loaded or unloaded a pair at a time unless  palletized. Unloading of building bricks 
or handling in any other way likely to damage the corners or edges or other parts of bricks 
shall not be permitted. 

 
3.4.4. Bricks shall be stacked on dry firm ground. For proper inspection of quality and ease in 

counting. The stacks shall be 50 bricks  long and 10 bricks high, the bricks being placed on 
edge and preferably, the width of each stack shall be two bricks. Clear distance between 
adjacent stack shall not be less than 0.8.m 

 
3.4.5. Bricks  of different types and classification shall be stacked separately,. 

 
EXTRACT FROM I.S. 1077 – 1970 
 
Specification for common burnt clay building Bricks 
 
3. Classification  
 
3.1. The common burnt clay bricks shall be classified on the basis of their minimum compressive 

strength. The brick of  compressive strength 50 Kg / cm2  shall be classified as 50.  

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004  Tender Notice    Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 159 of 228 

 
3.1.1. Each class of bricks  shall be further divided into two sub-classes . A and B based on tolerances 

and shape. The brick  of classification 50 shall have sub-classification  50 A and 50 B. 
 

Note :  For convenience, detailed  classification of bricks covered by this standard as well as in 
IS : 2180  ( specification for heavy duty burnt clay building bricks ) (First revision ) has been 
prescribed in IS : 3102 classification of burnt clay building bricks, (First revision )  

 
 
4. General  Quality  
3.1. Bricks shall be hand – or machine – moulded they shall be free from cracks and flaws and nodules 

of free lime. Brick of 9cm. Height shall be moulded with a frog 1or 2 cm. Deep on one of its flat 
sides; the shape and size of the frog shall conform to either pig. 1A or Fig. 1b. Bricks of 4cm. 
Height and those made by an extrusion process may not be provided with frogs. 

4.2 The bricks of sub-class A shall smooth rectangular faces with sharp corner and emit ringing sound 
when struck. The bricks of sub-class B may be permitted to have slight distorted and rounded 
edges provided no difficulty shall arise on this account in laying of uniform courses. 

 
5.    Dimension and tolerances 
5.1  The standard sizes of common building bricks shall be as follows:  
             Length.          Width.        Height. 
    Cm.        cm.     Cm.    
          19     9      9  
    19     9      4 
 
5.2. Tolerances- The dimension of bricks when tested in accordance with 5.2.1 shall be within the 

following limits:- 
 
   a. Length  368 to 392 cm 
 Sub Class A  b. Width  174 to 186 cm  

c. Height  174 to 186 cm (in the case of 9cm, high bricks ) 
      77 to 83 cm ( in the case of 4 cm  high bricks ) 
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   a. Length  350 to 410 cm 
 Sub Class B  b. Width  165 to 195 cm  
   c. Height 165 to 195 cm (in the case of 9cm, high bricks ) 
     74 to 86 cm ( in the case of 4 cm  high bricks )  

 
5.2.1. Twenty ( or more according to the size of stack ) whole bricks shall be selected at random from 
the same selected under 7. All blisters, loose particles of clay and small projects shall be removed. 
They shall then be arranged upon a level surface successively  as indicate in Figure 2A, 2B and 2C in 
contact with each other and  in a straight line. The overall length  of the assembled bricks shall be 
measured with a steel tape or other suitable in extensible measure sufficiently long to measure the 
whole row at one stretch. Measurements by repeated application of a short rule or measure shall not 
be permitted. If for any reason it is found  impracticable to measure bricks in one row, the sample may 
be divided into all the  rows of 10 bricks, which shall be measured separately to the nearest millimeter. 
All these dimensions shall be added together.  
 

 
 
6. Physical  properties  
 
6.1. Compressive strength : Common building bricks shall have a minimum compressive strength of  

50 KG / Sq.cm . When tested in accordance with  the  procedure laid down in table 1 of IS :       3495 
–  ( See not under 1-1 )  

 
6.1.1. The compressive strength of any individual brick shall  no fall below the average compressive  

strength specified for the corresponding  class of brick by more than  20 per cent. 
 
6.2. Water absorption – When  tested in accordance with the procedure laid down  in table 2 of IS : 

3495 ( Method  of sampling and testing of clay building bricks ) the average water absorption of 
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common building Bricks shall not be more than 20 per cent upto class 125 ( see 3-1) and 15 per 
cent for higher  class,  by weight  after immersion in cold  water for 24 hours. 

 
6.3. Efflorescent – When common  building bricks are tested  in accordance with the procedure laid 

down in Table 3 of IS : 3495  (Method of sampling  and testing  of clay  building bricks the rating 
of efflorescence shall  not be more than “moderate” upto Class  125 and ‘slight’ for higher classes. 

 
EXTRACT FROM I.S.  : 3012 – 
Classification of burnt clay solid  bricks 
 
3.1. The classes and sub – classes of burnt clay solid  bricks shall be as given in table I  
 
 
TABLE – I  CLASSES BURNT  CLAY SOLID BRICKS AND THEIR  PRINCIPAL REQUIREMENT 
   

Type of brick Class 
designation 
(see note 
below) 

Compressive 
strength Kg / cm2 

Min. 

Water absorption 
(24 hr. Immersion  
percentage max, )  
 

Efflorescence  

(1) (2) (3) (4) (5) 

Heavy duty (see 
IS:2180 ) 
 

450    

 400 450 10 Nil 

 
 
 

Common burnt 
clay building  
bricks see I.S. 
(1077) 

350 400 10 Do 

 350 15 Slight 

 300 200 15 Do 

 250 250 15 Do 

 200 200 15 Do 

 175 175 15 Do 

 150 150 15 Do 

 125 125 20 Moderate 

 100 100 20 Do 

 75 75 20 Do 

 50 50 20 Do 
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NOTE :  Each class of bricks  shall further be divided into sub Classes A, B  etc., based on the following 
:  
 

Sub – Class A – Tolerance limit shall be  3 per cent and shall have smooth rectangular faces with sharp 
corners and emit clear ringing sound. 
 

Sub – class B – Tolerance limit shall be  8 percent and shall be permitted to have slight distortion  and 
rounded edges, provided no difficulty shall arise in laying of  uniform courses. 
 
Specification for burnt clay facing bricks (First Revision )  
 
3. Classification  
 
3.1. The facing bricks shall be  of  two classes  

(a) Class I ; and  
(b) Class II 

 
4. General Quality :  
 
4.1. The facing bricks shall be made of clay, shale or mixture  of  these materials with or without 

admixtures and burnt  to meet the requirements of this standard. The colouring material added 
to the  clay shall be suitable ceramic materials  and shall be well distributed throughout the body. 
The brick  shall be of uniform colour. 

4.2. The bricks  shall be free from cracks, flaws  and modules of free  lime and of even texture. These 
shall be thoroughly burnt  and shall have plane rectangular faces  with parallel sides and sharp  
straight right angled edges. 

5. Dimensions  and tolerances  
5.1. The standard sizes  of the facing bricks shall be 19X9X9 cm. And 19X9X4 cm 
5.2. The permissible tolerances shall as under :  
 

Dimension Tolerance 

Class I Class II 

Cm mm mm 

19 ±3 ±5 

9 ±2 ±3 

4 ±1.5 ±2 

 
6. Physical requirements  
6.1. The average compressive strength obtained in accordance with the procedure laid down in Table 

I of IS : 3495  (Method of sampling and testing clay  building bricks ) shall not be less than 50 Kg / 
cm2   for 50 Class designation bricks,  75 Kg / cm2 for class II and 100 kg / cm2  for Class I  

6.2. The water absorption requirement when tested in accordance  with the procedure laid down  in 
Table 2 of IS : 3495  for 24 h immersion shall not exceed 15 per cent. 
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6.3. when tested in accordance with the method  specified in Table 3 of IS : 3495  efflorescence 
requirements  shall be ‘Nil’ for both classes. 

6.4. When measured in accordance with the method  specified in Table 4 of IS : 3495  the warpage 
for both  classes shall not exceed 2-5 mm. 

 
EXTRACT OF IS : 2212  
Code  of Practice for Brick Work 
Nominal thickness of a wall – This is the thickness of wall that is stated in the estimates for calculation 
of quantities. It is a ‘fictitious’ dimension, which is neither the actual thickness of wall excluding 
surfaces finishes like plaster, rendering, etc., nor necessarily the overall thickness  including such  
finishes. The following example will illustrate this point : -  
 

 Nominal Thickness Actual thickness 

For traditional brick of 9 in length (with 
allowance of ¼ in. for mortar joint )  

  

One brick wall 9in 8 ½ to 8 ¼ in 

1 ½ brick wall 13 ½ in 13 to 13 ¼ in. 

2 brick wall 18 in 17 ½ to 17 ¾ 

 

For modular brick  
(with allowance of 1 cm. For mortar joint )  

  

One brick wall  20 cm 19 cm 

1 ½ Brick wall  30 cm 29 cm 

2 Brick wall  40 cm 39 cm 

 
4.1.1 Bricks – Unless otherwise specified, burnt – clay  bricks shall conform to the requirements of 

IS :1077  specification for common burnt  clay building bricks, and shall be of the specified 
class. 

4.1.2 Mortars – Mortars for  masonry  shall be prepared in accordance with IS : 2250  Code of   
Practice  or preparation and use of masonry mortars.  
The materials used for mortar shall conform to the requirements specified 4-2-1 to 4-2-4. 

4.1.3 Cement – Cement used for brick masonry shall be ordinary  or rapid – hardening  Portland 
cement conforming to IS : 269 Specification for ordinary, Rapid – hardening and Low Heat 
Portland Cement ( Revised ) or blast furnace slag cement conforming to IS : 455, Specification 
for port land Blast – furnace slag Cement ( Revised )  

4.1.4 Lime – Lime used for brick masonry shall conform to the requirements of  IS 712, Specification 
for Building Limes. This may be used in the form of either  hydrated lime or lime putty. Field 
slaking of lime shall be done in accordance with IS : 1635  Code of Practice for Field slaking of 
lime and preparation of Putty. 

4.1.5 Fine aggregate – Sand  shall conform  to IS : 2116 Specification for sand for masonry Mortar. 
4.1.6 Water – Water used for masonry mortar shall be clean and  free from injurious amounts of 

deleterious materials. 
 
5.  Design Consideration  
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5.1. Selection of bricks  
5.1.2. For use in various situations of brick masonry, the brick shall be selected in accordance with 

Table - I  
5.1.3. When the requirements for strength of masonry  predominate in the particular situation  of 

use, the bricks  shall be of such grade ( see IS:  1077 ) as to give the required strength for 
masonry and shall be selected in accordance with their relevant  provisions of  IS : 1905 – Code 
of Practice for Structural Safety of buildings Masonry  Walls. 

5.2. Selection of mortars :  
5.21.   Mortars used for Brick Masonry  shall conform  generally to IS : 2250  – Code of 
           Practice for Preparation and use of Masonry  Mortars. 
 
TABLE I : SELECTION OF BUILDING BRICKS            
(Clause  5-1.1 ) 
 

Serial number and situation of 
use  

Type of brick to be 
used 
 

Special consideration Remarks  

1.  Facing  Class I Common 
bricks  
(SEE IS : 1077)  

Bricks shall be free from minor 
defects such as chips at the edge 
of corners. Colour and texture 
may also be specified. If so 
required  

… 

2.a. Subject to very heavy 
loading  
b. Requiring a high resistance to 
water penetration  

Heavy duty (See IS : 
2180 )  
Do 

… 
 
… 

 
 
… 

3. (a) Plinths and foundations 
below damp-proof course  
ground well drained and no 
chance of  continual wetting in 
foundations  

Class I or Class II 
common bricks  
(See IS : 107)  

 
… 

 
… 

b)  Plinths and foundations 
below damp – proof course 
subsoil water table at a high 
level  

Do The bricks shall be free from 
efflorescence. These  shall also 
not have any salt content which 
will affect the mortar of the 
masonry. The bricks may  
preferably be the densest 
available with the minimum 
water absorption  

 

 
 

SECTION VI 
STONE MASONRY 
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I.S. Number INDIAN STANDARDS EXTRACTS 

 
1127 

 
Recommendations for dimensions  and workmanship of natural 
building stones for masonry works  

2250 Code of practice for preparation and use  of masonry mortars  

1597 Code of practice for construction of stone  masonry – Part I rubble stone 
masonry  

1597 Part II – Ashlar masonry  

4515 Code of practice for boulder lining for canals 

1200 Part IV – Method of measurement  of building and civil engineering 
works – Stone masonry  

1123 Method for petrographical examination of natural  building stones 

C.B.R.I. Pre cast stone masonry block walling – Data  Sheet No.8 
 

6042 Code of practice for construction  of light weight concrete block  
masonry  

 
SECTION VI 

STONE MASONRY 
SPECIFICATION NO. 35 
STONE MASONRY 
 
1. General – The following instructions are to be complied with for all classes for stone masonry 
 

1.1. Requirements for building stone – Building stones  shall comply with specification No.3 
and shall be  obtained from the quarries defined in the agreement  descriptive 
specification  sheet – for detailed specification of stones I.S. 1597 Part 1 and I.S. 1123  
shall apply. Stone  not suited for the particular class of works  defined  in the schedule 
items shall be rejected and rejected stone shall be removed once by the contractor from 
the works spot vide “General Conditions of contract”. 

2. Method of laying  stone – Lay on broadest face which gives better opportunity to fill the spaces 
between stones. For detailed specification I.S. 1597 Part I shall apply. 

3. Bond – For detailed instructions I.S. 1597 Part I 1967 shall apply. 
4. Watering – For detailed instruction I.S. 1597 Part I shall apply. 

4.1. Mortar – Should be mortar perish i.e., become dry, white or powderly through neglect of 
watering, the work shall be pulled down and rebuilt at the contractor’s expense or should 
the contractor fail to water the work to the satisfaction of the officer in charge of the 
work, the latter may supply the requisites men to water the work properly and charge the 
cost to the contractor. 

4.2. All masonry shall be washed down on completion and all stains – lime or otherwise – 
removed from the face 

5. Moving stone after it has been placed upon the mortar bed. –  

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004  Tender Notice    Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 166 of 228 

5.1. If it is necessary to move stone after it has been placed on the mortar bed, it should be lifted  clear 
and be reset. Attempt  must never be made to slide it over  stone already laid.  Care must be taken 
not to  disturb joints already laid  when handling or moving stone. 

6. Bed Plates – Bed plates are to be laid in all cases under the ends of beams, girders, roof trusses, 
etc. The bed plates are to be of sizes specified or ordered by the Executive Engineer.  In all 
important cases cut stone  or reinforced  concrete  blocks will be used and the size quantity 
detailed and included under the relevant item of work. In all other cases where cut stone or 
reinforced concrete  bed plates are not demanded, the contractor shall supply large stone of size 
and dressing as ordered by the Executing Engineer and he will not be paid any extra rate above 
the contract rate for the wall masonry for such bed plates. 

 
 
 
7. Recesses for ends of beams, girders, etc., corbels under heavy beams and cornice under joists- 

The ends  of all beams, girders, roof trusses, etc., shall be situated  in a recess  having 40mm. 
space alround them to permit free circulation of air and provided  with perforated zinc sheeting  

 
7.1. Joists and rafters will usually be built in the masonry and tarred for that portion. When it 

is approved by the Executing Engineer to build the ends of steel joists or other steel work 
into masonry the masonry for atleast 15 cm. Alround the  embedded steel shall be in 
cement mortar. No extra payment will be made for this treatment. 

 
8. Stones which are not  to be plastered over – All lintels and inside stones which are not to be 

plastered  over should be to the full width of the walls in which they are placed including the 
thickness of the plaster. 

 
9. Plinth off-sets on the interior faces only should  be kept 15cm. below flood level (unless finished 

thickness  of the floor to be laid, will  determine, instead  of the 15cm.), to allow the floor paving 
, which is done  subsequently, coming up to the face of the superstructure. Similarly  retaining 
walls  of verandahs, etc.  must be  built  with due  regard  to the slope allowed for the floors. 

 
10. Jambs for door and window openings.- Jambs for door and  window openings shall be formed 

with  quoins of the full height of the course in the case of  coursed masonry.  The quoins shall be 
in breadth atleast one and a half times the depth of the course and in length at least twice the 
depth. For each side of door openings three and  for window  openings two, of these quoins  shall 
be stones  of the full thickness of the walls. Unless rebating of the whole frame into the masonry 
is specially specified, chisel dressing to the width of door and window frames shall be done to 
secure  a close fit between  the frame shall be done to secure a close fit between the frame and 
the masonry. A rebate shall be made in the frame  where plastering is to  join with  the frame as 
shown in the standard designs for doors and windows and the plaster shall be keyed well into the 
rebate to form a neat joint. Jambs shall be played as described in the standard specification for 
“Brick Masonry – General”. Contract rates for all classes of masonry  are inclusive of quoins, jambs, 
and chisel  dressing as demanded by the above  and by the following masonry sub specifications. 
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11. Contractor to supply sample stones when tendering his rates – In the case of cut stone masonry 
or rubble masonry of any kind, the contractor shall supply a sample stone when tendering his 
rates, showing the class of dressing and face  finish that he will execute for each rate and these 
sample stones will be initialed and kept by the Executive Engineer. Failure of the contractor to 
execute all work of  the particular clause up to the standard  of his sample supplied, will be dealt 
with as contractor’s  violation of the contract 

 
12. Mortar and materials to conform to standard specification : - The mortar to be used for each class 

of masonry shall conform to the particular standard  specification for that  class or mortar and the 
standard specifications for the materials used therein. For example,  for “Cut stone in cement 
mortar” the Portland cement,  sand and cement mortar shall conform  to the three  respective 
standard specification for these items.  

 
13. Dowels and cramps – When so specified  or instructed by the Executive Engineer, copings will be 

dowelled or cramped – and  courses of pillars, skew-backs and similar work joggled to the stone 
below it using dowels and cramps  of the hardest  and toughest  stone procurable or of copper 
and set in pure lime or cement as ordered Iron cramps are not  to be used.  Extra payment  for 
such dowels or cramps will be fixed  by prior agreement before execution of the work. 

 
14. Holes for passage of water, etc., to be left and wooden plugs and wooden bricks to be built in 

during construction – Care shall be taken to see  that holes for passage of water wherever 
necessary as from terraces, bath rooms, recesses for downfall pipes, etc. are  provided during 
construction and neatly finished off by pointing or plastering as ordered. Well – seasoned wooden 
plugs and bricks of sizes and quality approved by the Executing Engineer are to be built in as the 
work proceeds for fixing door and window shutter appliances coat hangers, picture rails, and for 
any other purpose decided necessary by the Executing Engineer are to be built in as the work 
proceeds for fixing door and window shutter appliances coat hangers, picture rails, and for any 
other purpose decided necessary by the Executive Engineer. Holes are also to be cut in the sill 
stones to receive  the uprights  of door – frames, in cases where  there is  no threshold  plate to 
the frame. No extra payment will be made to the contractor for the supply and fixing  of the 
wooden plugs and bricks forming holes, etc. as described  in this clause, for any class masonry 
vide also relevant clauses in the Standard “Preliminary specification”. 

 
15. Laterite : - In districts where laterite is used  as a building stone, the work shall be executed 

according to the relevant masonry sub specification which will be described in the schedule item. 
The stone shall be the best procurable and free from any admixture of the white earth. It shall be 
dug out  from the quarry  a sufficient time in advance, to harden well, before being placed in the 
work. The least thickness of stone shall be 17-5 cm and other dimensions shall be as laid down in 
the relevant sub-specification , the stones being laid header and stretcher alternatively, breaking 
joints by atleast   7.5. cm 

 
16. Iron, stone, concrete or other fixtures and buttresses etc., - All iron, stone, , concrete or other 

fixtures, returns buttresses, counter forts, etc., shall be built and bonded into the work as it 
proceeds and not inserted or joggled on after the masonry is advanced. No extra payment will be 
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made for labour involved in building in any fixtures, holdfasts etc., which are given to the 
contractor for fixing in place. 

 
17. Wet foundation – In wet foundations, the excavation shall be kept free of water by the contractor, 

while  the masonry is in progress and until the Executing Engineer considers the mortar has 
sufficiently set. 

 
18. Scaffolding and tools and plant – Vide relevant clauses under the conditions of contract 
19. Chisel drafting corners and rounding interior corners of room – The Vertical exterior corners of 

buildings and  pillars of buildings in coursed rubble in mortar, first and second sort and random 
rubble in mortar (except  for clay mortar masonry ) shall be chisel drafted 40mm. width on either 
side, or such other width as may be specified. AT the entrance of doors, windows, archways and 
other openings, the corners against which doors and windows will open  shall be chamfered 25 
mm. width and chisel-drafted beyond the chamfer 40mm. as above ( when parliamentary hinges 
are used chisel drafting only is necessary ) 

19.1. All interior corners  of rooms and projecting angles shall be rounded to 25 mm radius. 
The projecting angle will in such cases be chamfered as necessary and the rounding for both 
interior corners and projecting angles will then be done in the plaster, Similarly rounded, 
chamfered and chisel drafted corners shall be done wherever else they may be shown on the 
drawings 

19.2. All chisel drafting  and chamfering referred to under this clause shall be included by 
the contractor in the tender unit rate for masonry and rounding of  corners in his tender unit 
rate for plastering. No extra allowance will be made for labour and materials involved in 
compliance with this clause, unless it is so expressly stated in the agreement specification. 

19.3. Sketches illustrative of the nature of work to be done under this clause and clause 10 
preceding are appended. 
 

20. Pointing : Clause 10 of the standard specification for “Brick Masonry” “General” shall apply to this 
specification. 

 
21. Anti-termite constructional methods :- At places of foundation where the existence of colonies of 

subterranean termites are found the probability of internal attack of termites  through floors and 
plinth fitting is great.  In such places the constructional practices for protection against 
subterranean termites originating both internally from within the plinth and externally from the 
area surrounding the building as laid down in IS 6313(Part-I)  shall be followed. 

 
22. This general specification applicable to sub-specifications : The clauses of this “General” 

Specification shall be applicable in all pertinent points to the masonry sub-specifications 
followings and the contract unit rate for each particular item of work is inclusive of  compliance 
with all clauses of the “General” specification and relevant sub-specifications. 
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mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004  Tender Notice    Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 170 of 228 

SPECIFICATION NO. 35 – A 
CUT STONE IN MORTAR 
 
Additional clauses to “General” preceding 
Cut stone : I.S. 1597 Part II 1967 para 6.1.1. shall apply. By fine tooled dressing or  fine dressing is 
meant the finest surface which can be given to a stone with a chisel and without rubbing. 
 
1.1. In the absence of further definition cut stone masonry shall be executed with a fine dressing for 

the face vide the accompanying figures. 
1.2. Masonry shall be laid as per I.S. 1597 Part II – 1967 and I.S. 1127 – 1970. 
1.3. In walls 75 cm thick and under the headers shall run right through the wall. 
 
2. Fixing measurement and payment for certain features instructions in I.S. 1200 Part iv – 1970 shall 

apply. 
3. All fine dressed cut stone work shall be protected by means wood boxing immediately after fixing 

at the contractors expense.  
 
 
SPECIFICATION NO. 35 – B 
CUT STON IN SURKI MORTAR 
 

1. The specification shall be the same as specification No. 35 – A. The mortar shall be as per I.S. 
2250 – 1965. 

 
SPECIFICATION NO. 35 C, 
CUT STONE STRING COURSE BOND AND OTHER CORNICES ETC. IN MORTAR 
 
 
SPECIFICATION NO. 35-D 
ASHLAR ARCHING 
 
Additional clauses to “General” preceding 
 

1. The arch stones shall be closely of the same size and carefully and accurately wrought, giving 
the proper radiating joints, that is the arch stones shall be dressed full and true to their proper 
shapes and shall be carefully set in good fine mortar. Thickness of ring  and class of mortar will 
be defined in the relevant schedule item. 
1.1. The arch stones shall not be less than 25 cm on their least dimension  and header joints 

shall break joint atleast 22.5 cm. In arches upto 60 cm in thickness, the stones shall all be 
of the full thickness of ring. For deeper arch rings, the Executing Engineer will supply 
instructions regarding bond, face stones and key stones.  

1.2. Exact uniformity will be required in the thickness of the arch ring, and in oblique or skew 
arches, great care is to be taken to dress the beds to the required winding. 
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1.3. All arch work  stones should be of special large stones. The breadth of each stone at top 
and bottom will be determined at the time of execution according to the span and 
number of stones. 

 
2. Dressing : The header and side radial joints shall be fine tooled to exact fit on all beds ; the 

keying course shall be accurately fitted in and  driven into its place with heavy wooden 
beaters. 

 
2.1. The side or radial joints shall be perpendicular to the tangent of the curve of the arch at 

each point and a right angles to the face. The soffit shall be dressed to the true curve of 
the arch and the back or upper surface of the arch stone shall be dressed to the true curve 
ofextrados or each stone shall have it supper surface dressed to a plane flat surface 
according as the drawing may indicate. The thickness of each joint shall not exceed 3 mm. 
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3. Face stones : The face  stones shall be fine tooled, or rock faced as specified or shown  on the 
drawings. It will also be separately as specified if chamfering is to be done to the exposed 
radial joints of face stones and horizontal joints of the soffit. 

 
4. Centres : - The contractor shall furnish for the approval  of the Executive Engineer, plans for 

the centers of all arches up to 4.5 m. pan. For larger span arches, the Executing Engineer will 
prepare centering plans and furnish the same  to the contractor, except in the case of lump 
sum contracts, where the contactor shall prepare and submit the plans of the centers 
proposed to be used for prior approval by the Executive Engineer. For spans larger than 1.8 m 
timber centers are to be used and are to be provided with hardwood wedges for slackening, 
the centers  sand boxes shall be used for slackening  for spans over 6m. In all centers, the 
arrangement shall be such that the slackening can be effected without any vibration being 
transmitted to the arch and in the case of a series of arches that the centers can all be  
slackened simultaneously. If the centers are not of clear span, butt rest on intermediate brick 
pillars, the brick pillars, shall be well and strongly built, the top of each pillar being capped 
with wood and connected up with other pillars by a continuous  piece of timber from 
abutment or abutment. 

 
4.1. In all centers, the upper bearing surface shall be very correctly formed to the curve of the 

intrados of the arch. 
4.2. The contractor shall obtain instructions from the Executive Engineer, regarding the 

number of hours after completion of the arch that the centers shall be sufficiently  
slackened to compress the joints (re-tightening at once) and also  the time for complete 
removal. When using a lime mortar centers will ordinarily be slackened within 24 hours 
after completion of the arch. Care shall be taken however that the centers are not 
slackened while the mortar in the last finished joints is still so soft that it will be squeezed 
out, but at the same time, the centers shall be slackened while the mortar is still moist, 
so as to allow the arch to compress itself and bring all the joints to fair bearing. In the case 
of a segmental arch care shall be taken  to see that the skew backs are secure        (they 
are better to be given a week’s time to set and in the case of semi 0- circular, elliptical, 
pointed or other arches springing from a horizontal joint, that the adjacent wall has been 
built up to two thirds of the height of the arch, before  slackening centers. With a quick - 
setting cement mortar, centers should be left will the mortar has finally set. 

4.3. During the progress of the work, care must be taken to distribute the load on the centers 
in order to obtain a true curve at the completion of the work.  Before  turning arches 
exceeding 12m. span the middle half of the center shall be loaded with all the material 
which is to be used on that portion of the arch ring. 

4.4. The rate for arch work is to include the provision of proper centers as described above – 
together with sand boxes setting up easing and removing the same irrespective of the 
size of the  arch. ( centers or sand boxes are to be supplied by the department to the 
contractor, then such will be entered  in the tender notice and the rates shall be tendered 
accordingly )  
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5. Removal of bad work – If any arch settles unduly or becomes unsightly through  carelessness, 
bad workmanship, centering or bad material, it shall be removed  or re-built at the 
contractor’s expense. 

6. Measurement – Measurement of arch  work  shall be the mean of the lengths of extrudes,  the 
full breadth of the arch  and the full thickness of the ring. 

 
SPECIFICATION NO. 35-E 
RUBBLE  ARCHING 
 
Additional clauses to “General” proceeding 
 

1. Rubble arching  shall consist of  flat bedded slabs  laid solidly and flush in mortar  with their 
radial  joints perpendicular to the tangent to the curve of the arch at each point and the arch 
stone shall properly  break joint a heading joints. The mortar to be used shall be standard 
specification mortar of the class described in the Schedule item  wording and the thickness of 
arch ring will be defined therein. Each  slab shall be hammer dressed approximately to the 
proper shape,  with the necessary summering so that the arch stone may bear fairly one upon 
another for the full thickness of the arch ring, and should parts for the full thickness of their 
arch ring, and should  parts of the backs  of the stones be open they shall be solidly wedged 
up with spalls and chips of stones set in mortar. The exposed faces of the face or quoin stone 
shall be bushed or plain dressed as specified with face perpendicular to the length inwards. 
The soffit shall  be dressed to a plane  surface, true at all points to the curve of the arch. 

 
2. The joints on face and soffit shall not exceed 12mm. in thickness. 
 
3. The arch quoins shall be of the same thickness as the sheeting of the course, but they shall be 

superior selected stones, in all cases extending right through  from intrados to extrados and 
alternately not less  than 37.5 cm and 5.3 cm long perpendicular to the face of  the arch. 

 
4. Interior arch stone in the sheeting shall not be less than 75 mm  in least dimension, and the 

stones shall break joint  with each other 150mm. In arch  rings 37.5 cm. thick  and under, all 
stones shall be of full thickness of the ring. 

 
5. In arch rings more than 37.5 cm thick, the stones will be laid in alternate courses of headers 

and stretchers, unless otherwise specify. Not more than  two stones going to make up  the 
thickness of the arch ring. 

 
SPECIFICATION NO. 35 F  
RUBBLE IN MORTAR ( FIRST  SORT )  
 
1. I.S. 1597 / Part I shall apply 
 

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004  Tender Notice    Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 174 of 228 

1.1. The stones shall be solidly bedded set full in mortar with joints not exceeding 12mm  
thickness and with no pinning whatever on the face and shall extend well back into the 
hearting 

1.2. In all walls upto a width 60 cms. Bond  stones running through the wall shall be provided of 
intervals o f1.8 metres clear in every course. For walls thicker than  1.8 metres a line of 
headers each header overlapping the other by 30 cms. Or more shall be provided from front 
to back at 1.8 metres interval in every course. Care shall be taken not to place the bond stones 
of successive course  over  each other. The position  of bond stones shall be  marked on both 
the faces for identification and verification ( Tar marking where plaster is to be applied  will 
suffice )  

2. under-pinning of any description to be allowed and hollow bedding and flushing such gaps 
with  mortar are to be carefully avoided. 

3. The  work on the interior face shall be precisely the same as on the exterior face unless the 
work is to be plastered, in which case the side joints need not be vertical. 

4. The rate per cubic metre shall be for  finished work inclusive  of all dressing, chisel drafting 
etc. The contractor shall therefore tender his rate to cover the dressing required to comply 
with the specification. 

 
SPECIFICATION NO. 35 – G 
RUBBLE IN MORTAR ( SECOND SORT ) 
 
1.  I.S. 1597 Part – I and I.S. 127 shall apply 
1.1. The whole width of the wall will be paid for as coursed rubble in mortar second sort unless 

it is specified that a certain thickness will be paid for as coursed rubble and the balance as 
random rubble 

N.B. In thick  walls such as lock walls, etc., the Executing Engineer will determine and specify in 
the tender  notice the width which will be paid for under each class of work. 
 
SPECIFICATION NO. 35 H 
RANDOM  RUBBLE IN MORTAR 
 
1. For details of random rubble work I.S. 1127 and I.S. 1597 Part I  shall apply. 
2. No pinning whatever shall be used on the face “Bushings” shall not project  beyond the face 

of the wall more than 12mm. in the faces proposed to be plastered. 
3. Measurement of stone masonry is covered by I.S. 1200 Part IV  shall apply. 
 
SPECIFICATION No. 35 – I  
RANDOM RUBBLE IN CLAY 
 
1. the mud to be used for mortar shall be  prepared from carefully selected earth  of tenacious 

nature  to which sand shall be added in such quantity that a dried lump  of mixture shall not 
show signs of cracking. The mud shall be well trodden and worked into the consistency of a 
thick paste  by the addition  of sufficient water. The mixture thus made shall be kept for a 
week allowing water to stand on the top of the mud in a shallow pool. The mud  thus stored 
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up shall be well tamped with water by treading when it is to be used on the work, care being 
taken to remove all clods and stones. 

2. The work shall be executed to the same specification as the standard  specification  for random 
rubble  in mortar with the exception  the clay  of the above description is to be used instead 
of mortar. 

 
N.B. It is customary with this class of masonry in building to executive top 30 cm. of walls and     
30 cm. around doors and windows with random 

 
SPECIFICATION NO. 35 – J 
PRECAST STONE MASONRY  BLOCK WALLING 
 
1.1. The concrete  used for moulding the pre cast stone block shall  be as specified  in 

Specification No.28. 
1.2. The stones shall be of such  variety conforming to the requirements of building stones as 

laid down in Specification No.35. 
1.3. The method of production, dimensions of blocks and moulds, casting or blocks shall be done 

as specified in Data Sheet No.8 of C.B.R.I. Roorkee. 
1.4. The average compressive strength for various mix proportions  shall be as in Table 2 of Data 

sheet mentioned above 
1.5. The  blocks shall be used for load bearing and non – load bearing walls. The permissible 

stresses in the masonry shall be taken from I.S. Code 1905 – 69 “Structural Safety of Buildings 
Masonry Walls “ depending upon the mortar to be used for laying and compressive strength 
of the blocks. Masonry bonds  construction and curing shall be  as laid  down in the Data 
Sheet mentioned above. 

1.6. The data furnished by C.B.R.I. Roorkee shall  be followed for guidance only. 
 
SPECIFICATION No.35 – K  
CONCRETE BLOCK MASONRY 
 
1. Clerical Blocks 
1.1. Materials – The concrete is a light weight material of uniform porous structure obtained as a 

result  of aerating the green concrete mix with gas. The main ingredients shall be sand quick 
lime, cement, fly ash aluminium powder and gypsum. 

 
1.2. Properties of concrete shall be as given under. 
  

1.  Density (dry )  2,750 Kg / m3 

2.  Specific gravity  0.75 

3.  Crushing Stress 50 to 60 Kg. / cm3 

4  Tensile stress 4 Kg / cm2 
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5. Shear stress 7.5 Kg / cm 3 

6.  Bond Stress 4 Kg / cm2 

7.  Modulus of elasticity 1.96 to 2.25 X 104 Kg. / cm2 

8. Absorption test Not exceeding 45 per cent to volume in 48 Hours 

9. Capillary action  3 cm in 24 hours 

10.  Shrinkage 0.30 mm / m.for  variation of 80 per cent 

humidity 

11.  Thermal  conductivity  0.155 K cal/sq.mh. (degree c/m )  

12. Fire  resisting  Good 

 
1.3. Block sizes and finish.- The sizes of  blocks used shall be as follows:-  
 
  For load bearing walls   (1) 59 cm X 24 cm X 19 cm 
     (2) 59 cm X 15 cm X 19 cm  
  For Partition walls  (1)  59 cm X 12 cm X 19 cm 
     (2) 59 cm X 10 cm X 19 cm  
 
Maximum variation in dimensions shall not be more than ±   mm for height and breadth and ± 
3mm. for length. The faces of the blocks shall be rectangular opposite faces shall be  parallel and 
all arises shall be square and straight.  The angles of the blocks shall be right angles and the edges 
shall be sharp unless otherwise specified. 
  
Allowable compressive and tensile stress – The maximum compressive stress shall be 50 to 60 Kg 
/ cm2  . The tensile stress shall be 10 to 14 per cent  of the allowance compressive stress.  
 
1.4. Stacking and handling – Celcrete blocks shall be stock – piled on planks or other supports free 

from contact with the ground. The blocks shall be  handled with care  and damaged units shall 
be rejected. 

 
2. Celcrete  masonry :  
 
2.1. Mortar – Cement mortar 1:6 ( one cement and six sand shall be used. For detailed 

specifications for cement mortar I.S. : 2250 shall apply 
2.2. Strength and stability – Minimum thickness of load bearing walls shall be 15 cm. and minimum 

nominal thickness of non – load bearing partition wall shall be 10cm. thick 
 
Celcrete masonry shall be  designed in accordance with I.S. : 1905 . 
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2.3. Laying – Laying of concrete block  masonry in superstructure shall be as in paragraph  10 of 
I.S. : 6049 ( code of practice for construction of light weight concrete block masonry)      ( 
extract  furnished )  

 
2.4. Finishing – External plastering shall be done if so specified. The specification No. 56 shall apply 

for plastering with cement mortar. 
 
2.5. Concrete masonry shall be  constructed for  superstructure only and shall not be used in 

foundation. 
 
 
SPECIFICATION NO. 39 F 
LAYING INSITU CEMENT CONCRETE  FLOORING WITH FLOOR  TOPPING  
 
1. I.S. 2371 and 5491  shall apply 
 
For  granolithic concrete floor topping the mix proportion given in I.S. 5491 shall be adopted and 
as regards specifications on size of panel  laying floor topping etc. the same specifications as given 
in I.S. 2571 for cement concrete  flooring shall be followed. 
 
NOTES : To make a coloured floor the following materials should be mixed in the quantities stated, 
with every cubic  metre of top layer cement  concrete. 
 
Red :  One twelveth  cubic metre red oxide iron powder 
Black :  One sixth cubic metre manganese dioxide 
Baff :  One sixth cubic metre of yellow Ochre of Gopi. 
 
 
SPECIFICATION NO. 39 G  
 
FLOORING WITH 100MM CONCRETE AND  20MM CEMENT CONCRETE  
SURFACE ELLIS PATTERN 
 
(1) The 100 mm concrete base shall be prepared as detailed before under “General” For 

preparing the base I.S. : 2571  also shall apply 
 
(2) On the clean wet surface of the concrete base, before it has set, will be laid a layer of cement 

concrete  to give a finished depth of 20mm over the lime concrete. 
 
 The cement concrete will consist of standard specification hard broken stone chippings, 
graded from gauges 3mm to 10 / mm and well mixed with standard specification. Cement neat, in 
he proportion 3 broken stone to 1 cement, or as otherwise specified  instructed by the Executive 
Engineer. 
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The cement concrete shall be spread  immediately it has been mixed, using a straight edge. The 
concrete must be well beaten with 2.5 kg wooden ‘thapies’ until cement slurry comes to the 
surface say for not less than 15 minutes – and it is very important that the consolidation should 
be carried out quickly, as otherwise the initial set of the cement is likely to spoil the work , if the 
beating is continued too long or is not sufficiently through. When the mortar has come to the 
surface, the floor shall be polished with trowels. 
 
(3) To prevent large areas of cement concrete  from cracking due to construction bonding 

setting, the floor shall be divided into strips extending across the width of the room, or into 
squares or rectangles 1.2 m. to 2.5 m in width. The edge of each section into which the floor 
is divided should be defined by flat bars  of steel wood, their depth being the same as that 
proposed for the finished floor. They should  be white washed in order to prevent them from 
adhering to the concrete When the slabs have set, the bars should be removed and the joints 
filled in, with  standard specification cement mortar 1:2. 

(4) If it is desired to have a fine finish cement may be sprinkled over the surface of the concrete 
which has set  and rubbed over with polishing stones. 

(5) After the floor has been completed, it should be covered with two inches of grass, sand or 
saw  dust and kept wet for three weeks. It is better not to be brought  into use for a month 
after laying. 

 
 Notes : (a) Then notes given under 39 F shall apply. 
 
(b) Special care is necessary that  the filling under the lime concrete is wetted and thoroughly 
consolidated in accordance with the standard  specification for “filling” in basement” – as 
otherwise the whole floor is liable to crack. 
 
SPECIFICATION NO. 39 H 
 
FLOORING WITH CONCRETE  100 MM THICK AND PLASTERING OVER WITH CEMENT MORTAR 
1:3 – 12 MM THICK 
 
1. For flooring with cement concrete I.S. 2571  shall apply. 
1.1. Standard specification cement plastering 1:3:12mm thick is to be applied to the floor before 

the concrete  has set in order to obtain a good bond  with the base. 
2.  Cement plaster gauges or other gauges should be put on the concrete  floor about 3 

metresapart to ensure even thickness. 
3.   Cement plastering must be done  in squares or strips or also cracks will appear, if a large surface 

is done. 
 
SPECIFICTION NO. 39 – I 
 
FLOORING WITH RED CEMENT PLASTER, POLISHED SURFACE  
AND THREAD LINED  
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1.1. The concrete base shall be well cleaned brushed free from any dust or loose concrete 
materials and then wetted. 1 Kg. of  red oxide  of iron per square metre of flooring shall be 
added to the cement mortar 1:3 and well incorporated during mixing and one coat of the 
mixture applied to the floor, otherwise conforming to the standard specification” Plastering 
with cement mortar”. The plaster flooring shall be thread lined in squares diagonal to the sides 
of the room  and size as instructed by the departmental officer in-charge of the work. The 
squares  should be of equal size and finished off regularly at the edge or border around the 
room either at a corner or midline of the square. The surface shall be brought to a fine polished 
finish by the use of polishing stones.  

 
2. The precautions against cracking and instructions for watering given in the standard 

specification for “Plastering with cement mortar” shall be followed 
 
SPECIFICATION NO. 39 J  
 
TERRAZO ( MARBLE CHIPS ) FLOORING LAID IN SITU 
 
The thickness of the under layer shall be measured correct to a mm. the thickness of the top layer 
shall not be less than that specified. 
 
1.1. Under layers : Cement concrete of specified mix shall be used and the specifications given 

below shall apply. 
 
This shall be prepared by mixing graded stone or brick – aggregate of nominal size as specified 
proportions with required quantity of water. 
 
The grading and quality of aggregates shall be  such as to give minimum compressive strength of 
140 Kg. cm and 210 Kg / cm  at 7 days and 28 days respectively in case of mix 1:2:4. 
One sample consisting of 6 cubes 15X15X15 cm. shall be taken for every 10 cubic metre or part 
thereof of cement concrete 1:2:4. The cube tests shall not be carried out in the case the quantity 
of cement concrete 1:2:4 placed on any day is less than 10 cu. m. unless otherwise specified. For 
other details refer “R.C.C. work”. 
 
The panels shall be of uniform size, not exceeding 2 sq.m in area  and 2m. in length for inside 
situations. In exposed situations the length of any side of the panel shall not be more than 1.25 
metres cement slurry  at 2.00 Kg. per sq.m. shall be applied before laying of under layer  over the 
cement concrete  / R.C.C. Surface. 
 
3. Top layer 
 
3.1. Mortar – the mix for terrazzo topping shall consist cement with or without pigment, marble 

powder, marble aggregate (Marble chips ) and water. The cement and marble powder  shall 
be mixed in the proportion of 3 parts of cement to one part marble  powder by weight. For 
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every part of cement marble powder mix the proportion  of  aggregate by volume shall be as 
follows : - 

 

Size of aggregates Proportion of aggregates to binder mix 

(1) (2) 

For grade 00,0 and 1 1.75 parts 

For grade 2 and 3 1.50 parts 

For grade 4 and 5 1.25 parts 

Mixed size aggregate 1.50 parts  

 
The marble chips shall be white or pink Makrana, black Bhainslana Chittor black, Jaisalmer Yellow, 
Baroda green, Denardun white,  Chittor pink, yellowPatam Chera (Madras), grey Gadu (Surant) 
Chittor green and yellow and Alwar black or as specified. It shall be hard should, dense and 
homogeneous in texture, with  crystalline and coarse grains. It shall be uniform  in colour and  free 
from strains, cracks, decay and weathering. The maximum thickness of the top layer  for various 
sizes  of marble aggregates ( marble chips ) shall be  as under :  
 
TABLE – 2 
 

Grade Number Size of aggregate in (mm) Minimum thickness of 
top layer (mm) 

00 1-2 6 

0 2-4 9 

1 4-7 9 

2 7-10 12 

 
Where aggregate of size larger than 10 mm are used the minimum thickness of topping shall  not 
be less than 1 1/3  times the maximum size of the chips. Where large size chips such as 20mm or 
25 mm. are  used they shall be used only with a flat shape and bedded on the flat face so as to 
keep the minimum thickness of wearing layer. 
 
Before starting the work, the contractor shall  get the sample of marble chips approved  by the 
Executive Engineer. The cement to be used shall be ordinary gray cement, white cement, coloured 
cement or cement with admixture of colouring matter of approved quality  in the ratio  specified 
in the description of the item or  in the ratio to get the required shade as ordered by the Executive 
Engineer. Colouring matter where  specified, shall be mixed  dry thoroughly with the cement and 
marble powder and then marble chips added and mixed as specified above. The full quantity of 
dry mixture of mortar  required for a room shall be prepared in a lot in order to ensure a uniform 
colour. This mixture shall be stored in a dry place and will covered and protected from moisture. 
The dry mortar shall be mixed with water in the usual way and  when required. The mixed mortar 
shall be homogeneous  and stiff and contain just sufficient water to make it workable. 
 
The terrazzo topping shall be laid while  the under layer is still plastic, but has hardened  sufficiently 
to prevent cement from rising to the surface, this is normally achieved between 18 to 24 hours 
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after the under layer has been laid. A cement slurry preferably of the same colour as the topping 
shall be brushed on the surface immediately before laying is commenced. It shall be laid  to a 
uniform thickness  slightly more than that specified in order to get the specified finished thickness 
after rubbing. The surface of the top layer shall be trowelled  over, pressed and brought true to 
required  level by a straight edge and steel gloats in such a manner  that the maximum  amount 
of marble  chips  come up and are spread uniformly over the surface.  
 
3.2. Polishing, curing and finishing – polishing shall be done by machine. About 36 hours after 

laying the top layer. The surface shall be watered and ground evenly with machine fitted with 
special rapid cutting grit blocks ( carborundum stone ) of coarse grade ( No.60 ) till the marble 
chips are  evenly exposed and the floor is smooth. After the first grinding  mud and covered 
with a grout of cement or / and colouring matter in same mix and proportion as the topping 
in order to fill any pin holes that appear. The surface shall be allowed to cure for 5 to 7 days 
and then ground with machine fitted with fine grit blocks  ( No.120 ). The surface is cleaned 
and repaired as before and allowed to cure again for 3 to 5 days. Finally the third grinding fall 
be done with machine fitted with  fine grade  grit blocks (No.320) to get  even and smooth 
surface without pin holes. The finished surface should show the marble chips evenly exposed. 

 
Where use of machine for polishing is not feasible or possible, rubbing, and polishing shall be done 
by lard, in the same manner as specified for machine polishing except that carborundum  store of 
coarse grade ( No.60 ) shall be used for the 1st rubbing, stone of medium grade   (No.80 ) for second 
rubbing and stone of fine grade (No.120 ) for final  rubbing and polishing. 
 
After the final polish either by machine or by hand, oxalic acid shall be dusted over the surface at 
33 gm per square metre sprinkled with water and rubbed hard with a namdah block (Pad of 
woolen rags ) . the following day, the floor shall be wiped with a moist rag and dried with a soft 
cloth  and finished clean. 
Curing shall be done by suitable means, such  a  laying moist  saw dust or ponding water.  
 

4. Precautions : Flooring in lavatories and bathrooms shall be laid after fixing of water closet and 
squatting pans and floor  traps. Traps shall be plugged, while laying the floors and opened after 
the floors are cured and cleaned. Any damaged done to W.Cs squatting pans and floor traps  
during the execution of work shall by made good of the Contractor. 
 
During cold weather, concreting shall not be done when the temperature falls below 4o C. The 
concrete placed shall be protected against frost by suitable covering. Concrete damaged by frost  
shall be removed and work redone. During hot weather, precautions shall be taken to see that the 
temperature  of wet concrete does not exceed 38oC. No concreting shall be laid within half  an 
hour of the closing time of the day, unless permitted by the executive Engineer. 
 The floor shall be protected from any damage during the execution of work. 
 

5.  Measurements 
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5.1. Length and breadth  shall be measured correct to a c.m. before laying skirting , dado or wall 
plaster. The area as laid shall be calculated in square metre correct to two places of decimal. No 
deduction shall be made nor extra paid for any opening  in floor of  area upto 0.1. square (10dm2 

). Nothing extra shall be paid for paying the floor at  different levels in the same room or courtyard  
mortar, neat gray cement slurry or honey like consistency shall be spread over the mortar at the 
rate of 4.4 kg of cement per square  metre over each thread. Tiles shall be washed clean and shall 
be  fixed in this grout one at another, each tile being gently tapped with a wooden mallet till it is 
properly  bedded, and in level and line with the adjoining tiles. The joints shall be kept as thin as 
possible  and in straight lines. The surface shall be checked with a straight edge  during laying to 
obtain a true surface. 
 

12-2.2 : The square end of the tile shall, as far as possible butt against  the riser face of the concrete 
or brick tread and in any case shall be embedded under the side wall plaster skirting of dado and 
under the riser tile or other finish  to a depth of not less than 10 mm. 

 
12.2.4 : After the tiles have been laid surplus cement grout shall be cleaned off.  

12.3. Curing polishing and finishing – The specifications shall be as described in 39-J-73 except that 
polishing of the treads nosing and chequered grooves, after laying, may be done by hand in the 
same  manner specified under terrazzo tile flooring. Special care shall be taken polish the nosing 
and the grooves in such a manner as to get a uniform section for the grooves and the nosing  and 
their finish shall match  with the finish of the flat portion of the tiles. 

 
12.4. Measurements – Chequered tiles on stair treads shall be insured  in square  metre correct to 

two places of decimal. Length shall be measured from the finished face of skirting, dado or all 
plaster as the case may be, correct to a cm. Width shall be measured from the outer edge of the 
tread to the finished face of riser or in the case of the edge tiles of the landing and wide steps, to 
the near edge of the chequered stair tread tile. 
 

12.5. Rates – the rate shall include the cost of all material sand labour involved in all operations 
described above. No extra shall be payable for cutting the tiles to the size of trends and also for 
nosing. 
 
SPECIFICAITON NO. 40 
BEST TERRACED FLOORING WITH BRICK ON EDGE 75 mm 
CONCRETE AND 12 mm. CEMENT PLASTERING 1:3  TO TOP AND BOTTOM 
 
1.1. I.S. : 2199  shall apply. 
2.  The flooring will be carried into the walls for 15 cm. except for  interior cross walls where the 

flooring will be carried  through the width of the wall and continued in the adjoining room in 
cases where such rooms are terrace floored. 

2.1. The finished surface of the flooring must be perfectly level unless a slope for drainage is 
specified or instructed to be given by the Executive Engineer. The portion of flooring in set 
into walls  will be paid for as walling and not as flooring 
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SPECIFICATION NO. 41 
 
BEST TERRACED FLOORING  WITH BRICK ON EDGE , 75mm 
CONCRETE 12 mm CEMENT PLASTERING 1:3 TO BOTTOM 
AND ON TOP PRESSED TILES SET IN LIME MORTAR AND POINTED WITH CEMENT MORTAR 1:3 
 
1.1 I.S. : 2119 2 and I.S. : 1237  and I.S. : 1443  shall apply, 
 
SPECIFICATION NO. 42 
FLOORING WITH GRAVEL 15 cm THICK 
 
1.1. After completion of the bed  in accordance with the standard specification for “Filling in 

basement” level or sloped as shown in the sanctioned plans  or ordered by the Executive 
Engineer, standard specification gravel shall be mixed with sand in the proportion of 9:5 ( 
nine gravel and five sand ) and with water and worked with mammooties till it can be formed 
into stiff  plastic balls. It shall then be laid in one thickness and well rammed with flat iron or 
wooden rammers the finished depth of the gravel shall be 15 cm. 

 
SPECIFICATION NO. 43 
Teakwood Flooring 40 mm Thick 
 
1.1. I.S.: 3670 and N.B. Code Parts V,VI and VII of appendix shall apply. 
 
Extract form I.S. 5766  
Code of practice for laying burnt clay brick flooring. 
 
6.3 Laying the bricks. 
6.3.1. Soaking of Bricks – To reduce excessive section, the bricks before being laid shall be soaked 
in clean water and then allowed to drain until they are surface dry. 
 
6.3.2. The bricks shall be laid in plain, diagonal, herringbone or other suitable patterns. The bricks 
shall either be laid flat or on edge. Damaged bricks shall not be used. Broken bricks shall not be 
used in flooring except for closing a line. 
 
Bricks shall be  laid on lime mortar or cement mortar bed and each brick shall be properly bedded 
flat or on edge and set by gentle rapping with handle of trowel or wooden mallet. The inside faces 
of the bricks shall be smeared with mortar, before the next brick is laid and pressed against it. on 
completion of a portion of flooring, the vertical joints shall be fully filled with mortar from the top. 
The surface of the flooring during laying, shall be frequently checked with a straight edge at least 
2m  long, so as to obtain a true surface  with the required slope. In case of flat brick flooring, bricks 
shall be laid with frog down. When the laid flat is plain courses, the units shall be break joints at 
half the length of the bricks. 
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6.4 Joints – Bricks shall be so laid that all the joints are full of mortar. The thickness of the joints 
shall be between 8 to 10 mm. The joints shall be flush pointed after being raked out 10mm. 
deep while the mortar is still green.  The raked joints shall be well brushed to remove dust and 
loose particles and well wetted; and shall be refilled with cement mortar ( 1 cement : 2 sand). 

 
6.5 Curing – The flooring shall be kept wet for at least 7 days after completion. In case of cement 
lime mortar, curing shell commence two days after the laying and shall continue for seven days. 
 
Code of practice for laying in situ granolithic concrete floor topping. 

 
0.1 forward. 
 
0.2 Granolithic concrete floor topping is adopted for floors of heavy engineering factories, 
workshops, garages, warehouses, etc., where the floor is subjected to heavy loads and severe 
abrasion combined with impact. The granolithic concrete made with specially selected aggregate 
of high hardness, surface texture and particle shape suitable for use as a wearing finish to floors. 
Although plain concrete as laid conforming to I.S.2571 would be satisfactory for many purposes 
granolithic concrete is chosen because of its high abrasion resistance and used for floor toppings 
wherever abrasion combined with impact is likely to be severe. 
 
4.4. Mix proportions – Mix proportion for the granolithic concrete floor topping for different types 
of floor finish shall be 1:1:2 (Cement : fine aggregate : coarse aggregate, by volume). 
 
7.1 Floor Topping laid Monolithically with the suspended slab.  

 
Note(1). – In the monolithic method of construction the granolithic concrete floor topping may be 
regarded as contributing to the structural strength of the suspended floor. 

 
Note (2) – The monolithic construction of granolithic concrete floor topping presents certain 
difficulties in construction due to other activities, such as plastering of walls and ceilings, fixing of 
joinery, movement of scaffoldings, ladders, etc., which are likely to damage the floor finish. 

 
7.3. Floor Topping laid over cushioning layer ( See Table 3): 
Note – Where lime and good quality of bricks are not available  
1:4:8 cement concrete may be used. 
 
 
Table 3 – DIFFERENT TYPES OF GRANOLITHIC CONCRETE FLOOR TOPPING. 
(Clauses 6.1., 6.2 and 7.1 to 7.3) 
 

Serial Number and Type floor 
topping. 

Thickness of 
granolithic 
concrete floor 

Remarks. 
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topping in mm, 
min. 

(1) (2) (3) 
A. Floor topping laid over base concrete on ground. 
 
1. Floor topping laid 
monolithically with 

20 Granolithic base concrete floor topping 
shall be laid monolithic with the bas 
concrete 

2. Floor topping laid 
separately on hardened base 
concrete. 

40 Granolithic concrete floor topping shall 
be laid separately over specially 
prepared surface of set and hardened 
base concrete. 

 
  
 

Serial Number and Type floor 
topping. 

Thickness of 
granolithic 
concrete 
floor topping 
in mm, min. 

Remarks. 

 
B. Floor topping laid over suspended slabs. 
 
3.Floor topping laid 
monolithically with the 
suspended slab. 

20 The granolithic concrete topping shall 
be laid and finished monolithic with 
the suspended slab. For this purpose 
the topping shall be laid immediately 
after the structural concrete of the 
suspended slab has stiffened enough ( 
but is still green ) to tread over it by 
placing ranks. 
 

4. Floor topping laid over the 
hardened suspended slab. 

40 The topping shall be laid separately 
over specially prepared surface of set 
are hardened suspended slab. 
 

5. Floor topping laid over 
cushioning layer  

40 Cushioning layer of lime concrete of 
40 to 50 mm thickness shall be laid 
over the prepared surface of 
suspended slab. Granolithic concrete 
topping shall be laid as in 4. 

 
8. Curing : 
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8.1. Immediately after the flooring surface is finished it shall be protected from rapid drying, by 
erecting barriers  against  win of draught and strong sunlight. As soon as the surface  had hardened 
sufficiently to prevent damage to it shall be kept continuously  moist for at least ten days by means of 
wet gunny bags, 50 mm thick layer of damp  and spread over the surface or pooling water on the 
surface : During this period  the flooring  shall not be exposed  to any traffic premature exposure  to 
traffic will lead to damage  to the surface  which cannot be satisfactorily  repaired. 
 
EXTRACT FROM 1.S. 2571  
 
Code of practice  for laying in situ cement concrete flooring  
(First Revision )  
 
0.1   Forward 
0.2. In situ cement concrete flooring consists essentially of rich  cement concrete , and possesses good 
wearing properties and facility  of easy cleaning and maintenance which make it suitable for use in 
houses,  schools, hospitals and light industrial buildings. Depending upon  the amount of loading and 
the degree of wear resistance needed, the floor finish has to be laid  in various thickness  and a careful  
selection  has to be made regarding mix proportions  panel sizes and number of layers. Also the laying 
operations have to ensure  the proper  bonding of the finish to the base of sub-floor . This code 
provides necessary guidance in the selection of materials and laying and finishing of cement concrete  
flooring for obtaining satisfactory performance. 
 
4.2.1.1. Coarse aggregate : - The grading of  graded coarse aggregate  for cement concrete flooring  
mix shall be  within the limits given in table 1. The coarse  aggregate shall generally be the following 
sizes : -  

(a) Base concrete ( lean Graded from 40 mm and below cement concrete or lime concrete )  
 
(b) Cement  concrete topping Graded from 16 mm and below of thickness 40 mm and above. 
 
(c) Cement concrete  topping Graded from 12.5 mm and below  of thickness 25 mm. 
(d) Under layer of cement Grade from 12.5 mm and below concrete  topping two layers. 
 

2. The tiles used were 20 cm. 12.5 cm + 10 cm X 9 mm – with  
          2 
a curvature of 30 mm measured at the center of the title. The number of these tiles required for 
one square metre of   roofing on the above basis was counted and found to be 1.650 without 
allowance for breakings. 

 
3. For slopes of longer lengths than noted above, it will usually be advisable to adopt  other type of 

roofing or break the slope, by a drop in the roof, carrying away the run – off from the upper parted 
the roof by guttering. 
 
SPECIFICATION NO. 44 – E 
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BEST TILED ROOFING WITH MANGALORE  TILES INCLUDING TEAK OR COUNTRY WOOD  REFERS 
 
1. Clauses additional to “General” Preceding I.S. 2858  shall apply. 
2. If it is specifically stated in the Schedule item description or in the specifications that 

ventilating tiles are to be provided, then two ventilating tiles to every 10 square metres of 
finished roof surface shall be provided at places pointed out by the  Executive Engineer. The 
ventilating tiles shall be of Standard pattern and make approved by Executing Engineer and 
shall be the same colour as the other tiles and well burnt. They shall fit close and tight with 
the other tiles ; the rate for the roofing shall include the cost of the ventilating tiles in such  
case  as they are specified to be provided. 

3. The roofing rate does not include the cost of  galvanized iron sheet but it shall include labour, 
etc. for fixing. 

 
SPECIFICATION NO. 44 – G 
 
TERRACED ROOFING WITH BRICK ON EDGE, 75 MM. CONCRETE, TWO COURSES OF FLAT TILES 
IN C.M. 1:3 TO TOP AND ONE COAT OF CEMENT PLASTER 1:3 TO BOTTOM. 
 
1. Clauses additional to General Preceding. I.S. 2119 / 62 . 3036 / 65 and N.B.C. Parts V, VII 

Appendices shall apply. 
2. After six days or after the concrete laid has preened two courses of flat tiles shall be laid in 

cement mortar 1:3 mixed with crude oil. The mortar shall be prepared as instructed in S.S. 45 
except that the crude oil is to be in the proportion of 10 per cent of the weight of the cement. 
The tiles shall be laid first course diagonally and the second course square to the parapet thus 
breaking Joint. The side Joint of tiles shall not be more than 6 mm thick set full mortar. The 
mortar layer bed over the roof slab shall not be less than 9 mm finished thickness after 
receiving the first layer of tiles and 9 mm thick  mortar bed between the two layers of tiles. 
The flat tiles shall be immersed in water for two hours before being used. The tiles shall be 
laid and finished off as instructed in SS 44 – H. 

3. Before the work dries up completely, the tile joints shall be raked out and pointed over with 
cement mortar 1:3 mixed with crude oil prepared as instructed in clause 2 Supra. The joints 
shall be well rubbed over thin bar trowels and the excess of mortar scrapped off until the 
surface of the pointing attains a black polish and becomes hard. The ceiling shall be plastered 
with one coat of Standard specification “Plastering with cement mortar 1:3,12 mm. thick – 
S.S. No.56. Clauses relating to the perishing of mortar and providing proper openings of drains 
in S.S. 44 – G shall apply to this S.S. also. 

 
SPECIFICATION NO. 44-H 
REINFORCED  CONCRETE ROOFING AND TWO COURSES OF  
FLAT TILES TO TOP  
 
1. Clauses additional to “General Preceding” 
 The reinforced concrete  roofing shall be laid as per I.S. 456 and N.B. Code Part VI 
 Section 5. For extracts of I.S. See Section 4. 
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2. The reinforced concrete roof slab will itself be laid wherever possible at the required slope a 
secure proper  drainage of the roof. This slope will be defined in the relevant plans or specified 
by the Executive Engineer. When the required slope  has to be given by means of camber 
concrete over girders, this concrete – of the same mix as the floor slab -  will be formed on the 
R.S. beams or on the Tee beams, as the case may be, along with the roof slab. The forms of 
the roof slab and the girders shall be so adjusted as to enable the moulding  of the camber 
concrete en-mass with the roof slab.  This camber concrete shall be considered as included in 
the square metre rate for the roofing unless other method of payment is in t he Schedule. 

3. As soon as  the setting period for the roof slab is over the top of the slab shall be thoroughly 
cleaned and wetted. Two courses of 20 mm thick flat tiles shall be laid in cement mortar 1:3 
mixed with crude oil and pointed in the same  manner as instructed in clauses 2 and 3 of S.S. 
No. 44-G. 

4. As the work proceeds it shall be kept  thoroughly wetted until the mortar has set firm and 
hard. Watering shall be continued for three weeks after construction.  

5. Clauses relating to the perishing of mortar and leaving proper  opening for drains in S.S. 44 – 
F shall apply to this specification also. 

6. Payment shall be per 10 sq. metres  superficial area on the completed roofing and the rate 
shall be either inclusive or exclusive of R.C. slab concrete as the case may be according to 
conditions in the tender schedule – Wide also remarks  in clause 2 supra regarding camber 
concrete, the bearing of the slab shall be not less than 15 cm. or the depth of the slab without 
the surface, whichever is greater. This area of bearing only shall be paid for at the roof slab 
rate irrespective of the actual  bearing when this is greater, unless otherwise specifically 
defined in writing before a contract  is entered  into. Corresponding deduction for wall 
masonry work will be made. If the roof slab is carried continuous over the wall  to form a 
cornice or chajja, then the roof slab shall be measured as instructed and payment for the 
cornice or chajja portion will be defined in Schedule A of the contract on the lineal metre basis, 
or as may be otherwise specified, and shall include the portion bearing on the wall apart from 
that specified above payment as roof slab. 

7. If the parapet wall is of 20 cm. thick and more than two courses of flat tiles shall be laid 
continuous upto 50 mm. through the parapet wall. In addition to this , along the junction of 
the parapet and roof, tiles shall be laid inclined at 45 to the face of the parapet after laying 
necessary brick jelly concrete ( wide Fig 8-10. The inclined tiles also should be taken inside the 
wall for a depth of 50mm. 
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9. If the parapet wall  is of 10 cm. thick and more than two courses of flat tiles shall be laid 

continuous upto 50mm. through the parapet wall. In addition to this, along the junction of the 
parapet and roof, tiles shall be laid inclined at 45 to the face of the parapet after laying 
necessary brick jelly concrete ( Vide Fid. 8-1 ). The inclined tiles also should be taken inside 
the wall for a depth of 50 mm. 

10. Where  facia work in concrete is adopted instead of parapet wall, then a 20 cm. thick brick 
work shall be built behind the facia work for a height of 30 cm. Laying of tiles  shall be similar 
to the specification described above for 20 cm wall ( Fig. 8-4) 

 
11. Plastering  of the parapet shall be done  only after the tiles are laid. 
12. The area of the tiles for which payment is to be made shall be the exposed area of the tiles at 

top. The contract shall therefore quote his unit rate accordingly. 
13. The additional brick jelly concrete and tiles at the junction of the parapet with roof shall be 

measured and paid for separately. 
 
SECTION IX 
 
PLASTERING, POINTING, WHITE WASHING, COLOUR WASHING AND DISTEMPERING 
INDIAN STANDARD EXTRACTS 
 

I.S. Number  
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5410  Specification for Cement Paint, Colour as required 

427  Specification for Distemper, Dry Colour as required 

428  Specification for Distemper, Oil emulsion, Colour as required 

1200  Method of Measurement of Building and Civil Engineering Works –      
Part XII – Plastering pointing  

1597 Code of practice for Construction of Stone Masonry – Part I - Rubble 
Stone Masonry  

1661 Code of practice for Cement and Cement – lime Plaster Finishes on Walls 
and Ceilings 

2394 Code of practice for application of Lime Plaster finish 

2402 Code of practice for external rendered finishes 

6278 Code of practice for White Washing and Colour Washing  

 
 

SPECIFICATION NO.56 AND 57 
PLASTERING WITH CEMENT MORTAR 
 
1.1. For plastering stone masonry, the specifications laid down in I.S. 1661 shall  apply. 

 
2. Should the mortar crack or perish  through neglect of watering or for other fault of the contractor, 

the work shall be removed and redone at the contractor’s expense or should the contractor fail 
to water the work to the satisfaction of the officer – in – charge of the work the latter may supply 
the requisite men to water to the work properly and charge the cost  to the contractor. 

3. Where thread lining is to be done, it shall be done to the instructions of the Executive Engineer. 
4. Vertical joints will be finished with a hard skin similar to the horizontal joints, only flush  and not 

struck vide  sketch below for brick work : -  
5. Random rubble joints  will be finished flush in the absence of any modifying specification or 

schedule item, i.e. pressing the mortar well into the joint  and rubbing smooth as in clause 2  
above, restricting the mortar to the width of the joint – finished joint surface being flush with the 
face of the wall. 

6. No extra payment over the rate for  masonry will be paid for the method of finishing  joints 
described above 

7. Finishing joints as described above is all that is necessary  and done while the work is in progress, 
before the mortar has set, the joints look as well and neat as any pointing. 
 

SPECIFICATION NO. 62 
POINTING WITH CEMENT MORTAR ( 1 : 3)  
 
1.1. the work shall be executed as specified for “Pointing with mortar “ except that Portland  Cement 

mortar using 1 Portland Cement and 3 sand, and conforming to the standard specification for 
Portland Cement mortar, shall be used instead of lime mortar. The work shall  be executed as 
rapidly as possible  ( and not again touched, after it has begun to set ) and kept wet  for 7 days 
thereafter. If other proportion of cement mortar  is to be used, it will be so defined in the relevant 
schedule item. 
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SPECIFICATION NO. 63 
WHITE WASHING 

 
1.1. Specification laid down in I.S. 6278 shall apply. 

 
2. Each coat of the white wash is to be allowed to dry and should be inspected by the Subordinate 

in charge before applying the next coat. 
3. The contractor shall take precaution to prevent white wash being splashed on the wall, floor and 

other surfaces and articles not to be white washed. The contractor shall clean all such items to 
the satisfaction of the Executing Engineer at his own cost. Ladders, poles, scaffolding, etc., shall 
be shoed with gunny bags to prevent damage or scratching of the walls and floor. 
 

SPECIFICATION NO. 64 
COLOUR WASHING 

 
1.1. Specifications  laid down in I.S. 6278 shall apply. 
 

SPECIFICATION NO. 65 
DISTEMPERING 

 
1.1. specification for distempers laid down in I.S. 427  and I.S. 428  shall apply. 
1.2. Wall Surface : - Plaster should present a fine polished surface and be absolutely dry before 

distempering is commenced. The walls must  be well – cleaned down as no pleasing effect 
can ever result from the use of distemper unless the ground to be worked upon is perfectly 
clean. Inequalities and small holes such as nail holes shall be filled with gypsum, and allowed 
to set hard before the distemper is applied. No extra payment  will be given for this cleaning 
and  filling, unless  there is separate schedule provision  made for the same, in view  of the 
magnitude of the work to be done 

2. Mixing -  Unless  otherwise ordered by the Executing Engineer the mixing of the distemper shall 
be carried out in accordance with the instructions  issued by the manufacturers of the particular 
brand of  distemper that is specified  to be used. 

3. Application 
3.1. One coat shall be applied unless otherwise defined in the relevant schedule item or otherwise 

ordered by the Executive Engineer. In applying, dip the brush in the distemper and stroke 
crosswise on the wall  and immediately stroke perpendicularly, then stop. 

3.2. It is recommended that two men shall work together one going round the room applying the 
distemper from the ceiling downwards as far as he can reach; and the second man following 
him applying the distemper below. 

3.3. In this way, it is easier to join up and avoid patchy overlaps. 
 

4. Brushes  
4.1. The contractor shall use proper  distemper brushes as supplied by firms dealing in distemper.  

The brushes shall, each day after work, be washed in hot water and hung up to dry. 
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4.2. Old brushes caked with dry distemper shall not be allowed on the work 
 

Notes on distempers  
(a) None of the distempers will stand exposure to heavy rain, nor can any of them be described 

as washable. No attempt should be made  to wash distempered walls during the monsoon. 
(b) Distempers should, however, only be used  in dry climates as they give poor results in wet 

localities. To get the full advantage out of these distempers, it is necessary to apply a priming 
coat as recommended by the makers. Distempers grow dark with age. 

(c) Distempers should not be mixed in a larger quantity than is actually required for day’s work  
and hot water should be used in preference to cold  water in preparing the mixture. 

 
(d) On new lime plastered walls, distempers should be applied in two coats over one coat of 

priming 
(e) On old lime plastered walls covered with one or two coats of hard dry white wash free from 

efflorescence or “kalar”. One coat of distemper without priming should be used but only 
distempers which are lime-proof should be used. 

(f) When the lime plaster is very smooth and no priming coat is used, a coating of warm glue 
should first be applied, but if rough, a coat of Spanish white or chalk mixed with a solution of 
glue  is employed to render the surface smooth, the coating when dry, being rubbed as clean 
and as even as possible. 

(g) For local made distempers a priming coat of milk ( 0.75 kg . per 10 m2) may be used with good 
results. 

(h) Distempers should be applied in dry weather with a broad  stiff brush, and the first  sort coat 
should be allowed to thoroughly dry  before the next is laid on. The first coat should always 
be of a lighter tint and should be applied with care. The brushes  used should never be allowed 
to rest on the bristles and after  use they should be carefully and thoroughly cleaned.  

 
SPECIFICATION NO. 65-A 
CEMENT PAINTING 
 

(1) Specification for cement paint laid down in I.S. 5410 shall apply. 
 
(2) Surface preparation – Any previous coating, lime work, loose materials and dirt shall be 

removed  thoroughly be scrapping and washing. In case  where cement paint was previously 
used, only a slight scrapping with sand paper is necessary to remove all fungus, or organic 
matters which may be present 

 
 The surface shall be wet thoroughly with clean water. When the surface starts drying and 
there is no sign of water on the wall. ( The surface must feel damp to touch ) the surface is 
ready for application. 

NOTE : On a new surface or in very dry atmosphere where the water is either sucked in or 
evaporated very fast,  wet the surface with water until a uniform drying is noted. Concentrate only 
on those parts which are drying earlier than the rest carry on until  uniformity in drying is observed. 
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(3) Mixing – Unless otherwise ordered by the Executing Engineer the mixing of the cement paint 
shall be carried out in accordance with the instructions issued by the manufacturers of the 
particular brand of cement  paint that is specified to be used. 

 
(4) Application – The water mixed cement paint shall be kept well stirred before and during use 

and shall be applied within one hour of preparation. Use flat brush and more horizontally or 
vertically to ensure perfect covering. While applying the first coat brush hard into the surface 
to seal up all cavities or pores which may be present. For the second coat apply similarly but 
finish  with a vertical movement taking care to see that the paint is spread  evenly over the 
surface. During application frequent  stirring should be done to ensure homogeneous 
composition. 

 
(5) Curing – 24 hours after the first cost has been applied the surface shall be saturated with 

water. The second coat shall be applied when the surface is damp to touch. Re watering the 
surface shall be done with ample water after 24 hours to ensure  perfect setting of the paint 
film. 

 The number of coats necessary shall be as decided by the Executive Engineer 
 

(6) Weather – Wherever possible, the application of cement paint shall take place in the shade. 
If this  is impossible, the painted surface shall be wetted with a fine water spray after 4 to 5 
hours. Painting during rainy seasons shall be done taking precaution that the painted surface 
are not hit  by rain for a minimum of 3 to 4 hours as the paints are liable to wash off if rain 
occurs, within two to three hours. 

 
EXTRACT FROM I.S. 5410 
Specification for cement paint, colour as required 
 
1. Scope  
1.1. This standard prescribes the requirements and the methods of sampling and test for cement 

paint, colour as required. The material is intended for use  on walls, ceilings and as an interior 
or exterior decorative and protective finish. 

2. Terminology  
2.1. For the purpose  of this standard, the definitions given in, I.S. : 1303 shall apply 
3. Requirements : -  
3.1. Composition – The material, on analysis as prescribed in appendix A, shall show a chemical 

composition as given below. The composition of the bulk supply shall be similar to that of 
registered sample  

 

 Percent by weight  

Portland cement 60 min 

Hyderated lime 25 mix 

Alkali resistance pigment  3 to 7 

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004  Tender Notice    Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 195 of 228 

Water repellants hygroscopic salts 
fungicides 

In suitable proportions to produce a 
material to satisfy the requirements  
of this standard  

 
SECTION X 
 
PAINTING, VARNISHING, ETC. 
INDIAN STANDARD – EXTRACTS 
 

I.S. Number  

75- Specification for Licensed Oil Raw and Refined  

77 Specification for Licensed Oil Boiled for Paints  

78 Specification for Licensed Oil Boiled for Paints  

86 Specification Oil Paste for Paints to Indian Standard Colours  

110 Specification for Ready mixed Paint, Brushing, Frey filler, for Enamels, 
for use over Primers 

212 Specification for Crude Coal tar for General Use 

337 Specification for Varnish, Finishing Interior 

338 Specification for Varnish, under coating, Exterior, Natural Resin 

340 Specification for Varnish Mixing 

347 Specification for Varnish, Shellac for General Purposes  

533 Specification for Gum Spirit of Turpentine (Oil of Turpentine )  

1200 Method of Measurement of Building and Civil Engineering Works, (Part 
XV) Painting  

1477 Code of practice for Painting of Ferrous metals in Buildings and Allied 
finishes (Part I ) Pretreatment  

1477 (Part II ) – Painting  

2338 Code of practice for finishing of Wood and Wood Based Materials (Part 
I ) Operations and Workmanship  

 (Part II ) Schedules  

2395 Code of Practice for Painting, Concrete Masonry and Plaster Surfaces 
(Part I ) Operations and Workmanship  

C.P.W.D. Specification for painting  

SECTION X 
PAINTING, VARNISHING, etc. 
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SPECIFICATION NO. 66 
PAINTING  
 

1. Materials – (a) All paints, oils and other materials and labour for the painting shall be provided 
by the contractor and included in his rate per 10 square metre, unless otherwise defined in 
the scheduled  item wording or relevant supplementary specification. 
NOTE : In most cases, the Executing Engineer will issue the paints, raw and boiled licensed oil 
and other ingredients at a place and price to be noted in the tender  notice and the tenderer 
will be asked to quote  his price for finished work based on the above departmental supply. 

 
(b) When the contractor is specifically permitted to obtain the paint by direct purchase and 

not by purchase from the department the paint shall be obtained by the contractor, and 
inspected by the Public Works Department officer in charge of the work, in the original 
containers as issued by the manufacturer, before the containers are opened by the 
containers are opened by the contractor. 

 
(c) When the contractor is instructed or permitted to mix paints from stiff paint pastes, he 

shall proceed the follows : 
 

 Preparing a pot of paint – Take sufficient stiff paint from the cask or tin, and cover what is left 
in the cask or tin with a layer of water. Place it in a clean paint pot with linseed  oil ( raw, boiled, or 
pale boiled, as the case may be _ and mix up with a stick, then add the other ingredients. Then (When 
a colour is desired ) add the necessary stainer or pigment and mix up again thoroughly. Then take a 
second clan paint pot, cover it with canvas tied on tightly and work the mixed paint through this 
canvas, with a brush, into this second paint pot. Take off the canvas cover and the paint is then ready 
for use, except when a flat finish is  desired for the final coat, when a little more turpentine may  be 
added. 
 

(d) Specifications for oil paste  laid in I.S. 86 to IS 100  shall also apply 
(e) Specifications for linseed oil laid in I.S. 75 , IS 77  and IS 78 shall also apply. 
(f) Specifications for turpentine laid  in IS  533  shall apply. 

 
2. Preparing the surface for painting  - (i) For new wood work – Specifications for painting new wood 
work laid down in IS 2338 (Part I ) shall apply (Particularly ref. Para . 6 )  
 
(ii) For old wood work – Specifications for “Maintenance Painting “ laid down in IS 2338  ( Part II ) shall 
apply. (Particularly ref. para 4.2. and Table 3 )  
 
If the old painted surface is blistered of flaked, it will be necessary to completely remove the old paint, 
before repainting. 
 
This will  be specified in the tender notice, and separate schedule rate provided, unless the painting 
item expressly  states that the rate to be quoted shall be inclusive of removing old paint. 
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Old paint shall be removed in the manner specified  in the tender notice. When no specification for 
method of removals mentioned in the tender notice, it shall be removed by burning with an ordinary 
painters ‘ blow – lamp, or by covering  with kerosene oil or other paint remover and then burning ; 
afterwards scrapping off the paint. It can also be removed by applying solution composed of  
 
 Soft soap  .. .. ½ part 
 Potash   .. .. 1 part 
 Quicklime .. .. ½ to 1/3 part 

 
The soap  and potash are to be first dissolved by boiling in water. The lime is then added and 

the whole applied hot covering the paint, which will be removed with the solution. The solution must 
be left on for 12 to 34 hours after which the paint may be removed by washing  with hot water. 
 
Another method is as follows : The solution with the ingredients noted below should be mixed in the 
proportion  given against each and stirred until the bubbling ceases – appalakaram 700 grams, washing 
soda 700 gm, slaked shell lime 1/70 cubic metre and sufficient water to make it into liquid form to 
flow freely. 
 
The surface from which the paint is to be removed should be coated thickly using a whitewash brush 
and the solution left on for about 3 hours or so. The surface should then be washed first with water 
using sand and a coconut husk brush and afterwards washed clean with a good washing soap and 
water, using a boot brush. The surface should be allowed to completely dry up before repainting. 
 
When the old paint  has been thoroughly removed, the surface shall be washed, rubbed, down, and 
holes, etc., stopped, as specified above for new wood work, If the solvent for removal contains alkali 
a weak acid such a dilute vinegar should be used in washing down to neutralize the alkali. Care must 
be taken that the wood  is not burnt in spots if a blow lamp is used. All greasy  places shall be brushed 
over with turpentine, and then washed with soap and water. 
 
(iii) For new iron and steel work – Specifications for  painting new iron and steel work laid down in IS 
1477 Part  I  shall apply. 
 
(iv) For old painted surface, iron and steel work – Specifications for “maintenance painting ‘ for steel 
work laid down in IS 1477 Part I shall apply. 
 
(v) For plastered surface – Specifications for painting on plastered surface laid down in IS 2395 Part I/  
and Part II  shall apply. 
 

2. Application – No paint shall be applied until the articles have been passed for painting by the 
Public Works Department Officer in immediate charge of the work. 

 
 The paint shall be laid on evenly and properly by means of crossing and laying off, the latter 
in the direction of the grain for wood work and care shall be taken that the paint is of such consistency 
that  it runs easily from the brush. The paint must not be allowed to settle in the cans : to prevent this, 
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each painter shall have in his paint can a small smooth stick, with which the paint shall be stirred 
occasionally. If a skin has formed  on the top of the pain, it shall be carefully removed before the paint 
is used. To prevent mixed paints from drying of skinning over, they should be kept constantly covered 
with a think film of water. The paint shall not be stirred with the painting brush. 
 
Specifications laid down in Is 1477 Part II  shall also apply (Particularly ref. Appendix A )  
 
No hair marks from the brush or clogging of paint shall be left on the work or puddles in the corners  
of panels, angles of mouldings, etc., 
 
In painting ( or varnishing ) doors and windows, the putty round the glass shall also be painted ( or 
varnished, as the case may be ) but the glass must not be smeared. Stains of paint in glass  panes, etc., 
shall be carefully removed by applying a little turpentine and the whole work left in a clean condition. 
 
4.  General For painting, varnishing, wood – oiling etc., All painting and varnishing shall be neatly and 
carefully finished. Any damage done by dropping or smearing paint or varnish shall be made  good by 
the contractor at his own cost. Superfluous  patches or stains of paint  or varnish shall be removed  by 
means of turpentine. 
 
 Method of measurement laid down in IS . 1200 Part XV shall apply. 
 
5. Rate – The contract rate for painting per 10 sqm  shall include the cost of paint, preparing surface 
to be painted, brushes, cleaning materials and labour, the whole complete in accordance with this 
specification for the number of coats specified ( including scaffolding, etc. Vide General conditions or 
contract ) Unless other method of payment is specified  or defined in the relevant schedule item 
 
SPECIFICATION NO. 66-A 
PAINTING PRIMING COAT ON WOOD, IRON OR PLASTERED SURFACES 
 
1. Materials  
 
1.1. The priming coat for wood work, iron work or plastered surface shall be as specified in the 

description of the item. 
 
1.2. The priming coat shall be prepared at the site of work, or ready made primer of approved brand 

and manufacture shall be used. 
 
1.3. Where primer  for wood work is to be mixed at site, it shall be prepared from a mixture of red 

lead, white lead and double boiled linseed oil in the ratio  of 0.7 kg : 0.7 kg  = 1 litre. 
 
1.4. Where primer for steel work is to be mixed at site, it shall be prepared from a mixture of red lead, 

raw linseed oil  and turpentine in the ratio of 2.8 kg : 1 litre 
 
1.5. The specifications for the base material and thinner for mixed on site primers shall be as follows :  
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(a) White lead : The white lead shall be pure and free from adulterants like barium  sulphate and 
whiting. It shall conform to IS : 103  as amended from time to time. 

(b) Red lead : This shall be in powder form and shall be pure and free from adulterants like brick 
dust etc. it shall conform to IS : 103  as amended from time to time. 

(c) Red linseed oil – Raw linseed oil shall be lightly viscous 5 but clear and of yellowish colour with 
light brown tinge. Its specific gravity at a temperature of 30o  C shall be between 0.923 and 
0.928. the oil shall be mellow and sweet to the tests with very little smell. The oil shall be of 
sufficiently matured quality. Oil, turbid or thick, with acid and bitter taste and rancid odour 
and which remains sticky for a considerable time shall be rejected. The oil shall conform in all 
respects to IS : 75 as amended from time to time. The oil shall be of approved brand 
manufacture. 

(d) Double boiled linseed oil – This shall be more viscous than the raw oil, have a deeper colour 
and specific  gravity between 0.931 and 0.945 at a temperature of 30o C. It shall dry with a 
glossy surface. It shall conform in all respects to IS : 77  as amended from time to time. The oil 
shall be of approved brand and manufacture 

(e) Turpentine – Mineral turpentine i.e., petroleum distillate which has the same rate of 
evaporation as vegetable turpentine (distillate product of Oleoresin of Conifers) shall be used. 
It shall have no grease or other residue when allowed to evaporate. It shall conform to IS : 83 
as amended from time to time. 

 
1.6. All the above materials shall be of approved manufacture and brought to site in their original 

packings  in sealed condition. 
 
2. Preparation of surface 
 
2.1. Wood work : The wood work to be painted shall be dry and free from moisture. 

The surface shall be thoroughly cleaned. All unevenness shall be rubbed down smooth with sand 
paper and shall be well dusted. Knots, if any shall be covered with preparation of red  lead made 
by grinding red lead in oil mixing with strong glue size and used hot. 

 
The surface treated for knotting shall be dry before painting is applied. After the priming coat is 
applied, the holes and indentation on the surface shall be stopped with glazier’s putty or wood putty 
( for specifications for glazier’s putty and wood putty see sub-paras 9’33 and 13.37.1’2 CPWD 
specification respectively ) . Stopping shall not be done before the priming coat is applied as the wood 
will absorb the oil in the stopping and the later is therefore liable to crack. 
 
2.2. Iron and steel work – all rust and scales shall be removed by scraping or by brushing with steel 

wire brushes. Hard skin of oxide formed on the surface of wrought iron  during rolling which 
becomes loose by rusting , shall be removed 

 All dust and dirt shall be thoroughly wiped away from the surface.  
 If the surface is wet,  it shall be dried before priming coat is undertaken. 
2.3. Plastered surface – The surface shall ordinarily not be painted until it has dried completely. Trial 

patches of primer shall be laid at intervals and where drying is satisfactory, painting shall be taken  
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in hand. Before  primer is applied, holes and undulations, shall be filled up with plaster paris and 
rubbed smooth. 

3. Application – The primer shall be applied with brushes, worked well into the surface and spread 
even and smooth. The painting shall be done by crossing and laying off. 

4. Other details – The specification for “Painting (General) shall hold good so far as they are 
applicable. 

 
SPECIFICATION NO. 66-B 
PAINTING WITH SUPERIOR QUALITY READY MIXED PAINT OVER G.I. SHEET 
 

1. Paints – superior quality ready mixed paint, suitable in painting over G.I. sheets, of approved 
brand and manufacture and of the required shade shall be used. 
2. Preparation of surface 
2.1. New work – (a) The painting of new G.I. sheets shall not usually be done till the sheets have 
weathered for about a year. When new sheets are to be painted before they have weathered, they 
shall be treated  with a mordant solution prepared by mixing 38 gm. of copper acetate in a litre of 
soft water or 13 gm. hydrochloric acid in a solution of 13 gm. each of copper chloride, copper nitrate 
and ammonium chloride dissolve in a litre soft water. This quantity of solution is sufficient for about 
235 to 280 sqm. of area and is applied for ensuring proper adhesion of paint. The painting with the 
mordant solution will be paid for separately. 
 (b)  Before painting weathered G.I. sheets, rust patches shall be completely cleaned with 
coarse emery paper  and brush. All grease marks also  shall be removed  and the surface washed 
and dried. And rushed surface shall be touched with red mixed paint of red lead. 
 
2.2. Old work – (a) IF the old paint is firm and sound, it shall be cleaned of grease, smoke, etc., The 
surface shall then be rubbed down with sand paper and dusted. Rusty patches shall be cleaned up 
and touched with red lead. 
(b) If the old paint is blistered and flaked, it shall be completely removed. Such removal shall be 
paid for separately and painting shall be treated as on new work. 

 
3. Application – The number of coats to applied shall be as in the description of item. In the case 

of C.G.I.. sheets, the crown of the corrugations shall be painted first and when these get dried 
the general coat shall be given to ensure uniform finish over the entire surface without the 
crowns showing signs of thinning. 
 
The second or additional coats shall be applied when the previous coat has dried 
Other details – The specifications for “Painting (General)” shall hold good  so far as they  are 
applicable. 
 

SPECIFICATION NO. 66 – C 
SPRAY PAINTING WITH FLAT WALL PAINT ON NEW WORK INCLUDING PRIMING COAT 
 
1. Materials – The priming coat shall consist of “Distempering primer” or “Cement primer” as specified 
in the description of the item. They shall be approved brand and manufacture. 

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004  Tender Notice    Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 201 of 228 

The flat wall paint shall be of approved brand and manufacture and of the required shade. 
 
2.  Preparation of the surface for priming coat – The surface shall be thoroughly  cleaned of dust, old 
white or colour wash by washing scrubbing. The surface shall then be allowed to dry for atleast48 
hours. It shall then be sand papered to give a smooth and even surface. Any unevenness shall be made 
good by applying putty, made of plaster of paris, mixed with water on the entire surface including 
filling up the undulations and then sand papering the same after it is dry. 
 
3.  Application 
3.1. Primer Coat – The specified primer shall be painted or sprayed over the surface in an even and 

uniform  layer  
 Note : Flat wall paint shall normally be applied on walls 12 months after their completion, in 
which case, Distemper primer will suffice. If the walls are to be painted earlier, the primer coat shall 
consist of cement primer. 
 
3.2. Painting Coal – When the surface is dry, the spray painting with the wall paint in uniform and even 

layers will be done to the required number of  coasts. Each coat shall be allowed to dry over night 
and lightly rubbed with very fine grade of sand paper and loose particles brushed off before the 
next coat is sprayed. 

 
 If after the final coat of wall paints, the surface obtained is not upto the mark, further one or 
more coats as required shall be given after rubbing down the surface and dusting off all the loose 
particles to obtain a smooth and even finish. 
 
 If the primer  or wall paint gets thickened during the application, I shall be thinned suitably 
with the thinner  recommended by the manufacturer. Adequate ventilation shall be provided to 
disperse spray fames. Fitments and floor shall be protected from the spray. 
 
 Other details – The specifications for “painting (general) “ shall hold good as far as applicable. 

 
SPECIFICATION NO. 66 – D 
 
1.   Paint – The specification shall be same as in paragraph 12.28.1. 
2.  General – Where the old paint is in sound condition, renewal shall be carried  out as given in para   

3 to 5. Otherwise the old paint shall be completely stripped and spray painting shall be carried out 
as over new work. Such removal shall be paid for separately. 

3.  Preparation of surface – The surface shall be washed to remove dust and dirt. A mild detergent  
solution like soap water shall be used for washing and the surface shall also be rubbed down lightly 
with abrasive paper when dry. Any patches appearing on the surface shall first be touched up with 
a coat of paint. These shall be allowed to dry and then rubbed down lightly. 

4. Painting – The paint shall then be applied with spraying machine  in uniform and even layer. A 
second coat shall be applied if considered necessary  by the Engineer – in – charge but only after 
the first coat is complete and dry hard. 
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5. Other details – The specifications for “Painting (General) “ shall hold good as far as they are 
applicable. 

 
SPECIFICATION NO. 66 – E 
PAINTING WITH ACID PROOF PAINT 
 

1. Paint – Acid proof paint of approved brand and manufacture and of the required shade 
shall be used. 

2. Preparation  of surface and application – The specifications shall be same as for “Panting 
with ordinary or superior quality ready mixed paints on new work or old work” 

3. Other details – The specifications for “Painting (General)” Shall hold good as for as they 
are applicable. 

 
SPECIFICATION NO. 66 – F 
PAINTING CAST IRON RAIN WATER, SOIL WASTE AND VENT PIPES AND FITTINGS 
 
1. Painting cast iron rain water, soil, waste and vent pipes and fittings including priming coat, on 

new work. 
1.1. Paints – (a) Primer – The primer shall be prepared on site or shall be approved brand and 

manufacture as specified in the item. 
 
 

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551             E.mail : ilango@bheltry.co.in    Website : www.bhel.com 

Tender No:PPPU:WC:15:004  Tender Notice    Dt. 16.05.2015 
 

 
Place                                                                                          Signature of the Bidder 
Date                                                                              (NAME &ADDRESS WITH SEAL) 
 

Page 203 of 228 

The contractor should engage Technical persons and Workmen with the following qualifications for 
works as  detailed below  and the contractor shall carry out the Health Performance check at his cost 
for the workman engaged in the work through a registered medical practitioner and produce the 
certificate on demand. 
 

CHECK   FOR   HEALTH   PERFORMANCE 

Sl. 
No. 

Activity Hazard 
Exposure 

Consequence 
Check for Periodicity 

1 Concrete Dismantling Emission of Dust 
& Noise 

1 Lung function Once in a 
Year 

2 Concrete Mixing Emission of Dust 
& Noise 

1 Lung function Once in a 
Year 

3 Painting Emission of Dust 
& fumes 

1 Lung & throat 
function 

Once in a 
Year 

4 Cutting & Welding Emission of fumes 
and gas. Exposure 
to Live wire 

3 Eyes & Lung 
function 

Once in a 
Year 

5 Working on AC sheets Emission of Dust 
 

3 Lung function Once in a 
Year 

6 Sweeping of Roads Emission of Dust 
 

2 Lung function Once in a 
Year 

7 Collection and 
disposal of Sanitary 
waste 

Foul smell & 
susceptibility to 
decease. 
 

3 Lung function and 
skin irritation 

Once in a 
Year 

8 Handling of Oxygen & 
Acetylene Cylinders 

Leakage of gas 4 Throat irritation Once in a 
Year 

9 Cleaning of Manholes  Exposure to 
poisonous gas 

4 Suffocation Once in a 
Year 

10 Cleaning of Overhead 
tank 

Emission of Dust 1 Suffocation & skin 
irritation 

Once in a 
Year 

 
 
NOTE: Exposure Consequence  1. Slightly harmful 

2. Harmful 
3. Very harmful 
4. Extremely harmful 
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SCHEDULE ‘A’  - (Bill Of Quantities) ATTACHED  IN  THE PRICE BID  
 

SCHEDULE ‘B’ 
1. The following materials will be issued FREE of cost to contractor at PPPU BHEL/ Thirumayam. 

 

Sl.No. DESCRIPTION 

1 Cement.  

2 M.S Rounds, C.T.D Bars & Structural Steel, rails and 
all railway materials. 

3 A.C. / Al Zn Alloy Coated HT steel sheets / 
Polycarbonate Sheets. 

4 Cast iron pipes & specials including pig lead for 
jointing. 

 
2. It will be the responsibility of the Contractor to submit his demands for the above stores in 

writing atleast seven days in advance of the actual requirement. 
 
3. Issue of Stores is subject of the availability at the place of issue cited above, items of stores to 

be issued  by BHEL which are not available at the time of indenting by the contractor may be 
supplied by BHEL after necessary procurement. The contractor shall not be entitled to any 
claim of compensation for delay in the supply of stores by BHEL under any circumstances. 

 
4. The materials will be issued only during the working hours of the BHEL Stores Department     ( 

8.00 a.m. to 4.30 p.m. ). Contractor shall have to transport them to the site  of work at his own 
cost as soon as they are issued to him. 

 
5. The steel  materials if issued will be in random lengths and sizes as stocked by the BHEL and 

the cost  of all cutting, conversion, substitution and fabrication as well as wastage shall have 
to be borne  by the Contractor. 

 
6. The contractor shall from time to time render proper account of all materials issued to him by 

BHEL. If he fails to do so, no further issue of materials will be made to him and he will be held 
responsible  for any delay in the execution of the work which may occur on this account. 

 
7. Where A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses or other 

items are issued free of cost to the contractor, the contractor will have to make good at his 
own cost  any loss or damage to any part or whole of the items issued to him as above. All 
wastage  within the premises  limits as fixed by BHEL will be charged for at the prescribed 
issued rates of BHEL. Excess  wastage will be charged for at punitive rates which will be 100% 
higher than the issue rates. 

 
8. All surplus materials in good condition which are not returned to the BHEL  Stores as also 

quantities of materials consumed in excess of the max.  permissible limit as fixed by BHEL shall 
be charged for at punitive rates. 
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 The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to which 

materials have been rendered  surplus or consumed in excess of the actual requirements shall 
be final and conclusive and binding  on the contractor. 

 
 

SCHEDULE ‘C’ 
ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 

 

Sl.No. Qty. Particulars Details of 
BHEL Crew 
Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks  

 
……………………………..Nil………………………………. 

 
 

 
a. Machineries shall not be operated over time without the written permission of the Sr. 
Engineer / Dy. Manager / Manager. 
b. All Coolies, Watermen etc., required in addition to BHEL crew mentioned in column 4 
above shall be arranged by the contractor at his own expense. 
 

SCHEDULE ‘D’ 
 

NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into contract. 
 

SL.No. DRAWING NUMBER DESCRIPTION 

 MS:TRM:40:225:1118D Layout Drawing 
  

 
The under mentioned records / log-books / registers (whichever is applicable) shall be maintained. 

1. Hindrance Register 
2. Site Order Book 
3. Test Check of measurements 
4. Cement and other free issue materials supply and consumption daily register 
5. Approved Field Quality Plans (FQP) of various works 
6. Records of test reports of field tests 
7. Records of manufacturer’s test certificates 
8. Record of disposal of scraps generated during and after the work completion.   

 
CERTIFICATE OF COMPLIANCE 

 
To 
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Senior Manager / Contracts 
Power Plant Piping Unit, 
BHEL – Thirumayam-622 507. 
 
 
Sir, 
 
We have carefully read the tender specifications connected with the above tender and have 
understood the technical requirements and conditions to the above tender which consists of 
 

1. Technical Bid 
a) General Details about vendor,  
b) Pre-Qualification Criteria,  
c) Work specific Terms & Conditions,  
d) Commercial Terms & Conditions,  
e) Conditions related to the Welfare of labour,  
f) General Terms and Conditions, 
g) Terms & Conditions related to Safety, 
h) General and Special Specifications, 

2. Price Bid. 
 
We agree to carry out the contract tendered at the rates as offered by us in the Price Bid (Rate 
Schedules) submitted  by us  and  in accordance to the terms  and conditions of the subject tender.   
 
If the contract is awarded to us the prices shall be kept firm till the completion of contract. 
 
 
Demand Draft of………………………. Bank  bearing  No……………………dated…………………for an amount of  
₹ ________/- (Rupees ________________ only) is submitted in a separate cover towards EMD.   
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To 
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 

 
ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER 
 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by BHEL  

 Details of Bank Account: 

   

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  

 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the National 
Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to my / our above mentioned Bank Account.  
I / We also agree that payments made to the above mentioned Account is a valid discharge of the liability of 
Bharat Heavy Electricals Limited.    I / We also agree to bear the applicable Bank Charges for the above mode of 
transfer.   A copy of the cheque leaf/cancelled cheque leaf of  the  above account  is sent  herewith. 
 

 
AUTHORISED  SIGNATORY  WITH  NAME SEAL 

 

Banker’s  Certification 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further confirm that the account number 
of ____________________________________ ____ ____________________________ (name of account holder), the 
signature of the authorized signatory and the MICR and IFSC codes of our Branch mentioned   above are correct. 

 
 
PLACE:                                                                        
DATE  :                                                                        

                                         

                                                       

Forwarded  to  Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with us. Signature of the BHEL 
Executive with Name Seal (Operating the Contract/Services) 

 

(Manager / Officer’s) 
Signature Under Bank stamp and Name Seal 

With  Membership No. 
(Telephone / Mobile No.                         ) 
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FOR 

“Construction of foundations for 40T furnace, chimney, blower and 
blower shed & control room at BHEL-PPPU, Thirumayam” 

 
(To be given in a separate “PRICE BID” cover as per special instructions in Page 1) 

SCHEDULE – A  
 

NAME OF WORK: Construction of foundations for 40T furnace, chimney, blower and 
blower shed & control room at BHEL-PPPU, Thirumayam” 

 
 

Description of Work:  
The scope of work includes civil work for 40T furnace in PPPU of BHEL, Thirumayam as per the rates 
quoted in the Bill of Quantities of Price Bid. 
The brief description of items of works is given in the Bill of Quantities provided in the price bid. 
 
The tenderer has to quote the rates both in figures and in words for all the items given in the Bill 
of Quantities provided in the price bid.  
 
I / We ___________________________________________________ have read the condition of 
tender attached hereto and agree to abide by such conditions. I/We offer to execute the works in 
PPPU:WC:15:004 at the item rates quoted in the BOQ.  
 
I / We further agree to sign an Agreement Bond to abide by the General Conditions of Contract and 
to carry out all works according to the specifications for materials and works of Bharat Heavy 
Electricals Limited, Thirumayam-622 507. In case of acceptance of the tender by BHEL, I/We bind 
myself/ourselves to execute the contract documents within 7 days after notice that my/our tender 
has been accepted and this contract has been awarded to me/us and thus failing which I/We shall 
have no objection to the forfeiture of the Earnest Money amount lodged with Bharat Heavy 
Electricals Limited, Thirumayam-622 507. 
 
I / We further agree to include all tools & plants and consumables required for the work in my / our 
scope but required power and water will be provided at one point by BHEL at free of cost and based 
on this, we have quoted our item rates.    
 
(Rates will be quoted exclusive of Service Tax as applicable and inclusive of any other taxes & duties 
levied or to be levied both by Central and State Government Authorities. Such levies except service 
tax will be borne by the me / us).   
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SL. 
NO 

DESCRIPTION 
QTY 
(A) 

UNIT 
RATE-₹ 

(B) 
AMOUNT (₹) 

(A x B) 

1 

Dismantling / removing / demolishing as the case may be of the 
following by manually/mechanical means  and carefully stacking the 
serviceable materials at site of work or conveying and handing over 
the same  at  BHEL stores and disposal of unserviceable materials by 
transporting and dumping  in the near by low level areas within a 
lead of 100 metres.  All as per instructions of Engineer-in-charge. 
RCC works including stacking of steel bars. 

12 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

2 

Dismantling / removing / demolishing as the case may be of the 
following by manually/mechanical means  and carefully stacking the 
serviceable materials at site of work or conveying and handing over 
the same  at  BHEL stores and disposal of unserviceable materials by 
transporting and dumping  in the near by low level areas within a 
lead of 100 metres.  All as per instructions of Engineer-in-charge. 
Plain Cement Concrete. 

8 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

3 

Dismantling / removing / demolishing as the case may be of the 
following by manually/mechanical means  and carefully stacking the 
serviceable materials at site of work or conveying and handing over 
the same  at  BHEL stores and disposal of unserviceable materials by 
transporting and dumping  in the near by low level areas within a 
lead of 100 metres.  All as per instructions of Engineer-in-charge. 
Brick work in cement mortar 

9 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

4 

Dismantling / removing / demolishing as the case may be of the 
following by manually/mechanical means  and carefully stacking the 
serviceable materials at site of work or conveying and handing over 
the same  at  BHEL stores and disposal of unserviceable materials by 
transporting and dumping  in the near by low level areas within a 
lead of 100 metres.  All as per instructions of Engineer-in-charge. 
Stone rubble masonry in cement mortar  

7 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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SL. 
NO 

DESCRIPTION 
QTY 
(A) 

UNIT 
RATE-₹ 

(B) 
AMOUNT (₹) 

(A x B) 

5 

Earthwork excavation (TRENCHES) in soils given below by 
mechanical means (Hydraulic excavator)/manual means and 
depositing the excavated earth at suitable places within the initial 
lead of 50 meter and initial lift of 1.5 meter for foundation in 
building works, roads, narrow drains, sewers, bridges, pipe lines 
etc.,  sectioning the subgrade to proper level and grade, watering 
and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge. Rate 
also includes bailing or pumping out water during excavation due to 
subsoil water, rain etc. 
All kinds of soil except rock  

220 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

6 

Earthwork excavation (TRENCHES) in soils given below by 
mechanical means (Hydraulic excavator)/manual means and 
depositing the excavated earth at suitable places within the initial 
lead of 50 meter and initial lift of 1.5 meter for foundation in 
building works, roads, narrow drains, sewers, bridges, pipe lines 
etc.,  sectioning the subgrade to proper level and grade, watering 
and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge. Rate 
also includes bailing or pumping out water during excavation due to 
subsoil water, rain etc. 
Ordinary rock 

50 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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SL. 
NO 

DESCRIPTION 
QTY 
(A) 

UNIT 
RATE-₹ 

(B) 
AMOUNT (₹) 

(A x B) 

7 

Earthwork excavation (TRENCHES) in soils given below by 
mechanical means (Hydraulic excavator)/manual means and 
depositing the excavated earth at suitable places within the initial 
lead of 50 meter and initial lift of 1.5 meter for foundation in 
building works, roads, narrow drains, sewers, bridges, pipe lines 
etc.,  sectioning the subgrade to proper level and grade, watering 
and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge. Rate 
also includes bailing or pumping out water during excavation due to 
subsoil water, rain etc. 
Hard rock (blasting prohibited)  

275 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

8 

Providing and laying in position plain cement concrete of specified 
grade including consolidation, curing etc. complete, all as per 
standard specifications. All works upto plinth level. Rate excludes  
cost of centering and shuttering.  
1:4:8 with graded stone aggregate 40 mm nominal size. 

135 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

9 

Damp proof course with cement mortar 1:3, 12 mm thick mixed 
with water proofing compound (Accoproof or Impermo or 
equivalent) at 1 Kg per 50 Kg of cement for water facing  surfaces 
etc. complete., all as per standard specifications. 

220 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

10 

Straightening, cutting, bending, placing in position of MS/CTD bars 
and  binding with MS binding wires of 18/20 gauge etc. for 
reinforcement of RCC works. Rate includes cover blocks, cost of 
binding wire , conveyance of MS/ CTD bars from BHEL stores to site 
of work, labour etc. complete. MS/CTD bars will be supplied by 
BHEL at Stores at free of cost. 

28 MT 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

mailto:ilango@bheltry.co.in
http://www.bhel.com/


 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER PLANT PIPING UNIT 

THIRUMAYAM- 622 507 
CONTRACTS DEPARTMENT 

     Phone : 04333279551                       E.mail : ilango@bheltry.co.in                                            Website : www.bhel.com 

Tender No:PPPU:WC:15:004     Tender Notice      Dt. 16.05.2015 

Place                                                Signature of the Bidder 
Date                                                                               (NAME &ADDRESS WITH SEAL) 

Page 213 of 228 

SL. 
NO 

DESCRIPTION 
QTY 
(A) 

UNIT 
RATE-₹ 

(B) 
AMOUNT (₹) 

(A x B) 

11 

Centering and shuttering including strutting, propping, assembling 
etc. and removal of form work. Upto a maximum height of 4.50 
metre of each floor and also upto floor five level.  
Foundations, footings, bases of columns, equipment foundations, 
precast slabs, kerbs etc. for mass concrete. 

275 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

12 

Centering and shuttering including strutting, propping, assembling 
etc. and removal of form work. Upto a maximum height of 4.50 
metre of each floor and also upto floor five level.  
Walls (any thickness) including attached pilasters, plinth, stairs, 
chimney, shafts and string courses etc. 

235 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

13 

Centering and shuttering including strutting, propping, assembling 
etc. and removal of form work. Upto a maximum height of 4.50 
metre of each floor and also upto floor five level.  
Pockets or holes in foundations for holding down bolts. 

95 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

14 

Fabrication and fixing in position  of M.S  inserts out  of M.S plates, 
flats, rounds, angles etc., including necessary lugs made of rounds 
or flats, sizing and cutting to required lengths, threading, bolting 
and welding as required and placing the same in position in both 
plain and reinforced cement concrete members, including adjusting 
the shuttering if necessary, tying and holding to correct level and 
line.  Rate  includes cost of all materials, labour etc., complete but 
excluding raw steel sections which will be supplied by BHEL at 
Stores at free of cost.  

100 KG 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

15 

Conveying all types & sizes of holding down bolts, nuts, washers etc. 
from BHEL Stores to site of work  and fixing in proper level, line, 
alignment etc., all as per drawings and instructions of  Engineer-in-
charge. Rate excludes cost of bolts, nuts, washers etc. 

1300 KG 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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SL. 
NO 

DESCRIPTION 
QTY 
(A) 

UNIT 
RATE-₹ 

(B) 
AMOUNT (₹) 

(A x B) 

16 

Providing and laying in position machine batched, machine mixed 
and machine vibrated design mix of reinforced cement concrete of 
specified grade for structural elements using 10 to 20 mm hard 
broken granite stone jelly, excluding  cost of centering, shuttering, 
finishing and reinforcement but including admixtures in 
recommended proportions (as per IS:9103) to accelerate, retard 
setting of concrete, improve workability without impairing strength 
and durability, all  as per directions of Engineer-in-charge.  M-20 
Grade reinforced cement concrete. All work in foundation, 
basement and upto Floor V level. 

280 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

17 
Providing and fixing in position of 12 mm thick bitumen 
impregnated fibre board conforming to IS:1838 including cost of 
primer, sealing compound in expansion joints. 

45 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

18 

Flooring with reinforced cement    concrete of mix 1:2:4 using  40 
mm and downgraded hard broken granite stone jelly  for thickness 
varying from 100 to 500 mm laid in panels not exceeding 6 x 30 m 
between expansion joints, including necessary vibration using 
needle / board / screed vibrators, all as required including 
necessary shuttering, painting the sides with bitumen, but excluding 
fabrication charges for reinforcement, all as per standard 
specifications.      

150 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

19 

Floor finish with 40 mm thick granolithick flooring over  the 
concrete base while it is wet for proper bonding, the bottom 25 mm 
thick consisting of one part of cement and one part of 6 mm gauge 
hard broken granite stone chips (the proportion being by volume) 
and the top 15 mm finished with hardening compound of 
proportion one part of hardonate (ironite or equivalent) four parts 
of cement and eight parts of 6 mm gauge blue granite stone chips 

550 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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SL. 
NO 

DESCRIPTION 
QTY 
(A) 

UNIT 
RATE-₹ 

(B) 
AMOUNT (₹) 

(A x B) 

(the proportion being by weight) including finishing and painting 
the sides with bitumen etc., complete, all as per standard 
specifications. 

20 

Collection  from BHEL stores and transporting   the  raw  structural 
steel sections to the contractor’s site fabrication shop, fabrication 
of steel work including all materials going into  the process of 
fabrication and forming an integral part of the steel work together 
with all shop welding including using low hydrogen electrode 
wherever necessary, all as per drawings and standard specifications.  
Rate includes  delivery of fabricated steel work at erection site 
ready for erection, including preparation and supply of drawing 
office despatch list for BHEL’s approval, all charges for packing 
(wherever called for) handling, conveying, stacking and all other 
incidental charges both for raw materials and fabricated steel 
works.  Rate excludes raw structural steel sections which will be 
supplied by BHEL at stores at free of cost. 

10 MT 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

21 

Carrying from stacks at erection site to erection positions and 
erection of fabricated steel work including all handling, conveying, 
assembling, hoisting, erecting in position and site welding and or 
bolting, alignment of  structures, all as per drawings and standard 
specifications.  Rate includes bolts & nuts, hire for welding tools and 
plants, labour etc., but excluding cost of fabricated components.  If 
required, power will be given free of cost by  BHEL.  Weight of 
fasteners will not be accounted for payment. 

10 MT 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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22 
Extra for every additional  lead of 10 metre or part thereof over the 
initial lead for all kinds of soil. 

150 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

23 

Filling available excavated earth (excluding rock) in trenches, plinth, 
sides of foundation etc. in layers not exceeding 20 cm in depth, 
consolidating each deposited layer by ramming and watering, lead 
upto 50 m and lift up to 1.5 m etc. complete. 

280 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

24 

Conveyance of earth, sand, gravel, rough stone, broken stone, brick 
bats (debris) etc. by contractor’s own lorry including loading, 
leading, unloading, stacking or spreading, all as per instructions of 
Engineer-in-charge. Payment for conveyance of earth will be made 
based on pit measurement and for other items based on stack 
measurements. Beyond 1 Km but upto 2 Km 

270 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

25 
Supply and filling with river sand in foundation, plinth, under floor 
etc. including watering, ramming, consolidating and dressing 
complete. 

45 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

26 

Grouting the H.D bolts, underneath the base plates etc., after 
alignment with non-shrink high strength cementitious grout of such 
as Tec. Grout 20/40 or Pidigrout 5M/10M or Flogrout 40/60 or 
Conbextra GP1/GP2 or any other equivalent grout, all as per 
instructions of Engineer in charge and as per standard 
specifications.  Rate  includes cost of non-shrink grout, cleaning the 
sleeves/pockets, tools, labour etc., complete. 

4 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

27 
Extra for every additional lift of 1.5 metre or part thereof in : 
Ordinary or hard rock 

225 CUM 
₹_____________/- 
  

₹_________________/- 
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(A x B) 

Rupees____________________ 

only.  
Rupees_____________________ 

only.  

28 

Hire charges for engaging earth moving machinery (pockline) to 
attend to channeling works at river bed, pipe line burst works, 
cleaning the areas including uprooting thorny plants/heavy 
jungles/trees etc. of all heights and leveling the areas thereafter 
including all debris etc., all as per instructions of Engineer-in-charge. 
Rate includes hire, fuel, operation charges, to and fro charges for 
machinery, all labour and all other incidentals etc., complete. 

200 HOURS 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

29 

Precasting and fixing in position of RCC cable trench cover slabs of 
following thickness in mix 1:2:4 using  graded stone aggregate 12 
mm nominal  size with top 15 mm  thick  finished  with hardening 
compound of proportion one part of ironite or equivalent, four 
parts of cement and eight parts of 6 mm gauge hard granite stone 
chips (the proportion being by  weight) including welding  
reinforcement rods to the frame work, all as per drawing, 
specifications and instructions  of  Engineer-in-charge but  excluding 
cost of M.S frame work which  will  be  paid  separately. 
Reinforcement rods and M.S frames will  be supplied by  BHEL at 
stores at free of cost. 

60 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

30 

Providing and placing in position PVC water stops serrated with 
central bulb, 225 mm wide & 8-11 mm thick for construction / 
expansion joints between two RCC members and fixed to the 
reinforcement with binding wire before pouring concrete etc. 
complete. 

40 M 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

31 

Random  rubble  masonry in foundation and basement in the mix 
given below including simultaneous flush pointing, all as  per 
standard specifications.  
Cement mortar 1:5 

60 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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32 
Brick work with F.P.S bricks (second class ground moulded chamber 
bricks) of class designation 50/75 in foundation and plinth in:  
Cement mortar 1:5 

85 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

33 

Dismantling / removing / demolishing as the case may be of the 
following by manually/mechanical means  and carefully stacking the 
serviceable materials at site of work or conveying and handing over 
the same  at  BHEL stores and disposal of unserviceable materials by 
transporting and dumping  in the near by low level areas within a 
lead of 100 metres.  All as per instructions of Engineer-in-charge.G.I 
/ Aluminium sheets from roofs and side cladding including ridges, 
valleys, gutters etc. 

200 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

34 

Dismantling / removing / demolishing as the case may be of the 
following by manually/mechanical means  and carefully stacking the 
serviceable materials at site of work or conveying and handing over 
the same  at  BHEL stores and disposal of unserviceable materials by 
transporting and dumping  in the near by low level areas within a 
lead of 100 metres.  All as per instructions of Engineer-in-charge. 
Steel structures / steel works in built up sections  including bolts, 
nuts, cutting rivets, welding, dismembering, preparation of DODL 
etc. 

10 MT 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

35 

Painting one priming coat with  approved  primer  over structural 
steel works in roof structures, columns etc., including preparing the 
surfaces by thoroughly cleaning oil, grease, dirt and other foreign 
matters and scoured with wire brushes, fine steel wool scrapers and 
sand paper, all as per standard specifications.  
Red oxide primer 

3 MT 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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36 
Providing and fixing in position of brass wheel valve / gate valve  of 
approved brand with C.I wheel etc. complete. (ISI marked) 
100 mm nominal bore 

5 EACH  

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

37 

Fabrication and fixing in position of  M.S frames for  cable trench 
cover slabs in required sizes using M.S angles, plates, flats etc., 
which will be supplied by BHEL at Stores at free of cost, all as per 
drawings and instructions of Engineer-in-charge.  Rate includes 
conveyance of raw materials from BHEL stores to contractors 
fabrication shop,  fabrication charges including cutting, welding, 
preparing and supplying DODL’s for BHEL's approval, supply of  
fabricated  frames at site of work, fixing in proper position etc., 
complete. 

4 MT 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

38 
Plastering with cement mortar as per standard specifications.  
In Cement mortar 1:5, 15mm thick 

350 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

39 

White  washing  on surfaces  using Janathacem or equivalent 
material to give an even shade including cleaning, brushing  of walls 
and preparing surfaces in  accordance with standard specifications. 
Rate  includes cost of all materials, labour, curing etc., complete.    
Three coats 

100 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

40 

Painting with exterior emulsion paint (ACE or any other equivalent 
and approved brand)  of approved shade on surfaces to give an 
even shade including preparing the surfaces, removal of dirt, 
thorough cleaning by watering etc., all as per standard 
specifications. Rate includes cost of necessary plaster of paris and 

325 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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putty wherever required, labour and all incidentals etc. complete. 
Two coats 

41 
Extra for Brick work in superstructure above plinth upto floor three 
level in all shapes and sizes.  

80 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

42 
Applying one coat of cement primer of approved brand and 
manufacturer on wall surfaces. 

200 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

43 

Supply  RCC  pipes  (NP2 Class) of following sizes with collars at  site 
of work, lowering to trench, laying to proper grade and alignment, 
joining the collars with stiff mixture of cement mortar 1 : 2, testing 
of joints etc., but excludes cost of cement which will be supplied by 
BHEL at stores at free of cost. 
250 mm dia 

50 M 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

44 

Providing and laying PVC water pipes and specials conforming to ISS  
in trenches, joining with proper adhesive as suggested by 
manufacturers etc. complete. (External work) Earth work 
excavation for trenches and refilling will be paid separately. 
PVC Pipe 160 mm OD (6 kg/Sq.cm) 

50 M 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

45 
Providing and fixing G.I pipes and specials (B - Class) of approved 
brand with G.I fittings and clamps on walls & floors, including 
cutting and making good the walls & floors etc. complete. (Internal 

50 M 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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work - exposed on walls) 
100 mm dia nominal bore. 

46 

Conveying from BHEL stores to site of  work, sizing as  required, 
hoisting and fixing in proper position of Aluminium-Zinc Alloy 
coated rib profile sheets  with accessories such as ridge pieces, 
barge boards, curves etc., for roofing, side cladding etc. with 
necessary self drilling/self tapping screws of size 5.50 x 55 mm with 
EPDM seal or with polymer coated J or L  hooks,  bolts & nuts 8 mm 
dia with  bitumen and G.I limpet washers filled with white lead 
complete up to any pitch in horizontal/vertical or curved surfaces 
with necessary G.I hook bolts, crank bolts with nuts, G.I and 
bitumen washers etc., complete, all as per drawings, specifications 
and instructions of Engineer-in-charge.  Rate excludes cost of  
Aluminium-Zinc Alloy sheets and its accessories such as ridge 
pieces, barge boards, curves etc.which will be supplied by BHEL at 
Stores at free of cost. 

440 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

47 

Providing and fixing G.I pipes and specials (B - Class) of approved 
brand with G.I fittings and clamps on walls & floors, including 
cutting and making good the walls & floors etc. complete. (Internal 
work - exposed on walls)150 mm dia nominal bore. 

40 M 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

48 

Providing and fixing G.I pipes and specials (B - Class) of approved 
brand with G.I fittings and clamps on walls & floors, including 
cutting and making good the walls & floors etc. complete. (Internal 
work - exposed on walls) 
25 mm dia nominal bore. 

50 M 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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49 

Providing and fixing G.I pipes and specials (B - Class) of approved 
brand with G.I fittings and clamps on walls & floors, including 
cutting and making good the walls & floors etc. complete. (Internal 
work - exposed on walls) 
32 mm dia nominal bore. 

50 M 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

50 

Providing and fixing G.I pipes and specials (B - Class) of approved 
brand with G.I fittings and clamps on walls & floors, including 
cutting and making good the walls & floors etc. complete. (Internal 
work - exposed on walls) 
50 mm dia nominal bore. 

50 M 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

51 
Providing and fixing in position of brass wheel valve / gate valve  of 
approved brand with C.I wheel etc. complete. (ISI marked) 
15 to 25 mm nominal bore 

5 EACH  

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

52 
Providing and fixing in position of brass wheel valve / gate valve  of 
approved brand with C.I wheel etc. complete. (ISI marked) 
50 mm nominal bore 

5 EACH  

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

53 
Extra for providing and mixing water proofing material 'Impermo' or 
equivalent in cement concrete work at 1 Kg per 50 Kg of cement. 

1000 KG 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

54 

Providing holding down bolts of required sizes with nuts, washers 
etc. and fixing in proper level, line, alignment etc., all as per 
drawings and instructions of  Engineer-in-charge. Rate includes cost 
of steel materials, bolts, nuts, washers, fabrication and machining 
charges, fixing, all labour etc. complete. 
Bolts including nuts & washers etc. complete in all sizes & lengths. 

700 KG 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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55 

Finishing the top of all floors with 25 mm thick  cement concrete 
(without using sand) in the proportion of one part of cement and 
three parts of 3 to10 mm gauge hard broken granite stone chips, 
finishing the surfaces smooth,  rounding of corners, curing, 
providing borders etc., complete, all as per standard specifications.  
(Ellispattern flooring)    

90 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

56 

Painting (excluding priming coat) on structural steel works in roof 
structures, columns etc. with synthetic enamel paint of approved 
brand and shade, brushing to give an even shade including cleaning 
the surfaces of all dirt, dust and other foreign matters,  scaffolding  
charges etc. complete.  All as per standard specifications.        
Two coats  

10 MT 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

57 

Conveying from BHEL stores to site    of work cutting to size   and 
fixing in position of 75 x 75 x 6 mm or other size  M.S angles in 
required lengths for forming the rebates in cable trench (for fixing 
the cable trench cover slabs) including welding in position of dowel 
bars to the angles and embedding the angle iron frame in the 
flooring concrete in proper line and level, all as per drawings and 
instructions of Engineer-in-charge.   Rate includes loading, 
unloading, handling, welding and other incidental charges, 
preparing and supplying of DODL’s for approval etc. complete,  but 
excluding cost of M.S angles and dowel bars which will be  supplied 
by BHEL at Stores at free of cost. 

1 MT 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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58 

Providing polyester sun  control  film  of  approved brand 
(GARWARE or equivalent) and shade  to glazed panels in doors /  
windows / ventilators / partitions etc.with proper adhesive, all after 
removing the existing damaged film if available etc. complete. All as 
per instructions of Engineer in charge. Rate includes cost of all 
materials, scaffolding charges, labour, all other incidentals  etc., 
complete. 
Non reflective Type -  Premium Grade with Scratch Resisting 
Coating 

25 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

59 

Centering and shuttering including strutting, propping, assembling 
etc. and removal of form work. Upto a maximum height of 4.50 
metre of each floor and also upto floor five level.  
Suspended floors, roofs, landings, balconies, access platform and 
sunshades. 

40 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

60 

Centering and shuttering including strutting, propping, assembling 
etc. and removal of form work. Upto a maximum height of 4.50 
metre of each floor and also upto floor five level.  
Lintels, beams, plinth beams, girders, bressumers and cantilevers 

10 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

61 
Ceiling plastering with cement mortar  1:3, 6mm  thick as per 
standard specifications.        

30 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

62 

Distempering using oil bound washable distemper of approved 
brand and shade on surfaces including cleaning, brushing, preparing 
the  surfaces  even and sand papered smooth in accordance with 
standard specifications.   
Three coats (A priming coat with approved primer and two coats of 
distempering). 

60 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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63 

Providing weathering course on top of  roof slab  with 20 mm size 
brick  jelly and pure lime  (no sand) in the  proportion  of  32 : 12.5 
to  the required thickness, well beaten  with wooden  battens, so as 
to secure adequate slope, all as per standard specifications and  
instructions of Engineer-in-charge.   

5 CUM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

64 

Providing weathering course on  top  of roof slab with one  course 
of split tiles or pressed flat tiles of 17 to 20 mm thick and of 
approved brand & size, set in cement mortar 1:3 with  an admixture 
of crude oil at 10% by weight  of  cement, 12 mm thick bedding 
layer  including pointing the tiles  with the same oiled mortar etc., 
complete, all  as per standard specifications. 

30 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

65 

Providing and fixing anodised aluminium work for doors, windows, 
ventilators and partitions with extruded built up standard tubular 
sections / appropriate Z sections  of approved make conforming to 
IS:733 & 1285, fixed with rawl plugs & screws or with fixing clips, or 
with expansion hold fasteners including necessary filling up of gaps 
at junctions, at top, bottom and sides with required PVC / neoprene 
felt etc. Aluminium sections shall be smooth, rust free, straight, 
mitred and joined mechanically wherever required including cleat 
angle, aluminium snap beading for glazing / panelling, C.P brass / 
stainless steel screws, all complete as per architectural drawings 
and instructions of Engineer-in-charge. (Glazing and panelling to be 
paid for separately)For shutters of doors, windows and ventilators 
including providing and fixing hinges / pivots and making provision 
for fixing of fittings wherever required including cost of PVC/ 
neoprene gasket required. (Fittings shall be paid for separately) 
Anodised aluminium  (anodised transparent or dyed to required 
shade according to IS 1868, minimum anodic coating of grade AC 
15) 

30 KG 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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66 

Providing and fixing anodised aluminium work for doors, windows, 
ventilators and partitions with extruded built up standard tubular 
sections / appropriate Z sections  of approved make conforming to 
IS:733 & 1285, fixed with rawl plugs & screws or with fixing clips, or 
with expansion hold fasteners including necessary filling up of gaps 
at junctions, at top, bottom and sides with required PVC / neoprene 
felt etc. Aluminium sections shall be smooth, rust free, straight, 
mitred and joined mechanically wherever required including cleat 
angle, aluminium snap beading for glazing / panelling, C.P brass / 
stainless steel screws, all complete as per architectural drawings 
and instructions of Engineer-in-charge. (Glazing and panelling to be 
paid for separately) 
For fixed portion - Anodised aluminium  (anodised transparent or 
dyed to required shade according to IS 1868, minimum anodic 
coating of grade AC 15) 

10 KG 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

67 

Providing and fixing glazing in aluminium door, window, ventilator 
shutters and partitions  etc. with PVC/ neoprene gasket etc. 
complete as per drawing and instructions of Engineer-in- charge. 
(Cost of aluminium snap beading shall be paid in basic item.) 
With float glass panes of 4 mm thick  

15 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

68 

Supply & fixing the following furniture fittings of approved brand & 
quality (ISI marked) in the appropriate position of doors, windows, 
ventilators, cupboards etc. with appropriate screws, nails etc., all as 
per standard specifications & instructions of Engineer in charge.  
D type Anodised Aluminium handle - 125 mm 

5 EACH  

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

69 
Supply & fixing the following furniture fittings of approved brand & 
quality (ISI marked) in the appropriate position of doors, windows, 
ventilators, cupboards etc. with appropriate screws, nails etc., all as 

10 EACH  

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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per standard specifications & instructions of Engineer in charge.  
250 x 11/12 mm Anodized Aluminium tower bolt 

70 
Providing and fixing 100 mm brass lock (mortise latch & lock with 
six levers) for aluminium doors including necessary cutting and 
making good etc. complete. 

5 EACH  

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

71 

Supply and fixing the following boards/sheets of approved brand & 
quality in panelling fixed in aluminium doors/window 
shutters/partition frames etc. with C.P brass/stainless steel screws 
etc. complete, all as per drawings, specifications and instructions of 
Engineer in charge. Rate includes cutting to required sizes, wastages 
etc. complete. Rate excludes cost of respective frame works.Pre 
laminated (both sides) particle boards - 12 mm thick - (Novapan-
Standard or equivalent) 

10 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

72 

Providing and fixing factory made ISI marked steel glazed doors, 
windows and ventilators side/top/centre hung with beading etc. 
complete of standard rolled steel sections, joints mitred and flash 
butt and sash bars tenoned and riveted with  15 x 3 mm lugs, 10 cm 
long, embedded in cement concrete blocks 15 x10 x 10 cm of 1:3:6 
or with wooden plugs and screws or rawl plugs and screws or with 
fixing clips or with bolts and nuts as required, including providing 
and fixing of hinges, pivots, 4 mm plain glass panes with glazing 
clips and special metal-sash putty of approved make, handles, 
pegstays etc. complete including a priming coat of approved steel 
primer excluding the cost of metal beading and other fittings. Rate 
includes dismantling the masonry and making good all damages 
etc., complete.  

10 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  
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73 

Providing silver anodized aluminium alloy grills (DECOGRILLE) of 
following design and fixing in proper position in 
windows/ventilators/balconies/partitions/fences/racks etc. with 
necessary appropriate type, material, brand & quality screws as per 
manufacturers recommendation etc. complete, all as per the 
instructions of Engineer-in-charge.  
DECOGRILLE Design No. DG 202 with 7.50 mm plates 

12 SQM 

₹_____________/- 
  
Rupees____________________ 

only.  

₹_________________/- 
  
Rupees_____________________ 

only.  

 
Rates should be quoted exclusive of Service Tax as applicable and inclusive of any other taxes & duties levied or to be levied both by Central and State 
Government Authorities. Such levies except service tax should be borne by the Contractor.   
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