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Bharat Heavy Electricals Limited  
(A Govt. Of India Undertaking) 

External Services dept  
ELECTRONICS DIVISION 
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Bharat Heavy Electricals Limited  
(A Govt. Of India Undertaking) 

ELECTRONICS DIVISION, POST BOX NO 2606 
 MYSORE ROAD, BANGALORE-560026 

Phone: 0091­80­26989126 /26998657                                                                  Fax  0091­80­26989222  
                                                                                                                                               0091-80-26989217 
  

 

EXTERNAL SERVICES DEPARTMENT  

TENDER NO. CE/ ES/FARAKKA/076/KJ 

 

 

 

IMPORTANT NOTE  

 
 
 
PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE COMPLETION OF ALL 
PAGES OF TENDER DOCUMENT AND REPORT ANY DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF 
ANY, TO THE ISSUING AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART OF THE BID WITHOUT 
WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL.  
 

 

 

THIS TENDER SPECIFICATION ISSUED TO:  

M/S­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

ELECTRONICS DIVSION POST BOX NO 2606 , 
MYSORE ROAD, BANGALORE-560026 

Phone: 0091­80­26989126 /26998657                                                                  Fax  0091­80­26989222  
                                                                                                                                               0091-80-26989217 
  

Email: extservices@bheledn.co.in   

TENDER NOTICE­NEWSPAPER  

 

 

TENDER NOTIFICATION 

 BHEL-ELECTRONICS DIVISION, BANGALORE. 

TENDER REFERENCE  NO. CE/ ES/FARAKKA/076/KJ 

JOB Receipt & Unloading of C&I materials for 1 X 500 MW  

Unit  and providing manpower assistance for stores & 

Office work. 

PROJECT SITE BHEL EDN Site Office,NTPC Ltd,Farakka Super 

Thermal Power Station Nabarun,Distt Murshidabad 

West Bengal -742 236 

TENDER TYPE Open tender (Two Part bid ) 

ESTIMATED VALUE Rs. 18,50,000/- approximately (Rupees Eighteen 

Lakhs Fifty thousand  only )  

EMD  Rs. 40,000/- (Rupees forty Thousand only) 

DOCUMENT CHARGES Rs. 1000/- (Rupees One Thousand only) 

Please visit web site  for 

down loading  Complete 

tender documents  

www.bheledn.com,  www.bhel.com  

DUE DATE &TIME  12.01.2010       1400 Hrs 

                                                                       Issued by:  DGM(External Services) 

http://www.bheledn.com/
http://www.bhel.com/
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DETAILED TENDER NOTICE 

Sealed tenders (Two Part ) are invited from the contractors fulfilling qualifying requirements for 

the WORK OF  UNLOADING  FROM TRUCKS,SHIFTING/ ARRANGING IN BHEL 

STORES , STACKING ,OPENING OF BOXES/ ASSISTANCE TO BHEL FOR 

VERIFICATION ,ISSUE & HANDLING  OF  CONTROL & INSTRUMENTATION  

MATERIALS FOR 1X 500 MW PLANT  AT SITE OFFICE  OF  BHEL EDN  NTPC 

FARAKKA" 

 

QUALIFYING REQUIREMENTS: 

Bidder who wish to participate should full fill following „Qualifying Requirements‟: 

1.Tenderes who wish to participate should  have executed similar nature of work of unloading of 

Power Plant C&I /Electrical materials and providing manpower assistance for stores / office 

work for power plant of  60MW Unit or higher capacity in power projects / Industrial Captive 

power Projects/Hydro Projects   during last seven years. 

2. Tenderers who wish to participate should have carried out, during last seven years;  

One single work of similar nature in power plant / industrial unit of around Rs. 14.80 lakhs   OR 

Two works of similar nature in power plant / industrial unit of around Rs.9.25 lakhs  each OR 

Three works of similar nature in power plant / industrial unit of around Rs. 7.40   lakhs each.  

3.Tenderer should also have an average annual turnover of minimum of Rs. 5.50  Lakhs  

( Rupees Five lakhs fifty thousand  only) during preceding three years   (2005­06,   2006­07   &  

2007­08).   Tenderer shall submit audited balance sheet in support of above.  

 

Bidders with unsatisfactory past performance in any project are liable to be rejected .The 

decision of BHEL is final in this matter”.  

NOTES:  

(i)  The Tender Documents comprise of following;  

(a)  General  Instructions to tenderers,General Terms & Conditions 

(GCC), Special Conditions of Contract(SCC), Tender Notice, Project 

Synopsis, etc 

  (b) Rate Schedule   

(ii) Tender Documents with complete details are hosted on BHEL‟s web page    

www.bhel.com   and in www.bheledn.com .Bidder(s) intending to participate may 

download the tender document from the web site. Bidder(s) downloading the 

tender documents from the web site, shall remit Rs.1000/­(Rupees One thousand 

http://www.bheledn.com/
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only) in the form of crossed demand draft (non­refundable), in favour of BHEL, 

BANGALORE along with their offer.  

 (iii) Tenders must be submitted to the undersigned  at the address given  latest by 1400 

HRS  12.01.2010 before opening of technical bids commences. Technical 

bids shall be opened at 14.30 Hrs. on 12.01.2010. Tenders received after the due 

date & time shall be liable to be summarily rejected.  

(iv) Earnest Money Deposit (EMD): Refundable, Non­interest bearing EMD of Rs Rs 

40,000/=(Rupees Forty Thousand Only) shall be deposited by Account Payee Pay 

Order „OR‟ Demand Draft in favour of “ Bharat Heavy Electricals Limited” 

payable at /BANGALORE . Those bidders who have already deposited „ One 

Time ‟EMD‟ of Rs. 2,00,000/­with BHEL, EDN, BANGALORE need not submit 

EMD with the present tender.  

(v) Tenders not accompanied with Full Earnest Money Deposit, as indicated 

above, will not be considered.  

(vi)  All corrigenda, addenda, amendments and clarifications to this Tender will 

be hosted in this web page and not in the newspaper. Bidders shall keep 

themselves updated with all such amendments.  

(vii)  BHEL reserves the right to accept or reject any or all tenders without assigning 

any reason whatsoever.  

(viii) BHEL takes no responsibility for any delay/loss of documents or 

Correspondences sent by courier/post.  

 (ix)  Bids, once submitted, shall not be returned.  

 (x)  Unsolicited rebate/discount shall not be accepted after bid opening.  

          DGM(ES) 

ADDRESS TO WHICH TENDER TO BE SUBMITTED 

Deputy General Manager (External Services) 
EXTERNAL SERVICES DEPT. ( BUILDING NO.13 FIRST FLOOR) 
Bharat Heavy Electricals Limited 
Electronics Division P.B No. 2606  ,Mysore Road  
Bangalore 560 026. 

 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS 
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The Bidders must submit their tenders as required in two parts in separate sealed covers 

prominently superscribed as Part I Technical bid and Part II Price Bid also indicating on 

each of the cover tender specification No. Due Date and time as mentioned in tender 

notice. 

TECHNICAL BID (COVER­I)  

Except Price bid Part II, complete set of tender document consisting of General 

conditions of Contract, “Technical specification & Special terms and condition” ( Part I) 

issued by BHEL shall be enclosed in Part I Technical Bid only. All schedules, data 

sheets and details called for in the specification shall also be submitted along with 

technical bid. All details / Data / Schedules including offer letter duly signed and stamped 

are to be submitted in duplicate.  

PRICE BID (COVER­II) 

Tenderers may please note that price bid is to be submitted only in original copy of 

Tender i.e. Price bid (Part II) issued by BHEL and no duplicate copy of same is required.  

These Two separate covers i.e. cover I & II shall together be enclosed in a third envelope 

(Cover III) along with Earnest money deposit (EMD) and this sealed cover shall be super 

scribed with tender specification No., due date, time and submitted to officer inviting 

tender as indicated in tender notice on or before due date as indicated.  

 

 

The tender will be opened at the address mentioned above.  
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PROJECT SYNOPSIS 

The NTPC Ltd.,  is setting up a coal fired thermal power station at  FARAKKA  called 
Farakka Super thermal Power Project  (FSTPP)Stage III  in the Murshidabad  District of 
the state of West Bengal. 
 
  
BHEL has been awarded the work of supply, material receipt, storage preservation, 

erection, testing and commissioning of stage III ( 1 x 500 MW)  Station Controls & 

Instrumentation   by NTPC.  

Approach to site 

The Project is approachable from Kolkata  NH 34 by all weather road.Farakka is 

approximately 310 Kms from Kolkata.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION­ I   
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GENERAL INSTRUCTIONS TO TENDERERS   

1   This tender specification as a whole, furnishing all the details and other documents as 

required in the following pages, shall be duly signed and sent in a sealed cover  (IN 

DUPLICATE) super scribing the  name of work as given in the tender notice. 

2   The tender shall be addressed to : OFFICER INVITING TENDER AS  INDICATED IN 

THE TENDER NOTICE.   

3.   Tenders submitted by post shall be sent as "REGISTERED/ SPEED/  COURIER POST " 

and shall be posted with due allowance for any  postal delay. The tenders received after 

the due date and time of  opening are liable to be rejected.  

4   Tenders shall be opened at the time and date as specified in the  tender notice in the 

presence of such of those tenderers or their  authorised representatives who may be 

present.   

5   The tenderers shall closely peruse all the clauses indicated in the Tender Documents 

before quoting. Should  the tenderer have any doubt about the meaning of any portion of 

the  Tender Specifications or find discrepancies / omission in the  drawings or the tender 

documents issued are incomplete or shall  require clarification on any of the technical 

aspect, scope of work etc.,  he shall at once contact the authority inviting the tender for  

clarification before the submission of the tender.   

6   Before tendering, the Tenderers are advised to inspect the site of work  and the 

environments and be acquainted with the actual working and  other prevalent 

conditions, facilities available, position of material and  labour. No claim will be 

entertained later on grounds of lack of  knowledge.   

7   Tenderer must fill up all the schedules and furnish all the required  information as per the 

instructions given in various sections of the  tender specification. Each and every page 

of the Tender Specification  must be SIGNED, STAMPED AND SUBMITTED ALONG 

WITH  THE OFFER by the Tenderer in token of complete acceptance thereof.  The 

information furnished shall be complete by itself.   

8   The tenderer shall quote the rates in English Language and international  numerals. 

These rates shall be entered in figures as well as in words. In case of difference in rates 

between words and figures THE LESSER OF THE TWO will be treated as valid rate. For 

the purpose of tender, the metric system of units shall be used.  

9  All entries in the tender shall either be typed or be written in ink. Erasure and over 

writings are not permitted and may render such tenders liable to summary rejection. All 

cancellations and insertions shall be duly attested by the tenderer.  

10  QUALIFICATIONS OF TENDERERS : Only tenderers who have previous experience 

in the work of this nature and description detailed in this tender specification are 
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expected to quote for this work. Offers from tenderers who do not have 

proven and established experience in the field are not likely to be considered.  

11  DATA TO BE ENCLOSED : Full information shall be given by the tenderer in respect of 
the following. Non submission of these information may lead to rejection of the offer.  

 
11.1  FINANCIAL STATUS : Financial viability as per proforma enclosed at ANNEXURE­`A'  
 
11.2  INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 

appropriate authority in the forms prescribed therefore duly indicating annual turnover. 

These certificates shall be valid for one year from the date of issue or for the 

period prescribed therein for all tenders submitted during the period.  

11.3  PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by 

documentary evidence) of the various service rendered in progress for each similar 

works by the tenderer indicating the particulars and value of each work, the site location, 

the duration, date of completion etc., strictly as per proforma enclosed at    

ANNEXURE­B. 

11.4  ORGANISATION CHART : The organization pattern that are totally available with him 

and that will be employed by the tenderer for this work in the form of month wise 

and category wise deployment plan as per proforma enclosed at ANNEXURE­`C'.  

11.5  An attested copy of the Power of Attorney, in case the tender is signed by an individual 

other than the sole Proprietor, shall also be attached.  

11.6  IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of 

business.  

                                                               OR  

IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with addresses 

and their experience. A copy of the partnership deed/ instrument of Partnership duly 

certified by a Notary Public shall be enclosed.  

                           OR  

IN CASE OF COMPANIES : Date and place of registration including date of 

commencement certificate in case of public companies and the nature of business 

carried or by the Company. Certified copies of memorandum and Articles of 

Association are also to be furnished. Also indicate names, addresses and experience of 

the Directors.  
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11.7  A list of tools and tackles (including cranes, tractor, trailers  etc., wherever applicable) 

that the tenderer is having and those that will be deployed on this job as per proforma 

enclosed at ANNEXURE­`D'.  

11.8  Analysis of unit rate quoted as per proforma enclosed at ANNEXURE­`E'.  

11.9  Declaration sheet as per pro forma enclosed at ANNEXURE­`F'.  

11.10  In addition to the above, the particulars required elsewhere in tender documents.  

11.11  Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE­`G'.  

NOTE : In terms of clauses 11.1 to 11.11 above, all the data required to be 

enclosed with the tender need to be furnished neatly typed signed and stamped in the 

given formats only (in the form of separate sheets ) failing which the tender may be 

considered as incomplete and is liable for rejection. Documentary proofs wherever 

necessary also need to be enclosed.  

12  EARNEST MONEY DEPOSIT : Every tender must be accompanied by the 

prescribed amount of Earnest Money Deposit in any one of the following forms.  

NOTE : Bank Guarantee, Cheques, Currency Notes, Money Orders or Postal Orders will 

not be accepted.  

12.1  Cash( As permissible under Income Tax Act) : The amount should be remitted by the 

party to the Cashier of Bharat Heavy Electricals Limited and cash receipt issued by him 

shall be enclosed alongwith the tender.  

12.2  Pay Order or Demand Draft in favour of Bharat Heavy Electricals Limited, BANGALORE.  

12.3  Tenders received without Earnest Money in full in the manner prescribed above will not 

be considered.  

12.4  The Earnest Money Deposit of the successful tenderer will be retained towards part of 

Security Deposit.  

12.5  In the case of unsuccessful renderers, the Earnest Money will be refunded normally 

within fifteen days of acceptance of award of work by the successful tenderer.  

12.6  BHEL reserves the right of forfeiture of Earnest Money deposit in case the Successful 

tenderer  
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(a).  After opening of Tender, revokes his tender within the validity period or increases 

his earlier quoted rates.  

(b)  Does not commence the work within the period as per LOI/Contract. In case the 

LOI/Contract is silent in this regard then within 15 days after award of contract.  

12.7  EMD shall not carry any interest.  

12.8  Tenderers, who so ever desires, may deposit one time Earnest Money Deposit of Rs. 

200,000/= in cash( As permissible under Income Tax Act ) /DD/pay order only with the 

cashier of BHEL. Tenderers who furnish one time EMD as above, will not be 

required to furnish EMD time and again along with their tenders 

submitted to BHEL/EDN. However they will be required to indicate the cash receipt No. 

and date of one time EMD in all their tenders.  

13  AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons 

duly authorised / empowered to do so. Certified copies of such authority and relevant 

documents shall be submitted along with the tenders.  

14  VALIDITY OF OFFER : THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE FOR 

A MINIMUM PERIOD OF THREE MONTHS FROM THE DATE OF OPENING OF 

TENDERS. In case Bharat Heavy Electricals Limited calls for negotiations, 

such negotiations shall not amount to cancellation or withdrawal of the original offer 

which shall be binding on the tenderers.  

15  EXECUTION OF CONTRACT :The successful tenderer's responsibility under this 

contract commences from the date of issue of the Letter of Intent by Bharat Heavy 

Electricals Limited. The successful tenderer shall be required to execute an agreement 

in the prescribed form as per ANNEXURE­`I' with the BHEL within a reasonable time ( 

30 DAYS) after the acceptance of his tender and in any case before submitting the first 

bill for payment.  

16  SECURITY DEPOSIT: Upon acceptance of tender, the successful tenderer must deposit 

the required amount of security deposit within the time specified in the Letter of Intent for 

satisfactory completion of work.  

16.1  The total amount of Security Deposit shall be as follows :  

(a)  In case of work costing upto 10 lakhs : 10% of the contract value.  

(b).  In case of work costing above Rs 10 lakhs and upto Rs 50 lakhs :   Rs 

one lakh  + 7.5 % of the amount exceeding Rs. 10 Lakhs.  

(c).  In case of work costing more than Rs 50 lakhs : 4 Lakhs + 5 % of the 

amount exceeding Rs. 50 Lakhs.  
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16.2  The Security Deposit will be deposited within 15 days from the date of issue of Letter of 

Intent but before start of work in any one of the following forms :­ 

(a).  The l Security Deposit as indicated in the Letter of Intent in cash ( As permissible 

under Income Tax Act).  

(b)  Pay Order, Demand Draft in favour of BHEL.  

(c)  Local cheques of scheduled banks, subject to realization.  

(d)  Securities available from Post Offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (Certificates should be held in the name of Contractor 

furnishing the security and duly pledged in favour of BHEL and discharged on the 

back).  

(e)  Bank Guarantee from Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act subject to a maximum of 50% of the total security 

deposit value. The Bank Guarantee format should have the approval of BHEL.  

(f)  Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions 

as defined in the Companies Act . The FDR should be in the name of the 

contractor, A/C BHEL, duly discharged on the back.  

(g)  Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be 

DEPOSITED before start of the work and the balance 50% may be 

recovered from the running bills.  

(h)  EMD of the successful tenderer shall be converted and adjusted against the 

security deposit.  

16.3  The security deposit shall not carry any interest.  

NOTE: Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject 

to hypothecation or endorsement on the documents in favour of BHEL. However, BHEL 

will not be liable or responsible in any manner for the collection of interest or renewal of 

the documents or in any other matter connected therewith.  

16.4  Security deposit shall not be refunded to the contractor except in accordance with the 

terms of the contract.  

16.5  The validity of the Bank Guarantee furnished towards Security Deposit under (e) above 

shall be up to the period of completion of work as stipulated in the Letter of Intent 

+ 1 month and the same will be kept valid by proper renewal till the satisfactory 

completion of the Guarantee Period.  
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16.6  If the value of the work done at any time exceeds the accepted agreement value, the 

Security Deposit shall be correspondingly enhanced and the extra Security Deposit shall 

be immediately deposited by the Contractor or recovered from payments due to him.  

16.7  Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of 

Earnest Money Deposit and Cancellation of the award of work.  

16.8  If any part of Security Deposit of the Contractor is held in the form of approved 

securities, it shall be kept transferred in the name of Bharat Heavy Electricals Limited, 

in such a manner that the same can be realised fully without referring to the Contractor. 

BHEL shall not be responsible for any depreciation in the value of the Security while 

in BHEL's custody or for any loss of interest thereon.  

16.9  BHEL reserves the right of forfeiture of Security Deposit in addition to other claims 

and penalties in the event of the contractor's failure to fulfil any of the contractual 

obligations or in the event of termination of contract as per terms and conditions of 

contract. BHEL reserves the right to set off the Security Deposit, against any claims of 

any other contracts with BHEL.  

16.10  RETURN OF SECURITY DEPOSIT : If the contractor fully performs and completes the 

work in all respects to the entire satisfaction of BHEL and presents an absolute "No 

Demand Certificate" in the prescribed form (refer page 71&72) and returns properties 

belonging to BHEL taken, borrowed or hired by him for carrying out the said works, half 

the amount of Security Deposit will be released to the contractor after deducting all 

costs, expenses and other amounts that are to be paid to BHEL under this or other 

contracts entered into with the Contractor. It may be noted that in no case the Security 

Deposit shall be refunded / released prior to passing of final bill. Balance half of the 

amount of Security Deposit will be released only after SIX months from release of first 

50% of security deposit.  

NOTE: All the BGs are to be submitted as per BHEL/EDN Proforma.  

17  No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or 

on any moneys due to the contractor.  

18  REJECTION OF TENDER AND OTHER CONDITIONS:  

18.1  The acceptance of Tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without 

assigning any reasons whatsoever.  

(a)  To reject any or all of the tenders.  

(b)  To split up the work amongst two or more Tenderers.  

( c)  To award the work in part.  
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(d)  In either of the contingencies stated in (b) and (c) above to modify the 

time for completion suitably.  

18.2  Conditional and un­witnessed tenders, tenders containing absurd or unworkable rates 

and amounts, tenders which are incomplete or otherwise considered defective 

and tenders not in accordance with the tender conditions, specifications, etc., are liable 

to be rejected.  

18.3  If a tenderer expires after the submission of his tender or after the acceptance of his 

tender, BHEL may at its discretion, cancel such tender. If a partner of a firm expires after 

the submission of the tender or after the acceptance of the tender, BHEL may cancel 

such tender at its discretion unless the firm retains its character.  

18.4  BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes 

in the composition of the firm made subsequent to the execution of the contract. BHEL 

may, however, recognise such Power of Attorney and changes after obtaining proper 

legal advice, the cost of which will be chargeable to the contractor concerned.  

18.5  If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract, if awarded and forfeit 

the Earnest Money/ Security Deposit/ any other moneys due.  

18.6  Canvassing in any form in connection with the tender is strictly prohibited and the 

tenders submitted by the contractor who resorts to canvassing are liable to be rejected.  

18.7  Should a tenderer or contractor or in the case of a firm or Company of contractors/ one 

or more of its Partners/ share holders / Directors have a relation or relations 

employed in BHEL, the authority inviting tender shall be informed to the fact along 

with the offer, failing this BHEL may, at its sole discretion reject the tender or cancel the 

contract and forfeit the Earnest Money/ Security Deposit  

18.8  The successful tender should not sub­contract the part or complete work detailed in the 

tender specification without written permission of BHEL. The tenderer is solely 

responsible to BHEL for the work awarded to him.  

18.9  NO DEVIATIONS to the tender conditions will normally be accepted. however, if the 

tenderer insists for certain deviations to the conditions, financial implication thereof shall 

be loaded to the quoted price for evaluating the tenderer's offer.  
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SECTION ­II  

GENERAL TERMS AND CONDITIONS  

19.0  The following terms and expressions shall have the meaning hereby assigned to them 

except where the context otherwise requires.  

19.1  BHEL (or B.H.E.Ltd.) shall mean Bharat Heavy Electricals Limited, a Company 

registered under the Indian Companies Act, 1956, with its Registered Office at BHEL 

HOUSE, SIRI FORT, NEW DELHI­110049 or its authorised officers or its Engineer or 

other employees authorised to deal with any matters with which these persons are 

concerned, on its behalf.  

19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL.  

19.3  `ENGINEER' or`ENGINEER­IN­CHARGE' shall mean Engineer deputed by BHEL. The 

terms includes Deputy General Manager, Construction Manager, Resident Manager, 

Site Engineer, Resident Engineer and Assistant Site Engineer of BHEL at the site as 

well as the officers in charge at Head Office.  

19.4  `SITE' shall mean the place or places at which the plants/ equipment are to be 

erected and services are to be performed as per the specifications of this Tender.  

19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project authorities to whom BHEL 

is supplying the equipment.  

19.6  `CONTRACTOR' shall mean the individual, firm or company who enters into contract 

with BHEL and shall include their executors, administrators, successors 

and permitted assigns.  

19.7  `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the agreement, the 

work order, the accepted appendices of rates, Schedules of Quantities, if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to Tenderers, the 

drawings, the technical specifications, the special specifications, if any, the tender 

documents and the Letter of Intent/ Acceptance letter issued by BHEL. Any conditions or 

terms stipulated by the tenderer in the tender documents or subsequent letters shall not 

form part of the Contract unless specifically accepted in writing by BHEL in the Letter of 

Intent and incorporated in the Agreement.  

19.8  `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to Tenderers' 

and `General Conditions of Contract' pertaining to the work detailed.  
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19.9  `TENDER SPECIFICATIONS' shall mean the Special Conditions, Technical 

Specifications, appendices, Site information and drawings pertaining to the work for 

which the tenderers are required to submit their offer. Individual Specifications Number 

will be assigned to each tender specifications.  

19.10  `TENDER DOCUMENTS' shall mean the General Conditions of Contract (19.8) 

and Tender Specifications (19.9).  

19.11  `LETTER OF INTENT' shall mean the intimation by a letter / telegram / telex / fax to the 

tenderer that the tender has been accepted in accordance with provisions 

contained in the letter. The responsibility of the contractor commences from the date of 

issue of this letter and all the terms and conditions of contract are applicable from this 

date.  

19.12  `COMPLETION TIME' shall mean the period by date specified in the Letter of Intent or 

date mutually agreed upon for handing over the erected equipment/ plant which are 

found acceptable by the Engineer being of required standard and conforming to the 

specifications of the Contract.  

19.13  `PLANT' shall mean and connote the entire assembly of the plant and equipment 

covered by the Contract.  

19.14  `EQUIPMENT' shall mean all equipment, machineries, materials, structurals, electrical 

and other components of the plant covered by the Contract.  

19.15  `TESTS' shall mean and include such test or tests to be carried out by the contractor as 

are prescribed in the Contract or considered necessary by BHEL in order 

to ascertain the quality, workmanship, performance and efficiency of the contracted work 

or part there of.  

19.16  `APPROVED', `DIRECTED' or `INSTRUCTED' shall mean approved, directed or 

instructed by BHEL.  

19.17  `WORK' or `CONTRACT WORK' shall mean and include supply of all categories of 

labour, specified consumables, tools and tackles required for complete and satisfactory 

site transportation, handling, stacking, storing  of the equipment to the entire 

satisfaction of BHEL.  

19.18  `SINGULAR' and `PLURAL' etc. Words carrying singular number shall also include plural 

and vice versa where the context so requires. Words importing masculine gender shall 

be taken to include the feminine gender and words importing persons shall include any 

Company or Association or Body of Individuals, whether incorporated or not.  

19.19  `HEADINGS' The headings in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be 

taken into consideration in the interpretation or construction thereof or the contract.  
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19.20  `MONTH' shall mean calendar month.  

19.21  "WRITING' shall include any manuscript, type written or printed statement under the 

signature or seal as the case may be.  

20  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The Contract shall 

be governed by the Law for the time being in force in the Republic of India. The Civil 

Court at Bangalore having ordinary Original Civil Jurisdiction shall alone have exclusive 

jurisdiction in regard to all claims in respect of this Contract.  

21  ISSUE OF NOTICE The Contractor shall furnish to the Engineer, the name, 

designation and address of his authorised representative  and all complaints, notices, 

communications and references shall be deemed to have been duly given to the 

Contractor, if delivered to the Contractor or his authorised representative or left at or 

posted to the address either of the contractor or his authorised representative shall be 

deemed to have been so given in the case of posting on the day on which they 

would have reached such address in the ordinary course of post or at which they were 

so delivered or left.  

22  USE OF LAND No land belonging to BHEL or its customer under temporary 

possession of BHEL shall be occupied by the Contractor without the 

written permission of BHEL.  

23  COMMENCEMENT AND COMPLETION OF WORK  

23.1  The contractor shall commence the work within the time indicated in the Letter of Intent 

and shall proceed with the same with due expedition without delay.  

23.2  If the successful tenderer fails to commence the work within the stipulated time, BHEL, 

at its sole discretion, will have the right to cancel the contract. His Earnest Money and/ or 

Security Deposit will stand forfeited without any further reference to him without 

prejudice to any and all of BHEL's other rights and remedies in this regard.  

23.3  All the works shall be carried out under the direction and to the satisfaction of BHEL.  

23.4  The transported equipment, erected /constructed plant or work performed under the 

Contract, as the case may be, shall be taken over when it has been completed in all 

respects . 

24  MEASUREMENT OF WORK AND MODE OF PAYMENT  
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24.1  All payments due to the contractor shall be made by `Account Payee' Cheques or EFT.  

24.2  For progress/ running bill payments, the contractor shall present detailed measurement 

sheets in triplicate duly indicating all relevant details based on  documents 

and connected drawings for the work done during the month/ period under different 

categories in line with terms of payment as per Letter of Intent. The basis of arriving at 

the quantities/ weights shall be the relevant documents.  These measurement sheets 

shall be prepared jointly with Engineer and signed by both the parties.  

24.3  These measurement sheets will be checked by the Engineer and quantities 

and percentages eligible for payment under different groups shall be decided by him. 

The abstract of quantities and percentages so arrived at based on the terms of payment 

shall be entered in the Measurement Book and signed by both the parties.  

24.4  Based on the above quantities, contractor shall prepare the bills in the 

prescribed proforma and work out the financial value. These will be entered in the 

Measurement Book and signed by both the parties. Payment shall be made by BHEL 

after effecting the recoveries due from the contractor.  

24.5  All recoveries due from the contractor for the month / period shall be effected in full from 

corresponding running bills unless specific approval from Competent authority is 

obtained to the contrary.  

24.6  Measurement shall be restricted to that quantity for which it is required to ascertain the 

financial liability of BHEL under this contract.  

24.7  Measurement shall be taken jointly by persons duly authorised by BHEL and the 

Contractor.  

24.8  The Contractor shall bear the expenditure involved, if any, in making the measurements 

and testing of materials to be used/ used in the work. The Contractor shall, without extra 

cost to BHEL, provide all the assistance with appliances and other things necessary for 

measurement.  

24.9  If, at any time due to any reason whatsoever, it becomes necessary to re­measure the 

work done, in full or in part, the expenses towards such remeasurement shall be borne 

by the Contractor.  
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24.10  Passing of bills covered by such measurements does not amount to acceptance by 

BHEL of the completion of the work measured. Any left out work has to be completed by 

the Contractor, as directed.  

24.11  Final measurement bill shall be prepared in the proforma prescribed for the purpose, 

based on the certificate issued by the Engineer that the entire work as stipulated in the 

tender specifications has been completed in all respects to the entire satisfaction of 

BHEL.The Contractor shall give unqualified `No Claim' and `No Demand' certificates. All 

the tools and tackles loaned to him should be returned in condition satisfactory to BHEL. 

The abstract of final quantities and financial values shall also be entered in the 

Measurement Book and signed by both the parties. The final bill shall be paid within a 

reasonable time after completion of the work. After the payment of final bill, only the 

guarantee obligation percentage value shall remain unpaid which shall 

be released in accordance with clause 32.  

25  RIGHTS OF BHEL  

BHEL reserves to itself the following rights in respect of this contract without entitling the 

contractor to any compensation.  

25.1  To get the work done through another agency at the risk and cost of the contractor, 

in the event of poor progress or the contractor's inability to progress the work for 

completion as stipulated in the contract, poor quality of work, persistent disregard of 

instructions of BHEL, assignment, transfer, subletting of the contracted work without 

written permission of BHEL, non­fulfillment of any contractual obligations etc. 

and to claim / recover compensation for such losses from the contractor including 

BHEL's supervision charges and overheads from Security Deposit/ other dues.  

25.2  To withdraw any portion of work and / or to restrict / alter quantum of work as 

indicated in the contract during the progress of work and get it done through another 

agency and/ or by the departmental labour to suit BHEL's commitments to its customer 

or in case BHEL decides to advance the completion due to other emergent reasons/ 

BHEL's obligation to its customer.  

25.3  To terminate the contract after due notice and forfeit the Security Deposit and recover 

the loss sustained in getting the balance work done through other agencies 

in addition to liquidated damages in the event of :  
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(a)  Contractor's continued poor progress.  

(b) Withdrawal from or abandonment of the work before completion of the work.  

 (c)  Corrupt act of the contractor.  

 (d)  Insolvency of the contractor.  

(e)  Persistent disregard of the instructions of BHEL.  

(f)  Assignment, transfer, subletting of the contract work without BHEL's 

written permission.  

(g)  Non­fulfillment of any contractual obligations.  

25.4  To recover any moneys due from the Contractor from out of any moneys due to the 

Contractor under this or any other Contract or from the Security Deposit.  

25.5  To claim compensation for losses sustained including BHEL's supervision charges 

and overheads in case of termination of contract and to levy liquidated damages for 

delay in completion of work, at the rate of 1/2% of the contract value per week of 

delay or part thereof subject to a ceiling of 10% of the contract value.  

25.6  To determine the Contract or to restrict the quantum of work and pay for the portion of 

work done in case BHEL's contract with its customer is terminated for any reason.  

25.7  To effect recoveries from any amounts due to the contractor under this or any other 

contract or in any other form the moneys which BHEL is forced to pay to anybody due 

to contractor's failure to fulfil any of his obligations.  

25.8  To restrict or increase the quantity and nature of work to suit site requirements, since the 

tender specification is based on preliminary documents and quantities furnished 

therein are indicative and approximate and the rates quoted shall not be subject 

to revision.  

25.9  To deploy BHEL's skilled and semiskilled workmen in case of emergency / poor 

progress/ deficiency in skill on the part of the employees of the contractor and to recover 

the expenditure on account of the same from the moneys due to the contractor.  

25.10  While every endeavor will be made by BHEL to this end, BHEL can not guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be 

entitled to any compensation/ extra payment on this account.  

25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final 

and binding on the Contractor.  

26  RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  
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The following are the responsibilities of the Contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc.:  

26.1  As far as possible, unskilled workers shall be engaged from the local areas in which the 

work is being executed.  

26.2  The contractor at all times during the continuance of this contract, shall in all his dealings 

with the local labour for the time being employed on or in connection with the work, have 

due regard to all local festivals, religious and other customs.  

 

26.3  The Contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations, etc., such as The payment of wages Act, The Minimum Wages Act, The 

workmen's Compensation Act, The Employer's Liability Act, The industrial Disputes Act, 

The Employees' Provident Fund Act, Employees' State Insurance Scheme, the Contract 

Labour (Regulations and Abolition Act, 1970)and other Acts, Rules and Regulations for 

labour as may be enacted by the Government during the tenure of the Contract 

and having force or jurisdiction at site. The contractor shall give to the local Governing 

Body, Police and other concerned Authorities all such notice as may be required under 

law.  

26.4  The Contractor, in the event of his engaging 20 (Twenty) or more workmen, will 

obtain independent license under the Contract Labour (Regulations and Abolition Act, 

1970) from the concerned authorities based on the certificate (Form­V) issued by the 

principal employer/ customer.  

26.5  The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 

commissions or other charges which may be leviable on account of any of his operations 

connected with this contract. In case BHEL is forced to make any such payment, BHEL 

shall recover the same from the contractor either from moneys due to him or otherwise 

as deemed fit.  

26.6  DELETED 

26.7  The contractor shall be responsible for the provision of health and sanitary arrangements 

more particularly described in the Contract Labour (Regulations and Abolition Act, 1970) 

and safety precautions as may be required for safe and satisfactory execution of the 

contract.  

26.8  The contractor shall be responsible for proper accommodation including adequate 

medical facilities for the personnel employed by him.  

26.9  The contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.  
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26.10  The contractor shall ensure that no damage is caused to any person / property of other 

parties working at site. If any such damage is caused, it shall be the responsibility of the 

contractor to make good the losses and compensate them.  

26.11  All the properties/ equipment/ components of BHEL/ its customer loaned with or without 

deposit, to the contractor shall remain the properties of BHEL/ its customer. The 

contractor shall use such properties for the purpose of execution of this contract. All 

such properties/ equipment/ components shall be taken to be in good condition unless 

notified to the contrary by the contractor within 48 hours. The contractor shall 

return them in good condition as and when required by BHEL/ its customer. In case of 

non­return, loss, damage, repairs etc., the cost thereof, as may be fixed by the Engineer, 

will be recovered from the contractor.  

26.12  It shall not be obligatory on the part of BHEL to supply any tools and tackles or materials 

other than those specifically agreed to be given by BHEL. However, depending upon 

availability / possibility, BHEL/ its customer's equipment and other materials 

may be made available to the contractor on payment of hire charges as fixed by them , 

subject to the conditions laid down by BHEL/ its customer from time to time. Unless 

paid in advance, such hire and other charges shall be recovered from out of dues to the 

contractor or security deposit in one installment.  

26.13   The contractor shall fully indemnify and keep indemnified BHEL/ its customer against all 

claims of whatever nature arising during the course of execution of this contract.  

26.14  In case the contractor is required to undertake any work outside the scope of this 

contract, the amount payable shall be as may be mutually agreed upon.  

26.15  Any delay in completion of works or non­achievement of periodical targets, due 

to reasons attributable to the contractor, will have to be compensated by the contractor 

either by increased manpower and resources or by working extra hours or more 

than one shift at no extra cost to BHEL.  

26.16  The contractor shall execute the work under the conditions usual to such power plant 

construction and in conjunction with numerous other operations at site. The contractor 

and his personnel shall cooperate and coordinate with other agencies at project site 

and proceed in a manner that shall help in the progress of work at site as a whole.  

26.17 The contractor will be directly responsible  for payment of wages to his workmen. A 

pay­roll sheet giving details of all payments made to the workmen duly signed by the 

contractor's representative should be furnished to BHEL, if called for.  

26.18  In case of any class of work for which there is no specification laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of 

the Engineer.  

26.19  No levy, payment or charges made or imposed shall be impeached by reason of any 

clerical error or by reason of any mistake in the amount levied, demanded or charged.  
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26.20  No idle labour charges will be admissible in the event of any stoppage of work 

resulting in the contractor's workmen being rendered idle due to any reason at any time.  

26.21  The contractor shall take all reasonable care to protect the materials and the work till 

such time the plant / equipment has been taken over by BHEL / its customer.  

26.22  Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions. All problems / disputes shall be separately 

discussed and settled without effecting the progress of work. Stoppage or abandonment 

of work, other than under force majeure conditions, shall be treated as breach of work of 

contract and dealt with accordingly.  

26.23  The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day­to­day work. Upon completion of work, the contractor shall remove from 

the vicinity of work, all scrap, packing materials, rubbish, unused and other materials 

and deposit them in places specified by the Engineer. The contractor will 

also demolish all the hutments, sheds, offices, etc. constructed and used by him 

and shall clean the debris. In the event of his failure to do so, the same will be 

arranged to be done by the Engineer and the expenses recovered from the contractor.  

26.24  The contractor shall execute the work in the most substantial and workman like manner 

in the stipulated time. Accuracy of work and timely execution shall be the essence of this 

contract. The contractor shall be responsible to ensure that the quality, assembly 

and workmanship conform to the dimensions and clearance given in the drawings and/ 

or as per the instructions of the Engineer.  

26.25  The contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise. Besides, 

the contractor shall also furnish progress reports on work at regular intervals as required 

by the Engineer.  

 

27  RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT.  

 

27.1  All safety rules and codes applied by BHEL and its customer at site shall be observed by 

the contractor and his workmen without exception. The contractor shall be responsible 

for the safety of the equipment / material and work to be performed by him and shall 

maintain all lights, fencing guards, signs etc. or other protections necessary for the 

purpose. Contractor shall also take such additional precautions as may be 

indicated from time to time by the Engineer, with a view to prevent pilferage, accidents, 

fire hazards etc. Suitable number of clerical staff, watch and ward, store keepers to take 

care of equipment, materials, construction tools and tackles shall be posted at site by the 

contractor till the completion of the work under this contract. The contractor shall arrange 
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for such safety devices as are necessary for this type of work and carry out the requisite 

site tests of handling equipment, lifting tools, tackles etc. as per usual standards 

and practices.  

27.2  The contractor shall provide to it's work force and ensure the use of the following 

personal protective equipment as found necessary and as directed by the 

authorized BHEL officials.  

(a)  Safety Helmets conforming to IS­2925  

 (b)  Safety Belts conforming to IS­3521  

(c)  Safety shoes conforming to IS­1989  

(d)  Eye &  Face Protection devices conforming to IS­8520 and IS­8940  

(e)  Hand & body protection  devices conforming to IS­2573, IS­6994, IS­8807 & 

IS­8519.  

27.3  All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 

safety nets, ladders, equipment etc. used by the contractor shall be of safe design 

and construction. These shall be tested and certificate of fitness obtained before putting 

them to use and from time to time as instructed by authorized BHEL official who shall 

have the right to ban the use of any item.  

27.4  All electrical equipment, connections and wiring for construction power, it's 

distribution and use shall conform to the requirements of Indian Electricity Act and Rules. 

Only electricians licensed by the appropriate statutory authority shall be employed by the 

contractor to carry out all types of electrical works. All electrical appliances 

including portable electric tools used by contractor shall have safe plugging system 

to source of power and be appropriately earthed.  

27.5  The contractor shall not use any hand lamp energized by electric power with supply 

voltage of more than 24 volts. For work in confined spaces, lighting shall be 

arranged with power source of not more than 24 volts.  

27.6  Where it becomes necessary to provide and / or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or 

explosion, the contractor shall be responsible for carrying out such provision and/or 

storage in accordance with the rules and regulations laid down in the relevant 

Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of 

Calcium Manual of the Chief Controller of Explosives, Government of India etc. Prior 

approval of the authorized  BHEL official at the site shall also be taken by the contractor 

in all such matters.  
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27.7   The contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at all work spots for safe working, when natural daylight may not be 

adequate for clear visibility.  

27.8  In case of a fatal or disabling injury / accident to any person at construction sites due 

to lapses by the contractor, the victim and / or his / her dependents shall be 

compensated by the contractor as per statutory requirements. However, if 

considered necessary, BHEL shall have the right to impose appropriate financial penalty 

on the contractor and recover the same from payments due to the contractor for suitably 

compensating the victim and / or his / her dependents. Before imposing 

any such penalty, appropriate enquiry shall be held by BHEL giving opportunity to the 

contractor to present his case.  

27.9  In case of any damage to property due to lapses by the contractor, BHEL shall have the 

right to recover the cost of such damages from the payments due to the contractor after 

holding an appropriate enquiry.  

27.10  In case of any delay in the completion of a job due to mishaps attributable to lapses 

by the contractor, BHEL shall have the right to recover cost of such delay from the 

payments due to the contractor, after notifying the contractor suitably and giving him 

opportunity to present his case.  

27.11  If the contractor fails to improve the standards of safety in its operation to the 

satisfaction of BHEL after being given reasonable opportunity to do so and / or if the 

contractor fails to take appropriate safety precautions or to provide necessary safety 

devices and equipment or to carry out instructions regarding safety issued by the 

authorized BHEL official, BHEL shall have the right to take the corrective steps at the 

risk and cost of the contractor after giving a notice of not less than seven days indicating 

the steps that would be taken by BHEL.  

27.12  The contractor shall submit report of all accidents, fires, property damage 

and dangerous occurrences to the authorized BHEL official immediately after 

such occurrence, but in any case not later than 12 hours of the occurrence. Such reports 

shall be furnished in the manner prescribed by BHEL. In addition, periodic reports 

on safety shall also be submitted by contractor to the authorized BHEL official from time 

to time as prescribed.  

27.13 During  the course of construction, alteration or repairs scrap lumbers with protruding 

nails, sharp edges etc., and all other debris including combustible scrap shall be kept 

cleared from working areas, passage ways and stairs in and around site.  

27.14  Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not 

be intentionally dropped, struck or permitted to strike each other violently. 

When cylinders are transported by powered vehicles, they shall be secured in a vertical 

position.  
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27.15  The contractor shall be responsible for the safe storage of his radioactive sources.  

27.16  All the contractor's supervisory personnel and sufficient number of workers shall be 

trained for fire fighting and shall be assigned specific fire protection duties. 

Enough number of such trained personnel must be available during the tenure of the 

contract.  

27.17  Contractor shall provide enough fire protecting equipment of the types and numbers at 

his office, stores, erection site, other temporary structures, labour colony area etc. 

Access to such fire protection equipment shall be easy and kept open at all times. 

Compliance of the above requirement under fire protection shall in no way relieve the 

contractor of any of his responsibility and liabilities to fire accident occurring. In the event 

fire safety measures are not to BHEL's satisfaction, BHEL shall have option to provide 

the same and recover the cost plus incidentals from contractor's bills and / or impose 

penalty as deemed fit by the Engineer.  

27.18  Before commencing the work, the contractor shall appoint /nominate a responsible 

officer to supervise implementation of all safety measures and liaison with his 

counterpart of BHEL.  

27.19  If safety record of the contractor in execution of the awarded job is to the satisfaction of 

Safety Department of BHEL, issue of an appropriate certificate to recognize the safety 

performance of the contractor may be considered by BHEL after completion of the job.  

28.0  CONSEQUENCES OF CANCELLATION  

28.1  Whenever BHEL exercises its authority to terminate the contract / withdraw a portion of 

work under clause 25, the work may be got completed by any other means at the 

contractor's risk and cost provided that in the event of the cost of completion (as 

certified by the Engineer which shall be final and binding on the contractor) being less 

than the contract value, the advantage shall accrue to BHEL. If the cost of 

completion exceeds the moneys due to the contractor under the contract, the contractor 

shall either pay the excess amount demanded by BHEL or the same shall be 

recovered from the contractor. This will be in addition to the forfeiture of Security Deposit 

and recovery of liquidated damages as per relevant clauses.  

28.2  In case BHEL completes the work under the provisions of this clause, the cost of 

such completion to be taken into account for determining the excess cost to be 

charged to the contractor shall consist of cost of materials purchased and / or labour 

provided by BHEL with an addition of such percentage to cover 

supervision and establishment charges as may be decided by BHEL.  

29.0  INSURANCE  

29.1  BHEL / its customer shall arrange for insuring the materials / property of BHEL / its 

customer covering the risks during transit, storage, erection and commissioning.  
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29.2  It shall be the sole responsibility of the contractor to insure his workmen against 

risks of accidents and injury while at work as required by the relevant Rules 

and to pay compensation, if any, to them as per Workmen's Compensation Act. 

The contractor shall also insure his staff against accidents. The work will be 

carried out in a protected area and all the Rules and Regulations of BHEL / its 

client in the Project Area which are in force from time to time will be followed by 

the contractor.  

29.3  If due to negligence and/or non­observance of safety and other precautions, any 

accident / injury occurs to any other persons/ public, the contractor shall pay necessary 

compensation and other expenses, if so decided by the appropriate authority.  

29.4  The contractor will take necessary precautions and due care to protect the material, 

while in his custody from any damage/ loss till the same is taken over by BHEL or 

customer. For lodging / processing of insurance claim the tractor will submit 

necessary documents. BHEL will reserve the right to recover the loss from the 

contractor, in case the damage / loss is due to carelessness / negligence on the part of 

the contractor. In case of any theft of material under contractor's custody , matter shall 

be reported to police by the contractor immediately and copy of FIR and subsequently 

police investigation report shall be submitted to BHEL for taking up with insurance.  

29.5  If due to negligence/ carelessness on the part of the contractor, any material/ equipment 

gets damaged, the contractor shall submit necessary documents for lodging insurance 

claims as required by BHEL Engineer. BHEL shall however reserves the right to recover 

deductible franchise and also unsettled portion of insurance claim amount from the 

contractor.  

29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also gets damaged, the contractor shall submit necessary documents for 

lodging insurance claims as required by BHEL Engineer. BHEL shall however reserves 

the right to recover deductible franchise and to unsettled portion of insurance claim 

amount from the contractor.  

29.7  The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will 

take necessary precautions and due care to protect the same while in his custody from 

any damage/ loss till the same is handed over back to BHEL. In case the damage / loss 

is due to carelessness/ negligence on the part of the contractor, the Contractor is liable 

to get them repair/ replaced immediately and in case of his failure to do so within a 

reasonable time , BHEL will reserve the right to recover the loss from the contractor.  

30.0  STRIKES AND LOCKOUTS  

30.1  The contractor will be solely responsible for all disputes and other issues 

connected with his workmen. In the event of contractor's workmen resorting to strike or 

the contractor resorting to lockout and if the strike or lockout so declared is not 

settled within a period of one month, BHEL shall have the right to get the 
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erection work executed by employing its own men or through other agencies or both. 

The cost incurred by BHEL in this regard shall be recovered from the contractor.  

30.2  For any purpose whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL  

31.0  FORCE MAJEURE  

31.1  The following shall amount to force majeure conditions. Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood, 

Fire, Cyclone, Earthquake and Epidemic and other similar causes over 

which the contractor has no control.  

31.2  If the contractor suffers delay in the due execution of the contract, due to delays 

caused by force majeure conditions, as defined above, the agreed time for completion of 

the work covered by this contract shall be extended by a period of time equal to the 

period of delay, provided that on the occurrence of any such contingency, the contractor 

immediately reports to BHEL in writing the causes for the delay but the Contractor shall 

not be eligible for any compensation on this account.  

32.0  GUARANTEE. Even though the work (work of Unloading & assistance to site Office ) 

 will be carried out under the supervision of the Engineer, the contractor will be 

responsible for the quality of the workmanship, and shall rectify, free of cost to BHEL, all 

defects arising out of faulty workmanship. In the event of the contractor failing to make 

good the defective workmanship within the time specified by the Engineer, BHEL may 

proceed to undertake the repairs of such defective works at the contractor's risk 

and cost, without prejudice to any other rights and recover the same from out of 

any moneys payable to the contractor or by other legal means.  

33.0  ARBITRATION  

 33.1 Except where otherwise provided for in this contract, all questions and disputes 

relating  to the meaning of the terms and conditions and instructions herein before 

mentioned  and as to the completion of work/services, as been other questions, claim, right, 

matter or  things  whatsoever in any way arising out of or relating to the contract, 

instructions, orders  or these conditions or otherwise concerning the works or the execution or 

failure to execute the same, whether arising during the schedule of work or after the completion 

or abandonment thereof, shall be referred to the sole arbitration of the Additional General 

Manager of External Services Department of BHEL, Electronics Division(AGM/ES)  and if 

the Additional General Manager is unable or unwilling to Act, to the sole arbitration  of 

some other person appointed by the Executive Director, BHEL-Electronics Division,  willing 

to Act as such arbitrator.  

 

 33.2 There will be no objection for the Purchaser if the arbitrator so appointed is an 

employee  of BHEL and that he had to deal with the matters to which the contract relates 
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and that in  the course of his duties as such he had expressed views on all or any of the 

matters in  dispute or difference. The arbitrator to whom the matter is originally referred 

being transferred by vacating his office or being unable to act for any reason, such Additional 

General Manager as aforesaid at the time of such transfer, vacation of office or inability to act, 

shall appoint another person to act as arbitrator in accordance with the terms of the contract, 

such person shall be entitled to proceed with the reference from the state at which it was left by 

his predecessor. 

33.3 Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996 of  India 

or any statutory modification or re-enactment thereof and the rules made there under and for the 

time being in force shall apply to the arbitration proceedings under this clause. It is a term of 

contract that the party initiating arbitration shall specify the dispute or  disputes to be 

referred to arbitration under this clause together with the amount or amounts  claimed in 

respect of each such dispute. The venue for the arbitration shall be Bangalore, India. The award 

of the arbitrator shall be final, conclusive and binding on all parties to this contract. 

­­x­­x­­ 
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ANNEXURE-A 

  

FINANCIAL VIABILITY 

 

1. Owner's capital in the business (incase of  

Partnership, please mention percentage shares  

and amounts).  

 

 

2. Quantum of business done during last three financial years 

 

i) Rs..  

 

ii) Rs.  

 

iii) Rs.  

 

3. Value of fixed Assets of the business in last three YEARS 

 

i) Rs.  

 

ii) Rs.  

 

iii) Rs. 

 

  

4. Guarantee limits (if any) enjoyed by the firm.  

 

5. Over draft limits (if any enjoyed by the firm.  

 

 

6. Please enclose audited profit and loss  

    account and balance sheet for last 3 years  

   (indicate no. of sheets).  

 

 

7. Certificate from Scheduled Bank to prove  

    Contractor's financial capacity to  

    undertake the work duly indicating the financial  

    limits the tenderer enjoys.  

 

 

NOTE:  

 

All the above documents should be duly certified by auditors/ Bank as may be applicable.  
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ANNEXURE – B  

 

 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 

 

 

-------------------------------------------------------------------------------------------------------------------- 

S.No.    Agency         Location       Capacity &       Scope of      Date of            Contract 

             By whom     of project       unit nos.            work            award              value 

             Awarded 

-------------------------------------------------------------------------------------------------------------------1                  

2                   3                   4                      5                       6                  7 

------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

------------------------------------------------------------------------------------------------------------------- 

%age work       Date of          No. of         No. of             Details of major           Consumables  

completed        completion    skilled /      Engrs.&           T&P like                       by whom  

and due            if job is          unskilled    Super-              

date for            already           workers      visors               welding  

completion        over              deployed    deployed          M/c s supplied  

                                               at peak        at peak          --------------------------  

                                                                                         By Con-     By other  

                                                                                         Tractor      Agency  

------------------------------------------------------------------------------------------------------------------- 

 

6                       9                     10               11                 12               13                       14 

--------------------------- --------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

                                                                                                 (SIGNATURE OF TENDERER)  
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ANNEXURE – C  

 

MONTHWISE   MANPOWER DEPLOYMENT PLAN 

 

------------------------------------------------------------------------------------------------------------------- 

 S.No.    Catetory     No. of Person                                             Month  

                                 Available on            ( Indicate No. of Persons to be in each month )  

                                 Roll  of the               1
st
             2

nd
        3

rd
      4

th
     5

th
     6

th
        and      so 

on   

                                Organisation 

------------------------------------------------------------------------------------------------------------------- 

 

 

1.  

 

 

2.  

 

 

3.  

 

 

 

 

------------------------------------------------------------------------------------------------------------------- 

Total  

 

------------------------------------------------------------------------------------------------------------------- 
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ANNEXURE – D  

 

 

(A) STATUS OF TOOLS & PLANTS 

 

 

------------------------------------------------------------------------------------------------------------------- 

S.No.         Name of        Quantity       Registration      Documents     Present    Quantity proposed  

                 Equipment      owned          no. wherever    enclosed for   Location   to be deployed  

                                                            Applicable        proof of                            for this job  

                                                                                      Ownership  

 

------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

(B) MONTHWISE T&P DEPLOYMENT PLAN 

 

-------------------------------------------------------------------------------------------------------------------- 

S.No.      Description of                                                                Month  

               T & P                                     ( indicate No. to be deployed in each month )  

                                                          ------------------------------------------------------------------------- 

      1
st
       2

nd          3rd           4th         5th          6th       7th     8 th  and so on  

-------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

  

 

 

 

 

 

 

     

 

                                                                                                  (SIGNATURE OF TENDERER)  

                                                                                                                WITH STAMP  
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ANNEXURE -E  

 

 

ANALYSIS OF UNIT RATE QUOTED 

 

__________________________________________________________________  

S.NO.     DESCRIPTION                 PERCENTAGE OF                 REMARKS  

                                                          THE UNIT RATE  

                                                          QUOTED 

---------------------------------------------------------------------------------------------------  

1. Salary & wages for staff & workers  

 

2. Consumables  

 

 

3. Depreciation & maintenance for T&P  

 

4. Depreciation & Maintenance for other  

 

 

5. Establishment and Administration  

    expenses of site  

 

7 Over Heads 

 

8 Profit  

  

 

(SIGNATURE OF TENDERER)  

WITH STAMP  
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ANNEXURE - F  

 

DECLARATION SHEET 

 

 

 

I, ---------------------------------------------------------------hereby certify that, all the information and 

data furnished by me with regard to this Tender Specification No.------------------------------------ 

are true and complete to the best of my knowledge. I have gone through the specification, 

conditions and stipulations in detail and agree to comply with the requirements and intent of 

specification.  

 

I, further certify that I am the duly authorized representative of the under mentioned tenderer and 

a valid power of attorney to this effect is also enclosed.  

 

 

 

Tenderer's Name & Address  

 

 

 

 

 

Authorised representative's signature with name and address.  
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ANNEXURE - `G'  

 

 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 

 

 

NOTE : Tenderers are requested to fill in the following details and no  

column should be left blank  

 

1. Name and address of the tenderer  

 

 

2. Telegraphic/ telex address  

 

 

3. Phone No. (Office)/ Fax No.  

 

 

4. Name & designation of the official of the  

tenderer to whom all the references shall be  

made.  

 

 

4. Tenderer's proposal No. & date  

 

5. Whether EMD submitted (By cash/Pay order                               Yes/No 

/ bank draft)  

 

 

6. Validity of offer/ rates quoted for THREE     Yes/No 

    months from the date of opening of tender  

 

7. Financial Status as per Clause 11.1                                                  Yes /No 

    (in the format as per Annexure-A)  

 

8. Income tax Clearance certificate as per Clause 11.2                       Yes/No  

 

9.Details of experience as per clause 11.3                                            Yes /No 

   (in the format as per Annexure-B)  

 

11. Monthwise & Categorywise manpower deployment                     Yes/No  

      plan as per Clause 11.4  (in the format as perAnnexure-C)  

 

12. Attested copy of power of attorney as per clause 11.5                  Yes/No 

 

13. Details about type of the firm as per clause 11.6      Yes / NO   



  Page 38 of 73 
 
 

  

 

 

14. Status of T&P and monthwise deployment plan                            Yes /No  

       as per clause11.7 (in the format as per Annexure-D)  

 

15. Analysis of unit rate quoted as per Clause 11.8                             Yes / No  

      (in the format as per Annexure-E)  

 

16. Declaration sheet as per clause 11. 09       Yes /No  

      (in the format as per Annexure-F)  

 

 

 

 

 

Date ___________                                                                        (SIGNATURE OF           

                                                                                                           TENDERER WITH STAMP)  

 

WITNESS  

 

 

(SIGNATURES WITH FULL PARTICULARS)  

 

 

1.  

 

 

 

2.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE - H  
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BANK GUARANTEE FOR SECURITY DEPOSIT 

B.G. NO.                                                                                                               Date  

 

 

 

This deed of Guarantee made this ------------------- day of -------------two thousand by --------------

---------------- (Bank) hereinafter called the "The Guarantor" (which expression shall unless 

repugnant to the context or meaning thereof be deemed to include its successors and assigns) in 

favour of M/s Bharat Heavy Electrical Limited ( A Govt. of India Undertaking) a company 

incorporated under the Companies Act, 1956, having its registered office at BHEL House, Siri 

Fort, Asiad, New Delhi – 110049 through its unit at Electronics Division , P.B No. 2606 Mysore 

Road ,Bangalore 560 026 hereinafter called "The Company" (which expression shall unless 

repugnant to the context or  

meaning thereof by deemed to include its successors and assigns) WHEREAS ----------------------

----------------------------(hereinafter referred to as the Contractor) have entered into a contract 

arising out of Letter of Intent no.--------------- dt.-----------------(hereinafter referred to as "the 

contract") for the construction of ---------- --------- with the company.  

 

 

AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the company 

a sum of Rs.---------------------- (Rupees----------------------------------------) towards security 

deposit for due and faithful performance of the contract in the form and manner specified therein.  

AND WHEREAS the contractor has approached the Guarantor and in  consideration of the 

arrangement arrived at between the contractor and the Guarantor, the Guarantor has agreed to 

give the Guarantee as hereinafter mentioned in favour of the company.  

 

 

The Guarantor do hereby guarantee to the company the due and faithful performance, observance 

or discharge of the Contract by the contractor and further unconditionally and irrevocably 

undertake to pay to the Company without demur and merely on a demand, to the extent of Rs.----

---------------(Rupees-----------------------------)   against any claim by the company on them for 

any loss, damage, costs, charges and expenses caused to or suffered by the company by reasons 

of the contractor making any default in the performance, observance or discharge of the terms, 

conditions, stipulations or undertakings or any of them as contained in the contract.  

 

The decision of the company whether any default has occurred or has been committed by the 

contractor in the performance, observance or discharge of any of the terms, conditions, 

stipulations or undertakings or any one of them as contained in the  contract and / or as to the 

extent of loss, damage, costs, charges and expenses caused to or suffered by the company by 

reason of the contractor making any default in the performance, observance or discharge of any 

of the terms, conditions, stipulations or undertakings or any one of them shall be conclusive and 

binding on the Guarantor irrespective of the fact whether the contractor admits or denies the 

default or questions  

the correctness of any demand made by the company in any Court, Tribunal or Arbitration 

proceedings or before any other Authority.  
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The company shall have the fullest liberty without affecting in any way the liability of the 

Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of the 

contract or extend time of performance by the contractor or to postpone for any time and from 

time to time any of the powers exercisable by it against the contractor and either enforce or 

forebear from enforcing any of the terms and conditions governing the contract or securities 

available to the company and the Guarantor shall not be released from its liability under these 

presents by any exercise by the company of the liberty with reference to the matters aforesaid or 

by reasons of time  

being given to the contractor or any other forbearance, act or commission on the part of the 

company or any indulgence by the company to the contractor or any other matter or thing 

whatsoever which under the law relating to sureties would, but for this provision have the effect 

of so releasing the Guarantor from its liability under this guarantee.  

 

The Guarantor further agrees that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the contract and its claim 

satisfied or discharged and till the company certifies that the terms and conditions of the contract 

have been fully and properly carried out by the contractor and accordingly discharges this 

Guarantee, subject however, that the company shall have no claim under this Guarantee after ----

---------- i.e. (the present date of validity of Bank Guarantee unless the date of validity of this 

Bank Guarantee is further extended from time to time, as the case may be) unless a notice of the 

claim under this Guarantee has been served on the Guarantor before the expiry of the said period 

in which case the same shall be enforceable against the Guarantor not withstanding the fact that 

the same is enforced after the expiry of the said period.  

 

The Guarantor undertakes not to revoke this Guarantee during the period it is in force except 

with the previous consent of the Company in writing and agrees that any liquidation or winding 

up or insolvency or dissolution or any change in the constitution of the contractor or the 

Guarantor shall not discharge the Guarantor's liability hereunder.  

 

It shall not be necessary for the company to proceed against the contractor before proceeding 

against the Guarantor and the Guarantee herein contained shall be enforceable against them 

notwithstanding any security which the Company may have obtained or obtain from the 

Contractor shall at the time when proceedings are taken against the Guarantor hereunder be 

outstanding or unrealized.  

 

Notwithstanding anything contained herein before, our liability under the Guarantee is restricted 

to Rs.------------------ (Rupees------------------------------------------)  Our guarantee shall remain 

inforce until -------------------, i.e. (the present date of validity of Bank Guarantee unless the date 

of validity of this Bank Guarantee is further extended from time to time) unless a claim or 

demand under this guarantee is made against us on or before ----------------- we shall be 

discharged from our liabilities under this Guarantee thereafter.  

Any claim or dispute arising under the terms of this documents shall only be enforced or settled 

in the courts of Bangalore only.  

 

The Guarantor hereby declares that it has power to execute this guarantee and the executant has 

full powers to do so on behalf of the Guarantor.  
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IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set and 

subscribed its hand the day, month and year first, above written.  

 

 

 

 

 

Signed for and on behalf of the Bank  

 

 Signatory No.-----------------------)  

 

 

 

WITNESSES  

 

 

1. Name & Address  

 

 

 

 

2. Name & Address  

 

 

Notes :  

 

1. The above BG shall be executed on the non-judicial stamp papers of adequate value procured 

in      the name of the bank in the state where the bank is located.  

 

      The above BG is required to be sent by the executing bank directly to BHEL  at the address      

      where tender is submitted / accepted under seal cover.  
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LIST OF MEMBER BANKS 

 

 

1. State Bank of India 

CAG Branch,  

10th Floor, Vijaya Building,  

Barakhamba Road,  

New Delhi – 110001 

8. Deutsche Bank,  

Tolstoy Marg,  

New Delhi – 110001 

2. Canara Bank 

74, Janpath,  

New Delhi – 110001 

9. Citi Bank N A  

Jeevan Vihar Building,  

Sansad Marg,  

New Delhi – 110001. 

3. Punjab National Bank,  

74, Janpath,  

New Delhi – 110001.  

10. Standard Chartered Bank,  

H2 Block, Connaught Place,  

New Delhi – 110001. 

4 State Bank of Hyderabad,  

Surya Kiran Building, K.G. Marg,  

New Delhi – 110001.  

11. ICICI Bank Ltd.,  

ICICI Tower,  

Bisham Pitamah Marg,  

Pragati Vihar,  

New Delhi – 110003. 

5. State Bank of Mysore,  

Antriksh Bhawan, K.G. Marg,  

New Delhi – 110001.  

 

 

12. IDBI Bank Ltd.,  

19, K.G. Marg,  

Surya Kiran Building,  

New Delhi. 

6. State Bank of Mysore,  

Industrial Finance Branch,  

18, Ramanashree Arcade,  

M.G. Road, Bangaloe – 560001.  

 

 

13. HSBC Ltd.,  

ECE House,  

28 KG Marg,  

New Delhi – 110001. 

7. State Bank of Travancore,  

Travancore House, IF Branch,  

K.G. Marg, New Delhi – 110001.  

14. Bank of Baroda,  

Corporate Banking Branch,  

11th Floor, BOB Building,  

Sansad Marg,  

New Delhi – 110001.  

BGs from any other branches of above 

mentioned banks are acceptable. 
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SECTION: III   

SPECIAL CONDITIONS  OF CONTRACT 

34.0  GENERAL SCOPE OF WORKS   

34.1   BHEL has been awarded the work of Design, Manufacture, supply, installation, erection & 

commissioning of Station Control & instrumentation Package for 1x500 MW Unit  (Stage III)   at 

NTPC ltd Farakka (West Bengal)  project. The equipments consists of Control and 

Instrumentation System Equipments, along with the associated auxiliaries. These materials will 

be supplied from our manufacturing unit at Bangalore  as well as our vendors located both in the 

country and abroad. The scope of work under this tender consists of taking delivery of  materials 

and other equipments  from Trucks , unloading and shifting of these materials to their designated 

locations. & stacking. Also assistance to be provided to BHEL site for  verification material issue  

for erection contractor, record keeping handing over of spares to customer, material 

reconciliation.  The delivery of these materials will  be inside the project campus by road 

transport.  

34.2  The contractor is to use his own equipments like suitable cranes (or arrange the material handling 

cranes)   and other material handling equipment including all necessary  Tools &Plant  required 

for the above work.   

34.3     Approximate Quantity  to be handled is indicated in the rate Schedule. It may be noted that the list 

of materials to be handled is also given separately for the purpose of understanding the type of 

materials to be handled. The unloading is to be normally carried out at BHEL stores. However in 

certain cases BHEL Engineer may instruct the contractor to unload the materials at any place 

within the plant premises. The quoted rate shall remain valid for this work also. 

           Some of the material has already been received at site. Shifting , Stacking, relocating .verification 

etc of these materials to be carried on the instructions of BHEL ENGINEER.    

After the stacking/verification, the materials may need to be restacked / shifted within the storage 

area as per the instructions of the Engineer. The activity of restacking shall be applicable  and 

payable only if the material  need to be shifted and restacked to different location with the help of  

as per the instruction of BHEL Engineer. The contractor will have to carry out the instructions of 

the BHEL Engineer and will be paid as per item No 4 of the Rate Schedule  for this restacking 

work.   

Quantities mentioned in the rate schedule are approximate only and liable for variation due to 

change of scope of work / variation in schedule of quantities, changes in design etc. The 

contractor has to handle whatever actual materials are dispatched for the project irrespective of 

any variations and payments shall be released for the actual gross tonnage handled. The quantities 

indicated against each item may vary to any extent and no compensation will be payable in 

variation of Individual quantity or overall quantity. 

Tenderers are required to take above into account while quoting the unit rates quoted as per Rate 

Schedule so as to take care of such variation during execution stage. The Gross weight as 
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indicated in the packing slip will be considered for payment purpose. In case the details of the 

weight  is not available ,the BHEL Engineer will refer other documents like drawings/ dispatch 

documents to arrive at the weight of the consignment. The decision of BHEL Engineer is final 

and binding on the contractor.  The manpower as required for the work of unloading  and stacking 

(Sr.No.1 & 4 of rate schedule )  is to be arranged by the contractor depending upon the work load. 

However a minimum of 2 No.s  are to be retained for the first 10 months. The additional 

manpower whenever needed is to be arranged immediately. 

34.4      The contractor under this contract shall also provide services of (Refer Rate Schedule  Sr.No.2 & 

3)  

34.4.1  Qualified computer operators   capable of operating computer and familiar with MS 

Office ,MS Excel  / other similar  packages available at site  office work for total 30 man months.  

34.4.2 Qualified workers for maintaining store transactions material issue etc for a total 60 man 

months  

34.4.3 Unskilled workers for working in Site office & Field Hostel/ Quarters  for a total 60 man 

months. Persons so deployed shall have to work in extended hours whenever required. 

Workmen provided as per the above provisions shall be  experienced in the nature of work for 

which they are deployed.   

The services of manpower provided under 34.4 is for exclusive use of BHEL Site .These shall not 

be utilized for contractors work under 1 & 4 of rate schedule. 

In case the work performance of the manpower provided under 34.4 is not satisfactory ,BHEL 

Engineer may seek replacement. The contractor shall replace the  manpower within 7 days from 

the date of intimation. Decision of BHEL Engineer is final & binding on the contractor.  

Bidder shall also indicate the charges for providing Personal computer along with UPS, 

Laser jet printer (Black & white) A4 size and scanner .BHEL keeps the option of utilizing 

this service.  

34.5   Annexure along with the rate schedule  attached  gives the general idea about the weights and 

dimensions of some major components / equipments to be handled by the contractor. The weights 

and dimensions shown are approximate and are liable to vary. No increase in quoted / accepted 

rates /prices shall be allowed due to change in weights and dimensions of the 

equipment / materials.   

34.6  Deleted   

34.7  Deleted   

34.8  Deleted   

34.9  Deleted  
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34.10  Deleted 

34.11 Deleted  

34.12  Deleted 

34.13  It shall be the responsibility of the contractor to keep in touch with Engineer at site and find out 

arrival of  road consignments.  

34.14 Deleted 

34.15  Deleted 

34.16  Deleted 

34.17  Deleted 

34.18  The contractor has to ensure the unloading and removal of materials from unloading places within 

the permitted time. He has to ensure that the area is kept free and avoid jamming.   

34.19  The materials unloaded,  shall be shifted to project stores / storage yard and properly stacked 

immediately as per the instructions of BHEL Engineer.  

34.20  Any discrepancy / shortage / damage found in the consignment after taking delivery from the 

carriers  after giving clear receipt would be the responsibility of the contractor and the 

amount liable to be lost by BHEL on such accounts is recoverable from the contractor.   

34.21  In case of apparent damages / shortages in consignments / packing noticed by the contractor, 

such cases shall be brought to the notice of BHEL and cleared only with their consent/approval.   

34.22  It would be responsibility of the contractor to examine the packages, consignments, etc. on arrival 

and bring to the notice of carriers and BHEL Authorities regarding loss / damages, if 

any, observed in the consignments proposed to be taken delivery of. Before taking delivery, 

particularly of consignments in „smalls‟, the weight of the package shall be checked with the 

invoiced weight / contents of the packages and any discrepancy shall be reported immediately to 

BHEL / carriers.   

In all the cases of loss / damages the contractor will take open delivery from the carriers. They 

shall forward such Open Delivery Certificates (ODC) to the Engineer immediately after  retiring 

such consignments.  BHEL reserves right to claim losses, if any, accrued to BHEL in the event of 

contractor‟s non­compliance to above.   

34.23  If cases / packages arrive short or in a damaged condition or show even the slightest sign of having 

been tampered with, open delivery should be insisted upon and a shortage / damage certificate 

obtained from Carriers representative.  

34.24  In case of short delivery and non­delivery, immediate notice of loss shall be filed with the 

carriers at places of dispatch and destination  through  BHEL authorities at site.   
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34.25  BHEL reserves the right to recover from the contractor any loss which arises out of undue delay / 

discrepancy / shortage / damage or any other cause during transit between the Railway Station / 

Railway sidings Road / carriers godowns / weigh bridges and BHEL storage yards / store sheds / 

project site or during stacking, when the custody of the equipment is with the contractor.   

34.26  Unloading from  lorries,  at storage area / work site stacking and stacking  shall be done in the 

presence of or as per the directions of BHEL representative.   

34.27  Deleted 

34.28  Since, the  trucks / trailers are expected to arrive during any time of the day / night, the contractor 

shall have his workmen round the clock at site as well as other places as required to unload the 

materials.   

34.29   Consignments coming on Sundays and Holidays are also required to be handled by the contractor 

promptly. It will be the responsibility of the contractor to contact the site Engineer / his 

authorized representative of BHEL at their residence, if required, and obtain instructions to make 

suitable arrangements.   

34.30  The detention charges, if any, in the event of delay in unloading from the carrier, will be to 

contractor‟s account.   

34.31  It shall be the responsibility of the contractor, to provide all necessary facilities to open the 

packages, in the presence of the Engineer, verifying their contents, re­packing wherever and 

whenever necessary, properly stacking them as may be directed by the Engineer. These works 

should be so done so as to facilitate proper handling, periodical verification of 

materials, receipt position, stock taking etc. The contractor shall have experienced persons at site 

who can maintain the records of dispatch / receipt/ stacking / verification / shortage / damage / 

missing items etc.  

34.32  All materials shall be stored at least 6” above ground level by use of concrete / wooden sleepers or 

on steel frames. No material shall be left to remain on ground at any time. Materials  shall not be 

stacked in low­lying areas, where they are likely to get flooded during rains. Wooden sleepers 

/ concrete blocks / steel frames and tarpaulins for this purpose wherever deemed necessary shall 

be issued by BHEL free of charges. However these items shall be stacked / stored properly at a 

location(s) specified by BHEL when not in use. The contractor is expected to use these most 

judiciously. In case it is observed that the contractor is not utilizing these optimally, he could 

be asked to restack the same at his cost.   

34.33  Deleted 

34.34  The material / equipment requiring indoor storage will be handled and stacked inside the storage 

shed (provided by BHEL) by the contractor using own material handling equipment like Hydra 

crane .   
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34.35  For checking / verification of the components / packages with packing slips GR/ LWB/ PWB / RR 

etc., sufficient experienced persons and other facilities shall be provided by the contractor as and 

when required by the Engineer .   

34.36  Stacking of the material shall be done as per the instructions and to the satisfaction of the 

Engineer. The materials shall be so stacked that the same should facilitate easy handling. In the 

event of any improper stacking BHEL may ask the contractor to re­stack the material properly or 

failing which BHEL may get the job done by any other agency at the risk and cost of the 

Contractor.   

34.37  The contractor shall execute the work in the most substantial and workman like manner. The stores 

shall be handled with care and diligence. Any loss to BHEL due to contractor‟s lapse / negligence 

shall have to be made good by the contractor.   

34.38  In case contractor is not able to unload, transport, stack the material at a pre­determined area, as 

per direction of the Engineer for any reason whatsoever (including non­availability of crane, 

tractor trailer and other T&P etc.), BHEL shall be at liberty to get the work done by engaging 

other agency / equipment / T&P etc. at the risk and cost of the contractor.   

34.39  If the contractor or his workmen shall break, deface injure or destroy any part of a building, road, 

kerb, fenced enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees, 

stored components or any other property or to any part of erected equipment etc., the contractor 

shall make the same good at his cost or in default the Engineer may cause the same to be made 

good by other workmen/agency or by other means and deduct the expense (of which the BHEL 

Engineer‟s decision is final) from any sum that may be then or at any time thereafter become due 

to the contractor or from his security deposit or any other money due.   

34.40  It shall be the responsibility of the contractor to keep the storage areas (closed / semi­closed / open) 

in neat and tidy conditions. Any vegetation like grass, bushes, etc. shall be cut periodically 

in open storage area & removed as per requirement & instructions of BHEL Engineer within the 

contractual value. All surplus / unusable packing materials shall be removed and deposited at 

location(s) specified by BHEL within the project premises.  

34.41  Deleted 

34.42  Deleted 

34.43  Deleted 

34.44  Deleted   

34.45  For any exigencies during execution of the contract, the contractor shall have to depute his 

personnel for collection/delivery of any material meant for site from/to out station if desired and 

instructed by the Engineer. The contractor will however be reimbursed expenses incurred for such 

work for person deputed.  

34.46  Health, Safety & Environment management (HSE)              
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34.46.1  BHEL  EDN is ISO 9001­2000, ISO 14001­1996, OHSAS 18001­1999, ISO 27001  and 

SA­8000 certified company. Quality of work, to customer‟s satisfaction and system requirements 

is the essence of these certifications. The contractor in all respects will organize his 

work, systems, environment, process control documentation, tools, plant, inspection, measuring 

and testing equipments etc. as per instructions of BHEL engineer. The Contractor will be 

responsible for Health, Safety & Environment management (HSE) at site for the  activities to be 

carried out by them in accordance with requirements given under section I (a) of GCC and 

elsewhere in this tender document. The Contractor shall be fully responsible for accidents caused 

due to him or his agents or workmen‟s negligence or carelessness in regard to the observance of 

the safety requirements and shall be liable to pay compensation for injuries. It may be noted that 

non­compliance to HSE requirements will result in penal action. In case of violations of safety 

requirements, the Contractor shall be liable for a penalty of Rs. 200/­for the first violation and Rs. 

500/­for each subsequent violations. For serious lapses, as decided by BHEL Engineer, fines upto 

Rs. 5000/­ at a time can be imposed. The amount towards penalties as above will be deducted 

from running bills of the Contractor. The amount so collected above will be utilized for 

supporting the safety activities at site. The decision of BHEL on above will be 

final and binding on the Contractor.   

34.46.2  Contractor shall arrange for following provisions of HSE ; 1. Contractor has to maintain contact 

with local / nearest hospital having ambulance facility, scanning & other 

ultra modern medical facilities required during emergency. 2. Contractor has to ensure pre 

employment medical check for all staff & workers. 3. Contractor has to ensure that adequate First 

Aid facilities  are available at work site. 

 34.46.3  Besides provision with regard to SAFETY under Clause 27 of GCC, the contractor will be 

responsible for Health, Safety & Environment management at site for the materials handling 

activities to be carried out by them in accordance with requirements given under section I(a) of 

GCC of this document.  The contractor shall continuously take special care to ensure the safety 

and prevention of human and equipment accidents and maintain good sanitary conditions in and 

around the site. All the  work and plant operation must be carried out in the safest possible 

manner.  The Engineer reserves the right to stop any process which, in the Engineer‟s opinion, is 

being performed dangerously.  In this case the contractor must immediately adhere the 

requisite safety precautions and any delays attributed to the work stoppage on this account shall 

not affect the agreed contractual finishing dates.  

           Some of the common safety rules to be followed during working are as follows :­. No outsider is 

allowed to enter construction area without permission. . No body is allowed to enter 

at construction site without Safety Shoe.  Never enter work area without Safety helmet & chin 

strap in place. . No climbing/working allowed without proper safety belt above 2 m. height. 

. Do not exceed the speed limit of vehicles 25 Kmph within 

premises. . No debris obstacles allowed on the roads & passages. . To maintain record of all 

accidents/incidents. All accidents/incidents need to be reported to site Incharge & also need to 

be investigated (formats & procedure should be finalized) . Do not walk on 

pipelines or false ceiling. . Maintain good Housekeeping 

at work site. . No photography/ Videography allowed without permission .  Site Safety training to 
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be imparted to all workers & plan to be made to cover each and every worker for 

this training. . Tools box talk (5­15 minutes) by supervisor prior to commencement of any job on 

safety and house keeping.  All Safety equipment must be International standards & checked by 

Safety officer before use. LPG cylinders not allowed for gas cutting. . Good House 

keeping. Separate waste bins to be used for flammable & non flammable material. . Safety 

awareness programs for workers by display of boards, posters, competitions, talks 

etc. . Deployment of Safety Supervisors for every 250 workers and part there of at work site. 

. Display of List of First Aid trained persons. . Testing certificates for lifting tools & tackle 

and inspection at regular intervals, besides thorough inspection prior using 

the same. . Provision & maintenance of fire extinguishers at construction site & material stores. 

. Display of emergency telephone numbers at various locations. Checking of tags of equipments 

like grinding machine, welding machine, gas cutting set etc. by supervisors before use.   

34.46.4  Deleted.   

 

34.46.5  The contractor shall comply with following towards Social Accountability; (a) The contractor 

shall not employ any employee less than 15 years of age in pursuant to ILO convention. If any 

child labour were found to have been engaged , the Contractor shall be levied with expenses of 

bearing his education expenditure which will include stipend to substantiate appropriate 

education or employ any other member of family enabling to bear the child 

education expenditure. (b) The contractor shall not engage Forced/Bonded Labour and shall abide 

by abolition of Bonded Labour System(Abolition) Act, 1976. (c) The contractor shall maintain 

Health & safety requirement as stipulated in the Contract and Contract Labour( Regulation & 

Abolition) Act,1970. (d) The Contractor shall abide by UN convention w.r.t Human Rights and 

shall be liable for Discrimation/Corporal punishment for failure in meeting with 

relevant requirements. (e) The Contractor shall abide the requirement of Contract 

Labour(Regulation & Abolition) Act,1970 for working hours. (f) The Contractor shall abide by 

the Statutory requirement of Minimum Wages Act 1948, payment of Wages Act 1936. (g) 

The Contractor shall arrange potable drinking water to its employees & workers.   

35.0  TOOLS AND PLANTS   

35.1  All T&Ps, which are required for successful and timely execution of the work covered within the 

scope of this tender, shall be arranged and provided by the contractor at his own cost in working 

condition. In the event of the failure of contractor to bring necessary and sufficient T&Ps, BHEL 

will be at liberty to arrange the same at the risk and cost of contractor including 

transportation cost of same from any of BHEL site / place and hire charges as applicable shall be 

deducted from contractor's bill.  Decision of BHEL in this regard shall be final and binding 

on contractor.  

35.2  All necessary lifting tackles, tools, wires ropes / slings of suitable capacities, distribution boards,  

wire ropes, hoses etc. including temporary air/water/ electrical connections etc required for his 

operation, shall have to be arranged by the contractor at his own cost and in sufficient 

numbers. Availability of Fitness certificates of all T&Ps and tools and tackles is essential before 
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being put to use. All such equipments shall be approved by the Engineer , before these are 

actually used for the works .  However such approvals shall not relieve the contractor of his 

responsibilities Cranes and transport vehicles which will be normally required to be deployed by 

the contractor for the execution of this work is indicated in the Annexure­III. All the material 

handling equipment of the contractor shall have valid permit renewable from time to time for 

operation in working areas / project sites etc and transportation in respective states. All 

supervision and labour required for maintenance and attending breakdowns shall be arranged by 

the contractor at his own cost.   

35.3   Consolidation of ground and arrangement of sleepers/ sand bag filling etc for safe operation / 

movement of equipment including cranes / trailers etc shall be the responsibility of the contractor 

at his cost.   

35.4   Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, lifting tackles, 

wire rope, Manila rope, winches and slings etc. History card and maintenance records for major 

T&Ps will be maintained by the contractor and will be made available to BHEL Engineer for 

inspection as and when required. Identification for such T&Ps will be done as per BHEL 

Engineer's advice.   

35.5    BHEL shall have lien on all T&Ps & other equipment of the contractor brought to the site for the 

purpose off execution of contract. BHEL shall continue to hold the lien on all such items  

throughout the period of Contract. The Contractor and/or his Sub­contractors, without the prior 

written approval of the Engineer, shall not remove any material or equipment brought to the Site.   

35.6   The month wise T&P deployment plan to be submitted as per format (at Annexure­D to 

General Conditions of Contract) is only to assess the capability as well as understanding of the 

contractor to execute the work. It shall be the contractor‟s responsibility to deploy the required 

T&Ps, for timely and successful completion of the job, to any extent over and above those 

indicated in the above deployment plan (including those which are not covered in the plan 

submitted) without any compensation on this account.   

35.7   Under this contract , the Contractor shall deploy all the Tools and Plant required to complete the 

works for the total period of the contract including the extended period within the accepted rates.  

36.0  LABOUR & SUPERVISORY STAFF   

36.1  The contractor shall engage experienced supervisory staff and especially skilled labour e.g. Riggers 

crane-operators,  khalasis, etc. for works under this contract. 

36.2  The supervisory staff employed by the contractor shall ensure proper out­turn of work and discipline 

on the part of the labour put on the job. The contractor in general shall ensure that the works are 

carried out in a safe and proper manner and in coordination with the staff of Railways and staff 

employed directly by BHEL or other contractors of BHEL or BHEL‟s client / other agency.   

36.3  It shall be the responsibility of the contractor to ensure safe lifting of the equipment taking due 

precautions to avoid any accident and damage to other equipment and personnel. The Contractor 
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shall be liable for all accidents, damages etc. to personnel and equipment etc. during the 

execution of the work.   

36.4  The work shall be executed under the usual conditions like rain, insufficient space, improper 

approach roads etc. affecting major power plant construction and in conjunction with numerous 

other operations at site. The contractor and his personnel shall cooperate with other personnel. 

The contractor will coordinate his work with others and proceed in a manner that 

shall not delay or hinder the progress of work as a whole.   

36.5  The month wise manpower deployment plan to be submitted as per format (at Annexure­C to 

General Conditions of Contract) is only to assess the capability as well as understanding of the 

contractor to execute the work. It shall be the contractor‟s responsibility to deploy the required 

manpower, for timely and successful completion of the job, to any extent over and above those 

indicated in the above deployment plan (including those which are not covered in the plan 

submitted) without any compensation on this account. The contractor shall identify separate 

persons at site for quality control and safety.   

37.0  FACILITIES TO BE PROVIDED BY BHEL/CONTRACTOR 

37.1 BHEL shall provide limited open space for office  free of rental charge. It is the responsibility of 

the contractor to construct sheds, provide all utilities like electricity, drinking water etc., as a part 

of his scope of work within the accepted rates. Electricity for office  will be provided at one 

point as decided by BHEL. Further distribution will have to be made by the contractor at 

their own cost. The electricity shall be provided on free of cost basis to the contractor. Meter for 

electricity will have to be provided by the Contractor at his own cost.  

37.2   Contractor shall be responsible for providing all necessary facilities like residential 

accommodation, transport, electricity, water, medical facilities etc. as required under various 

labour laws and statutory rules and regulations framed there under to the personnel employed by 

him.    

37.3     On completion of work or as and when required by BHEL, all the temporary buildings, structures 

etc. in plant and in labour colony shall be dismantled and leveled and debris shall be removed 

as per instruction of BHEL by the contractor at his cost. In the event of his failure to do so, it will 

be got done at his risk and cost, and expanses incurred shall be re­covered from the contractor 

along with prevailing overhead. The decision of BHEL Engineer in this regard shall be final.   

38.0  TIME SCHEDULE   

38.1  The contractor is required to commence the work within 10 days from the date of issue of letter of 

intent (LOI) unless BHEL decides to fix any other later date. However, BHEL Engineer will 

certify the actual date of start of work after adequate mobilization of manpower, material 

handling equipment and other T&P by the contractor.   

38.2  Materials as covered within the scope of this tender are likely to be received in stages up to 

10 months from the actual date of start of work. The Contract period shall be considered as 30 

(Thirty ) months from the actual date of start of work. Most of the Matertial unloading work is 
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expected to be  completed in ten months  time. Manpower requirement(under Sr. No. 2 &3 Of 

rate schedule) is for a total period of 30 months .If the completion of work as detailed in these 

specifications gets delayed beyond the end of contract period (for the delay not attributable to the 

contractor), then depending on the balance works, BHEL at its discretion may extend the 

contract on existing terms and conditions for a period of six months. The manpower and T & P 

deployment required during extended period will be mutually discussed & finalised  The scope of 

work under this contract is deemed to be completed, when so certified by the Engineer.  

In case the work is completed before the contractual period of 30 months , BHEL at its discretion 

will  close the contract and no compensation is payable to contractor.  

39.1 & 39.2 Deleted.  

40.0  TAXES , DUTIES AND OCTROI CHARGES   

40.1  TDS under Income Tax, Sales Tax, VAT and surcharge etc, if any, shall be deducted at prevailing 

rates on gross invoice value from the running bills unless Exemption Certificate from appropriate 

Authority / Authorities is furnished.   

40.2  Price quoted shall be FIRM and valid through out the contract period  inclusive of all taxes, duties 

except Service tax. The service tax, as legally leviable & payable by the contractor under the 

provisions of applicable law/act, shall be paid by BHEL as per 

contractor‟s bill. However, contractor shall have to submit proof of service tax deposited by them 

immediately after the deposit but not later than the next bill submitted after the due date of 

deposit. The contractor shall furnish proof of Service Tax registration with Central Excise 

Division covering the services covered under this contract. Registration should also bear 

endorsement for the premises from where the billing shall be done by contractor on BHEL for 

this project  

 40.3      Deleted  

40.4      Deleted 

40.5      Deleted 

41.0  TERMS OF PAYMENT   

41.1 The „Engineer‟ will certify regarding the actual work executed in the measurement books and 

bills, which shall be accepted by the contractor in measurement book.   

41.2   Contractor shall also submit bills for the work completed under the specification, once in a month 

detailing work done during the month. The format for billing shall be approved by BHEL before 

raising invoices.   

41.3      Shortage / damage reports on BHEL‟s standard materials management forms to be submitted.   
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41.4    Subject to any deduction which BHEL may be authorized to make under the contract, the 

contractor on the certificate of the Engineer at site be entitled for 

payment as explained hereunder:   

41.5     FOR ITEM NO 1 & 4 OF RATE SCHEDULE    

41.5.1  90 % (Ninety  percent) payment of the executed quantities  (pro rata) along with the service 

tax(if applicable) on invoice value  shall be released after the materials are unloaded, shifted & 

stacked at  project stores  / open yard   and verified as per LR/  LWB /  box packing slip subject to 

furnishing of following information along with the bill .  

           1. Material unloading  quantity of material for each consignment. 2. Shortage report / open 

delivery taken with respect to  RR / LWB, if any and acceptance thereof by  transporters. in 

respect of above shortage / open delivery. Weights  duly certified by the Engineer.   

 For the sr.No.4 of rate schedule ,the details of material relocated / restacked on the instructions of 

BHEL Engineer and the weights to be indicated. 

            Balance 10 % payment shall be released (Prorata) along  with the final bill to be submitted  at the 

end of completion of contract.   

41.5.2  FOR ITEM NO. 2 & 3 OF RATES SCHEDULE : 90% (Ninety  percent)  payment of the 

executed quantities (Prorata) shall be released on  submission of bills along with the attendance  

duly certified by BHEL Engineer.   

41.5.3 Balance 10 % (Ten Percent ) payment shall be released along with the final bill to be submitted  

at the end of completion of contract.   

           The Payment for the  first running bill will be released only after production of of copies of     
            following  
 - PF Reghistration / Membership certificate 
 - Workmen compensation insurance policy 
 - Labour licence  if applicable  (form V till Licence is issued)  

42.0  RATE SCHEDULE   

42.1  Contractor shall fully understand equipment description and scope of work before quoting. The 

scope of work and responsibility of the contractor as mentioned under these specifications shall 

be covered within the quoted rates.   

42.2  The tenderer shall quote the rates as per the rate schedule only, in part II Price bid (Original). 

Conditional price bids or price bids with any deviation / clarification etc are liable to be 

rejected.  No cutting / erasures/ over writing shall be done.   

42.3   Quantities mentioned in the rate schedules are approximate only and liable for variation due to 

change of scope of work / variation in schedule of quantities, changes in design etc. The 

contractor has to handle whatever actual materials are dispatched for the project irrespective of 

any variations and payments shall be released for the actual gross tonnage handled. The quantities 
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indicated against each item may vary to any extent and no compensation will be 

payable in variation of Individual quantity or overall value.The contractor will NOT be eligible 

for any  compensation . 

42.4  The tenderers are required to quote for all the items of the rate schedule.   

43.0  INSTRUCTIONS TO TENDERERS   

43.1  Offers received without data/ information required to be submitted under tender clauses­11.1 to 

11.11 are liable to be rejected. Documentary evidences should duly support all these 

data/ information.   

43.2   No deviations to the tender conditions will normally be accepted.   

43.3   The tenderer are advised to actually visit the site and fully acquaint themselves with site 

conditions, transportation routes, various distances, facilities, Local taxes, toll charges and 

levies, local labour minimum wages & prevailing wage agreements at site, quantum of work 

etc., before quoting their rates for this work. BHEL shall not be responsible in any way for 

non­familiarization of site conditions.   

43.4  Once the tenderer has quoted for the work, it is implied that he has ascertained various site 

conditions, transportation routes and distances, etc. as per above clause. No claim whatsoever will 

be entertained by BHEL on any such account.   

43.5   The contractor in the event of this work awarded to 

him, shall post an authorized, responsible person  who should hold a valid power of attorney.   

43.6   For the purpose of the contract, any order or instruction of the Engineer or his duly authorized 

representative shall be communicated to the contractor‟s representative at site office and the 

same will be deemed to have been communicated to the contractor at his legal address.   

44.0  PERFORMANCE GUARANTEE:   

44.1  Irrespective of provisions in tender else where, in view of nature of work, performance guarantee 

is not required under this contract.   

45.0  OTHERS :   

45.1  Security Deposit:­The contractor shall submit  Security Deposit within 15 days from the date of 

issue of LOI  .as per clause no. 16.2 of the General Conditions of Contract (GCC). In case the 

contractor opts to furnish Bank Guarantee as a part of Security Deposit, the BG shall be issued as 

per the Performa enclosed as per Annexure­H of the GCC and also that the BG should be issued 

preferably through any of the Member Banks listed on Page No. 34(a) of the GCC; For BG 

through any other Nationalized Bank (Not covered in the list of Member 

Banks of  GCC), the discretion of its acceptance shall lie solely with BHEL.   

45.2  In case of any contradiction between General Conditions of Contract (GCC) and Special 

Conditions of Contract (SCC), the latter shall prevail.   
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45.3  The tenderer shall specifically confirm that he has inspected the site of work and acquired full 

knowledge and information about the site conditions, wage structure, Industrial climate, total 

work involved and will not raise claim of any nature due to lack of knowledge of site condition. 

He will also confirm that local taxation laws at the site have been clearly understood by him.   

45.4  The Price Bids of only those bidders will be opened who will be qualified for the subject job on the 

basis of pre­qualification evaluation / Techno commercial bids. BHEL reserves the right to 

reject the bidders with unsatisfactory past performance in the execution of a 

contract. BHEL‟s decision in this regard shall be final & binding.   

45.5   Unsolicited rebate/discount shall not be accepted after bid opening.   

45.6  INSURANCE: Besides provisions under clause no. 29.0 of GCC regarding insurance, the 

following shall also be applicable. The contractor shall also take care of the same while 

submitting their offer.   

45.6.1 Insurance for all materials pertaining to the Contractor(T&Ps, Construction Materials etc.) 

during transit, storage and  during construction shall be in his (Contractor‟s) scope.   

45.6.2 The Contractor shall provide insurance cover to all persons employed/engaged by him throughout 

the period of Contract, including the extended period,  if any.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  Page 56 of 73 
 
 

 

 

 

. ANNEXURE ­ I  

GENERAL IDEA OF MATERIALS TO BE HANDLED  

The information given below is very tentative and not complete. Only a few of the typical 

components are listed below to give a general idea to the bidder. The sizes 

indicated below are only approximate and are liable to vary.  

Note: It may be noted that the above list is to give only a general idea for tenderer’s 

information about the weights and dimensions of some major components / equipment. 

The weights and dimensions shown are approximate and are liable to vary. No increase 

in quoted / accepted rate rates / prices shall be allowed due to change in weights and 

dimensions of the equipment / material.  

 

Some  of   the materials received already are marked as RECD in the remarks column 

Details  given below. 

 

 

 

 

 

 

 

 

 

 

 

 

 

DETAILS   OF MATERIALS FOR  FARAKKA STPP 
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Sr.No. 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
UNIT WT. 

 
GROSS 
WT 

TOTAL 
WT. SIZE LXBXH  in mm REMARKS 

1.00 PANELS 

1.01 UNIT DCS PANELS NO. 80 400 500 32000  750x800x2415 mm 

 

1.02 UNIT DCS PANELS REMOTE I/O NO. 12 400 500 4800   

1.03 STANDALONE DCS PANELS NO. 26 400 500 10400   

1.04 
STANDALONE DCS PANELS 
REMOTE I/O NO. 22 400 500 8800   

1.05 WATER SYSTEM DCS PANELS NO. 17 400 500 6800   

1.06 
WATER SYSTEM DCS PANELS 
REMOTE I/O NO. 2 400 500 800   

1.07 
ASH HANDLING PLANT DCS 
PANELS NO. 22 400 500 8800   

1.08 
ASH HANDLING PLANT DCS 
PANELS REMOTE I/O NO. 40 400 500 16000   

1.09 
COAL HANDLING PLANT DCS 
PANELS NO. 8 400 500 3200   

1.10 
COAL HANDLING PLANT DCS 
PANELS REMOTE I/O NO. 14 400 500 5600   

1.11 RELAY PANELS NO. 2 400 500 800   

1.12 RELAY PANELS REMOTE I/O NO. 6 400 500 2400   

1.13 ELECTRICAL CONTROL PANEL  NO. 2 400 500 800  750x800x2415 mm 

1.14 NETWORK PANEL DCA - A (DC) NO. 2 400 500 800 750x800x2415 mm 

1.15 NETWORK PANEL DCA - B (DC) NO. 1 400 500 400 750x800x2415 mm 

1.16 
NETWORK PANEL HMI (A&B) - A 
(DC) AC NO. 1 400 500 400 750x800x2415 mm 

1.17 POWER DISTRIBUTION PANEL NO. 1 400 500 400 750x800x2415 mm 

1.18 

NETWORK PANEL HMI (A&B) - A 
(DC)  AT WATER SYSTEM 
CONTROL ROOM NO. 1 400 500 400 750x800x2415 mm 

1.19 
NETWORK PANEL HMI (A&B) - A 
(DC) CW CONTRL ROOM NO. 1 400 500 400 750x800x2415 mm 

1.20 

NETWORK PANEL HMI (A&B) - A 
(DC)MAKEUP WATER  CONTRL 
ROOM NO. 1 400 500 400 750x800x2415 mm 

1.21 STATION LAN PANEL NO. 1 400 500 400 750x800x2415 mm 

2.00 UPS 

2.01 
UPS 150 KVA - ) contains  
following  items SET             

2.02 
ISOLATION TRANSFORMER.-150 
kva rating NO 1 700 750 750 900x880x1200  mm   

2.03 SCVS PANEL NO 2 1000 1100 2200 2000x950x2415  mm   

2.04 
UPS PANEL ( INVERTER & 
RECTIFIER ) NO 2 4800 4900 4900 1400x880x1900  mm   

2.05 ACDB 1& 2 NO 2 600 650 1300 2000x950x2415  mm   

2.06 CABLES ,LOOSE SUPPLY ITEMS  LOT 1 3000 3200 3200 ASSORTED SIZES   
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 Sr.NO DESCRIPTION UNIT QTY UNIT WT. 
GROSS 
WT 

TOTAL 
WT. SIZE LXBXH  in mm REMARKS 

2.07 

BATTERY BANK  COMPRISING 291 
CELLS  PACKED IN WOODEN 
BOXES  --  FOUR CELLS IN ONE 
BOX  SET 1 10200 13000 10200 

BOX SIZE 
1400x1000x600 mm  -
- 75  BOXES  RECD 

2.08 
ELECTROLITE IN CONTAINER OF  
50 LTRS EACH 

LTS                   
(SET) 1 2000   2000 

  LTRS PVC CANS  OF  
SIZE  DIA 750 x 1000 
MM HEIGHT APPROX  
-  40 CANS  RECD 

2.09 
WOODEN STAND FOR BATTERY 
BANK SET 1 500   500 

PACKED IN GUNNY 
BAGS 20 -22 BAGS  RECD 

2.10 
ACCESSORIES &  LOOSE ITEMS OF 
UPS SET 1 400 500 400 

 2   WOODEN BOXES  
OF  1 m3  RECD 

3.00 
UPS FOR OFF SITE  DDC  SYSTEM  
CONTROL ROOMS               

3.01 UPS 10 KVA - AHP  PANELS NO 3 600 630 1800  2000x950x2415  mm   

3.02 WS UPS    15 KVA   PANELS NO  3 800 850 2400     

3.03 CWS UPS 10 KVA  PANELS NO 3 600 630 1800     

3.04 ASH SILO UPS 5 KVA  PANELS NO 1 400 415 400     

3.05 AWRS UPS 5 KVA  PANELS NO 1 400 415 400     

3.06 CHP UPS 10 KVA  PANELS NO 3 800 850 2400     

3.07 
CT SWGR ROOM UPS 5 KVA  
PANELS NO 1 400 415 400     

3.08 
 MAKE UP PLANT UPS 5 KVA  
PANELS NO 1 400 415 400     

3.09 

BATTERY BANK  OF 291 CELLS ( 
PER SYSTEM )  PACKED IN 
WOODEN BOXES  FOR 15 KVA 
UPS .        EACH CELL         
WEIGHING        7 kgs SET 1 2000 2400 2000 

PACKED IN BOXES  
SIZE   1400x1000x600 
mm  APPROX  --- 30 
BOXES   

3.10 

 
BATTERY BANK  OF 291 CELLS ( 
PER SYSTEM )  PACKED IN 
WOODEN BOXES  FOR 10 KVA 
UPS .  EACH CELL WEIGHING  5 
kgs SET 3 1500 1700 4500 

3 SETS PACKED IN   60   
BOXES   
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 Sr.NO DESCRIPTION UNIT QTY UNIT WT. 
GROSS 
WT 

TOTAL 
WT. SIZE LXBXH  in mm REMARKS 

3.11 

BATTERY BANK  OF 291 CELLS ( 
PER SYSTEM )  PACKED IN 
WOODEN BOXES  FOR 5 KVA UPS    
EACH CELL WEIGHING     5 kgs SET 4 1500 1700 6000 

4  SETS PACKED IN   80   
BOXES   

3.12 
ACCESSORIES  AND LOOSE ITEMS  
FOR  OFF SITE UPS  SET 1 800 850 800 

8          BOXES  OF SIZE  
1 m3   

3.13 
ELOCTROLITE IN CONTAINER OF 
20 LTRS EACH 

LTRS               
( SET ) 1 1600 1800 1600 

  LTRS PVC CANS  OF  
SIZE  DIA 750 x 1000 
MM HEIGHT APPROX  
-- 80  CANS   

3.14 
WOODEN STAND FOR BATTERY 
BANK SET 8 200   1600 

PACKED IN GUNNY 
BAGS   50   BAGS  ( 
APPROX)   

3.15 
PANELS FOR  24 V DC CHARGER  
FOR  BOP  -- 1525 AMPS  NOS 4 1000 1100 4000 1200x950x2415 mm   

3.16 DCDB FOR BOP CHARGER NOS 2 400 500 800 

LxBxH --
1200x950x2415 mm   

3.17 BATTERY BANK NOS 40 58 65 2320 

PACKED IN BOX OF 
1200x1000x600  2 
CELLS IN EACH BOX   

3.18 WOODEN STAND FOR BATTERY SET 1 250 250 250 

PACKED IN GUNNY 
BAGS  -  10 PACKETS  
(APPROX)   

3.19 
ACCESSORIES &  LOOSE ITEMS OF 
CHARGER / BATTERY SET 1 200 250 200 

BOX SIZE 
1000x1000x1000  -- 2  
BOXES   

3.20  ELECTROLITE FOR CHARGERS 
SET(LT
RS) 1 1000   1000 

  LTRS PVC CANS  OF  
SIZE  DIA 750 x 1000 
MM HEIGHT APPROX 
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 Sr.NO DESCRIPTION UNIT QTY UNIT WT. 
GROSS 
WT 

TOTAL 
WT. SIZE LXBXH  in mm REMARKS 

3.21 
PANELS FOR  24 V DC CHARGER  
FOR  BOP  -- 1525 AMPS  NOS 4 1000 1100 4000 

LxBxH --
1200x950x2415 mm   

3.22 DCDB FOR BOP CHARGER NOS 2 400 500 800 

LxBxH --
1200x950x2415 mm   

3.23 BATTERY BANK NOS 40 58 65 2320 

PACKED IN BOX OF 
1200x1000x600  2 
CELLS IN EACH BOX  RECD 

3.24 WOODEN STAND FOR BATTERY SET 1 250 250 250 

PACKED IN GUNNY 
BAGS  -  10 PACKETS  
(APPROX)  RECD 

3.25 
ACCESSORIES &  LOOSE ITEMS OF 
CHARGER / BATTERY SET 1 250 300 250 

BOX SIZE 
1000x1000x1000  -3 
BOXES   

3.26 
 ELECTROLITE FOR CHARGERS IN 
CANS OF 20 / 50 LTR CAPACITY  LTRS 20 50 55 1000 

  LTRS PVC CANS  OF  
SIZE  DIA 750 x 1000 
MM HEIGHT APPROX   

3.27 
PANELS FOR  24 V DC CHARGER  
FOR  BOP  -- 1525 AMPS  NOS 4 1000 1100 4000 

LxBxH --
1200x950x2415 mm   

3.28 DCDB FOR BOP CHARGER NOS 2 400 500 800 

LxBxH --
1200x950x2415 mm   

3.29 BATTERY BANK NOS 40 58 65 2320 

PACKED IN BOX OF 
1200x1000x600  2 
CELLS IN EACH BOX   

3.30 WOODEN STAND FOR BATTERY SET 1 250 250 250 

PACKED IN GUNNY 
BAGS  -  10 PACKETS  
(APPROX)   

3.31 

ACCESSORIES &  LOOSE ITEMS OF 
CHARGER / BATTERY PACKED IN  
BOXES KGS 1 250 300 250 

BOX SIZE 
1000x1000x1000   

3.32 
 ELECTROLITE FOR CHARGERS IN 
CANS OF 20 / 50 LTR CAPACITY  LTRS 20 50 55 1000 

  LTRS PVC CANS  OF  
SIZE  DIA 750 x 1000 
MM HEIGHT APPROX   

4.01 LIE - TYPE-A NO.S 16 900 1000 14400 

LxBxH -
1300x900x2300   mm Partly RECD 

4.02 LIE - TYPE-B NO.S 24 660 750 15840 

LxBxH -
1000x900x2300   mm  RECD 

 
 

4.03 LIE - TYPE-C NO.S 0 370 450 0 

LxBxH -700x900x2300   
mm   
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  DESCRIPTION UNIT QTY UNIT WT. 
GROSS 
WT 

TOTAL 
WT. SIZE LXBXH  in mm   

4.04 LIR - TYPE-A NO.S 7 400 425 2800 

LxBxH -
800x1650x2200   mm  RECD 

4.05 LIR - TYPE-B NO.S 18 300 325 5400 

LxBxH -
800x1350x2200   mm  RECD 

4.06 LIR - TYPE-C NO.S 12 200 220 2400 

LxBxH -
800x1000x2200   mm  RECD 

5.00 IMPULSE PIPES & SAMPLE PIPES               

5.01 ASTM  A335 P91  / 1/2" NB XXS MTR. 380 2.54   965.2 

 
 
 
 
 
 

ONE BUNDLE WILL BE  
OF APPRXIMATELY 
300 / 400 mm DIA  

AND 6 METERS 
LENGTH  

 RECD 

5.02 ASTM  A335 P22  / 1/2" NB XXS MTR. 520 2.54   1320.8  RECD 

5.03 
ASTM  A106 Gr.C  / 1/2" NB 
SCH.160 MTR. 1225 1.95   

2388.7
5  RECD 

5.04 
ASTM  A106 Gr.C  / 1/2" NB 
SCH.80 MTR. 4550 1.62   7371  RECD 

5.05 
ASTM  A106 Gr.C  / 3/4" NB 
SCH.80 MTR. 2850 2.19   6241.5  RECD 

5.06 
ASTM  A335 P22  / 3/4" NB 
SCH.80 MTR. 300 2.19   657  RECD 

5.07 
ASTM  A213 TP 316H / 3/4" NB 
SCH.80 MTR. 1100 2.2   2420  RECD 

5.08 
ASTM  A213 TP 316H / 3/4" NB 
SCH.160 MTR. 600 2.88   1728  RECD 

5.09 ASTM  A106 Gr.C  / 1" NB SCH.80 MTR.   3.23   0  RECD 

5.10 
ASTM  A106 Gr.C  / 1/2 " NB 
SCH.40 MTR. 850 1.26   1071  RECD 

5.11 FITTINGS FOR IMPULSE PIPES  LOT 1 300 400 300 

 BOXES OF SIZE  1x1x1 
mtr.    

5.12 VALVES / CHU LOT 1 500 600 500 

  BOXES OF 1x1x1 
MTR.   

6.00 G.I. PIPE         0     

6.01 1/2" NB HEAVY GRADE MTR. 3300 2.54   8382 
 BUNDLES OF 6 MTR 

LENGTH 

  

6.02 1" NB HEAVY GRADE MTR. 1300 2.5   3250   

6.03 2" NB HEAVY GRADE MTR. 500 5.44   2720   

6.04 G.I. FITTINGS / U - CLAMPS LOT 1 500 600 500 

 BOXES OF  1x1x1 
MTRS   

7.00 
BHEL SUPPLIED CABLES - F  TYPE 
CABLES               

7.01 4P, 8 CORE, 4 X 2 X0.5 SQ.MM MTR. 30000 0.8   24000 
DRUM SIZE   -                                                                  

1.5 M T R  DIA   x 1    
 
 
 
 
 

MTR         WIDTH 

 PARTLY  RECD  

 
7.02 8P, 16 CORE, 8 X 2 X0.5 SQ.MM MTR. 13000 1   13000   

 
7.03 

 
 
12P, 24 CORE, 12 X 2 X0.5 SQ.MM 

 
MTR. 

 
5000 

 
1.2   

 
6000   

8.00 
BHEL SUPPLIED CABLES - G  TYPE 
CABLES               
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 Sr.NO DESCRIPTION UNIT QTY UNIT WT. 
GROSS 
WT 

TOTAL 
WT. SIZE LXBXH  in mm REMARKS 

8.01 4P, 8 CORE, 4 X 2 X0.5 SQ.MM MTR. 11000 0.6   6600     

8.02 8P, 16 CORE, 8 X 2 X0.5 SQ.MM MTR. 11000 0.8   8800     

8.03 12P, 24 CORE, 12 X 2 X0.5 SQ.MM MTR. 7000 1   7000     

9.00 NTPC CABLES 

9.01 TYPE A  TC EXT 2PX0.5 SQ.MM  MTRS 5000 0.5   2500     

9.02 TYPE B  TC EXT 2PX0.5 SQ.MM  MTRS 500 0.5   250     

9.03 TYPE C  TC EXT 2PX0.5 SQ.MM  MTRS 4000 0.5   2000     

10.00 F TYPE CABLES 

10.01 4PX0.5 SQ.MM MTRS 1E+05 0.8   80000     

10.02 8PX0.5 SQ.MM MTRS 25000 1   25000     

10.03 12PX0.5 SQ.MM MTRS 8000 1.2   9600     

10.04 16PX0.5 SQ.MM MTRS 4000 1.4   5600     

10.05 24PX0.5 SQ.MM MTRS 1000 1.6   1600     

11.00 G TYPE CABLES 

11.01 4PX0.5 SQ.MM MTRS 1E+05 0.6   60000     

11.02 8PX0.5 SQ.MM MTRS 30000 0.8   24000     

11.03 12PX0.5 SQ.MM MTRS 10000 1   10000     

11.04 16PX0.5 SQ.MM MTRS 8000 1.2   9600     

11.05 24PX0.5 SQ.MM MTRS 8000 1.4   11200     

11.06 48PX0.5 SQ.MM MTRS 5000 1.6   8000     

12.00 CONDUITS         0     

12.01 RIGID 1 INCH SIZE MTRS 8000 1   8000     

12.02 RIGID 2 INCH SIZE MTRS 2000 1.6   3200     

12.03 FLEXIBLE 3/4 INCH MTR 14000 0.5   7000     

12.04 FLEXIBLE  1 INCH  MTRS 2000 0.8   1600     

13.00 CABLE TRAYS  

13.01 50 MM WIDTH MTR 4000 2   8000 

 2 TRUCK LOAD 

 R 

13.02 100 MM WIDTH MTR 8000 3   24000  R 

13.03 150 MM WIDTH MTRS 1000 3.5   3500  R 

13.04 
HARDWARE FOR ABOVE IN 
BOXES / BAGS  LOT 1 300   300     

14.00 JUNCTION BOXES  

14.01 12 WAY                   NOS 23 7         

         
14.02 24 WAY NOS 36 7   252    R 

14.03 36 WAY NOS 14 8   112    R 

14.04 48 WAY NOS 10 8   80    R 

14.05 64 WAY NOS 78 10   780     

14.06 128 WAY NOS 10 10   100     
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 Sr.NO DESCRIPTION UNIT QTY UNIT WT. 
GROSS 
WT 

TOTAL 
WT. SIZE LXBXH  in mm REMARKS 

14.07 PDB FOR CJCB NOS 3 20 25 60     

15.00 CJC BOXES 

15.01 K TYPE  NO.S 2 12   24    R 

15.02 R TYPE  NO.S 2 12   24    R 

16.00 P A SYSTEM LOT 1 20000   20000 2 FULL LOAD TRUKS   

17.00 CCTV SYSTEM LOT 1 10000   10000 1 FULL LOAD    

18.00 SWAS SYSTEM               

18.01 WET PANEL NO 1 5000   5000 5000x2500x2300 mm  R 

18.02 DRY PANEL NO 1 3000   3000 5000x2500x2300 mm  R 

18.03 PRIMARY RACK  -   BOILER   1 NO NO 1 800   800 3000x1500x2300 mm   

18.04 PRIMARY RACK  -   D/A       1 NO NO 1 300   300 600x 500x1800   

18.05 CHILLER 1 NO NO 1 2000   2000 3000x1500x2300 mm   

18.06 LOOSE ITEMS FOR SWAS  1 BOX SET 1 500   500 

750x750x6000 mm  
BOX   

 
 Sr.No. 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
UNIT WT. 

 
GROSS 
WT 

 
TOTAL 

WT. 
 

 
REMARKS 

18.07 CHEMICALS  3  BOXES SET 1 300   300 

1000x1000x1000 BOX 
- 3 NOS  R 

18.08 CONDUCTIVITY  NO.S 18 10   180 

BOX OF SIZE 1 x1 x 1  
m3 

R  

18.09 PH  NO.S 7 10   70 

BOX SIZE 
800x1200x500  mm 

18.10 
DISSOLVED OXYGEN PACKED IN         
4-5  BOXES NO.S 3 10   30 

BOX SIZE 
800x1200x500  mm 

18.11 SILICA1 BOX 3   BOXES NO.S 2 10   20 

BOX SIZE 
800x1200x500  mm  R 

 
 Sr.No. 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
UNIT WT. 

 
GROSS 
WT 

 
TOTAL 

WT. 
 

 
REMARKS 

18.12 SODIUM 1   BOX NO.S 3 25   75 

BOX SIZE 
800x1200x500  mm  R 

18.13 PHOSPHATE 1   BOX NO.S 1 25   25 

BOX SIZE 
800x1200x500  mm  R 

18.14 CHLORIDE 1  BOX NO.S 1 25   25 

BOX SIZE 
800x1200x500  mm  R 

18.15 HYDRAZINE 1  BOX NO.S 1 25   25 

BOX SIZE 
800x1200x500  mm  R 

19.00 
HMI MATERIALS LIKE 
PCs,PRINTERS ,OFC CABLE ETC  LOT 1 20000 22000 20000     
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20.00 LAB ITEM S LOT 1           

 Sr.NO DESCRIPTION UNIT QTY UNIT WT. 
GROSS 
WT 

TOTAL 
WT. SIZE LXBXH  in mm REMARKS 

21.00 STRUCTURAL STEEL  KGS 25000     25000     

22.00 

INSTRUMENTS LIKE 
TRANSMITTERS 
,TEMP.ELEMENTS,VIBRATION 
SENSORS,COAL BUNKER SENSOR 
,ANALYSERS ETC LOT 1 16000 17000 16000     

  TOTAL   ESTIMATED WEIGHT            
73834

7.25     

 

Total weight considered   750 
MT 
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ANNEXURE­II 

LIST OF T&Ps BEING PROVIDED BY BHEL FOR USE OF CONTRACTOR ON SHARING 

BASIS  

NIL  

 

ALL T& P to be arranged by the contractor at his cost & within the 

rate indicated in rate schedule. 

 

 

ANNEXURE­III  

INDICATIVE LIST OF MAJOR T&Ps TO BE PROVIDED BY CONTRACTOR FOR 

EXECUTION OF TENDERED WORKS    

     S.NO.                    EQUIPMENT   /  CAPACITY                        QTY  

1.  HYDRA  8MT        1  

 2.  HAND TROLLEY         1  

 3.  SLINGS  UPTO 10MT  CAPACITY                                    AS REQD 

            4          HYDRALIC JACKS                       AS REQD                                          

 5         CHAIN PULLEY BLOCKS 5T  & 10 T           1 No.each 

NOTES:  

1.  The above list specifies only major T&Ps (may not be complete) to be deployed by 

the contractor and is based on minimum requirement. All additional / other tools 

and plants including suitable capacity D shackles, slings,  mechanical jacks etc 

which are required for satisfactory & timely completion of work shall also be 

deployed by the contractor within finally accepted rate / price.  
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ANNEXURE­IV  

CERTIFICATE OF DECLARATION FOR CONFIRMING  

THE KNOWLEDGE OF SITE CONDITIONS  

 

We,…………………………………………………………… …………………………… hereby 

declare and confirm that we have visited the project site under the subject namely, 

…………………………………………and acquired full knowledge and information about the 

site conditions, wage structure, Industrial climate and total work involved. We further 

confirm that the above information is true and correct and we will not raise any claim of 

any nature due to lack of knowledge of site condition.  

Tenderers Name and Address  

Place: (Signature of the Tenderer with stamp)  

Date:  
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ANNEXURE­V  

NON DISCLOSURE AGREEMENT Memorandum of Understanding  

BHEL PSNR is committed to Information Security Management System as 

per Information Security Policy.  

M/s………………………………, providing…………………………..service to BHEL EDN, 

BANGALORE hereby undertake to comply with the following in line with Information 

Security Policy of BHEL EDN;  

. To maintain confidentiality of documents & information which shall be used during the 

execution of the Contract.  

. The documents & information shall not be revealed to or shared with third party which 

shall not be in the business interest of BHEL EDN.  
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FOR OFFICIAL USE ONLY                                                                        ORIGINAL COPY 
 
NOT FOR PUBLICATION                                                                           TENDERER’S COPY                                             

 
 
 
 
 

TENDER SPECIFICATIONS 

 

 

 

TENDER NO. CE/ ES/FARAKKA/076/KJ 

 

 

 

 

WORK OF " UNLOADING OF  CONTROL & INSTRUMENTATION  MATERIALS  FROM 
TRUCKS,SHIFTING/ ARRANGING IN BHEL STORES , STACKING ,OPENING OF BOXES/ 
ASSISTANCE TO BHEL FOR VERIFICATION ,ISSUE & HANDLING   FOR 1X 500 MW PLANT  
AT SITE OFFICE  OF  BHEL EDN  NTPC FARAKKA " 

 

 

PART II – PRICE BID  

 

 

Bharat Heavy Electricals Limited  
(A Govt. Of India Undertaking) 

External Services dept  
ELECTRONICS DIVISION 

 POST BOX NO 2606, 
 MYSORE ROAD, BANGALORE-560026 
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ANNEXURE­VI  

RATE SCHEDULE  

RATE SCHEDULE  

SR.NO. ITEM DETAILS  QUANTITY  UNIT  
RATE IN 
RUPEES  

AMOUNT 
IN RUPEES  AMOUNT IN WORDS 

1 

UNLOADING OF MATERIALS  AT 
BHELSTORES  AREA / WITHIN  THE 
FARAKKA PLANT PREMISES 750 MT 

   

2 

PROVIDING THE SERVICES OF 
OFFICE/ STORES  ASSISTANT  
Exclusive for BHEL EDN SITE OFFICE  
USE 30 

MAN 
MONTHS 

   

3 

PROVIDING THE SERVICES OF 
OFFICE HELPER 1NO. AT OFFICE ,1 
NO. AT FIELD HOSTEL ,2 NO.S AT 
STORES  EXCLUSIVELY FOR USE OF 
BHEL EDN SITE  120 

MAN 
MONTHS  

   

4 

STACKING / REARRANGING OF 
MATERIALS (ALREADY UNLOADED 
BY OTHER AGENCY) BUT WORK TO 
BE CARRIED OUT  ONLY ON 
INSTRUCTIONS OF BHEL ENGINEER . 250 MT 

   

5 

(OPTIONAL ITEM) Charges for 
providing  Personal Computer(PC)  
complete with Monitor,Key Board 
,Mouse  complete ,Dialup modem ,A 
4 size  Black & white  laser jet 
printer ,A4 size scanner,UPS  . PC 
loaded Complete with Windows XP 
& Antivirus software 30 Month  

  
  

  TOTAL   AMOUNT   IN Rs.     
   

                        Amount in Words  

                                                                                                                           SIGNATURE  & SEAL OF  TENDERER  
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NOTES:  

    

  

1 Rate in Rupees per MT for entire scope of work as defined in this tender 

specification in respect of all items from Trucks / Trailers and other vehicles 

directly coming to site / store sheds / storage yard. (Sr.No.1 of Rate Schedule)  

Approx. tonnage to be handled 750 MT   

2 Rate in Rupees per MT for Restacking of Material in the Stores Area   (Sr.No.04 of 

rate schedule) Approx. tonnage to be handled 250 MT   

      3.  These rates shall be entered  in figures as well as in words. In case of difference 

in rates between words and figures THE LESSER OF THE TWO will be treated as 

valid rate  

 

 

 

                                                                                         (Seal and signature of tenderer)  
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FORMAT FOR CLAIM FOR REFUND OF SECURITY DEPOSIT 

 

   

  
REF: 

  
DTD 

1 Name of contract   

2 W.O No & date  
 

   
3 Contract agreement & Date 

 

   
4 Name of the work undertaken 

 

   
5 Date of Commencement of Work 

 

   
6 Date of Completion of Work 

 

  
7 Period of maintenance 

 

   8 Date of which Final bill was paid 
 

   

9 
Last date of making good the defect 
during maintenance period 

 

   

   

10 

Expenditure incurred by BHEL during 
the maintenance period ,if any 
recoverable . 

 

   

11 
Date on which security deposit falls due 
as per contract  

 

   

   12 Amount deposited or recovered 
 

   13 Less Amount recoverable (with details) 
 

   
I 

Amount spent by BHEL on 
maintenance  

 ii Payment made on behalf of contractor 
 iii Court dues / penalties/compensation 
 iv Other recoveries for services 
 v Security deposit released with final bills 
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14 
Net Amount recommended for release  
(12-13) 

 

   

   CERTIFICATE TO BE FURNISHED BY CONTRACTOR  

   I / We have no claim of demand outstanding against  BHEL , Bangalore 560026 for the work done or 
materials supplied or on any account arising out of or connected with the work order mentioned above 
and the payment of this bill shall be in full & final settlement of all my / our claims and demands 
including the deposits in respect of the contract agreement  referred to . 

   Date: 
 

Signature of contractor  

   CERTIFICATE TO BE FURNISHED BY ENGINEER 

   

 
Certified that  

 

   a) The payment recommended for release is in order and that there are no demands other than those 
included in the claim outstanding from the contract..        

b) The maintenance period as per the contract agreement is over and the contractor  has carried out the 
works required to be carried out by him during the period of maintenance to our satisfaction and all 
expenses incurred by the company on carrying out such works have been included  for adjustment. 

   c) All other objections raised so far have been settled. 

   d) A note of refund of security deposit has been made in the measurement book and contract 
agreement / work order. 

   Date: 
 

Signature of Engineer 

   

   FOR USE OF ACCOUNTS DEPARTMENT 

   Passed   for Rs                                      (Rupees                                                                                                                                                                                                            
only       ) 

   ACCOUNTANT  ACCOUNTS OFFICER 

   

   ACKNOWLEDGEMENT BY THE CONTRACTOR  

   Received  Rs                      (Rupees                                                                                                 in full & 
final settlement of my / our  claim  

   Date: 
 

Signature of the Contractor  
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 FORMAT OF DECLARATION (ON CONTRACTOR’S LETTERHEAD)  TO 

BE GIVEN WITH FINAL BILL  

REF:         Date:  

To 

BHEL  
Electronics DivisionMysore Road 
Bangalore 560026 
 

Dear Sir 

Ref: Your W.O  

This is to certify that  

1. We have made full & final payment  (Retrenchment compensation,One month notice 

/notice pay in lieu there of ,payment for un availed portion of EL etc as applicable) to all 

our workers and as on today nothing is pending / payable to any worker on account of 

wage & other benefits. 

2. We have complied with relevant provisions of employees provident fund and Misc 

provisions Act 1952 and rules made there  under and we have deposited up to date PF 

contribution  under PF code No.,……………………….. 

3. No one was injured / died due to accident during the period of contract in the execution 

of the  work and hence no compensation payment is  applicable. 

4.  No labour payment is pending with us. 

5. We hereby certify that the work was completed in accordance with terms and conditions 

of the said  work order / award letter and all the particulars as declared above are true to 

the best of my knowledge & belief. 

6. That in case principal employer ……………  is held responsible / liable to pay any 

amount .penalty charge by an order of the court, arbitrator or authority due to acts or 

omissions  of the contractor M/S …………………………… hereby undertakes to 

indemnify the principal employer to deduct that amount from our bills payable by you in 

any other contract. 

7. No other  claims against this contract / work order  will be made by 

……………………………..    on BHEL  Bangalore.                     Thanking you 

Yours Sincerely                                                                                                                     

                                                                                                           Signature  of the Contractor 


